
 
Post Office Box 3005 

2831 Talleyrand Avenue 
Jacksonville, Florida 32206-0005 

www.jaxport.com 
 

September 11, 2019 
 

ADDENDUM NO. 01 
TO 

SPECIFICATIONS AND CONTRACT DOCUMENTS 
FOR 

CIVIL AND STRUCTURAL ENGINEERING CONSULTING AND DESIGN SERVICES 
JPA CONTRACT NO. AE-176B 

 
The item(s) of this Addendum shall modify and become a part of the contractual documents for this project as of this 
date. (Failure to acknowledge this addendum will be grounds for rejection of proposal.)   

 
 

PHYSICAL CHANGES TO CONTRACT SPECIFICATIONS 
 
Item No. 1 
Reference to Capital Projects List, DELETE in its entirety and REPLACE with REVISED 5 Year Capital Projects List 2020-
2024.  (See Attachment No. 4)   
 
Item No. 2 
Reference to Proposal Due Date, Extend Date for Submission of Proposals to WEDNESDAY, SEPTEMBER 18, 2019 
at 2:00 PM (EST). 
 

ATTACHMENTS TO CONTRACT SPECIFICATIONS 
 

Attachment No. 1 
Response to Questions submitted via E-Builder & email. 
 
Attachment No. 2 
Minutes of the Pre-Quote Conference and Site Visit held on Monday, August 26, 2019, 2019 at 10:00 AM. 
 
Attachment No. 3 
Attendance Record for the Pre-Quote Conference and Site Visit held on Monday, August 26, 2019 at 10:00 AM. 
 
Attachment No. 4 
“REVISED” 5 Year Capital Project 2020 – 2024 
 
 
 Acknowledgment of the following addenda is hereby made: 

 
Addendum #1, Dated: ______________________  Initials ________________ 

 
Company __________________________________ 

 

NOTE:  THIS ADDENDUM SHALL BE ACKNOWLEDGED ON THE PRICE PROPOSAL  FORM, FAILURE TO 
ACKNOWLEDGE ADDENDUM WILL BE GROUNDS FOR REJECTION OF PROPOSAL.  

PLEASE VISIT HTTP://WWW.JAXPORT.COM/PROCUREMENT/ACTIVE-SOLICITATIONS OR CALL THE 
PROCUREMENT DEPARTMENT AT (904) 357-3017, PRIOR TO THE PRICE PROPOSAL  OPENING TO 
DETERMINE IF ANY ADDENDA HAVE BEEN RELEASED ON THIS CONTRACT. 
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Attachment No. 1 

Post Office Box 3005 
2831 Talleyrand Avenue 

Jacksonville, Florida 32206-0005 

CIVIL AND STRUCTURAL ENGINEERING CONSULTING AND DESIGN SERVICES 

JPA CONTRACT NO.: AE-176B 

RESPONSE TO QUESTIONS 
ADDENDUM NO. 01 

1. The RFQ file (PDF) is secured such that printing is disabled. Can you please provide an updated version that 

allows printing?

ANSWER:  Yes, an invitation key has been sent for you to gain access via EBuilder.

2. RFQ Page 8: “Cover letter and table of contents is included in the thirty-five (35) page count, tabs are not
counted.” Please confirm that covers (front and back) are also not counted.

ANSWER:  Covers front and back are not counted.

3. The listed roles on Page 45 use the description “Civil Structural Engineering Consulting and Design Services”.
Civil Engineering and Structural Engineering are two separate disciplines. Would it be acceptable to show one (1)
Principal and one (1) Project Manager with experience overseeing and managing projects with both civil
engineering and structural engineering components, and then listing an individual Civil Design Engineer, an
individual Structural Design Engineering, and individual QA/QC engineers for each discipline?

ANSWER:  The approach indicated is acceptable.

4. On page 8 in the fifth paragraph of  RFQ  No. AE- 176B it states that “A copy of the SOQ must be submitted in
electronic format on a CD.”  Will a flash drive be acceptable for the electronic copy?

ANSWER:  Yes, flash drive is acceptable.

5. Do the required Forms and Documents need to be submitted in a separate sealed envelope or are they included
with the SOQ

ANSWER:  Yes, the required Forms and Documents may be included with the SOQ.

6. Section 1.02 (pg. 7) states “The Professional Marine Engineering Consulting and Design Services will be
procured in accordance with the Consultant’s Competitive Negotiation Act (CCNA), adopted by the Florida
Legislature in 1973, under Section 287.055, Florida Statutes, as amended, which requires state government
agencies, municipalities or political subdivisions, school boards and school districts, to select a consulting firm
based on qualifications rather than on a lowest bid basis.”

a. Please clarify how JAXPORT interprets Section 287.055(2)(g) and how JPA intends to administer
this contract.  Specifically, will task orders be limited to those projects with an estimated construction value of less
than $2M or studies not exceeding a fee of $200K?
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Attachment No. 1 
ANSWER:  Task orders will be issued in accordance with statute.  However, Section 287.055(2)(g) also speaks to 
“work of a specified nature as outlined in the contract required by the agency..”  The list of projects attached to the 
solicitation contains the projects of a specified nature and JAXPORT may proceed with utilizing the selected firm 
for these projects.  However, the selection of a qualified firm does not create a vested interest in the projects 
listed nor is it a guaranty that JAXPORT will issue a task order for all such work.  JAXPORT reserves the right to 
procure services for any or all phases of the work for projects on the list through an independent competitive 
process. 
 

7. Section 3.0 (pg. 29) states “The Consultant Firm who has been selected to prepare the design criteria package is 
not eligible to render services under a Design-Build contract executed pursuant to the Design Criteria Package.” 

a.       If the answer to the previous question is that task orders will be limited to the $2M/$200K threshold, 
please confirm that the Consultant Firm who has been selected to perform an alternatives study, conceptual 
engineering, or preliminary planning is eligible to render services under a traditional Design-Bid-Build contract 
executed pursuant to the work previously performed. 

 
ANSWER:  A consultant who conducts alternatives studies, conceptual engineering or preliminary planning of a 
project will be precluded from the project solicitation process regardless of the method of delivery or the project 
design fees / construction costs at issue. 
 

8. Section 2.08 (pg. 14) states “No markup or profit shall be paid on non-labor related job costs, reimbursables or on 
services provided by subconsultants or others.”  Section 3.10.1.A.vii. (pg. 40) provides a framework for 
reimbursement of subconsultant administration costs. 

a.       Please clarify how JAXPORT intends to administer the contract with respect to subcontract 
administration costs, as these statements appear to be contradictory. 
 
ANSWER:  It is JAXPORT’s intent to allow for an administrative mark-up rate as indicated in Section 3.10.1.A.vii 
as long as those costs are reasonable, allocable, and determined to be allowable under FAR – Part 31 Contract 
Cost Principles and Procedures, Sections 31.201, 31.202, 32.203 and 31.205. 

 
9. SEB Requirements vs DBE Requirements – (pg.18) Established 6% SEB participating goal.  (pg. 70, Attachment 

F) DBE Utilization - it states the DBE goal is 0%.   
a.       Can you please clarify the goal for this contract? 

 
ANSWER:  Projects included under RFQ _AE-176B will use a combination of funding from local, state and federal 
sources.  Projects that will be strictly funded by local dollars will be assigned a six (6%) percent SEB (Small 
Emerging Business) requirement as detailed in the RFQ. JAXPORT supports FDOT’s overall goals for DBE 
participation and encourages DBE subcontracting opportunities on projects funded through FDOT State funding; 
however, a DBE participation goal will not be assigned.   
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ATTACHMENT NO. 2    
 

MEETING MINUTES 
 
Date:  Monday, August 26, 2019 
 
Time: at 10:00 AM 
 
Pre-Submission Meeting: AE-176A “Marine Engineering Consulting and Design Services 
and AE-176B  Civil and Structural Consulting and Design Services. 
 
This meeting is subject to Florida Sunshine Laws therefore it’s being recorded 
 
Sign In: In order to validate your company’s attendance please sign the sign-in sheet. This is not 
a mandatory meeting. The list attendees to this meeting will be distributed to all attendees. 
 
JAXPORT STAFF IN ATTENDANCE: 
Retta Rogers – Manager  
Sandra Platt – Sr. Contract Specialist 
James Bennett – Sr. Director, Facilities Development 
Marv Grieve – Director,  Project Management  
Brian Williams – Coordinator, SEB Programs 
 
Key Dates:  

• Questions: Any questions after the meeting must be by e-mailed SUBJECT: AE-176A or 
AE-176B to my attention at sandra.platt@jaxport.com. Please do not send questions to 
anyone else. The deadline to submit questions by e-mail is: Wednesday, August 28, 
2019 at 2PM (EST) After that time no questions will be answered concerning this RFQ.  

 
 Qualifications Due: Monday, September 16, 2019, at 2:00PM (EST). Your submission 

package must be received by 2:00 p.m. in the Port Central Office Building, located at 2831 
Talleyrand Avenue, Jacksonville, FL 32206. You can drop off your package at the security 
desk.  The security guard will log in your package with date and time and forward to the 
Procurement department. No exceptions due to traffic or weather conditions. Anything 
received after 2pm is considered non-conforming and will be returned to sender.  Clearly 
label your original and copies “AE-176A MARINE ENGINEERING CONSULTING AND 
DESIGN SERVICES” or “AE-176B CIVIL AND STRUCTURAL CONSULTING AND DESIGN 
SERVICES. Please clearly label your package with company name on the outside of the 
package, Contract Number and place in a sealed envelope.  

 
 Statement of Qualifications (1.03) 
 Submission Process (1.03) 
 Requirements for Statement of Qualifications (1.04) 
 Schedule of Events (1.05) 
 Acknowledgment of Addenda (2.03) 
 Term of Agreement (2.10 – three (3) years with two (2) one (1) year renewal 

options) 
 SEB Participation Goal (2.18 – 6%) 

Pre-Submission Minutes_AE-176A  and AE-176B 1 
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 Scope of Services Overview (3.0) 
 Minimum Requirements and Required Documentation (4.01 and 4.02) 
 Evaluation Criteria (5.01) 
 Questions & Answers  

 
Note:  These minutes shall become a part of the bid documents and contract agreement.  Any 
corrections, additions or errors will be brought to the attention of the Project Manager within 5 
days after receipt of the minutes.  It shall be the responsibility of the contractor submitting a 
proposal for this contract to ensure that all Subcontractors, Suppliers, and services that are 
incorporated into his proposal have received benefit of the minutes and any addenda that may 
be issued.       
 
There were no additional questions. 
 
Meeting adjourned. 
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ATTACHMENT NO. 3















Jacksonville Port Authority

5 year Capital Projects - 2020-2024

           Location                    Description             Year

1 Blount Island Rehabilitate Berths 33 & 34 2019
2 Rehabilitate Berths 33 & 34 2020
3 Rehabilitate Berths 33 & 34 2021
4 Container Terminal Upgrades 2020
5 Container Terminal Upgrades 2021
6 Rehabilitate Railroad Trestle 2020
7 Pile, Cap and Beam Rehab BIMT 2019
8 Pile, Cap and Beam Rehab BIMT 2020
9 Pile, Cap and Beam Rehab BIMT 2021

10 Pile, Cap and Beam Rehab BIMT 2022
11 Pile, Cap and Beam Rehab BIMT 2023
12 Pile, Cap and Beam Rehab BIMT 2024
13 B2019-07 Resurface Wm Mills from Dave Rawls Blvd to BI Blvd 2019
14 Tenant Asphalt Facility Rehab 2019
15 Tenant Asphalt Facility Rehab 2020
16 Tenant Asphalt Facility Rehab 2021
17 Tenant Asphalt Facility Rehab 2022
18 Tenant Asphalt Facility Rehab 2023
19 Tenant Asphalt Facility Rehab 2024
20 Flyover Bridge Rehab 2019
21 Cathodic Protection System - Design 2019
22

23 Asphalt BI Blvd/Access Road 2019
24 Replace Roof on Fire Station 2019
25

26 Concept development for ST. Johns River Power Park 2021
27 Improvements to 15 Acres ST. Johns River Power Park 2025
28 Improvements to 15 Acres ST. Johns River Power Park 2025
29 Two Acre Concrete Pad for Heavy-Tracked equipment 2021
30 Transit Shed #3 (Demo & Pave) 2021
31

32 Construct additional container areea at 832 building 2021
33 Construct additional container Area at Wash Rack Location 2020
34 Design Berth 31, 32 (phase 3A) and Berth 30 (Phase 3B) 2021
35 Construction of Berth 31, 32 (phase 3A) and Berth 30 (Phase 3B) 2024
36 Design Berth 31, 32 (phase 3A) and Berth 30 (Phase 3B) 2021
37 Construction of Berth 31, 32 (phase 3A) and Berth 30 (Phase 3B) 2024
38 Berth 36 (JEA Coal berth) and updland development - Design and permitting 2021
39 Berth 36 (JEA Coal berth) and updland development -Construction 2022
40

41 Breasting Dolphin for Berth 22 Design 2019
42 Breasting Dolphin for Berth 22 Construction 2020
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43 Roof Replacement Access Control/Operations Building 2021
44 Resurface/Seal Access Control/Operations Parking Lot - 1/2 Acre 2021
45 Rehabilitate Wharf Structures  (BERTH 32) 2025
46 Rehabilitate Wharf Structures  (BERTH 30) 2025
47 New gates at BIMT (access control, RORO truck entrance) design 2021
48 New gates at BIMT (access control, RORO truck entrance) construction 2021
49 Transit Shed #1 Rehabilitation 2021
50 Transit Shed #1 (Demo & Pave) - 2023
51

52 Intermodal Drive - Pave ditches (design, permit, pave) 2020
53 Restrooms on Berth 33/34 2020
54 Roro pier design, permitting at berth 20 2022
55 Roro pier Construction at berth 20 2024
56 Roro pier design, permitting at berth 21 2024
57 Roro pier Construction for berth 21 2025
58 Total Blount Island 
59 Dames Point Cruise Terminal Improvements 2019
60 Auto Processing Facility - Phase 1 (Paving) 2019
61 D2016-04 Asphalt Rehab Tenant 2019
62 D2016-04 Asphalt Rehab Tenant 2020
63 D2016-04 Asphalt Rehab Tenant 2021
64 D2016-04 Asphalt Rehab Tenant 2022
65 D2016-04 Asphalt Rehab Tenant 2023
66 D2016-04 Asphalt Rehab Tenant 2024
67 Environmental Permitting/Auto Processing Facility - Phase 2 2019
68 Environmental Permitting/Auto Processing Facility - Phase 2 2020
69 August Drive Road widenign and connection to Heckscher Drive 2023
70 August Drive Bridge Sheet Pile Wall Replacement (Design) 2019
71 August Drive Bridge Sheet Pile Wall Replacement Construction 2020
72 Saltmarsh Mitigation at Security Operations Center (SOC) 2019
73 Berth 18 RORO Expansion and Landside connecion- Design and permitting 2020
74 Berth 18 RORO Expansion and landside connection- Construction 2021
75 Cruise Terminal Baggage Screening Facility 2020
76 Cruise Terminal Passenber Boarding Bridge (Articulating) 2023
77 Building Expansion for extra seating extension of existing terminal 2023
78 Roro pier design, permitting at berth 12 2021
79 Roro pier Construction at berth 12 2022
80 Martin Marietta Lighting 2021
81

82 Total Dames Point
83 Talleyrand Warehouse Rehab (Seaonus) 2019
84 Warehouse Rehab (Seaonus) 2021
85 Rehabilitate Under Deck Concrete 2019
86 Rehabilitate Under Deck Concrete 2020
87 Tenant Improvements Process Bldg (108K SF) (SET) 2019
88 Tenant Improvements Process Bldg (108K SF) (SET) 2021
89 Tenant Improvements Process Bldg (108K SF) (SET) 2022
90 Tenant Improvements Process Bldg (108K SF) (SET) 2023



91 Tenant Improvements Process Bldg (108K SF) (SET) 2024
92 Rehabilitate Steel Wharf Structures  Berth 7 & 8 2019
93 Pile, Cap and Beam Rehab TMT (Cleaning and Design) 2019
94 Pile, Cap and Beam Rehab TMT (Cleaning, Design and Construction) 2020
95 Pile, Cap and Beam Rehab TMT (Cleaning, Design and Construction) 2021
96 Pile, Cap and Beam Rehab TMT (Cleaning, Design and Construction) 2022
97 Pile, Cap and Beam Rehab TMT (Cleaning, Design and Construction) 2023
98 Pile, Cap and Beam Rehab TMT (Cleaning, Design and Construction) 2024
99 Resurface Leased Areas  - TMT 2019

100 Resurface Leased Areas  - TMT 2020
101 Resurface Leased Areas  - TMT 2021
102 Resurface Leased Areas  - TMT 2022
103 Resurface Leased Areas  - TMT 2023
104 Resurface Leased Areas  - TMT 2024
105 Westrock Property Development (Design, permitting, construction) 2020
106 TMT South terminal (Bond Street area)-Plan, Design, permitting, construct) 2021
107 Kerr-McGee 13 Acre Site Development Assessment 2019
108 South Rail Crossing Arms installation on Talleyrand 2020
109 Design, permitting, and installation for Sediment fans system 2022
110 Rehabilitate Concrete outfall pipe at 22+30 2020
111 Contanda Track/Replace 600’ of 100# rail with 115# replace 1ea. Turnout w/sw 2020
112 Repair Grain - Train rail 14+00 2021
113 Tangent track  from UPM high switch to Jax cold switch 360’ of track with 2ea. S 2025
114 Talleyrand South crossing replace tie’s and concrete panels 2023
115 UPM replace tie’s from UPM high switch to dock all three tracks 2024
116 Crane Rail Grout 100 - 200 linear feet per year 2021
117 Crane Rail Grout 100 - 200 linear feet per year 2022
118 Crane Rail Grout 100 - 200 linear feet per year 2023
119 Crane Rail Grout 100 - 200 linear feet per year 2024
120 Replace Toyota Rail Switch 2025
121 Replace metal siding - Westcott warehouse 2025
122 Replace 2 Air Handlers at Toyota Box (one will be replace in 2019 with Mainten 2023
123 Replace Pad mount 150KBA Transformer South Fire Pump 2025
124 New Roofing on Toyota Box 2023
125 Refurbish RTG truck scale 2023
126 Replace Portable restroom at 11th street gate security area 2022
127 Upgrade Phase C Lift Station 2022
128 CEMEX property acquisition adjacent to TMT 2024
129 Total Talleyrand
130 Miscellaneous Harbor Deepening - Contract B (Phase 1) 2019
131 Harbor Deepening - Contract B (Option) 2020
132 Harbor Deepening - Contract C (Design) 2020
133 Harbor Deepening - Contract C (Base) 2021
134 Harbor Deepening - Contract C (Option) 2022
135 Mile Point Navigation Project (Phase 2) 2019
136 Mile Point Navigation Project Construction 2020
137 Mile Point Navigation Project Construction Administration 2020
138 Harbor Deepening Monitoring Fees 2019



139 Harbor Deepening Monitoring Fees 2020
140 Harbor Deepening Monitoring Fees 2021
141 Harbor Deepening Monitoring Fees 2022
142 Harbor Deepening Monitoring Fees 2023
143 Harbor Deepening Monitoring Fees 2024
144 Capitalize In-House Engineering Services 2019
145 Capitalize In-House Engineering Services 2020
146 Capitalize In-House Engineering Services 2021
147 Capitalize In-House Engineering Services 2022
148 Capitalize In-House Engineering Services 2023
149 Capitalize In-House Engineering Services 2024
150 G2018-04 Upland Dredge Material Management Area (Design) 2019
151 Upland Dredge Material Management Area (Design) 2020
152 Upland Dredge Material Management Area Construction Phase I 2020
153 Upland Dredge Material Management Area Construction Phase II 2021
154 Upland Dredge Material Mgmt Area-Bartrqam Island-Design/Permitting 2021
155 Upland Dredge Material Mgmt Area-Bartrqam Island-Construction 2022
156 Billing System 2019
157 Miscellaneous Land Acquisition 2019
158 Miscellaneous Land Acquisition 2020
159 Miscellaneous Land Acquisition 2021
160 Miscellaneous Land Acquisition 2022
161 Miscellaneous Land Acquisition 2023
162 Miscellaneous Land Acquisition 2024
163 Strategic Master Plan Updating 2019
164 Strategic Master Plan Updating 2020
165 FY16 Federal Security Grant Projects 2019
166 *  BIMT Main Gate/Lanes/Access Control CCTV Upgrade 2019
167 *  SOC CCTV Upgrade 2019
168 FY17 Federal Security Grant Projects 2019
169 *  TMT North Gate/PCOB CCTV Upgrade 2019
170 *  TMT Main Gate CCTV Upgrade 2019
171 *  TraPac Access Control and CCTV 2019
172 *  BIMT Intersection Cameras 2019
173 *Remaining $730,000
174      **'Terminal Access Control Upgrades (Readers / Pedestals / Intercoms / Boo 2020
175      **'Access Control - Visitor Management Software 2020
176     **'Pick-up CCTV projects not- completed under PSGP Round-16 2020
177 FY18 Federal Security Grant Projects 2019
178 *  Replacement of Guard Booths BI Main Gate 2019
179

180 *Remaining $580,000
181      ** TMT Upgrade / Place Rail Yard CCTV System 2020
182      **Life Cycle Management of reamaining XTS Motorola 800 MHz handheld po 2020
183      ** TMT Upgrade  / Replace Main Gate / North Gate / PCOB CCTV 2020
184 *Remaining $390,000
185      ** Upgrade/Replace all Terminal  Big Voice & Electronic Signs (Mass Notifica 2020
186      ** Cruise Terminal VBIED mitigation barricades 2020
187      ** Cruise Terminal Active Shooter Monitoring  / Alert System 2020



188      ** PCOB Active Shooter Hardening / P.A. alert system 2020
189

190 FY19 FSTED / FDOT Grant - 
191      **Fixed Access Control Bio-Metric Readers/Cameras/Pedestals/Ballards 2020
192      **License-Plate Readers (LPR)/CCTV Sensors/Cameras/Modules/Installatio 2020
193      **Installation of Communications Fiber 2020
194
195

196 Total Miscellaneous
197 Other Capital BLOUNT ISLAND 2019
198 Sweeper Replacement 2019
199 Loader/Backhoe Combo 2019
200 Vehicle Replacements - BI 2019
201 Dock Shore Power Upgrades to 480 2019
202 Structure bolt replacement for 3 Hanjung Cranes (at boom and gantry)  2019
203 Lighting Replacement in Warehouse #1 2019
204 Elevator safety devices for cranes Required 2020
205 100 Gauge ZPMC Spreader 2021
206

207 Vehicles BIMT  Service Trucks (2) per year 2020
208 Vehicles BIMT  Service Trucks (2) per year 2021
209 Vehicles BIMT  Service Trucks (2) per year 2022
210 Vehicles BIMT  Service Trucks (2) per year 2023
211 Vehicles BIMT  Service Trucks (2) per year 2024
212

213 Electrification of HANJIN cranes 2024
214

215 TALLEYRAND
216 Dock Bollard Replacements (Note:  All bollards requried = $200K purchased) 2019
217 Dock Bollard Replacements 2020
218 Dock Bollard Replacements 2021
219 90 hp Tractor with 12 foot Batwing Rotary Mower 2021
220

221 Vehicle Replacements - TMT 2019
222 Vehicle Purchases (need to split between locations) 2020
223

224 Vehicles TMT  Service Trucks (2) per year 2020
225 Vehicles TMT  Service Trucks (2) per year 2021
226 Vehicles TMT  Service Trucks (2) per year 2022
227 Vehicles TMT  Service Trucks (2) per year 2023
228 Vehicles TMT  Service Trucks (2) per year 2024
229 IHI elevator upgrade 2021
230 Elevator safety devices 2021
231 Elevator safety devices 2022
232 Elevator safety devices 2023
233 Spare Impsa crane hoist motor 2020
234 Equipment storage cover 2021
235 Impsa crane snag load cylinder rebuilds 2020



236 Impsa crane weight / load system upgrade 2021
237 Spare Caterpillar engine rebuild 2021
238 Additional (third drive) for 10486 ZPMC crane 2020
239

240 DAMES POINT MARINE TERMINAL
241 Golf Cart Replacement (3) (Cruise Terminal) 2020
242 Bollard between TRAPAC and Martin Marietta Berth 18 2020
243

244 SECURITY/SECURITY OPERATIONS CENTER 2019
245 Fire Alarm Tie In to SOC 2019
246 Fire Alarm Tie In to SOC 2020
247 Upgrade SOC parking lot lighting 2020
248 Public Safety Vehicle 2019
249 SOC HVAC Enhancement 2019
250

251

252 PCOB 2019
253 PCOB Central Heat 2019
254 HVAC Variable Speed Drives (Board Room & HR Office) 2019
255 IT Hardware/Software Upgrades 2019
256 IT Hardware/Software Upgrades 2020
257 IT Hardware/Software Upgrades 2021
258 IT Hardware/Software Upgrades 2022
259 IT Hardware/Software Upgrades 2023
260 IT Hardware/Software Upgrades 2024
261 New Audio System for Board Room 2019
262 Board Management Package 2020
263 Internet upgrade 2020
264 Bathroom upgrade (2nd floor womens) 2020
265 Replace Air Handler units 1 and 2 2020
266 Replace Air Handler units 3 and 4 2021
267 Roof Top Unit (3-ton) for CEO/Conference Rooms 2022
268 Seal Coat PCOB parking lot/Restripe 2021
269 PCOB Cooling Tower 2023
270 Ford Transit Connect Van to replace asset #8555 (Crown Vic) - Procurement 2021
271

272 OTHER
273 Electronic Document Management System 2020
274 Shelving for additional row o finventory at BIMT 2022
275 Barcode system for inventory management and control 2021
276 Forklift (sidelift) for inventory usage 2022
277 Replace Tour Bus 2020
278 Total Other Capital 
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