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INVITATION TO BID 
INSTALLATION OF NEW CRANE STOW PIN SOCKETS AT TMT (RE-BID)

TALLEYRAND MARINE TERMINAL 
JAXPORT PROJECT NO.: T2023-04  

JAXPORT CONTRACT NO.: MC-1898RR 

R/10/2013 JAXPORT Page No.: ITB 
MC-1898RR INVITATION TO BID 

 

October 10, 2024 

 

Sealed bids will be received by JAXPORT up to 2:00 PM (ET), local time, TUESDAY, 
NOVEMBER 19, 2024 ZOOM
https://us02web.zoom.us/j/83933545411?pwd=RxR2u8M9WSDzxLHOydhBV0cajT
Xrae.1, Meeting ID: 839 3354 5411, Passcode: 064954 for INSTALLATION OF NEW 
CRANE STOW PIN SOCKETS AT TMT (RE-BID). 

All bids must be submitted in accordance with specifications and drawings for Contract No. MC-
1898RR. 

IT IS MANDATORY THAT THE BIDDER SHALL ACKNOWLEDGE THE INCLUSION OF 
ALL ADDENDA ON THE BID FORM, FORM BF.  ACKNOWLEDGEMENT SHALL BE MADE 
BY INITIALS AND DATE.  FAILURE TO ACKNOWLEDGE ALL ADDENDA MAY RESULT 
IN REJECTION OF THE BID.   

PLEASE VISIT HTTPS://WWW.JAXPORT.COM/PROCUREMENT/ACTIVE-
SOLICITATIONS/ PRIOR TO THE BID OPENING TO DETERMINE IF ANY ADDENDA 
HAVE BEEN RELEASED ON THIS CONTRACT. 

A PRE-BID CONFERENCE AND SITE VISIT WILL BE HELD ON MONDAY, OCTOBER 21, 
2024, AT 10:00 AM (ET), ZOOM  
https://us02web.zoom.us/j/84404499479?pwd=sS2noA4aWbQxvEMiA6L5UCNzQ
WZAig.1, Meeting ID: 844 0449 9479, Passcode: 309474. 

A Site Visit is scheduled for MONDAY, OCTOBER 21, 2024 at 2:00 PM (ET). 

ATTENDANCE BY A REPRESENTATIVE OF EACH PROSPECTIVE BIDDER IS 
ENCOURAGED.   

Bid and contract bonds are required. 

This project is funded by JAXPORT. 

The JSEB Participation Goal established for this project is ZERO (0%), however, JSEB 
participation is strongly encouraged. 

 

 

Retta Rogers 
Director, Procurement Services 
JAXPORT 
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Interested bidders shall prepare and electronically submit, a bid package consisting of 
equirements (a-g), signed FORM BF and any other technical information required 

in order to be considered for award of this project.  JAXPORT no longer accepts any bid 
packages submitted by mail or hand-delivery.  Please 
www.jaxport.com for more information and updates. Bids received via email, fax or hand 
delivery will be declared nonconforming and will not be read or accepted.   

1. BIDDER REQUIREMENTS FOR CONTRACT NO.: MC-1898RR 

NAME OF FIRM: ________________________ 

The electronically submitted documents shall contain the following information: 

a. Bid bond, certified check or cashier's check for 5 percent of the amount of the 
bid (See Article 6 in Supplemental Instructions to Bidders). 

b. Conflict of Interest  statement. 

c. .  

d. Bidders Representation and Authorization  Written Statement (Only if 
necessary). 

e. Form MR, (See Article 4 in Supplemental 
Instructions to Bidders). 

f. .  

g. Form E- -Verify Compliance.  

2. Signed FORM BF, and any technical information required to be submitted by the 
specifications.  
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Alternatively, the entire bid package must be submitted in PDF format only through Trimble 
Unity Construct (e-Builder) Electronic Bid Submission, in sufficient time to ensure receipt prior 
to the time specified below. 

Bids must be submitted prior to 2:00 PM (ET), TUESDAY, NOVEMBER 19, 2024. The 
submit button will deactivate at exactly 2:00 PM and you will not be permitted to 
submit your bid regardless of where you are in the process. Please plan accordingly.  

The PDF file name(s) should MC-1898RR
Trimble Unity Construct (e-Builder)
on how to navigate in Trimble Unity Construct (e-Builder), click the below link to access the 

: 

https://videos.trimble.com/construction/watch/NeQt4akFyjUaS6PhYeyQKw 

It is the sole responsibility of the Bidder to have its bid submitted to JAXPORT as specified 
herein before the aforementioned date and time.  For the purpose of the ITB, a Bid is 
considered delivered when confirmation of delivery is provided by Trimble Unity Construct (e-
Builder).  Bidders must ensure that its electronic submission in Trimble Unity Construct (e-
Builder) can be assessed and viewed at the time of the Bid Opening.  JAXPORT will consider 
any file that cannot be immediately accessed and viewed at the time of the Bid Opening 
(including, but not limited to encrypted files, password protected files, or incompatible files) to 
be blank or incomplete, as context requires, and, therefore, unacceptable.  Bidders will not be 
permitted to unencrypt files, remove password protections, or resubmit documents after Bid 
Opening to make a file viewable if those documents are required with Bid.  All expenses for 
submitting Bids to JAXPORT are to be borne by the Bidder and will not be borne, charged to or 
reimbursed by JAXPORT in any manner or under any circumstance. 

If your firm does not intend to submit a bid for this project, please complete Form NB and fax 
to (904) 357-3077 or e-mail to Jerrie.Gunder@jaxport.com 



 RESPONSE 

INSTALLATION OF NEW CRANE STOW PIN SOCKETS AT TMT (RE-BID) 
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PROJECT: INSTALLATION OF NEW CRANE STOW PIN SOCKETS AT TMT (RE-BID) 

CONTRACT NO. MC-1898RR 

BID OPENING DATE: TUESDAY, NOVEMBER 19, 2024 TIME: 2:00 PM (ET) 

If your firm does not intend to submit a bid for this project, please provide us with the 
information requested below and fax to (904) 357-3077 or e-mail to 
Jerrie.Gunder@JAXPORT.com 

NAME OF FIRM: ____________________________________________ 

We are unable to submit a bid for this project for the following reasons: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNATURE: _________________________ 

TITLE: ______________________________ 

TELEPHONE: (       )              

We (    ) are / (    ) are not interested in bidding on similar JAXPORT projects in the future.
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ARTICLE TITLE PAGE NO. 

1. Authentication of Bid Form ........................................................... SIB-2 

2. Award of Contract........................................................................ SIB-2 

3. Bid Amendments ......................................................................... SIB-2 

4. Bidders Minimum Requirements .................................................... SIB-3 

5. Bid Form ..................................................................................... SIB-3 

6. Bid Guaranty ............................................................................... SIB-4 

7. Bid Opening  Procedure .............................................................. SIB-4 

8. Examination of Drawings, Specifications, and Site of Work .............. SIB-4 

9. Execution of the Agreement ......................................................... SIB-4 

10. Failure to Execute the Agreement ................................................. SIB-5 

11. Familiarity with Laws ................................................................... SIB-5 

12. Florida State Sales Tax ................................................................. SIB-5 

13. Omissions, Discrepancies and Addenda ......................................... SIB-5 

14. Protest Procedures....................................................................... SIB-6 

15. Public Meeting Requirements ........................................................ SIB-6 

16. Requirements of the Bidders ......................................................... SIB-6 

17. Statements By Bidders ................................................................. SIB-6 

18. E-Verify Program for Employment Verification ................................ SIB-9 

19. Small & Emerging Business Participation Goal ............................... SIB-10 

20. Public Records ............................................................................ SIB-10 

21. Security Implementation Procedure .............................................. SIB-11 
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1. AUTHENTICATION OF BID FORM

All bids submitted for this project shall be signed as outlined below.  FAILURE ON THE PART 
OF THE INDIVIDUAL, PARTNERSHIP OR CORPORATION TO SIGN THE BID, FORM BF, 
WILL CONSTITUTE A MATERIAL IRREGULARITY AND SHALL RESULT IN THE 
REJECTION OF THE BID. 

a. If made by an individual, Form BF shall show the name and business address of the
individual or firm and shall be signed by the individual or authorized representative of
the individual.

b. If made by a partnership, Form BF shall show the name and business address of the
partnership and shall be signed by a partner or authorized representative of the
partnership.

c. If made by a corporation, Form BF shall show the name and business address of the
corporation and shall be signed by an officer or an authorized representative of the
corporation.

2. AWARD OF CONTRACT

JAXPORT reserves the right to award this contract to the lowest, responsive, responsible bidder, 
whose bid is fully conforming to the requirements of the bid documents. Nevertheless, JAXPORT 
reserves the right to waive informalities and minor irregularities in any bid, to reject any or all 
bids, and to accept the bid, which in its judgment, will be in the best interest of JAXPORT. 
JAXPORT will be the sole judge of which proposal will be in its best interest and its decision will 
be final. 

JAXPORT reserves the right to award this contract to the bidder offering the lowest price 
consistent with meeting all specifications, terms, conditions, delivery requirements set forth on 
this bid. No award will be made until all necessary inquiries have been made into the 
responsibility of the lowest conforming bidder and JAXPORT is satisfied that the lowest bidder 
met all the requirements, is qualified and has the necessary organization, capital and resources 
required to perform the work under the terms and conditions of the contract. JAXPORT reserves 
the right to accept or reject any or all proposals, in whole or in part.   

3. BID AMENDMENTS

Bid price amendments are permissible if received by JAXPORT Procurement Services, via 
Trimble Unity Construct (e-Builder) electronic submission, prior to the bid opening time stated 
in the Invitation to Bid.   

Refer to Attachment No. 1 Trimble Unity Construct (e-
Builder) Trimble Unity Construct (e-Builder). 
Click the below link to access the  

https://videos.trimble.com/construction/watch/NeQt4akFyjUaS6PhYeyQKw 
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It is the responsibility of the individual, partnership, or corporation submitting the bid to ensure 
that any amendment, is made prior to the bid opening time stated in the Invitation to Bid.   
JAXPORT accepts no responsibility for late amendments, and bidders shall not be permitted to 
modify their bids after the specified time for the bid opening.  EMAIL, MAIL AND FACSIMILE 
TRANSMISSION OF AMENDMENTS TO JAXPORT WILL NOT BE ACCEPTED. 

All amendments must be signed by an individual authorized to sign the bid.  An unsigned 
amendment shall be considered nonconforming and will therefore cause the amendment to be 
rejected.  No amendment shall be withdrawn after the closing date and time specified herein. 

4. BIDDERS MINIMUM REQUIREMENTS

Contractors are required to upload via Trimble Unity Construct (e-Builder) Electronic Bid 
Submission FORM MR, "BIDDERS MINIMUM REQUIREMENTS," and include it as part of the 
"BIDDER REQUIREMENTS" Bid Contents and Format .  Before an award is made, 
Minimum Requirements of the apparent low conforming bidders will be examined to determine 
the Contractor's financial responsibility and work history, experience and current workload.  
Additional information may be requested if JAXPORT considers it necessary to make a proper 
evaluation.  Base
current workload or any other information included on BIDDERS MINIMUM REQUIREMENTS or 
subsequently requested from the Contractor, JAXPORT reserves the right to reject any 
Contrac
unqualified or incapable of successfully completing the project in a timely manner. 

The Minimum Requirements requires a financial statement as outlined in Section 119.071, 
Florida Statutes, and provides: 

Any financial statement which an agency requires a prospective bidder to submit in order to 
pre-qualify for bidding or for responding to a proposal for a road or any other public works  
project is exempt from s. 119.071 (1c)  

5. BID FORM

The bidder shall submit the bid on Bid Form BF furnished herein. If additional forms are 
required, they may be secured from JAXPORT or may be duplicated.  The bidder shall state the 
price, typewritten or written in ink, in numerals, for which the bidder proposes to do each item 
of work.  See BID CONTENTS AND FORMAT  section for more details. 

NOTE:  IT IS MANDATORY THAT THE BIDDER SHALL ACKNOWLEDGE THE 
INCLUSION OF ALL ADDENDA ON THE BID FORM, FORM BF.  ACKNOWLEDGEMENT 
SHALL BE MADE BY INITIALS AND DATE.  FAILURE TO ACKNOWLEDGE ALL 
ADDENDA MAY RESULT IN REJECTION OF THE BID.   

PLEASE VISIT HTTPS://WWW.JAXPORT.COM/PROCUREMENT/ACTIVE-SOLICITATIONS/ 
PRIOR TO THE BID OPENING TO DETERMINE IF ANY ADDENDA HAVE BEEN 
RELEASED ON THIS CONTRACT. 
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6. BID GUARANTY 

Each bidder shall furnish with the bid a bid bond in an amount not less than 5 percent of the 
total bid, as a guaranty that the bid will not be withdrawn for a period of 90 calendar days after 
opening of bids.  As soon as practicable after the opening of bids, any checks submitted as 
guaranty by bidders who are not among the three lowest cost, responsive, responsible bidders 
will be returned.  Checks submitted by the remaining bidders will be returned after execution of 
the Agreement and submittal of the required bonds by the successful bidder. 

If contract bond is not furnished within the time stated herein, the bid guaranty will be forfeited 
and the contract may be awarded the next low conforming bidder.  THE BID BOND MUST BE 
SECURED FROM AND EXECUTED BY AN AGENCY DULY-LICENSED TO DO BUSINESS 
IN THE STATE OF FLORIDA, PURSUANT TO CHAPTER 255 OF THE FLORIDA 
STATUTES, SECTION 255.05. FAILURE TO FURNISH THE BID GUARANTY, 
INCLUDING POWER OF ATTORNEY, IF REQUIRED, WILL CONSTITUTE A MATERIAL 
IRREGULARITY AND SHALL RESULT IN THE REJECTION OF THE BID. 

If a bid bond is used, it shall be written through a Surety bond agency and with a Surety 
company meeting the same specifications as those required for contract bonds. 

The bid bond provided by the Owner of the Property/Contracting Public Entity may be utilized 
(see Form BBF).  Refer also to 
Surety Bonds  General Conditions.  

7. BID OPENING  PROCEDURE 

At the time and place stated in the Invitation to Bid,  JAXPORT
the close of bidding and commence with the Bid Opening.  Bidders are invited to attend the 
ZOOM Meeting proceedings. 

read aloud. 

8. EXAMINATION OF DRAWINGS, SPECIFICATIONS, AND SITE OF WORK 

The bidder is advised, before submitting a bid, to visit the site of the proposed work and 
become familiar with the nature and extent of the work and any local conditions that may in 
any manner affect the work to be done, and equipment, materials, and labor required. The 
bidder is required to examine carefully the drawings and specifications and contract forms, and 
to be informed regarding any and all conditions and requirements contained herein that may in 
any manner affect the work to be performed.  No allowances will be made for conditions 
overlooked or ignored by the bidder. 

9. EXECUTION OF THE AGREEMENT 

The individual, firm, or corporation to which the contract has been awarded shall sign the 
Agreement and return it within ten (10) calendar days after receipt from JAXPORT. 
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10. FAILURE TO EXECUTE THE AGREEMENT 

Failure on the part of the successful bidder to execute the Agreement as required will be just 
cause for the annulment of the award, and in the event of the revocation of the award, the 
bidder shall forfeit the Bid Guaranty.  This forfeiture shall not be construed as a penalty, but as 
reasonable, fixed and liquidated damages because of the bidder s failure to enter into contract 
with JAXPORT. 

11. FAMILIARITY WITH LAWS 

The bidder shall be familiar and comply with all Federal, State, and local laws, ordinances, rules 
and regulations that in any manner affect the work.  Lack of such knowledge on the part of the 
bidder will in no way relieve the bidder from any responsibility. 

12. FLORIDA STATE SALES TAX 

It is the bidder s sole responsibility to incorporate any and all applicable taxes into the bid.  
However, Chapter 212 of the Florida Statutes provides JAXPORT with sales tax exemption for all 
procurements made directly by JAXPORT.  After a contract has been awarded, certain items 
which have been included in this bid may be purchased directly by JAXPORT in order to benefit 
from this tax savings program (See Special Conditions, Section 10, Tax Savings Program, 
General for more information). 

13. OMISSIONS, DISCREPANCIES AND ADDENDA 

a. Should an omission or discrepancy be found in the bidding documents, or if there is 
any doubt as to the meaning, the bidder shall notify JAXPORT Procurement Services 
Department, in writing, in sufficient time in order that an addendum might be issued 
to all prospective bidders, if necessary. 

b. Any addenda issued by JAXPORT for the purposes of changing the intent of the 
plans and specifications or clarifying the meaning of same shall be binding in the 
same way as if written in the specifications.  All addenda will be issued by the 
Procurement Services Department prior to the bid opening.  It is each bidder's sole 
responsibility to verify they have received all addenda in sufficient time to properly 
evaluate their contents before submitting a bid. It is the usual practice for JAXPORT 
to email addenda to known prospective bidders, but JAXPORT does not guarantee 
that all bidders will receive addenda in this manner in due time before the bid 
opening. 

c. It is mandatory that the bidder shall acknowledge the inclusion of all addenda on the 
bid form, FORM BF.  Acknowledgement shall be by initials and date.  Failure to 
acknowledge all addenda MAY result in rejection of the bid. 
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14. PROTEST PROCEDURES  

Protest Procedures promulgated on SOP-1215 Procurement Code for the Jacksonville Port 
Authority, available at https://www.jaxport.com/procurement/. 

15. PUBLIC MEETING REQUIREMENTS 

JAXPORT complies with Section 286.011 of the Florida Statutes.  Therefore certain types of staff 
meetings and meetings of JAXPORT Awards Committee, and Board of Directors are required to 
be held in public, with sufficient notice made of the time and date of the meeting(s). All notices 
of public meetings are posted in the lobby of JAXPORT, 2831 Talleyrand Avenue, Jacksonville, 
F www.jaxport.com.  For information concerning when 
the project(s) will be submitted for award, contact JAXPORT Procurement Services Department 
at telephone (904) 357-3017, Monday through Friday. 

16. REQUIREMENTS OF THE BIDDERS 

The successful bidder shall hold a current Contractor s certificate for the type of work to be 
performed, if it is required by JAXPORT and under applicable law.  Evidence of such certificate 
shall be presented before contract award, or it may be requested with the Bidder s 
requirements at the time of bid. 

In addition, Plumbing and Electrical Contractors and Subcontractors shall be required to hold 
current certificates issued by the City of Jacksonville qualifying them to perform such work.  
Chapter 489.103, Florida Statutes, provides that Contractors involved in work on bridges, roads, 
highways, railroads, or utilities and services incidental thereto, and certain specialties are 
exempt from licensing by the State of Florida.  The Florida Department of Business and 
Professional Regulation, advises that wharves, airfield pavements, and fences are included 
among the specialties which are exempt from licensing. 

17. STATEMENTS BY BIDDERS 

a. CONFLICT OF INTEREST  Pursuant to Chapter 112 of the Florida Statutes, 
Bidders are required to complete and submit with their bids a Conflict of Interest  
statement.  Form COI is provided in the bid documents for that purpose and must be 
included as part of the BIDDER REQUIREMENTS  at the time bids are submitted. 

Subcontractors, Vendors, and Suppliers selected by JAXPORT to participate in the 
Tax Savings Program will be required to submit Conflict of Interest statements prior 
to any Purchase Orders being issued.  The Prime Contractor shall be responsible for 
obtaining those statements from Subcontractors, Vendors and Suppliers and 
providing same to JAXPORT in a timely manner. Special Conditions
entitled, Tax Savings Program  General  of the contract documents for more 
details on the Tax Savings Program. 
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b. PUBLIC ENTITY CRIME  Pursuant to Chapter 287 of the Florida Statutes, Bidders 
are required to complete and submit with their bids a Sworn Statement Pursuant to 
Section 287.133 (3) (a), Florida Statutes, on Public Entity Crimes.  Form PEC is 
provided in the bid documents for that purpose and must be included as part of the 
BIDDER REQUIREMENTS  at the time bids are submitted. 

A person or affiliate placed on the convicted vendor list following a conviction for a 
public entity crime is prohibited from doing any of the following for a period of 36 
months from the date of being placed on the convicted vendor list: 

 Submitting a bid on a contract to provide any goods or services to a public 
entity; 

 Submitting a bid on a contract with a public entity for the construction or repair 
of a public building or public work; 

 Submitting bids on leases of real property to a public entity; 

 Being awarded or performing work as a contractor, supplier, subcontractor, or 
consultant under a contract with any public entity; and 

 Transacting business with any public entity in excess of Category Two threshold 
amount ($35,000) provided in section 287.017 of the Florida Statutes. 

c. DISCRIMINATORY VENDOR LIST  An entity or affiliate placed on the 
discriminatory vendor list pursuant to section 287.134 of the Florida Statutes may 
not: 

 Submit a bid on a contract to provide any goods or services to a public 
entity; 

 Submit a bid on a contract with a public entity for the construction or repair 
of a public building or public work; 

 Submit bids on leases of real property to a public entity; 

 Be awarded or perform work as a contractor, supplier, subcontractor, or 
consultant under a contract with any public entity; or 

 Transact business with any public entity. 

 To view a current list, visit:  
http://www.dms.myflorida.com/business_operations/state_purchasing/vendor_
information/convicted_suspended_discriminatory_complaints_vendor_lists 

 

d. BIDDERS REPRESENTATION AND AUTHORIZATION  In submitting a bid, 
each Bidder understands, represents, and acknowledges the following (if the Bidder 
cannot so certify to any of the following, the Bidder shall submit with its response a 
written explanation of why it cannot do so). 

 The Bidder is not currently under suspension or debarment by the State or 
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any other governmental authority. 

 To the best of the knowledge of the person signing the bid documents, the 
Bidder, its affiliates, subsidiaries, directors, officers, and employees are not 
currently under investigation by any governmental authority and have not in 
the last ten (10) years been convicted or found liable for any act prohibited 
by law in any jurisdiction, involving conspiracy or collusion with respect to 
bidding on any public contract. 

 Bidder has not within the last five (5) years, had a delinquent obligations to 
the State or any other governmental authority, including a claim for 
liquidated damages under any other contract. 

 The bid submission is made in good faith and not pursuant to any agreement 
or discussion with, or inducement from, any firm or person to submit a 
complementary or other noncompetitive response. 

 The prices and amounts have been arrived at independently and without 
consultation, communication, or agreement with any other respondent or 
potential respondent; neither the prices not amounts, actual or approximate, 
have been disclosed to any Bidder or potential Bidder, and they will not be 
disclosed before the solicitation bid opening. 

 The Bidder has fully informed the Buyer in writing of all convictions of the 
firm, its affiliates (as defined in section 287.133(1)(a) of the Florida 
Statutes), and all directors, officers, and employees of the firm and its 
affiliates for violation of state or federal antitrust laws with respect to a public 
contract for violation of any misrepresentation with respect to a public 
contract.  This includes disclosure of the names of current employees who 
were convicted of contract crimes while in the employ of another company. 

 The product(s) offered by the Bidder will conform to the specifications 
without exception. 

 The Bidder has read and understands the Contract terms and conditions, and 
the submission is made in conformance with those terms and conditions. 

 If an award is made to the Bidder, the Bidder agrees that it intends to be 
legally bound to the Contract that is formed with JAXPORT. 

 The Bidder has made a diligent inquiry of its employees and agents 
responsible for preparing, approving, or submitting the bid response, and has 
been advised by each of them that he or she has not participated in any 
communication, consultation, discussion, agreement, collusion, act or other 
conduct inconsistent with any of the statements and representations made in 
the response. 

 The respondent shall indemnify, defend, and hold harmless the Buyer and its 
employees against any cost, damage, or expense which may be incurred or 
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 All information provided by, and representations made by, the Bidder are 
material and important and will be relied upon by the Buyer in awarding the 
Contract.  Any misstatement shall be treated as fraudulent concealment from 
the Buyer of the true facts relating to submission of the bid. A 
misrepresentation shall be punishable under law, including, but not limited 
to, Chapter 817 of the Florida Statutes. 

 That the Bidder has carefully examined the site of the work and that from 
his/her investigations has been satisfied as to the nature and location of the 
work, the kind and extent of the equipment and other facilities needed for 
the performance of the work, the general and local conditions, all difficulties 
to be encountered, and all other items which in any way affect the work or 
its performance. 

 
 That the Bidder is in full compliance with all federal, state, and local laws and 

regulations and shall fully comply with the same during the entire term of the 
contract. 

 

e. SCRUTINIZED COMPANIES  ACTIVITIES IN SUDAN AND/OR IRAN  Section 
287.135 of the Florida Statutes prohibits agencies from contracting with a company 
on the Scrutinized Companies with Activities in Sudan List or on the Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, lists created 
pursuant to section 215.473, Florida Statutes, for goods or services over $1,000,000.   
Bidders are required to complete and submit with their bids a Contractor Certification 
Regarding Scrutinized Companies, Form CCRSC is provided in the bid documents for 
that purpose and must be included in the BIDDER REQUIREMENTS  envelope at the 
time bids are submitted. 
 
Bidder must certify that it is not listed on either the Scrutinized Companies with 
Activities in Sudan List or the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List, created pursuant to section 215.473, Florida Statutes.  
Pursuant to section 287.135(5), F.S., Contractor agrees JAXPORT may terminate this 
contract immediately without penalty if the Contractor is found to have submitted a 
false certification or if Contractor is placed on the Scrutinized Companies with 
Activities in Sudan List or the Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sector List. 
 

18. E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION 
  

-Verify 
system to verify the employment eligibility of all new employees hired by the contractor during 
the term of this contract.  Successful bidders must include in all subcontracts the requirement 
that subcontractors performing work or providing goods and services utilize the E-Verify system 
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to verify the employment eligibility of all new employees hired by the subcontractor during the 
contract term. The successful bidder further agrees to maintain records of its participation and 

-
Verify program, and to make such records available to JAXPORT upon request. Failure to 
comply with this requirement will be considered a material breach of the contract. 

 

19. SMALL AND EMERGING BUSINESS (SEB) PARTICIPATION GOAL ZERO 0% 
 
The Authority has determined that the SEB participation is Zero (0%) percent JSEB/MBE/WBE 
for this project. SEB participation in the specified percentage must be met in order to satisfy 
this requirement, or good faith efforts submitted to demonstrate why the goal could not be 
achieved, in accordance with ARTICLE V, Section 5.10. 
 

business enterprises, and labor surplus area firms are used when possible.  
 

 Small Business Firms  Designated by the Small Business Administration. 
 Minority Business Firms  51% Minority Owner/Operated. 
  Small business that is at least 51% owned by a woman 

or women. 
 Labor Surplus Area Firms  Firms geographically located in distressed labor surplus 

areas designated by the Secretary of Labor 
 
Contractors shall ensure the following actions are taken in dealing with the above listed firms: 
 

1. Placement on Bidders List; 
2. Ensuring that solicitations are mailed 
3. Allocating requirements into smaller amounts, when feasible, to permit maximum 

participation; 
4. Establishing delivery requirements, when feasible, for compatibility with capability of the 

above-listed firms; 
5. Using the services of the Small Business Administration, and  
6. When subcontracts are considered, the Contractors will take these steps (1-5) for 

subcontracts. 

20. PUBLIC RECORDS 
 
In accordance with Section 119.0701, Florida Statutes, the Contractor shall: 
 

(a) Keep and maintain public records required by JAXPORT to perform the services; and 
 
(b) Upon request from JAXPORT JAXPORT with a 

copy of the requested records or allow records to be inspected or copied within a 
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reasonable time at a cost that does not exceed the cost provided for in Chapter 119, 
Florida Statutes, or as otherwise provided by law; and 
 

(c) Ensure that public records that are exempt or confidential and exempt from public 
records disclosure requirements are not disclosed except as authorized by law for 
the duration of the Contract term and following completion of this Contract if 
Contractor does not transfer the records to JAXPORT; and  
 

(d) Upon completion of this Contract, transfer to JAXPORT at no cost all public records 
in possession of Contractor or keep and maintain public records required by 
JAXPORT to perform the service. If Contractor transfers all public records to 
JAXPORT upon completion of this Contract, Contractor shall destroy any duplicate 
public records that are exempt or confidential and exempt from public records 
disclosure requirements. If Contractor keeps and maintains public records upon 
completion of this Contract, Contractor shall meet all applicable requirements for 
retaining public records. All records stored electronically must be provided to 
JAXPORT upon request from JAXPORT records in a format that 
is compatible with JAXPORT  

 

Statutes.     

 
IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA 

THIS CONTRACT. CONTACT JAXPORT -3091 
public.records@jaxport.com; JACKSONVILLE PORT AUTHORITY, PUBLIC RECORDS REQUEST, 
2831 TALLEYRAND AVENUE, JACKSONVILLE, FLORIDA 32206. 

21. SECURITY IMPLEMENTATION PROCEDURE 

Credential (TWIC) program, which is administered by the Transportation Security 
Administration. The TWIC is required for unescorted access to all JAXPORT terminals.  It is your 
responsibility as the Prime Contractor to ensure that all of your employees and sub-contract 
personnel working for your company have been properly screened and credentialed with the 
TWIC, and the JAXPORT Business Purpose Credential. 

Transportation Worker Identification Credential (TWIC) 
 

The TWIC is required for all Prime Contractor/Sub-Contractor employees working on the job site 
for this Contract.  This credential is for all personnel requiring unescorted access to secure-
restricted areas of Maritime Transportation Security Act (MTSA)-regulated facilities. TSA will 
issue a tamper-  
to allow for a positive link between the card and the individual.   
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The fee for obtaining each TWIC® is $125.25, and the credential is valid for five years. The 
pre-enrollment process can be initiated online at https://universalenroll.dhs.gov/ or at an 

 
 
TWIC: Universal Enrollment Centers  
 
The Jacksonville Universal Enrollment Center is located at: 2121 Corporate Square Blvd. 
Building A, Suite 165, Jacksonville, FL 32216.  The office hours are Monday-Friday: 09:00 AM 
11:00AM / 12:00PM- 6:00 PM, For general information you can call the TWIC Call Center at 1-
855-347-8371, Monday-Friday, 8 a.m. to 10 p.m. Eastern Time. 
 
JAXPORT Business Purpose Credential 
 
In addition to the TWIC, JAXPORT requires a JAXPORT Business Purpose Credential to be 

Jacksonville Fl. 32226 (Brick Building next to the Main Gate concourse). Hours of operation are 
Monday-Friday 7:30AM-4:30PM. The JAXPORT Business Purpose Credential is issued at no cost 
but expires at the end of the contract provisions.  
 
The JAXPORT prime contractor is responsible for sponsoring all sub-contractors for the 
JAXPORT Business Purpose Credential. 

Federal Training Requirement: (33CFR 105.215) Maritime Security Awareness Training 

JAXPORT is a federally regulated facility under the Maritime Transportation Security 
Act of 2002 (MTSA) as codified under the US Code of Federal Regulation 33 CFR 
Chapter 1, Subchapter H Part 105. 

. All other facility personnel, 
including contractors, whether part-time, full-time, temporary, or permanent, must have 
knowledge of Maritime security measures and relevant aspects of the TWIC program, through 
training or equivalent job experience. 
 
To meet the requirements of 33 CFR 105.215; the Prime Contractor/Sub-Contractor employees 
and all support personnel: Engineers, Suppliers, Truck Drivers, Laborers, Delivery persons etc. 

RT 
Access Control Center to arrange for the training.  JAXPORT will work with Contractors to 
conduct timely Maritime Security Training classes for larger groups.  
 
All Prime Contractor/Sub-Contractor employees working on the job site for JAXPORT are 
requir
Personnel) class at a cost of $35.00 per person. Arraignments can be made by calling JAXPORT 
Access Control Phone# (904) 357-3344. 
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TWIC Escort Provisions 
 
To ensure contractors can begin work after they receive a Notice to Proceed, JAXPORT will 
allow prime contractors to have dedicated employee TWIC Escort(s) to handle those contractor 
employees who have not yet received their TWIC. Escorted employees must have a TWIC 
receipt validated by Access Control to receive a temporary JAXPORT Business Purpose 
credential.   
 
Contractor deliveries from -TWIC vendors may be escorted by JAXPORT approved Prime 
Contractor escorts. The prime contractor will be required to submit a request for TWIC Escort 
privileges to accesscontrol@jaxport.com 
attend a JAXPORT provided MTSA TWIC Escort Class in addition to the standard MTSA 33 CFR 
105.215 Security Class at a combined cost of $55.00.  These authorized individual(s) must 
have no collateral duties that will separate the escort from the escorted visitor while 
serving as escort. Note - Limitations to the number of TWIC Escort authorizations will be set 
by the JAXPORT Public Safety Department. 
Truck drivers, vendors, labor may not conduct escorts.  

A Contractor authorized by JAXPORT to conduct an escort of a non-TWIC holder in a restricted 
area must have: 

 Successfully completed MTSA 33 CFR 105.215 Security/ Escort Class at $55.00 

 Have a valid TWIC on their person  

 Have an approved JAXPORT TWIC ESCORT credential on their person 

 Have a tamper-resistant laminated government issued photo identification card on their 
person.  

TWIC Escorts must complete the JAXPORT TWIC Escort Form daily before getting to the access 
gate. The form will be kept on file at the JAXPORT Security Operations Center (SOC).  

The Prime Contractor assumes full liability for the escorted person(s) while on JAXPORT 
property. The person under escort must have a continuous side by side escort in a secure-
restricted area.  Federally (USCG / TSA) imposed fines and or consequential damages resulting 
from a failed TWIC Escort by the Prime or Sub-contractor will be the responsibility of the 
JAXPORT Prime Contractor regardless of whether it is a direct employee. 

Federal regulation definition: 33.CFR 101.105 
 

ensuring that the escorted individual is continuously accompanied while within 
a secure area in a manner sufficient to observe whether the escorted individual is engaged in 
activities other than those for which escorted access was granted. This may be accomplished 
via having side-by-side companion or monitoring, depending upon where the escorted individual 
will be granted access. Individuals without TWIC may not enter restricted areas without having 
an individual who holds a TWIC as a side-by-side companion. 
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JAXPORT TWIC ESCORTS 
 
JAXPORT may provide TWIC escorts at Tariff rate with advanced notice (Minimum 24 hours). 
 
After review of the Contractors operation; JAXPORT will decide the number of escorts required 
to meet the federal regulation ratios of TWIC escort per non-TWIC worker. This will be based 
on operational requirements. 
 
JAXPORT TWIC Escort Tariff Fees are published 
are: Mon.-Fri.  7:00 a.m. until 6:00 p.m. Subject to two hour minimum $125.00 first two 
hours; $125.00 each additional two-hour block thereafter. 

After 6:00 p.m. until 7:00 a.m.  weekends, holidays Subject to two hours minimum 
$250.00; $125.00 each additional two-hour block thereafter. 

Examples: 
1. One TWIC Escort for an 8-hour day is $501.00 (= 4 TWIC Credentials) 
2. One TWIC Escort for 1 5-day work week is $2505.00 (= 20 TWIC Credentials) 
 
NOTE: 

 All persons entering JAXPORT under TWIC Escort are required to have a tamper-
resistant laminated government issued photo identification card on their person. The 
Identification Card must meet the USCG MTSA standards of 33 CFR 101.515. (State 
issued paper temporary drivers licenses are not acceptable identification).  

 Any violations of the JAXPORT USCG approved Facility Security Plans will result in a 
Security Violation Hearing and be subject to temporary or permanent denial of access 
onto JAXPORT Terminals or ability to TWIC Escort. 

Significant Designations on Terminals  

   A secure 
area 

restricted area 
locations identified in an area, vessel or facility security assessment or by the operator 

 
 
 Entry through the main gates at Blount Island Terminal (BIT) constitutes entry into a 

secure area; tenant-controlled properties are designated as restricted areas per their 
individual FSPs.   

 
 Entry into the main gates at Talleyrand Marine Terminal (TMT) and Mitsui/TraPac (MOL) 

Terminal constitutes entry into a restricted area.  
 
 Entry into the cruise terminal provisions gate, crew gate or terminal doors constitutes 

entry into a restricted area. 
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Escorts 

Truck drivers, vendors, labor may not conduct escorts. The only exception will be 
given to the ILA President, Vice President and Business Agent when escorting for purposes 
other than labor. 

Truck Drivers: Truck drivers at the gate with no TWIC and/or no escort into a restricted 
area, will be turned around and will be assisted by security traffic control to safely park 
until such time as the escort arrives. Truck drivers are responsible for making contact with 
their approved escort; JAXPORT security is not responsible for arranging or providing 
escorts. Escort must assume written custody of the driver. For cargo trucks, escorts may 
be in a vehicle providing the escort is able to visually observe the escorted at all times. 
This policy DOES NOT apply to POVs. 

Contractors:  Contractors without a JAXPORT badge and TWIC to access the port will be 
under escort as defined in this policy.   

Contract Security (performing security duties): Must have a JAXPORT credential 
and a TWIC badge and may not be escorted.  

Hired Escorts: Hired escorts would be commercial companies providing escort services 
for tenants in restricted areas; they must be sponsored by a tenant and may be vetted 
and approved with additional training and an administrative fee.  

Vendors: Vendors without a TWIC will be turned away unless they have a dedicated & 
approved TWIC escort. 

Visitors: According to Florida State Law, visitors without JAXPORT credentials may only 
visit five times in a 90-day period; this policy will remain in effect. Visitors should be 
vetted at least 24-hours in advance and await escort at the gate where they are seeking 
access. A person with a TWIC badge, but without a JAXPORT credential will be 

 

Vessel Crewmembers:  
commonly needs to work in the immediate vicinity of their vessel (handling lines, taking 
draft readings, etc.). Some vessel crew may not have a TWIC, or they may not be U.S. 
Merchant Mariners. Although the dock, pier, or platform the vessel is moored to, is defined 
as a restricted area.  There is no requirement to escort any of the vessel crewmembers 
that do not have a TWIC while they work alongside their vessel.  The area of dock 
directly adjacent to the vessel and extending in shore 18 feet from the vessel 
shall be designated the Crewmember Confinement Area (CCA). 

Vessel crewmembers may be escorted by approved escorts provided they complete the 
 and escort under no more than a 1 to 3 ratio (excluding labor, 

contractors, and vendors). Prior to and upon completion of the escort, they are to contact 
the JAXPORT SOC at 904.357.3360. 

Vessels, in coordination with the calling facility, shall ensure all crewmembers do not 
access Restricted Areas without approved escort.  Any crewmember found outside the 
Crew Confinement Area (CCA) without a TWIC or approved escort may be considered a 
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security breach under the JAXPORT FSP.  

CCA must have TWIC Escort forms on hand and deliver them to the nearest facility gate 
once completed. 

New Hire Provision:  If a new hire moves from a secured to a restricted access 
area, they require side-by-side escort by a TWIC holder at all times.  If an 
individual is a newly hired vessel or facility employee who has applied for but not yet 
received a TWIC, the owner/operator may grant the individual accompanied access to 
secure areas of the vessel or facility.  This accompanied access may be granted for a 
period of up to 30 consecutive calendar days from the date of TWIC enrollment, after 
notification through Homeport that the individual has passed the name-based check.  
Accompanied access may be extended for an additional 30 days by the local COTP if TSA 

 

Company/tenant/operator is responsible for reporting and verifying new hires via 
Homeport. 

This provision  be used to grant temporary accompanied access to an individual 
being hired as a CSO, VSO, or FSO or any individual being hired to perform security as a 
primary duty.  

Rail Access 

Rail Access: ition that, due to the unique aspects of railroad 
operations that can impact security at MTSA facilities, all railroad crew servicing secure 
areas of a MTSA facility should possess a TWIC. The following applies at: 

Blount Island Marine Terminal:  CSX will contact JAXPORT SOC via e-mail in advance 
of train arrival on BIMT to report crew TWIC status; if a crewmember does not possess a 
TWIC, JAXPORT contract security will provide escort. At no time will JAXPORT contract 
security personnel board trains or cross train tracks. 

Talleyrand Marine Terminal:  All Railroad personnel entering TMT must be in 
possession of a TWIC. 

Any violation of the JAXPORT TWIC rail policy will be treated as a security breach under 
the JAXPORT FSP. 

Additional Comments:   

The following standards must be met for escorting in the restricted areas of JAXPORT: 

1. Escorts must have in their possession a valid TWIC and a permanent JAXPORT 
credential. 

2.    Visitors must have a verified reason to enter the restricted area. 

3.    Side by side escort requirement must be continual and uninterrupted.    
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4.    The person escorting must be able to immediately contact JAXPORT Security 
Operations Center at (904.357.3360), as indicated on TWIC Escort Form.   

5.    JAXPORT Security must be notified if the side by side escort has been compromised 
or the non TWIC holder engages in unlawful or suspicious activity.  

6.    Non TWIC holders will not be allowed to occupy a privately-owned vehicle (POV) 
without a JAXPORT authorized escort.  

7.    TWIC Escort Form indicates Facility and FSO responsible for the action of the 
escorted & employees. 

TWIC Helpdesk: 1-866-347-8942 
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How to Submit Your Bid Response in 
Trimble Unity Construct (e-Builder)

Access the Bid Package
To access the bid package, ensure that you registered with Trimble Unity Construct (e-Builder). After registering, 
you will have a username and password that will allow you to login to the bidder portal and access the bid package.

If you do not see the bid package you are expecting, enter the invitation key from the bid invitation email 
into the field at the top of the page. The invitation key is case sensitive and specific to your email address 
(DO NOT SHARE). 

To access the bid package

1. Click the link in the bid request email.
The Trimble Unity Construct Bid Portal login page is displayed.

2. Enter your username and password.

3. Click the name of the bid package you want to access.

The bid package details page is displayed.

To accept / decline the invitation to bid

1. Access the bid package to display the Invitation tab.

2. Click Accept or Decline the Invitation to update the Bidding field to either Will Bid or Will Not Bid.

Review Package Invitation
The Bid Package view contains key package information at the top of the screen.

Title: Displays project/package name.

Status: Displays Open or Closed and whether you have accepted, declined or have not response yet.

Timeframe: Displays how much time is left before the bid due date / time.

Summary: Displays the current financial total of your bid response.

Bid Info: Displays Bid package description, contact person, pre-bid meeting details and bid instructions.

Invitation Documents: Drawings, specifications and other documents for the bid are published on this tab.

Addenda: If addenda are published, you will be required to acknowledge your receipt of every addendum
with a check mark on the Additional Information tab. If addenda are published after you have 
submitted a bid response, your bid will be set back to Draft status and you will need to resubmit 
your response. 

To download a file or folder, click beside the file name. To download all the files and sub-folders in a 

folder, click beside the folder name. A folder containing multiple sub-folders or files will be automatically 

downloaded as a .zip file. A confirmation message will be displayed if the download is successful.



ATTACHMENT NO. 1

C                  Page EBSG-2

Submit Your Bid Response
After reviewing the bid package invitation, use the Response Form tab to submit your bid response.

To submit your bid

1. Access the bid package.

2. Click the Response Form tab.

3. On the Step 1: Bid Form tab, enter your pricing on the bid form line items.

Ensure that you provide pricing at the level of detail required by the bid. Some line items may be lump sum,
and others may require quantities and unit prices.

- If there are areas that do not pertain to your trade, enter a zero (0) value in that line.

- The Summary box at the top of the page maintains a running total of your entries for reference.

4. Click (Save) and ensure that your work is saved periodically.

(Optional) To export the bid items to a spreadsheet that you can customize or that you can share 

with your team, click (Download). After updating the spreadsheet, click (Upload) to re-
import it.

5. On the STEP 2: Response Documents tab, click Attach Documents, and upload any supporting
document needed to support your bid. Any Bid Submission custom fields that have been setup for your
account will also be displayed here. All uploaded documents will be displayed in a table at the bottom of the
tab for you to review.

6. On the STEP 3: Additional Required Info tab, complete any additional questions or qualification
statements that have been established by the bid manager. When available, the custom fields set up for
your account will be displayed on this tab. If any addenda have been issued, you are required to
acknowledge receipt of the addenda on this page before submitting your bid.

7. Review the entire Response Form and click Submit.

8. When prompted, enter your Trimble Unity Construct portal password and click Submit Bid.

The date and time that you submitted your bid is stamped on your Response Form. You will also receive an
email confirmation.

Additional Notes

After the bid due date/time has passed, the Submit button will be disabled. It is critical that you
complete the entire process prior to the cut-off time. The system will not permit you to submit your
proposal or bid after the deadline regardless of where you are in the process. As stated, the Submit
button is systematically disabled promptly at the deadline and JAXPORT is unable to see anything
you have uploaded prior to the bid due date/time. No late submissions will be permitted or
accepted. Please plan accordingly.

If the bid manager adds or changes a bid item, or publishes an addendum, your bid will be set back to a
Draft status. You will receive an email notification and will be required to reconfirm your bid and resubmit.

When you need to step away from entering the quote, click (Save). It is recommended that you save 
every 15 minutes. This will ensure that your changes are saved.

If there are areas that do not pertain to your trade, enter a zero (0) value in that line item.
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If you have your qualifications in Word® or another program, copy and paste them into the qualifications.

It is required that you acknowledge all the addenda, even if they do not pertain to your trade.

It is recommended that you submit your quote at least 60 minutes before the due time so that you can
rectify any errors. To submit the proposal, you must complete all the fields and acknowledge the addenda
items.

Failure to submit all information requested documents will result in a proposal or bid being
considered “non-responsive,” and therefore will be rejected.

Recall your Bid Response (only if necessary)

If you failed to submit all documents or see an error on a page after submitting your bid, you can make changes to 
your bid before the due date/time without any interaction from the bid manager.  The bid manager has no record of 
your bid response until you click Submit again.  

To recall your bid response

1. On the Response Form tab, click Recall Bid.

2. Optionally provide a reason for your recall and then click Yes, I am sure.

Your previous submission information is displayed on the Response Form tab.

3. Click Submit to resubmit your bid prior to the bid due date/time.
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DATE: _______________ 

Name of Bidder: ____________________________________________ 

Address: __________________________________________________ 

The following information is required in connection with your bid under Contract No.  
MC-1898RR. 

1. Bidder is to 
statements. If no audited financial statements exist, provide firms most recent balance 
sheet, income statement, and statement of cash flows prepared internally, approved and 
attested to by your company president or chief executive officer.  If the financial 
statements are more than 180 days old, the firm shall include evidence signed by an 
officer of the firm as to current financial condition in relation to the most recent 
reporting period. 

2. Bidder is to furnish names and addresses of banks with which your firm maintains 
accounts, their telephone numbers and persons to contact. 

 

 

 

3. Bidder is to list all of your current construction contracts. 
 

Owner, Address,  
Phone #, Contact Name  

and Email 

Work, Scope and 
Location 

Contract 
Value 

Prime 

Y/N 

Percent 
Complete 

     

     

     

     

4. Are you prepared to accomplish the work in accordance with the project time frame 
specified on page SC-2 as ninety (90) calendar days? ___________________ Yes/No 
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5. Bidder is to list names and addresses of principal trade creditors (principal is defined to 
mean banks, suppliers, vendors, etc.). 

6. Bidder is to list a minimum of three (3) projects similar in nature to the scope of work of 
this project with a contract value no less than $50,000 over the past ten (10) years, 
previously performed as the primary contractor, and date completed.  The owners listed 
may be contacted for reference checks. 

Owner, Address, Phone #, 
Contact Name and Email 

Scope of Work Date 
Started & 

Completed 

Prime 

Y/N 

Contract 
Value 

     

     

     

7. Bidder is to list gross receipts from construction contracts during last five (5) years. 

Year Gross Receipts 
From Construction 

Contracts 

Average Annual Volume: $ 

Est. Annual Capacity: $ 
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 $ Largest Job in 5 Years: 

 $ 

 $ 

 $ 

 $ Description: 

 

8. Bidder is to list officials and key employees who will be engaged on work. 

Name Address Position 

   

   

   

   

   

9. In compliance with the General Conditions, Section II:  Bidders must provide the names 
and resumes of the management team (Project Manager and Project Superintendent) 
proposed to be assigned to the work at all times during the project with full authority to 
act for you as required by the General Conditions.   

Project Manager:___________________________________________________ 

Project Superintendent:______________________________________________ 

10. Bidder is to list major equipment to be employed on contract. 
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Equipment Type, Capacity and 
Manufacturer 

Age Condition Location 

11. Bidder is to provide the number of Trimble Unity Construct (e-Builder) licenses and
duration needed for completion of the contract.

# of licenses ______________ Duration of licenses______________

12. By execution below your firm acknowledges that it has reviewed the agreement and
shall execute the JAXPORT agreement form without exception or qualification.

Failure to furnish aforementioned information with the bid package may cause 
the bid to be non-responsive.  Failure to assign the aforementioned management 
team to the project is a material breach of the contract that may result in 
termination of the contract in accordance with the General Conditions. 

BIDDER (Company Name): ______________________________________ 

By (Signature): ______________________________________ 

Typed Name: ______________________________________ 

Title: ______________________________________ 

 Date:   _____________________________________ 
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Bidder must execute either Section I or Sections II and III, hereunder, as required by Chapter 
112 of the Florida Statutes.  Failure to execute either Section I or Section II and Section III may 
result in the rejection of this bid/proposal. 

 

SECTION I 

 

I hereby certify that no public officer or employee of JAXPORT has a material financial interest 

er, director, or proprietor or in which such officer, 

combination of them, has a material interest in this contract. 

 

rship of more than 10 percent of the total 
assets or capital stock of any business entity. 

 

 

 ____________________________ _____________________________ 
 Signature Company Name 

 

 ____________________________ _____________________________ 
 Name of Official (type or print) Business Address 

 

 ____________________________ _____________________________ 
 City and State Zip Code 
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SECTION II 

I hereby certify that the following named public official(s) and/or JAXPORT employee(s) having 
material financial interest(s) (in excess of 10%) in this company have each filed Section III 
(Public Official Disclosure) with JAXPORT, Office of the Chief Executive Officer, 2831 Talleyrand 
Avenue, Jacksonville, Florida 32206-0005 prior to the time of bid opening. 

Name Title or Position Date of PUBLIC 
OFFICIAL 

DISCLOSURE 
Filing 

   

   

   

   

 

 ____________________________ _____________________________ 
 Signature Company Name 

 

 ____________________________ _____________________________ 
 Name of Official (type or print) Business Address 

 

 ____________________________ _____________________________ 
 City and State Zip Code 
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SECTION III (Public Official Disclosure) 

JAXPORT requires that a public official who has a financial interest in a bid or contract make a 
disclosure at the time that the bid or contract is submitted or at the time that the public official 
acquires a financial interest in the bid or contract.  Please provide disclosure, if applicable, with 
bid. 

 

 

 Public Official Signature:________________________________ 

 Public Official Name:________________________________ 

 Public Position Held:________________________________ 

 Position or Relationship with Bidder:________________________________ 

 Date:________________________________ 
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___________________________ 

The undersigned hereby proposes to furnish all materials, equipment, labor, and supervision for 
the above identified project, in accordance with the specifications and drawings for Contract No. 
MC-1898RR, at the following price:

Scope of Work: Furnish all labor, materials, equipment, incidentals, and supervision necessary 
to perform the proper fabrication and installation of the set of four (4) individual stow pin 
sockets as indicated in the contract drawings. 

(Submission of more than one bid form for the same work by an individual, firm, partnership or 
corporation under the same or different names and/or any alterations, exceptions or comments 
contained within the bid form shall be grounds for rejection of the bid) 

Basis of Award: The Authority reserves the right to award this contract to the Bidder 
whose price is the lowest, based on Total Bid Amount (Items 1- 7), subject to the 
availability of appropriated funds. 
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JAXPORT reserves the right to award this contract to the lowest, responsive, responsible bidder, 
whose bid is fully conforming to the requirements of the bid documents. Nevertheless, JAXPORT 
reserves the right to waive informalities or minor irregularities in any bid, to reject any or all 
bids, and to accept the bid which, in its judgment, will be in the best interest of JAXPORT. 
JAXPORT will be the sole judge of which proposal will be in its best interest and its decision will 
be final. 

JAXPORT reserves the right to award this contract to the bidder offering the lowest price 
consistent with meeting all specifications, terms, conditions, delivery requirements set forth on 
this bid. No award will be made until all necessary inquiries have been made into the 
responsibility of the lowest conforming bidder and JAXPORT is satisfied that the lowest bidder 
met all the requirements, is qualified and has the necessary organization, capital and resources 
required to perform the work under the terms and conditions of the contract. JAXPORT reserves 
the right to accept or reject any or all proposals, in whole or in part.   

 
 
Initials:_____ Date:_____ 
owned by the government of a foreign country of concern as defined below. 
 

Under Florida Statutes, JAXPORT, like all state agencies and local government entities, is 
prohibited from entering into any contract or agreement with a foreign country of concern, 

ic 

Venezuelan regime of Nicolás Maduro, or the Syrian Arab Republic, including any agency of or 
any other entity of significant control of such foreign country of concer   

The required bid guaranty is attached hereto (see Supplemental Instructions to Bidders ) of 
the contract documents. 

Acknowledgment of the following addenda is hereby made (see Supplemental Instructions to 
Bidders ): 

  Addendum No. 1, Dated: __________   Initials: ______ 

  Addendum No. 2, Dated: __________   Initials: ______ 

  Addendum No. 3, Dated: __________   Initials: ______ 

  Addendum No. 4, Dated: __________   Initials: ______ 

See also Bid Contents and Format  section . 

 

Name of Contractor 

 

AUTHENTICATION (see "Supplemental Instructions to Bidders ) 
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Firm 

 
 

Business Address    City  State  Zip Code 

 
Mailing Address, if different from above 

 
Authorized Signature     Date Executed 

 
Typed Name      Title 

 
Telephone Number     Facsimile Number 

 
Company Federal Tax I.D. No.   
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 KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, 

_______________________________________________________________ as  

Principal and ____________________________________________________ as  

Surety, are hereby held and firmly bound unto JAXPORT, in the sum of 

___________________ dollars ($______________) as liquidated damages for payment 

of which, well and truly to be made, we hereby jointly and severally bind ourselves, our 

heirs, executors, administrators, successors and assigns. 

 
 The Conditions of the above obligation are such that whereas the Principal has 

submitted to JAXPORT, a certain Proposal attached hereto and hereby made part 

hereof, to enter into a Contract Agreement in writing, for construction of 

___________________________________________. 

 NOW THEREFORE,  

(a) If said Proposal shall be rejected or withdrawn as provided in the 
Instructions to Bidders attached hereto or, in the alternative, 
 

(b) If said Proposal shall be accepted and the Principal shall sign and deliver a 
formal contract document in the form of the Contract Agreement attached 
hereto (properly completed in accordance with said Proposal) and shall 
furnish the specified Bonds required by Section V of the Contract 
Documents  in the amount equal to one hundred percent (100%) of the 
base bid within ten (10) consecutive days after the receipt of said 
contract,  

 
thence this obligation shall be void, otherwise, it shall remain in force and effect; it 

being expressly understood and agreed that the liability of the Surety for any and all 

claims hereunder in no event shall exceed the amount of this obligation as herein 

stated.   

 The Surety, for value received, hereby stipulates and agrees that the obligations 

of said Surety and its bond shall be in no way impaired or affected by an extension of  
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the time within which such Proposal may be accepted, and said Surety does hereby 

waive notice of any extension. 

 The sum herein stated shall be due and payable to JAXPORT

herein agrees to pay said sum immediately upon demand of said JAXPORT in good and 

lawful money of United States of America; as liquidated damages for failure thereof of 

 

 
 IN WITNESS WHEREOF, the said ______________________________________, 

by means of physical presence or online notarization and a

caused these presents to be signed in its name by its 

___________________________________________________ and attested by its 

________________________________ under its corporate seal, and the said 

by its ____________________________________________ and attested by its 

___________________________________ under its corporate seal, this ___________ 

Day of _____________A.D., 20___. 

       __________________________ (SEAL) 
       AS PRINCIPAL 
 
ATTEST: 
 
___________________________________ 
 
Its ________________________________ ________________________________ 
      
       Its ______________________________ 
Signed, Sealed and Delivered 
In the presence of:    By ______________________________ 
         AS SURETY 
 
____________________________________ 
 
_________________________________   
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THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC 
OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS. 
 

1. This sworn statement is submitted to _______JAXPORT___________________________ 
        
 by  _____________________________________________________________________ 
   
 for _______________________________________________________________________ 
  (print name of entity submitting sworn statement) 
 

 whose business address is _______________________________________________________ 
 

 _________________________________________________________________________ 
  

and (if applicable) its Federal Employer Identification Number  (FEIN) is _______________ 
 
 (If the entity has no FEIN, include the Social Security Number of the individual signing  
  
 this sworn statement:  ________________________________________________________.) 
 

2. Florida  
 Statutes, means a violation of any state or federal law by a person with respect to and  
 directly related to the transaction of business with any public entity or with an agency or  

political subdivision of any other state or of the United States, including, but not limited to, any 
bid or contract for goods or services to be provided to any public entity or an agency or political 
subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, 
collusion, racketeering, conspiracy, or material misrepresentation. 

 

3. Florida 
Statutes,  means a finding of guilt or a conviction of a public entity crime, with or without an 
adjudication of guilt, in any federal or state trial court of record relating to charges brought by 
indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of 
a plea of guilty or nolo contendere. 

 

4. Florida Statutes, means: 
 

 1.  A predecessor or successor of a person convicted of a public entity crime; or  
 2.  An entity under the control of any natural person who is active in the management of the entity 

and who has been convicted of a public entity 
directors, executives, partners, shareholders, employees, members, and agents who are active in 
the interest in another person, or a pooling of equipment or income among persons when not for 
fair market 
controls another person.  A person who knowingly enters into a joint venture with a person who 
has been convicted of a public entity crime in Florida during the preceding 36 months shall be 
considered an affiliate. 

 

5. Florida Statutes, means any 
natural person or entity organized under the laws of any state or of the United States with the 
legal power to enter into a binding contract and which bids or applies to bid on contracts for the 
provision of goods or services let by a public entity, or which otherwise transacts or applies to 

ficers, directors, 
executives, partners, shareholders, employees, members, and agents who are active in 
management of an entity.  
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6. Based on information and belief, the statement which I have marked below is true in relation to 

the entity submitting this sworn statement.  (Indicate which statement applies.) 
 

 _____Neither the entity submitting this sworn statement, nor any of its officers, directors, 
executives, partners, shareholders, employees, members, or agents who are active in the 
management of the entity, nor any affiliate of the entity has been charged with and convicted of a 
public entity crime subsequent of July 1, 1989. 

 

 _____The entity submitting this sworn statement, or one or more of its officers, directors, 
executives, partners, shareholders, employees, members, or agents who are active in the 
management of the entity, or an affiliate of the entity has been charged with and convicted of a 
public entity crime subsequent to July 1, 1989. 

 

 _____The entity submitting this sworn statement, or one or more of its officers, directors, 
executives, partners, shareholders, employees, members, or agents who are active in the 
management of the entity, or an affiliate of the entity has been charged with and convicted of a 
public entity crime subsequent to July 1, 1989.  However, there has been a subsequent proceeding 
before a Hearing Officer of the State of Florida, Division of Administrative Hearings and the 
Final Order entered by the Hearing Officer determined that it was not in the public interest to 
place the entity submitting this sworn statement on the convicted vendor list.  (Attach a copy of 
the final order) 

 

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING 
OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE 
IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID 
THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED.  I 
ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY 
PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD 
AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES FOR CATEGORY 
TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM. 
 
       _____________________________ 
        (signature) 
 

       _____________________________ 
        (date) 
STATE OF ___________________________ 
 
COUNTY OF _________________________ 
 
 PERSONALLY APPEARED BEFORE ME, the undersigned authority, by means 
 
of physical presence or online notarization_________________________________ who, after  

                                                             (name of individual signing) 
first being sworn by me, affixed  his/her signature in the space provided above on this _____ day  
 
of ________, 20_____. 

 
     ________________________________________________ 
        NOTARY PUBLIC 
 My commission expires: 
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Respondent Contractor Name: _____________________________________________________  

Contractor FEIN:  ___________________                  

___________________________________    _________________________________________ 

Address:  ______________________________________________________________________      

City: _____________________ State: _____________________________ Zip:  ______________ 

Phone Number: ____________________________________ 

Email Address:    _  

     

 
Section 287.135 of the Florida Statutes prohibits agencies from contracting with a company on 
the Scrutinized Companies with Activities in Sudan List or on the Scrutinized Companies with 
Activities in the Iran Petroleum Energy Sector List, lists created pursuant to section 215.473, 
Florida Statutes, for goods or services over $1,000,000.   
 
As the person authorized to sign on behalf of Respondent, I hereby certify that this company, 

 fully with the law and is not listed on 
either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with 
Activities in the Iran Petroleum Energy Sector List.  I understand that pursuant to section 
287.135, Florida Statutes, the submission of a false certification may subject the company to 

 
 

 

So Certified:  
 

 

Date Signed: ______________________________ 

 

 
 

 
 



_____________________________________________________________________________________ 
MC-1898RR                                                                                                                                           E-VERIFY 

  

E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION   
    
In accordance with the Governor of Florida,  Executive Order Number 11-02 (Verification of Employment 
Status), whereas, Federal law requires employers to employ only individuals eligible to work in the 

-Verify system allows employers 
to quickly verify in an efficient and cost effective manner;   
 
The -Verify system to verify 
the employment eligibility of all new employees hired by the Contractor during the term of the 
contract.  Contractors must include in all subcontracts the requirement that all subcontractors 
performing work or providing goods and services utilize the E-Verify system to verify the employment 
eligibility of all new employees hired by the subcontractor during the contract term.  The Contractor 

participation and compliance with the provisions of the E-Verify program, and to make such records 
available to JAXPORT upon request.  Failure to comply with this requirement will be considered a 
material breach of the contract. 
 
By signing below, I acknowledge that I have reviewed, accept and will comply with the regulations 

 
 
 
 
Company Name      Name of Official (Please Print) 

 

 
Signature of Principal     Title:     Date 
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CONTRACT RELATED DOCUMENTS 

 

FOR 

 

INSTALLATION OF NEW CRANE STOW 

 PIN SOCKETS AT TMT (RE-BID) 

 

Contract No.: MC-1898RR 

 

TALLEYRAND MARINE TERMINAL 

 
 



CONTRACT RELATED DOCUMENTS 

INDEX 

R/08/06 Jacksonville Port Authority Page No.: 1 of 1 
MC-1898RR INDEX TO CONTRACT RELATED DOCUMENTS 

ITEM PAGE NO(S). 

GENERAL CONDITIONS  .......................................................  GC-1 TO GC-41 

SPECIAL CONDITIONS  ........................................................  SC-1 TO SC-8 

REQUIRED LIMITS OF INSURANCE  ......................................  RLI-1 TO RLI-2 

CERTIFICATE OF INSURANCE COMPLIANCE  .........................  COIC-1 TO COIC-3 

APPLICATION FOR PAYMENT ...............................................  AFP-1 & AFP-2 

 FOR CLARIFICATION  ...................  CRC 

REQUEST FOR INFORMATION  .............................................  RFI 

AGREEMENT BETWEEN OWNER AND CONTRACTOR ..............  AGR-1 TO AGR-4 

CERTIFICATE OF CONTRACT COMPLETION  ..........................  FCC 

CERTIFICATE OF SUBSTANTIAL COMPLETION  ......................  SUBCOM 

CONSENT OF SURETY COMPANY TO FINAL PAYMENT  ...........  CONSUR 

ECT WORK RULES  ........................  PWR-1 TO PWR-2 

LINES  ...........................................  PSG-1 TO PSG-3 

PERFORMANCE BOND  .........................................................  PB-1 TO PB-4 

STATUTORY PAYMENT BOND  ..............................................  SPB-1 TO SPB-3 

  

  

 





GENERAL CONDITIONS 

R/08/06 JAXPORT Page No.:  GC-2 
MC-1898RR   GENERAL CONDITIONS 

SECTION I.: PRELIMINARY MATTERS 

1. Definitions

a. Owner:  The Owner is JAXPORT or its designee authorized in writing.  The

are used interchangeably.

Owner Representative/Project Manager: The Owner will designate an
individual or firm to be Project Manager for all work to be accomplished under
the contract.  All instructions and correspondence to the Contractor will be
issued by the Project Manager and all requests, invoicing, and correspondence
from the Contractor will be directed to the Project Manager.  The Project
Manager will interpret the terms and conditions of the contract and be the
judge of the performance of the Contractor on behalf of the Owner.

All correspondence relating to the contract shall be addressed to:

JAXPORT 
ENGINEERING SERVICES 
POST OFFICE BOX 3005 
JACKSONVILLE, FL 32206-0005 

b. Inspector:  The Project Manager may appoint such Inspectors as he desires.
They shall be authorized to inspect all work done, and materials furnished.
They shall be authorized to call to the attention of Contractor personnel any
failure of the Work or materials to conform to the specifications and contract.
They shall have the authority to reject nonconforming materials and workman-
ship, and construction methods or procedures which produce substandard
results and to take appropriate action to avoid any dangerous or unsafe
conditions.  The presence of the Inspector shall in no way relieve the
responsibility of the Contractor to comply with and perform all of the
obligations specified in the contract documents.  The Inspectors shall not be
authorized to approve, direct, or establish any methods or procedures used
by the Contractor in constructing the project.  The Inspector is not authorized
to approve any deviation from the contract documents nor any substitutions
of materials or equipment.

c. Approval:  Where utilized in this contract, "approval" shall constitute a review
by the Owner only to satisfy itself as to the general conformance of the subject
as to the intent of the contract.   Approval by the Owner does not indicate any
responsibility of the Owner towards the design, materials, substitutions,
dimensions, fit, function, strength, finish or any other quantity, capacity, or
quality of the subject at hand.  Approval by the Owner shall not relieve the
Contractor from its responsibility for full compliance with the contract
requirements, at his sole expense.
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d. Work:  Where used in these contract documents, the word "Work" shall 
include all actions, materials, tools, equipment and all appliances, machinery, 
appurtenances and engineering (when specified), and labor necessary to 
perform and complete the contract, and such additional items not specifically 
indicated or described which can be reasonably inferred as belonging to the 
scope and intent of the contract.  The terms "Work" and "Project" shall mean 
the same and may be used interchangeably. 

e. Consultant:  Where utilized by the Owner, the consulting firm or firms engaged 
by the Owner to provide professional services in conjunction with the 
planning, design, and construction of the Project will interpret the technical 
specifications and drawings, and will render judgments and decisions on 
matters of a technical nature as pertains to design and construction of the 
Project.  The terms "Architect," "Architect/Engineer," "A/E," and "Engineer" 
shall all be construed to refer to the Consultant(s). 

f. Contractor:  The individual, firm, company or corporation contracting with 
JAXPORT for performance of Work and/or furnishing of materials for 
construction of the Project is defined in the contract documents. 

g. Certificate of Substantial Completion:  A written document representing a 
mutually agreed upon status of the progress of the Work as described in the 
contract documents, or a specified part thereof, between the Owner, the 
Contractor, and the Consultant whereby the Work is sufficiently complete and 
can be utilized for its intended purpose/ occupancy by the Owner without 
unreasonable inconvenience. The Owner reserves the right to make the final 
decision as to the status of the Work in reference to this definition. 

2. Contract Documents 

a. General:  The contract documents shall consist of the bidding documents, 
contract forms, conditions of the General Conditions, specifications, drawings, 
all addenda issued prior to the execution of the Agreement, the approved 
Project construction schedule(s), all amendments, change orders, and 

Information (RFI)" of the 
contract documents relating to construction issued by the Owner's 
representative.  These form the contract and what is required by any one shall 
be binding as if required by all.  The intention of the contract documents is to 
include all labor, materials, equipment and other items necessary for the 
proper execution and completion of the Work so as to result in a fully 
operational and functional product.  Any work, labor, equipment and materials 
that may reasonably be inferred from the specifications or drawings as being 
required to produce the intended result shall be supplied whether or not it is 
specifically called for in the contract documents.  The contract Agreement shall 
be signed in duplicate by the Owner and the Contractor, unless otherwise 
stated. 

b. Governing Law:  The terms and conditions of this contract will be governed 
by the laws of the State of Florida, and venue for any action shall be in 
Jacksonville, Florida. 
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c. Conflicts and Discrepancies:  The Contractor shall take no advantage of any 
error or omission which he might discover in the plans or specifications but 
shall, within 5 working days, notify the Owner of such discovery, who will then 
make such corrections and interpretations as it deems necessary for reflecting 
the actual spirit and intent of the plans and specifications.  Failure to make 
notice within 5 days to Owner by the Contractor will result in work performed 

therefore. 

The Owner, after receipt of written notice by the Contractor in resolving 
conflicts, errors, and discrepancies between the various contract documents 
generally, will give precedence in the following order: 

 Approved Change Orders 
 Addenda issued prior to receipt of bids 
 The executed Agreement Form 
 Owner's response to Contractor's Request for Information  

(Form RFI) 
 Supplemental Instructions to Bidders 
 Special Conditions of the specifications 
 General Conditions of the specifications 
 Technical specifications 
 Drawings 
 Other documents as listed on the Agreement between 

Owner and Contractor, Form FA 
 Bid 

Figure dimensions on drawings shall govern over scale dimensions, and 
detailed drawings shall govern over general drawings. 

3. Subcontracting or Assigning of Contract 

a. The Contractor shall not subcontract more than 25 percent of the total value 
of jobsite Work, exclusive of the cost of all installed materials and equipment, 
without the prior written approval of the Owner. Qualifications of 
subcontractors may be required in the same manner as provided for the 
Contractor elsewhere in this contract (see "Instructions to Bidders"). 

b. The Contractor agrees that it shall not subcontract, assign, delegate, or 
otherwise dispose of the contract, the duties to be performed under the 
contract, or the monies to become 
prior written consent. 

c. Contracts between the Contractor and subcontractors or suppliers shall be in 
accordance with the terms of this agreement as applicable. 

d. Subcontracted work volume may reflect the DBE Participation goals described 
in the "Instructions to Bidders". 
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4. Separate Contracts 

The Owner reserves the right to let other contractors perform work without conflict on the 
same or adjacent property.  The Contractor shall cooperate and coordinate with any such 
other contractor(s). 

5. Non-discrimination Provisions 

The Contractor, upon execution of the Project agreement, certifies that it meets and agrees 
to the following provisions: 

a. The Contractor agrees that it will not discriminate against any employee or applicant 
for employment because of race, color, religion, sex, national origin, marital status or 
disability nor will it discriminate in hiring nor fail to make reasonable accommodation 
for qualified handicapped employees. 

b. The Contractor agrees to comply with all applicable federal, state and local laws, 
including the Civil Rights Act 1964, as amended.  The Equal Employment Opportunity 
Clause in Section 202, Paragraphs 1 through 7 of Executive Order 11246, as 
amended, relative to Equal Employment and the implementing rules and regulations 
of the Office of Federal Contract Compliance Programs are incorporated herein by 
specific reference.  The Affirmative Action Clause in Section 503 of the Rehabilitation 
Act of 1973, as amended, relative to Equal Opportunity for the Disabled is 
incorporated herein by specific reference.  The Affirmative Action Clause in 38 U.S.C. 
Section 2-12 of the Vietnam Veterans' Readjustment Assistance Act of 1974, relative 
to Equal Employment Opportunity for the special disabled veteran and veterans of 
the Vietnam era, is incorporated herein by specific reference. 

c. 
vendor list may not submit a bid on a contract to provide any goods or services to a 
public entity, may not submit a bid on a contract with a public entity for the 
construction or repair of a public building or public work, may not submit bids on 
leases of real property to a public entity, may not be awarded or perform work as a 
contractor, supplier, subcontractor, or consultant under a contract with any public 
entity, and may not transact business with any public entity. 

 To view a current list, visit:  
http://dms.myflorida.com/business_operations/state_purchasing/vendor_ 
information/convicted_suspended_discriminatory_complaints_vendor_lists 

d. The Contractor agrees that if any of the obligations of this contract are to be 
performed by a subcontractor, the provisions of this Section I.5 shall be incorporated 
into and become a part of the subcontract. 

6. Wage and Employment Laws 

a. The Contractor shall observe and comply with Federal, State, and local laws relating 
to wages, rates of pay, and employment requirements, including applicable E.E.O. 
and Affirmative Action requirements. 
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b. ARTICLE 1, SECTION 6, OF THE CONSTITUTION OF THE STATE OF FLORIDA 
RECOGNIZES THAT THE RIGHTS OF PERSONS TO WORK SHALL NOT BE DENIED ON 
ACCOUNT OF THE MEMBERSHIP OR NON-MEMBERSHIP IN ANY LABOR UNION OR 
LABOR ORGANIZATION. 

7. Royalties and Patents 

The Contractor shall pay all royalties and license fees.  The Contractor shall defend all suits 
or claims for infringement of any patent rights and shall save the Owner harmless from loss 
on account thereof. 

 

8. Right to Audit 

The Contractor agrees to provide JAXPORT or any of their authorized 
access to any books, documents, papers and records of the Contractor which are directly 
pertinent to this contract for the purposes of making audits, examinations, excerpts and 
transcriptions.  JAXPORT will also be afforded access to all o
including but not limited to payroll records, training books, correspondence, instructions, 
drawings, receipts, vouchers, memoranda and similar data relating to this Contract, and 
the Contractor will preserve all such records for (3) three years, or for such longer periods 
a may be required by law, after final payment. 

The Contractor agrees to permit any of the foregoing parties to reproduce by any means 
whatsoever or to copy excerpts and transcriptions as reasonably needed.  

The Contractor shall pay all royalties and license fees.  The Contractor shall defend all suits 
or claims for infringement of any patent rights and shall save the Owner harmless from loss 
on account thereof. 
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SECTION II:   THE WORK 

1. Contractor's Responsibility. 

a. Until substantial completion or final acceptance of the Work (whichever 
comes first) by the Owner, the Work shall be under the complete care, 
custody, and control of the Contractor.  The Contractor shall assume all risks 
of loss during its period of custody.  

b. The Contractor shall supervise and direct the Work using its best skill, 
judgment, and attention.  The Contractor shall be solely responsible for all 
construction means, methods, techniques, sequences and procedures, 
including implementation of the Contractor's Quality Control Program, the 
prudent exercise of all reasonable safety precautions, and for coordinating 
all portions of the Work under the contract to affect a timely completion, 
and resolving any delay or damages between itself and any other Contractor 
without involvement of the Owner. 

c. Unless otherwise specifically noted, the Contractor shall provide and pay for 
all labor, materials, equipment, tools, construction equipment and 
machinery, water, heat, utilities, transportation, and other facilities and 
services necessary for the proper execution and completion of the Work. 

d. The Superintendent shall maintain one complete set of the contract 
documents including approved shop drawings on the jobsite at all times that 
Work is underway. 

e. The Contractor warrants to the Owner that all materials and equipment 
incorporated in the Work will be new unless otherwise specified, and that all 
Work will be of good quality, free from faults and defects, and in 
conformance with the contract documents. All Work not so conforming to 
these standards may be considered defective.  In the event Work is rejected 
by the Project Manager, the Contractor shall correct, remove, and/or 
reconstruct such Work to conform to contract requirements at his sole 
expense including any testing or engineering costs necessitated thereby. 

f. The Contractor shall pay all sales, consumer use, and other similar taxes 
required by laws and secure all permits, fees, and licenses necessary for the 
execution of the Work. 

g. The Contractor shall promptly give all notices and comply with all laws, 
ordinances, permits, rules and regulations, order, and any public authority 
bearing on the performance of the Work, and shall notify the Owner if the 
drawings and specifications are at variance therewith, failure to do so shall 

with the work. 

h. The Contractor shall be responsible for the acts and omissions of all its 
employees, all subcontractors, suppliers, agents and employees and all other  
persons performing any of the Work under a contract with, or under the 
supervision of the Contractor. 
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Contractor is required to record daily, the progress of the project and
submit; daily progress reports to the OWNER including information on the
subcontractor's work, and the percentage of completion.

Contractor is required to and hereby agrees that it will exert every
reasonable and diligent effort to assure that all labor employed by the
Contractor and its sub-contractors for Work on the Project shall work in
harmony with and be compatible with all other labor being used by building
and construction contractors now or hereafter on the site of work covered
by this contract.

Contractor further agrees that this requirement will be included in all
subcontracts of the subcontractor as well as in the Contractor's own contract
provided, however, that this provision shall not be interpreted or enforced so
as to deny or abridge on account of membership or non-membership in any
labor union or labor organization, the right of any person to work as
guaranteed by Article I, Section 6 of the Florida Constitution.

Submittal Procedures.
Contractor shall submit each shop drawing Submittal for review
electronically in .

Preliminary Shop Drawing Data: Within 20 days after the Award of the
Contract the Contractor shall submit to the Project Manager a complete
listing of manufacturers for all items for which shop drawings are to be
submitted.
Shop Drawing Submittal Schedule: Within 30 days after the Notice to
Proceed, the Contractor shall submit to the Project Manager a complete
schedule of shop drawing submittals fixing the respective dates for
submission, the beginning of manufacture, testing, and installation of
materials, supplies and equipment, noting those submittals critical to the
progress schedule.
Submittal Log: Contractor shall provide an accurate updated log of
submittals maintained by the Contractor and subject to review by JAXPORT
at each scheduled progress meeting.
When reviewed by JAXPORT each of the shop drawings will be identified as
having received such review, being so labeled and dated. Shop drawings
labeled "REJECTED" will be returned to the Contractor for correction and re-
submittal with the required correction indicated on the shop drawing or

If submitted drawings or schedules show a departure or variation from the
Contract Requirements which are in the interest of JAXPORT and to be so
minor as not to involve a change in Contract Price or time for performance,
JAXPORT may return the reviewed drawings without noting an exception.
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Re-submittals will be handled in the same manner as first submittals. On re-
submittals, the Contractor shall direct specific attention on the transmittal 
and on re-submitted shop drawings to revisions other than the corrections 
requested by the Project Manager on previous submissions. The Contractor 
shall make any corrections required by the Project Manager.  

The Project Manager and JA
Submittal/re-submittal a maximum of two (2) times after which the cost of 
review will be borne by the Contractor at  Project Manager and 

 No partial submittals will be 
reviewed. Submittals not complete will be returned to the Contractor, and 
will be considered "Rejected" until properly resubmitted.  
If catalog sheets or prints of manufacturers' standard drawings are 
submitted as Shop Drawings, any additional information or changes on such 
drawings shall be typewritten or lettered in ink.  

shall be clear, thoroughly detailed and shall have listed on it all Contract 
Documents references, drawing number(s), specification section number(s) 
and the shop drawing numbers of related work. Shop drawings must be 
complete in every detail, including location of the Work. Materials, gauges, 
methods of fastening and spacing of fastenings, connections with other 
work, cutting, fitting, drilling and any and all other necessary information 
per standard trade practices or as required for any specific purpose shall be 
shown.  

Where professional calculations and/or certification of performance criteria 
of materials, systems, and or equipment are required, the Project Manager 
is entitled to rely upon the accuracy and completeness of such calculations 
and certifications submitted by the Contractor. Calculations, when required, 
shall be submitted in a neat, clear and easy format to follow.  

Contractor shall keep one set of Shop Drawings marked with Project 
Engineer of Record  

m. Shop Drawings and Samples. 

(1) The Contractor shall furnish all samples and shop drawings as 
required for approval by the Owner. Details, number of copies 
required, and format will be mutually agreed upon at the 
Preconstruction Conference. 

(2) Approval of shop drawings, samples, materials, substitutions, or 
equipment deviating in any dimension, fit, strength, finish, capacity, 
or other quality shall not relieve the Contractor from full compliance 
with the contract requirements, at its sole expense, unless such 
exceptions, deviations, dimensions, substitutions, etc. are 
specifically identified and marked for attention on the shop drawing 
submittals and signed by the Contractor at time of submission.  
Approval of such specifically marked shop drawings shall permit the 
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altered or substituted Work provided that any change in the 
contract price occasioned thereby is accomplished per Section III, 

for coordinating proposed deviations, substitutions, dimensional 
changes and the like with all other affected trades, and for the full 
cost of any other subsequent modifications or changes to the Work 
necessitated thereby. 

(3) The Contractor and if applicable, the Subcontractor(s) shall 
thoroughly check, coordinate, stamp, sign and approve all shop 
drawings prior to submittal to the Owner for review.  If it appears 
to the Project Manager that such review, coordination, and approval 
has not been done or is not adequate, the shop drawings will be 
returned to the Contractor without action. The Contractor shall bear 
the sole responsibility for performance of Work or ordering 
requiring shop drawing approval, in advance of such approval.  

(4) THE CONTRACTOR SHALL BEAR THE SOLE RESPONSIBILITY FOR 
ANY DELAYS TO THE WORK OCCASIONED BY OR RESULTING 
FROM ITSELF OR ITS AGENTS, SUBCONTRACTORS, SUPPLIERS, 
OR EMPLOYEES' DELAY OR FAILURE TO FURNISH COMPLETE, 
CORRECT, COORDINATED SHOP DRAWINGS IN A TIMELY 
MANNER. DELAYS INCURRED DUE TO REJECTION OF INCOMPLETE 
AND/OR NON-CONFORMING SHOP DRAWINGS SHALL BE SOLELY 
THE RESPONSIBILITY OF THE CONTRACTOR, AND NO 
ADDITIONAL CONTRACT COST OR TIME SHALL BE ALLOWED ON 
ACCOUNT OF SUCH DELAYS. 

n. The Owner will furnish such information as is available at the time of 
contract award as to control points, benchmarks, recent surveys, or 
soundings concerning the worksite, and adjacent facilities, utilities, or 
structures. The Contractor, not the Owner, shall be responsible for any and 
all verifications required, extensions of survey control for the Work, ancillary 
surveying, location of centerlines, baselines, additional benchmarks, and any 
other measurements necessary for construction or design purposes, as 
appropriate. 

Any markers or stakes set by the Owner or its representatives  for control, 
inspection, or reference purposes during construction shall be preserved and 
left intact and undisturbed by the Contractor, unless in the way of 
construction.  Prior to removal or relocation of any such marker by the 
Contractor, when necessary, the Contractor shall so inform the Owner's 
representative at the jobsite.  Any such markers negligently destroyed or 
disturbed by the Contractor shall be restored at his expense. 

2. Execution of the Work. 

a. General. The Contractor shall preserve and protect from damage all property 
along the line of work, or which is in the vicinity of, or is in any way affected 
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by the Work, the removal or destruction of which is not called for by the 
plans. This applies, but is not necessarily limited to public and private 
property, public and private utilities, trees, shrubs, signs, monuments, fences, 
guardrails, pipe and underground structures, wharves, railroads, bridges, 
roadways (except natural wear and tear resulting from legitimate use thereof 
by the Contractor etc.), and whenever such property is damaged due to the 
activities of the Contractor, it shall be immediately restored to a condition 
similar or equal to that existing before such damage or injury was done by the 
Contractor, and at his own expense, or he shall make good such damage or 
injury in a manner acceptable to the Owner.  In case of failure on the part of 
the Contractor to restore such property or to make good such damage or 
injury, the Owner may upon 48 hours' notice proceed to repair, rebuild or 
otherwise restore such property as may be deemed necessary, and the cost 
thereof will be deducted from any monies due or which may become due the 
Contractor under the contract. 

b. Superintendence.  The Contractor shall provide a qualified Superintendent on 
the Work throughout its progress, and shall specifically require that the 
Superintendent be present on the site at all times when any Work is being 
performed by itself or any of its subcontractors. Qualified Superintendent shall 
have a minimum of 10 years of construction experience, five of which are on 
similar projects in that capacity. All communications given to the 
Superintendent shall be as binding as if given to the Contractor. Once 
assigned, the Contractor's Superintendent shall not be replaced without prior 
written notice to the Owner. The Owner reserves the right to reject the 
assignment or reassignment of the Contractor's Superintendent.  The 
Superintendent shall have full authority to execute the orders or directions of 
the Project Manager and to obtain or supply promptly any materials, tools, 
equipment, labor, and incidentals which may be required. The Contractor 
must provide on-site supervision at all times when work is being done.  If, in 
the event that it is absolutely necessary for the Superintendent to be absent 
from the site, the Contractor shall notify the Project Manager, in writing, the 
assignment of the person on-site who will act in its place and be responsible 
for the project.  This person must be an employee of the Contractor. Such 
superintendence shall be furnished regardless of the amount of Work sublet. 

c. Design Engineering. Where design engineering is the responsibility of the 
Contractor, the Contractor must assure that the engineer who certifies the 
design is appropriately authorized to do so according to the regulations and 
laws of the local community and the State of Florida. 

d. The Contractor shall have a responsible person available reasonably near the 
worksite and "on-call" on a 24-hour basis, 7 days a week; in order that it may 
be contacted in emergencies and in cases where immediate action must be 
taken to maintain traffic or to handle any other problem that might arise.  The 
designated individual shall have full authority to take actions necessary to 
resolve such situations as previously described.  For compliance with this 
requirement the furnishing of a local telephone number (non-toll) where such 
person can be directly reached will suffice. 
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e. Except in the interest of safety or protection of persons, or the Work, or 
property at the site or adjacent thereto, and except as may otherwise be 

 
during regular working hours, and Contractor shall not permit overtime Work 
or the performance of Work on Saturday, Sunday, or any legal holiday without 
Owner's consent given after prior written notice to Owner's Project Manager.  
In general, all Work shall be performed during daylight hours. For special 
operations, night Work may be done if so authorized in writing. No night Work 
shall be performed unless adequate artificial lighting has been provided and 
has been approved by the Inspector. 

f. The Contractor shall not begin new items of Work to the prejudice of Work 
already started.  The Owner may require the Contractor to finish a section or 
area on which Work is in progress before Work is started on an unrelated or 
additional section or area, unless the Contractor can clearly  demonstrate  to  
the Project  Manager on a sound, rational, and convincing basis that its 
intended action is in the best interest of the Project. 

g. The Contractor shall at all times conduct the Work in such a manner and in 
such sequence as to insure the least practicable interference with traffic.  The 
Contractor's vehicles and other equipment shall be operated in such a manner 
that they will not be a hazard or hindrance to the public.  Materials stored on 
the worksite shall be placed so as to cause as little obstruction as possible. 

h. The Contractor shall arrange his work and dispose of his materials so as not 
to interfere with the operations of other contractors engaged upon adjacent 
work, and to join his work to that of others in a proper manner in accordance 
with the spirit of the plans and specifications, and to perform his work in the 
proper sequence in relation to that of other contractors, all as may be directed 
by the Owner.  Each contractor will be held responsible directly to the Owner 
or any other contractor for any damage done by him, his agents, or his 
subcontractors to the work performed by another contractor. The Owner shall 
not be liable for damages caused between contractors. 

i. The Contractor shall so conduct his operations and maintain the Work in such 
condition that adequate drainage will be in effect at all times.  Existing 
functioning storm sewers, gutters, ditches, and other run-off facilities shall not 
be unnecessarily obstructed. 

j. Heavy equipment shall not be operated close enough to new or previously 
existing structures to cause damage, disturbance or displacement. 

k. The Contractor shall provide qualified and acceptable personnel to organize, 
schedule, manage, layout, and construct the Work as required by the contract 
documents and shall assure that all Project executives, superintendents, and 
foremen employed by it on this Project are competent, knowledgeable in the 
Work, conscientious, attentive to the Project, and reliable.  All workers must 
have sufficient skills and experience to properly perform the work assigned 
them.  Welder qualification records will be furnished by the Contractor at no 
cost to the Owner. All workers engaged on specialty work or detailed (highly 
skilled) work, or in any recognized trade shall have had sufficient experience 
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in such work to perform it properly and satisfactorily and to operate the 
equipment involved, and shall make due and proper effort to execute the 
Work in the manner prescribed in the specifications, or the Owner may take 
appropriate action as prescribed below. 
 

l. The Contractor shall at all times maintain good discipline and order at the site.  
Whenever the Project Manager has determined that any person employed by 
the Contractor is incompetent, unfaithful, malevolent, intemperate, disorderly 
or insubordinate, such person shall, upon notice to the Contractor's 
Superintendent, be promptly removed from the Work and shall not again be 
employed on it except with the written consent of the Project Manager.  
Should the Contractor upon due notice fail to remove such person or persons, 
the Owner may withhold all monies which are or may become due to the 
Contractor, or may suspend the Work until such orders to remove said person 
or persons have been accomplished as set forth in Article 8(i).  The Contractor 
shall protect, defend, indemnify and hold the Owner, its agents, officials, and 
employees harmless from any and all claims, actions or suits arising from such 
removal, discharge, or suspension of unsuitable employees of the Contractor. 

m. The Contractor shall at all times keep the premises free from accumulation of 
waste materials and rubbish caused by the Work, and at the completion of 
the Work shall remove all rubbish, waste, salvage and surplus materials which 
resulted from the Work.  The Contractor shall also remove all tools, 
construction equipment and machinery and shall leave the Project "broom 
clean", unless otherwise specified.  All surplus and salvage material shall 
become the property of the Contractor unless otherwise specified in the 
contract documents. 

n. The Owner shall have the authority to suspend the Work wholly, or in part, 
for such period or periods as may be deemed necessary due to unsuitable 
weather or other conditions which are considered unfavorable for the 
prosecution of the Work; to accommodate actions, or for such time as is 
necessary due to the failure on the part of the Contractor to carry out orders 
given, or to comply with any or all provisions of the contract.  Such 
suspension shall be ordered in writing by the Project Manager giving the 
Contractor, in detail, the reasons for the suspension and under what 
circumstances or conditions the Work may be permitted to resume. 

Whenever the Work is suspended by the Owner for reasons other than the 
fault of the Contractor, an extension of time for completion of the Work due 
to such suspension may be made as allowed for in other sections of this 
contract. 

Time extension shall be the Contractor's sole remedy unless otherwise agreed 
upon in writing prior to the commencement of work. 

o. The Contractor shall not suspend operations or remove equipment or 
materials necessary for the completion of the Work without the prior  
permission of the Owner. 

p. Cooperation with Port Operations. 
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(1) The Contractor understands that the Work will be performed on, 
or in the near vicinity of an operating marine terminal. The 
Contractor acknowledges that ship schedules and terminal 
operations take precedence over the Contractor's activities.  
Contractor shall provide upon request, manpower and equipment 
loading schedule for the project. 

(2) The Owner will, insofar as possible, schedule berthing of ships, 
and general terminal operations, so as not to interfere with the 
Work of the Contractor.  The Owner will review the schedule 
presented by the Contractor at the Preconstruction Conference 
and advise the Contractor of any known conflicts that may exist 
with terminal operations. The Contractor shall adjust its schedule 
to avoid those conflicts and ensure that its activities will not 
interfere or cause interference with terminal operations, at no 
cost to the Owner. 

(3) Considering that ship schedules are not precise due to weather 
and delays at other ports, the Contractor will be notified a 
minimum of 24 hours prior to the expected arrival of a ship that 
will be berthed in, or affect the area of the Contractor's Work.  
The Contractor may be required to curtail its activities in the area 
affected to the satisfaction of the Project Manager until the 
construction site is available again at no cost to the Owner. 

(4) The Contractor's Superintendent, however, during the course of 
the Work, shall contact the Terminal Director designee by 
telephone or personal contact, twice each day (early morning and 
late afternoon) concerning ship traffic schedules and cargo 
handling activities so as to minimize Contractor's "downtime" and 
improve his scheduling efforts. 

(5) When the Work is stopped by the Authority for its convenience, or 
vessels are berthed in locations so as to impede the Contractor's 
Work, the total number of calendar days of delay shall be added 
to the time allowed for the completion of the Project which shall 
be the sole remedy available to the Contractor. 

(6) When it is necessary that a change or interruption be made in 
terminal operations in order to carry out a construction operation, 
the Contractor shall submit a request with full details including a 
pre-approved schedule at least 72 hours prior to the time the 
change or interruption is required. The Owner shall make all 
reasonable efforts to comply with the request of the Contractor.  
The Contractor shall not proceed with such Work until it has 
received written notice from the Owner to so proceed. 

o. Failure of Contractor to Maintain Satisfactory Progress. 

(1) Time is of the essence in this contract, and as delay in the 
prosecution of the Work will adve
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business, it is important that the Work be prosecuted to 
completion. Moreover, the cost to the Owner for the 
administration of the contract, including engineering, inspection, 
and supervision, will be increased as the construction period is 
lengthened. 

(2) The Contractor may be declared delinquent because of 
unsatisfactory progress under this contract when the contract 
time allowed has not  been entirely consumed, but the 
Contractor's progress at any check period does not meet at least 
one of the following two tests: 

(a) The percentage of dollar value of completed Work with 
respect to the total amount of the contract is within 15 
percentage points of the percentage of contract time 
elapsed. 

(b) The percentage of dollar value of completed Work is within 
15 percentage points of the dollar value which should have 
been performed according to the Contractor's own progress 
schedule previously approved by the Owner. 

(3) The Contractor will be declared delinquent because of 
unsatisfactory progress under this contract should either of the 
following circumstances occur: 

(a) The contract time allowed has been consumed and the 
Work has not been completed. 

(b) The contract time allowed has not been entirely consumed, 
but  progress at any check period does not 
meet either of the two tests described under Sub-article (2) 
above. 

(4) A Contractor determined delinquent will be disqualified from 
further bidding by the Manager of Procurement and also will not 
be approved as a subcontractor so long as the delinquency status 
exists. Also, any individual, firm, partnership or corporation 
affiliated with a delinquent Contractor to the extent that it is 
dependent upon the delinquent Contractor for either personnel, 
equipment, or finances shall likewise be disqualified.  The Owner 
additionally reserves all rights and options pertaining to available 
legal remedies for such delinquency. A Contractor disqualified 
under the requirements of this Article will be removed from a 
delinquent status upon receipt of satisfactory evidence by the 

 Manager and approval of Procurement that its 
progress is no longer delinquent, provided the contract time has 
not lapsed. 

(5) The principal progress verification will occur monthly and will 
generally coincide with receipt by the Owner's Project Manager of 
the Contractor's monthly Application for Payment and Work 
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Progress Schedule. 

(6) Preliminary notices of delinquency will be sent to the Contractor 
by facsimile mail immediately thereafter, and confirmed by 
certified mail. The Contractor, once given such a preliminary 
notice of delinquency, will not be finally declared delinquent until 
a period of 10 calendar days after the preliminary notice has 
elapsed.  During this 10-day period, the affected Contractor may 
request an extension of time or present other considerations that 
would affect its delinquency to which it feels it is entitled.  Final 
notification of delinquency will be made by certified mail after the 
expiration of this 10-day period provided no extensions of time or 
other considerations are deemed proper by the Owner, and 
provided the delinquency status has not been corrected.  
Contractor shall provide an acceptable recovery schedule to 
Owner for approval. 

Owner's failure to terminate for delinquency shall not serve as a 
waiver by the Owner. 

(7) The Owner may grant extensions of time during the prosecution 
of the Work, as allowed under the contract provisions regardless 
of the Contractor's delinquency status. The contract will be 
considered complete when all Work has been completed and 
accepted by the Owner, and final payment has been issued to the 
Contractor. 

3. Substantial Completion 

The Substantial Completion, as defined in the "Definitions" of Section I.1. g, will 
be initiated in writing by the Contractor and/or the Owner for the purpose of 
making available the stated Work, or a specified part thereof, for its intended use.  
The Owner and the Contractor will conduct an inspection of the stated Work for 
compliance with the contract documents.  The Owner will have prepared a written 
Punch List of all items and/or the deficiencies for the Work covered by the 
Certificate of Substantial Completion, the Punch List shall also include an 
estimated cost to complete each item on the list. The Owner and Contractor shall 
collectively review the Punch List and estimated costs within 30 calendar days 
(may be extended to 45 calendar days for projects with an estimated cost of $10 
million or more) of reaching substantial completion and use all reasonable effort to 
mutually agree on the Punch List and associated estimated costs. If there is a 
good faith dispute as to the Punch List and estimated costs, Owner reserves the 
right to retain any amounts required to complete the Punch List at its discretion, in 
compliance with Florida Statutes. The Punch List shall become a part of the 
Certificate of Substantial Completion and must be completed prior to final 
acceptance of the Work. If the Owner agrees that the Work is ready for 
occupancy, a Certificate of Substantial Completion will be prepared by the Owner 
on the form included in the contract documents.  The Statement shall be 
completed in its entirety and shall be signed by the Engineer, Contractor, Tenant 
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and Owner, where applicable. The Owner and Contractor agree to work 
cooperatively in the event the Punch List must be supplemented based on the 
disclosure of defective or incomplete work. 

4. Tests and Inspections 

a. Except as specifically stated in writing by the Owner, the Contractor shall 
establish and conduct its own quality testing program for materials and 
other Work performed thereon under this contract.  Testing may include but 
not be limited to soils, aggregates, compaction, masonry, concrete, asphalt, 
painting, metals, pressure tests, welding, coatings, insulation, water quality, 
electrical circuitry, machinery, equipment or other applicable items. The 
Contractor shall, prior to the Preconstruction Conference, furnish to the 
Owner a listing or schedule of testing it proposes to conduct for 
informational purposes.  Results of such tests as performed by the 
Contractor shall be furnished to the Owner within 48 hours of such testing, 
for information.  No separate payment will be made by the Owner for any 
testing accomplished by the Contractor but the cost thereof will be 
considered as included in the overall contract price for the related items of 
Work. 

b.  The Owner may employ, at its expense, an independent testing laboratory 
for the purpose of performing such tests as may be deemed necessary by 
the Owner. 

If any Work or materials are found to be deficient as a result of such tests, 
the Contractor shall promptly correct same, or replace, in accordance with 
the specifications, and it may be required to revise and upgrade both 
construction and quality control procedures. If the Owner deems it 
necessary that additional testing shall be made of such correction or 
replacement, the Contractor shall pay the costs thereof. 

c.  The Owner reserves the right to inspect any and all parts of the Work 
underway for conformance with the contract requirements.  The making of 
tests by the Contractor, regardless of their indication, shall not relieve the 
Contractor of sole responsibility for Work that is defective or not in 
accordance with the requirements of the contract. 

Should the cost of remediation of deficient work be commercially wasteful, 
the Owner at its sole option may retain the nonconforming work for no cost 
to the Owner for that work. 

5. Time 

a. All time limits stated in the contract documents shall be consecutive calendar 
days unless otherwise stated. 

b. The contract completion ti
Timely completion is an essential element of this contract.  Prevailing 
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conditions of weather and environment at the worksite and the Owner's 
continuing port operations in the vicinity have been taken into account in 
establishing the contract time allowed for the Work. 

c. The Notice to Proceed will not be given until after receipt of evidence of 
insurance (in the manner specified) and contract bonds, and following the 
Preconstruction Conference. If the Preconstruction Conference is waived by 
the Owner, the Notice to Proceed will be issued immediately upon receipt of 
the required bonds and certificates by the Owner. 

6. Warranties and Guarantees. 

a. The Contractor shall correct any Work that fails to conform to the 
requirements of the contract documents where such failure to conform 
appears during the progress of the Work, and shall remedy any defects due 
to faulty materials, equipment or workmanship which appears within the 
warranty period. The Warranty Period is as sp

, unless the Technical Specifications require a longer warranty 
period for all or portions of the Work. The provisions of this condition apply 
to work done by subcontractors, as well as to work done by direct employees 
of the Contractor. The Contractor shall insure that its 
subcontractors/suppliers are bound by this requirement. 

 
b. The Contractor shall furnish all written warranties/guarantees for any 

materials or equipment, which are required under this contract, or 
separately warranted by the manufacturers.  Final payment shall be withheld 
from the Contractor until all warranty documents have been furnished to the 
Owner.  All warranties shall be issued consistent with the requirements of 
these contract documents. 
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SECTION III:  CHANGES AND DISPUTES 

1. Changed Conditions. 

The Contractor shall promptly and before such conditions are disturbed, notify the 
Owner in writing of:  a) subsurface or latent physical conditions at the site differing 
materially from those indicated in the contract documents, b) previously unknown 
physical conditions at the site of an unusual nature, differing materially from those 
ordinarily encountered and generally recognized as inherent in Work of the character 
provided for in this contract, or c) underground utilities or other obstructions not 
shown on the plans or reasonably expected to exist in the way of the Work at such 
location(s).   

Notification shall be within 5 calendar days of discovery by the contractor.  The Owner 
shall promptly investigate the conditions, and if it finds that such conditions do so 
materially differ and cause an increase or decrease in the Contractor's cost of, or the 
time required for performance of this contract, an equitable adjustment may be made, 
and the contract modified in writing accordingly by Change Order.  Any claim by the 
Contractor for adjustment under this clause shall not be allowed unless timely 
notification has been made by the Contractor, or unless the Owner has granted a 
further period of time for determination of the extent of delay, magnitude of changed 
conditions, or determination of corrective action required. 

2. Changes in the Work. 

a. Change Orders - General.  JAXPORT does not anticipate the issuance of Change 
Orders to the contract.  The Contractor should not anticipate Change Orders; 
nor view any Change Orders that should occur as the opportunity for windfall 
profit.  The Owner may authorize changes in the work consisting of additions, 
deletions or modifications to scope or schedule and the contract price or time 
(or both) being adjusted accordingly.  All such changes in the Work shall be 
authorized by a written Change Order which shall document the change and 
specify any contract modifications such as price or schedule.  No changes to the 
Work are authorized until the Contractor and the Owner have executed a formal 
Change Order. Verbal instructions do not constitute a Change Order. 

(1) Either the Owner or the Contractor may initiate a Change Order request.  
In either event, the Contractor shall promptly prepare and submit to the 
Owner a detailed justification for the Change Order request (when 
initiated by the Contractor) and a detailed quotation for the changed 
work, both time and money.  The detailed quotation shall be complete 
and definitive as to the true costs of the changed work.  The Owner will 
also require a complete breakdown of all costs that will be experienced 
by Contractor and all sub-tier contractors.  Single line statements are not 
acceptable.  The breakdown of costs may include, but are not limited to: 

 Labor Hours (broken down by craft) 
 Materials (broken down by units) 
 Equipment (broken down by units) 
 Transportation (specify) 
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 Supervision (specify) 
 Taxes (specify) 
 Permits (specify) 
 Insurance and Bonding (specify) 
 Mobilization (show detail of cost) 
 Demobilization (show detail of cost) 
 Any other information requested by the Owner 
 Mark-up for Profit and Overhead (see Section III 2.a.2.) 

The breakdown of time shall include a thorough justification for any 
extension of the contract completion date which may include a time 
impact analysis, if requested by the Owner.  Only those items of Work 

time extension. 

Additional equipment costs on change orders: For any machinery or 
special equipment (other than Small tools), including fuel and lubricant, 
the Contractor will receive 80% of the Equipment Watch or 
an amount less than
operation on the work, and 4 Equipment Watch 
or an amount less than me the equipment is directed to standby 
and remain on the project site, to be calculated as indicated below. The 
equipment rates will be based on the latest edition (as of the date the 

Equipment Watch for 
Co Equipment Watch for Older 
Construction Equipment or an amount less than  whichever is 
applicable, as published by Equipment Watch, Penton Media, Inc. 
(version current at the time of bid), using all instructions and 
adjustments contained therein and as modified below. On all projects, 
the Engineer will adjust the rates using regional adjustments and Rate 
Adjustment Tables according to the instructions in the Equipment Watch. 

Allowable Equipment Rates will be established as set out below: 

(1) Allowable Hourly Equipment Rate = Monthly Rate/176 x Adjustment 
Factors x 80% or an amount less than. 

(2) Allowable Hourly Operating Cost = Hourly Operating Cost x 80% or 
an amount less than. 

(3) Allowable Rate per Hour = Allowable Hourly Equipment Rate x 80% 
+ Allowable Hourly Operating Cost or an amount less than. 

(4) Standby Rate = Allowable Hourly Equipment Rate x 40% or an 
amount less than. 

The Monthly Rate is The Basic Machine Rate plus Any Attachments or an 
amount less than.  

Standby rates will apply when equipment is not in operation and is 
directed by the Engineer to standby at the project site when needed 
again to complete work and the cost of moving the equipment will 
exceed the accumulated standby cost. Standby rates will not apply on 
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any day the equipment operates for eight or more hours. Standby 
payment will be limited to only that number of hours which, when added 
to the operating time for that day equals eight hours. Standby payment 
will not be made on days that are not normally considered work days on 
the project. 

JAXPORT will allow for the cost of transporting the equipment to and 
from the location at which it will be used. If the equipment requires 
assembly or disassembly for transport, JAXPORT will pay for the time to 
perform this work at the rate for standby equipment or an amount less 
than. 

Equipment may include vehicles utilized only by Labor, as defined above. 

(2) The percentage mark-up for those items listed in Section III, Paragraph 
2.a.1. shall be limited to 15 percent.  All subcontract costs will be limited 
to 5 percent mark-up per tier, with a maximum of 10% regardless of the 
number of tiers. 

(3) All submissions of costs shall be in a form that is acceptable for 
verification by the Owner.  Vendor quotations or Purchase Orders shall 
support material costs.  Labor and supervision costs shall be supported 
by typical certified payroll documents. Equipment costs must be within 
the norm of published equipment rental rates for the Jacksonville area. 

(4) The pricing of Change Orders shall be determined in one of three ways: 

(a) For changes in Work for which unit prices were already established 
in the contract, the established unit prices shall also apply to work 
performed under the Change Order. Established contract unit 
prices are all inclusive of costs, overhead and profit and shall not 
incur any additional mark-up. 

Force Account:  Upon written directive of the Owner, the 
Contractor shall perform the work utilizing the 
method of pricing, under which all costs are auditable and payment 
to the Contractor will be limited to those actual expenses, plus the 
mark-ups allowed in Section III. 2.a. (2).  The Change Order will 
be limited to an estimated cost not-to-exceed amount for fiscal 
control. Should this amount be reached due to unforeseen 
conditions, an additional Change Order will be sought. 

(b) By agreement of both parties of a lump sum amount for the change 
to the contract.  Determination of the lump sum amount will 
require submission of a breakdown of costs as detailed in Section 
III.2.a.(1) and mark-ups applied from Section III. 2.a.(2), and any 
other information reasonably requested by Owner. 

b. Change Order Form.  All Change Orders shall be executed on the form approved 
by JAXPORT. Execution of a Change Order resolves all issues of time and 
compensation.  No other method of reservation of rights shall be recognized. 

c. The Contractor shall keep and present in such form as the Owner may direct, a 
correct and current account of all direct costs of the Work performed.  All 
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documentation shall be maintained according to generally accepted accounting 
practices (GAAP), in such form and detail as to be audited for accuracy and 
content.   Project Manager shall periodically check and certify the 
costs.  Payments shall be made to the Contractor based upon the certified costs 
of the Contractor, with mark-ups, as set forth in Section III.2.a.(2). 

d. Bond Liability.  Any changes made in the specifications for the work by Change 
Order (whether such changes increase or decrease the amount thereof) or any 
change in the manner or time of payments made to the Contractor, or any 
change in the contract completion date occasioned by changed Work shall not, 
in any way, annul, release or affect the liability on the bond provided by the 
Contractor.  The Contractor is solely responsible for notification of Surety of any 
Surety changes. 

Notwithstanding the foregoing, it is understood and agreed that the Owner 
may, at any time, issue written instructions to the Contractor requiring changes 
within the scope of the work or schedule that are consistent with the general 
intent of the contract documents, at no extra cost to the Owner. 

3. Claims. 

a. Claims for Extra Work.  If the Contractor considers that any written instructions, 
acts, or omissions of the Owner or any of the Owner's agents, employees, 
consultants, contractors, subcontractors or suppliers have caused or will cause 
the Contractor to incur extra costs or time not included in the contract 
documents, the Contractor shall give written notice to Owner of such claim 
within 5 calendar days after the initial date of such acts, omissions, instructions 
or occurrence, and shall not proceed with the Work until receipt of the Owner's 
written directive to do so.  Upon receipt of such a directive, the Contractor shall 
proceed in accordance therewith even though agreement may not have been 
reached as to whether said instructions require work that is within or outside 
of the scope of the contract documents or, if outside, the amount of the 
equitable price or time adjustment to which the Contractor is entitled for the 
performance thereof.  No claim for such extra costs or time shall be allowable 
in the absence of the written directive of the Owner and the timely written 
notice by the Contractor.  In the absence of either or both, the Contractor's 
claim for extra costs or time on account thereof shall be deemed to have been 
waived. 

b. Claims for Damages.  Should the Contractor suffer injury or damage to any 
other party because of any act or omission of the other party or of any of its 
employees, agents, or others for whose acts it is legally liable, claim shall be 
made in writing to the Owner within 5 calendar days after the first observance 
of such injury or damage. 

(1) Should the "no damages for delay" clause not be enforced by the court, 
the Contractor waives any claim for extended home office overhead that 
may result from any delay on the project. 
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(2) The Contractor specifically waives any right to seek attorney's fees and 
construction claim preparation costs from the Owner. 

(3) The Contractor shall not present nor recover on any claim from the Owner 
based on any formula(s), hypothetical or statistical methodologies used 
in damage computation. The Contractor may only recover if it can provide 
documented pay records specifically indicating any alleged damage, loss, 
or cost.   

4. Completion of Work by Owner 

Upon declaration of default, the Owner shall have full power and authority to 
appropriate and/or use any or all materials and equipment on the site which are 
suitable and acceptable, and may enter into an agreement with others for the 
completion of the Work under the contract, or may use other methods which in the 
opinion of the Project Manager are required for the completion of the Work in an 
acceptable manner.  All costs and charges incurred by the Owner because of the 
Contractor's default, including the costs of completing the Work under the contract, 
shall be charged against the Contractor and its Surety.  In case the expense so 
incurred by the Owner is less than the sum which would have been payable under 
the contract if it had been completed by the defaulting Contractor, the defaulting 
Contractor shall be entitled to receive the difference. 

Owner reserves their right to supplement, with additional workers and equipment, 
if Contractor is not reasonably projected to complete the 

project in a safe and timely manner.  Owner shall give the Contractor 10 s written 
notice of its intent to utilize supplemental forces. The Contractor shall have the 
primary responsibility to coordinate all work on the project and shall fully cooperate 
with all other forces. 

In case the expense incurred by the Owner pursuant to this Section exceeds the sum 
which would otherwise have been payable under the contract, then the Contractor 
and its Surety shall be liable and shall pay the Owner the amount of the excess. 

If, after the 10-day default notification period, and prior to any action by the Owner 
to otherwise complete the Work under the contract, the Contractor should 
convincingly establish its intent and ability to prosecute the Work in accordance with 
the Owner's requirements, the Owner may elect to permit the Contractor to resume 
the Work in which case any costs to the Owner incurred by the delay or from any 
reason attributable to the delay will be reimbursed by the Contractor or Surety. 

5. Default and Termination 

a. If the Contractor fails to begin the Work under the contract promptly upon 
receipt of the Notice to Proceed, or fails to perform the Work with experienced 
and effective supervision, sufficient workers, sufficient equipment, or sufficient 
materials to assure the prompt completion of the contract (i.e., the Contractor 
is declared delinquent), or performs the Work unsuitably, or neglects or refuses 
to remove materials or to perform anew such Work as may be rejected as 
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unacceptable  and unsuitable, or discontinues the prosecution of the Work, or 
fails to resume Work which has been discontinued, or becomes insolvent or is 
declared bankrupt, or files for reorganization under the bankruptcy code, or 
commits any act of bankruptcy or insolvency, either voluntarily or involuntarily, 
or allows any final judgment to stand against them unsatisfied for a period of 
10 calendar days, or makes an assignment for the benefit of creditors, or fails 
to comply with contract requirements regarding minimum wage payments, 
E.E.O. or DBE requirements, or for any other cause whatsoever fails to carry on 
the Work in an acceptable manner, or if the Surety executing the bond for any 
reasonable cause becomes unsatisfactory in the opinion of the Owner, the 
Owner will give notice in writing to the Contractor and its Surety of such delay, 
neglect, delinquency or default. 

b.     If the Contractor, within a period of 10 calendar days after written notice of 
default from the Owner delivered to the Contractor's representative on the 
jobsite, or by facsimile transmission and confirmed by certified mail, does not 
proceed to correct the conditions of which complaint is made, the Owner shall, 
upon written notification from its Project Manager of such delay, neglect, or 
default and the Contractor's failure to correct such conditions, have full power 
and authority without breaching the contract to take the prosecution of the 
Work out of the hands of the Contractor and to declare the contract in default 
and make demands upon the Surety consistent with the rights set forth in the 
Performance Bond attached herein. 

c.     The Owner may, after written notice to the Contractor, terminate the contract 
or a portion thereof for just cause such as default or for other reasons which 
are determined to be in the interest of the Owner.  Such reasons for termination 
may include but are not necessarily limited to national defense or national 
emergency which creates a serious shortage of materials, orders from duly 
constituted authorities relating to energy conservation, and restraining order or 
injunctions obtained by third-party citizen action  resulting  from  national or 
local environmental protection laws or where the issuance of such order or 
injunction is primarily caused by acts or omissions of persons or agencies other 
than the Contractor and unacceptable interference with Operations. 

d. When a contract or any portion thereof is terminated before completion of all 
items of Work in the contract, payment will be made for the actual number of 
units or items of Work completed at the contract unit price, or as mutually 
agreed for items of Work partially completed or not started.  No claim for loss 
of anticipated profits shall be allowed and are specifically waived by Contractor. 

e. Reimbursement for mobilization expenses (when not otherwise included in the 
contract) including moving equipment to the job will be considered where the 
volume of Work completed is too small to compensate the Contractor for these 
expenses under the contract unit prices; the intent being that an equitable 
settlement will be made with the Contractor. 

f. Acceptable materials procured by the Contractor for the Work that have been 
inspected, tested, and approved by the Owner, and that are not incorporated 
in the Work may be purchased from the Contractor at actual cost as shown by 
receipted bills and actual cost records at such points of delivery as may be 
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designated by the Project Manager. 

g. Termination of a contract or a portion thereof under the provisions of this sub-
article shall not relieve the Contractor of its responsibilities for the completed 
portion, nor shall it relieve its Surety of its obligation for and concerning any 
claims arising out of the Work performed. 

h. JAXPORT shall have the absolute right to terminate in whole or part the 
Contract, with or without cause, at any time after Award upon written 
notification of such termination. 

In the event of termination for convenience, JAXPORT will pay the Company for 
all disbursements and expenses that the Company has incurred, or those for 
which it becomes obligated prior to receiving JAXPORT's notice of termination. 
JAXPORT will also pay the Company costs incurred less the reasonable resale 
value, of materials or equipment that the Company has already ordered, 
obtained or fabricated in connection with the Contract. 

Upon receipt of such notice of termination, the Company shall stop the 
performance of the Work hereunder except as may be necessary to carry out 
such termination and take any other action toward termination of the Work that 
JAXPORT may reasonably request, including all reasonable efforts to provide for 
a prompt and efficient transition as directed by JAXPORT. 

JAXPORT will have no liability to the Company for any cause whatsoever arising 
out of, or in connection with, termination including, but not limited to, lost 
profits, lost opportunities, resulting change in business condition, except as 
expressly stated within these Contract Documents. 

6. Delays and Extensions of Time 

In the event that the Contractor, in the performance of the Work, encounters 
inefficiencies, disruptions, or delays as a result of the partial suspension or 
resequencing of work thereof, or incidental interference therewith by the Owner or 
its other contractors, or as a result of other unforeseeable causes beyond the control 
and without fault or negligence of the Contractor such as, but not limited to, Acts of 
God, fire, flood, war, governmental priority controls, railcar shortages, general strikes, 
and labor work stoppages, the  Contractor  shall notify the Owner in writing within  5 
calendar days of the commencement of the delay that he intends to  request  
additional  time for contract completion.  Such requests for additional time shall be 
decided by the Owner within 5 working days of receipt of notification and if a time 
extension is approved, it shall be authorized by Change Order. In the event of a 
continuing delay having a single cause, notification as above is required, however, a 
determination by the Owner as to time extension allowed will not be made until the 
Contractor has submitted complete facts as to the reason and total extent of the 
delay, including such documentation as may be reasonably required by the Owner.  
No time extension shall be granted for delays occurring more than 5 calendar days 
before written notification is made to the Owner, and no time extension shall be 
granted for any delay caused or occasioned by fault, negligence, omission, or failure 
to timely prosecute the Work, including procurement delays on the part of the 
Contractor, its agents, suppliers, employees, or subcontractors.  The Contractor shall 
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also take immediate action upon incurring such delay to minimize the effects of that 
delay.  The allowability and length of any such time extension shall be determined in 
writing.  In making that determination, no extension of time will be allowed the 
Contractor for delays encountered in one or more phases of the Work that can be 
overcome by reasonable readjustments of the Contractor's planned progress on other 
phases of the Work. Only critical path delays will be recognized for an extension of 
time.  All requests for an equitable time extension shall be accompanied with a time 
impact analysis. 

a. Time extensions may also be allowed on the same terms and conditions as set 
forth above, in the event that the Contractor over the course of the Work 
encounters unusually adverse weather in excess of the norm for the locality.  
The Contractor expressly agrees that in undertaking to complete the Work 
within the time specified, it has made allowance for all hindrances including 
adverse weather and delays which might normally be expected to occur in 
performing the Work.  No claims shall be made for money by the Contractor for 
such hindrances and delays. 

b. The Contractor's sole and exclusive remedy for delays and inefficiencies as 
described herein shall be an equitable extension of time.  The Contractor shall 
not be entitled to any additional compensation or payment for extra costs or 
damages incurred by them due to hindrances of, or delays to, the progress of 
the Work.  Any claim related to delay shall be in writing and include a time 
impact analysis. 

c. No extensions of time will be granted due to Contractor's failure to protect the 
site, materials, or working conditions from adverse weather conditions 
including, but not limited to site drainage, storage, and temporary enclosures 
as needed. 

d. No extensions of time will be granted due to Contractor's failure to diligently 
prosecute the contract, including, but not limited to, procurement delays. 

e. Under no circumstances shall any claim for additional costs be accepted based 
upon a hypothetical formula, Means or other estimated costs.  All claims shall 
be presented utilizing discrete data evidencing direct costs to project. 

f. Contractor waives any claims for attorney fees and claims consultant costs. 

7. Disputes 

Except as otherwise provided in this contract, any dispute concerning a question of 
fact arising under this contract which is not disposed of by agreement with the Project 
Manager shall be decided by appeal to the Chief Executive Officer of JAXPORT.  The 
Chief Executive Officer shall, within 30 days of receipt of the written appeal, reduce 
its decision to writing, and mail or otherwise deliver a copy to the Contractor.  The 
30-day period may be extended in 30-day increments by written order of the 
Executive Director, or its designee, when and if it determines that additional studies 
or investigations are necessary to render a decision.  This decision shall be final and 
conclusive, unless within 30 days after receipt thereof by the Contractor, the 
Contractor mails or otherwise delivers to the Chief Executive Officer a written appeal 



SECTION III.: CHANGES A Continued) 

 

R/10/13 JAXPORT Page No. GC-27 
MC-1898RR                                           GENERAL CONDITIONS 

addressed to the Chairman of JAXPORT. In connection with the appeal proceeding 
under this clause, the Contractor shall be given an opportunity to be heard and to 
offer supportive evidence to its appeal.  Pending final decision on the dispute should 
the project be ongoing, the Contractor shall proceed diligently with the performance 
of the contract in accordance with the  decision. The decision 
on the appeal shall be rendered by JAXPORT's Governing Body and shall be final and 
conclusive unless determined by subsequent judicial review to have been fraudulent, 
capricious, so grossly erroneous as to imply bad faith, or not supported by any 
substantial evidence. 

Compliance with this process shall be a condition precedent before any litigation can 
be brought to appeal any decision. 

8. Recovery Rights, Subsequent to Final Payment 

The Owner reserves the right should an error be discovered in the partial or final 
Applications for Payment, or should proof of defective Work or materials used by or 
on the part of the Contractor be discovered after the final payment has been made 
to claim and recover from the Contractor or its Surety, or both, by process of law, 
such sums as may be sufficient to correct the error or make good the defects, errors, 
or omissions in the Work and materials. 

All records pertaining to the Project shall be retained by the Contractor for a period 
of three years from the date of final acceptance of the Project, unless additional time 
for retention is requested in writing by the Owner.  Upon request, all such records 
shall be made available to the Owner or its representative. For the purpose of this 
Section, records shall include all books of account, supporting documents, both paper 
and electronic, and papers deemed necessary by the Owner to assure compliance 
with the contract provisions, photographs, videos, video tapes and project pictures 
stored electronically.  Contractor shall reasonably cooperate with the Owner in 
obtaining and reviewing all documentation herein. 
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SECTION IV:  ADMINISTRATIVE 

1. "As-  

a. At the completion of the Work under this contract, the Contractor shall prepare and 
deliver to the Owner one complete set of the construction drawings indicating As-
built conditions.  Final As-built drawings submissions shall consist of: 

(1) Adobe Acrobat format (.pdf)  1 complete set 

(2) Latest version of AutoCAD format (.dwg) to include external references  

Final payment shall be withheld from the Contractor until acceptable "As-built" 
drawings are furnished to the Owner. 

b. The Contractor shall furnish a complete set of operations and maintenance 
instructions together with the repair parts lists for all mechanical and electrical 
equipment.  Those instructions shall be prepared and published by the manufacturer, 
and shall be delivered to the Owner prior to the final inspection.  Final payment shall 
be withheld from the Contractor until such documents are furnished to the Owner. 

2. Conferences 

a. Unless waived by agreement of both parties, a Preconstruction Conference will be 
held at a mutually convenient time as soon as is practicable following award of this 
contract; normally, within 21 calendar days thereafter. The Preconstruction 
Conference shall be attended by responsible representatives of the Owner, and the 
Contractor and its subcontractors.  The Contractor, its subcontractors and its suppliers 
are expected to be fully familiar with the contract documents and specific Project 
requirements by the time set for the Preconstruction Conference and the Owner may 
reasonably presume such notwithstanding 
Section I of these General Conditions.  The Contractor shall then present for 
discussion at the meeting any questions, concerns, discrepancies, need for 
clarifications and any other significant issues which may in any manner affect the 
project schedule or its performance of the Work for these issues discussed after the 
award of contract. Written clarifications and/or interpretations of the contract 
documents shall be furnished to the Contractor without unreasonable delay. Written 
"Minutes" of the Preconstruction Conference will be prepared by the Owner, with 
copies provided to all attendees and which the "Minutes" shall be retained. 

The Contractor shall deliver to the Owner at the Preconstruction Conference the 
specified copies of: 

 Schedule of Values (where applicable). 
 Quality control program. 
 List of project subcontractors. 
 List of Contractor's project management team with telephone 

numbers. 
 Identification of major suppliers and/or manufacturers to be used 

on the project. 
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Schedule for, and listing of, shop drawing submittals.
Other documents as may be required elsewhere in these
specifications.

b. The Contractor or Owner may request conferences for other useful purposes at
convenient times throughout the contract period.  Representatives of all concerned
parties shall receive reasonable notice of any such meeting.

Payments
Unless otherwise specified in the section of "Special Conditions" and upon receipt
electronically in  of the Contractor's Application for 
Payment (Forms AFP-1 and AFP-2), payment for this Work will be made as follows:

Payment will be made once each month in the amount of 95 percent of the value of
completed Work, based on contract prices of labor and materials incorporated in the
Work and of materials suitably stored at the site thereof for incorporation in the Work,
as estimated or approved by the Owner's representative less the aggregate of
previous payments.  Within twenty (20) business days after the development of the
Punch List, as defined above, and after receipt of a proper invoice or payment
request, Owner, through the Project Manager, will pay the remaining balance of the
contract, including any remaining retainage less an amount equal to 150% of the
estimated costs to complete the items on the Punch List. §§ 218.735(7)(e) and
255.077(4), Fla. Stat. Final payment, will be made after closeout of the Work has
been satisfactorily completed and all requirements of the contract documents have
been fulfilled. Florida Statutes do not require Owner to pay or release any amounts
that are subject of a good faith dispute made in writing pursuant to the contract or
are the subject of a claim brought pursuant to § 255.05, Florida Statutes.

The Contractor shall submit to the Project Manager a proposed Schedule of Values of
the various portions of the Work, including line item quantities aggregating to the
total contract sum, and prior to the Preconstruction Conference.  This schedule, when
approved by the Project Manager, shall be used as a basis for the Contractor's
application for payments.  The Contractor shall update this schedule each time a
Change Order affecting the contract total price is approved.  The contract price will
be adjusted to provide payment for the actual quantities of unit price items as they
are completed and accepted.  The following items are required with each AFP:

Form AFP-1 Application for Payment

Form AFP-2 Schedule of Values

Progress Schedule

DBE Form 5

Narrative Report that addresses:

Work Performed
Work Planned
Problems
Open Issues
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        6. Photographs (See Section SC, Item 11 for detailed requirements.) 

c. Payments may be withheld for failure of the Contractor to comply with the provisions 
of the contract documents, including  but  not  limited  to: 

1. Defective work not remedied. 

2. Failure of the Contractor to make payments properly to 
subcontractors or for labor, materials, or equipment. 

3. Any delay or damage to another Contractor, upon certification by 
injured Contractor, of the cause and amount of any said damage. 

4. Unsatisfactory prosecution of the Work by the Contractor. 

Payments may also be withheld if claims have been filed or there is reasonable 
evidence indicating the probable filing thereof, or if Contractor's Surety for this Project 
so requests in writing. 

Withholding of payments is a remedy in addition to all other remedies available to the 
Owner.  Where pursuant to condition (2) of this paragraph, a contractor certifies to 
the Owner the necessity to withhold progress payments to another contractor, the 
certifying contractor shall defend, indemnify, and hold harmless the Owner from any 
and all claims or suits arising from such action, which is discretionary with the Owner. 

d. Whenever Mobilization and Demobilization are a part of the bid items, Mobilization 
will account for and be paid out at sixty percent (60%) and Demobilization will account 
for and be paid out at forty percent (40%). 

e. Whenever any change or combination of changes in the Work results in an increase 
or decrease in the original estimated contract quantities, and the Work added or 
eliminated is of the same general character as that shown on the original plans, the 
Contractor shall accept payment in full at the original contract unit prices for the actual 
quantities of work done, and no allowance will be made for any loss of anticipated 
profits because of increases or decreases in quantities provided, however, that any 
increased or decreased work covered by a Change Order shall be paid for as stipulated 
therein. 

f. Final payment shall not be made until the Contractor has delivered to the Owner any 
required submittals, the Certificate of Substantial Completion (Form SUBCOM); 
Contractors Affidavit to Owner (Form FCC); Consent of Surety to Final Payment (Form 
CONSUR), including valid Power of Attorney, and DBE Form 5. 

g. No payment by the Owner shall be construed to be acceptance of defective Work or 
improper materials. Contractor warrants and guarantees that title to all work, 
materials, and equipment covered by any Application for Payment, whether 
incorporated into the Project or not will pass to the Owner at time of final payment, 
free and clear of all liens, claims, security interests and encumbrances. 

h. Payments will be made within 20 business days after receipt of Contractor's properly 
documented invoice(s), unless returned for correction of invoice(s), or submission of 
additional substantiation. 
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i. The acceptance of final payment shall constitute a waiver of all claims by the 
Contractor except those specifically preserved according to the provisions of these 
contract documents. 

j. The Owner may at any time have access to the Contractor's records for the purpose 
of auditing the financial and contractual performance of the Contractor.  The Owner 
may obtain copies of all financial and scheduling computer disks at any time from the 
Contractor, and shall have reasonable access to all other documents throughout the 
duration of the project and for three (3) years following substantial completion except 
those that would be privileged under Florida law.  The Owner may audit the financial 
records of the Contractor at any reasonable time, at its own expense. 

4. Progress Schedule 

The Contractor shall prepare for the Owner's approval a progress schedule for the Project 
showing the dates for the starting and completion of the various items of construction.  The 
schedule shall be prepared in Microsoft Project (or equivalent) format, unless the Technical 
Specifications provide for a more detailed progress schedule. 

Four (4) copies shall be furnished to the Owner's representative at the Preconstruction 
Conference.  This schedule, after approval, shall be used by the Owner as the primary 
means of determining satisfactory execution of the Work by the Contractor.  No payments 
will be made to the Contractor until the schedule is approved.  All proposed Change Orders 
will include a revised schedule. 

Should the Contractor fall behind the approved schedule, it shall provide a recovery 
schedule and be required to revise methods or operations, increase its forces (labor and 
equipment), work extra hours per day, and/or work extra days per week as necessary until 
the scheduled progress is acceptable, at no extra compensation by the Owner.  Failure on 
the part of the Contractor to take necessary and sufficient actions in this regard and to put 
the Project back on schedule within a reasonable time, not to exceed 30 calendar days after 
notification by the Owner of such delinquency, shall be considered sufficient grounds for 
termination of the contract. The decision by the Owner not to terminate shall not constitute 
a waiver or preclude the termination for default as appropriate. 

Any delays encountered during the construction which may be excusable under the 

in accordance with the provisions.  The approved Project schedule may, depending on the 
Project Manager's decision, be adjusted accordingly. 
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SECTION V:     INSURANCE AND BOND  -  Refer to MC-1898RR for 
-1 TO RLI-2 

1. Insurance and Indemnification.  

a. The Contractor shall not commence Work until the Contractor has procured 
the insurance required under this Section and such insurance has been 
approved by the Owner. The Contractor shall provide evidence of such 
insurance in the following manner: 

(1) Contractor agrees, at its sole expense, to maintain on a primary, non-
contributory basis during the life of this Contract or performance of 
Work hereunder, insurance coverages, limits, and endorsements 
unless otherwise noted herein.  Contractor agrees to provide evidence 

Omissions Liability and Commercial Umbrella/Excess Liability coverages 
at execution of the Contract.  The other coverages required herein for 

event the Contractor performs any site work, other than testing, then 
all insurance required herein will need to be evidenced prior to 
commencement of said site work. 

(2) The Contractor agrees the insurance requirements herein as well as 
ement, is not intended to and shall 

not in any manner limit or qualify the liabilities and obligations 
assumed by the Contractor under this Contract. 

(3) As evidence of compliance with the insurance required by Paragraph 
"c.", Subparagraphs 1 (Workers' Compensation/Employers' Liability), 2 
(Commercial General Liability) and 3 (Business Auto) below, the 
Contractor shall furnish the Owner with a Certificate of Insurance 
Compliance (Form 101-87) signed by an authorized representative of 
the insurer(s) providing the coverage.  The specified form must be 
used; no substitutions will be permitted. 

(4) As evidence of compliance with the insurance required by Paragraph 
"c.", Subparagraph 4 (Protection for Owner) below, the Contractor 
shall furnish the Owner with either the original of the Owner's and 
Contractor's Protection Liability Policy(ies) or a Certificate of Insurance 
Compliance (Form 101-87) signed by an authorized representative of 
the insurer(s) verifying inclusion of the Additional Insured 
endorsement in the Commercial General Liability Coverage. 

(5) If this contract includes construction of, or additions to aboveground 
buildings or structures, or the installation of machinery or equipment 
into an existing structure as evidence of compliance with the insurance 
required by Paragraph "c.", Subparagraph 5 (property insurance) 
below, the Contractor shall furnish the Owner with the original of the 
policy or policies of insurance required and a Certificate of Insurance 
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Compliance (Form 101-87) signed by an authorized representative of 
the insurer(s). 

(6) With respect only to the insurance required by Paragraph "c.", 
Subparagraph 4 (Protection for Owner) and Subparagraph 5 (property 
insurance) below, and then only for a maximum of sixty (60) days 
from the date of inception of the policy or policies in lieu of the original 
of any required policy or policies of insurance, the Contractor may 
furnish an original binder or binders of the insurance signed by an 
authorized representative of the insurer(s) and a Certificate of 
Insurance Compliance (Form 101-87) signed by an authorized 
representative of the insurer(s). 

(7) Until such time as the insurance is no longer required to be maintained 
by the Contractor, the Contractor shall provide the Owner with renewal 
or replacement evidence of the insurance in the manner described by 
Paragraph "a.", Subparagraphs 1, 2, 3 and 4 below, no less than thirty 
(30) days before the expiration or replacement of the insurance for 
which previous evidence of insurance has been provided. 

(8) Neither approval by the Owner for failure to disapprove the insurance 
furnished by the Contractor shall relieve the Contractor of the 
Contractor's full responsibility to provide the insurance as required by 
this contract. 

b. Insurers providing the insurance required by this contract must meet the 
following minimum requirements: 

(1) Such insurers must be licensed to write insurance of the required 
class(es) in the State of Florida, either:  a) authorized by subsisting 
certificates of authority issued to the companies by the Department of 
Insurance of the State of Florida, or b) with respect only to the 
coverage required by Paragraph "c.", Subparagraph 1 (Workers' 
Compensation/Employers Liability) authorized as a group self-insurer 
pursuant to Florida Statutes 440.57. 

(2) In addition, such insurers other than those authorized by Florida 
Statutes 440.57 shall have and maintain throughout the period for 
which coverage is required a Best's Rating of "A-" or better and a 
Financial Size Category of "VII" or better according to A. M. Best 
Company.   

(3) If, during the period when an insurer is providing the insurance 
required by this contract, an insurer shall fail to comply with the 
foregoing minimum requirements, as soon as the Contractor has 
knowledge of any such failure, the Contractor shall immediately notify 
the Owner and immediately replace the insurance provided by the 
insurer, with an insurer meeting the requirements.  Until the 
Contractor has replaced the unacceptable insurer with an insurer 
acceptable to the Owner, the Contractor shall be in default of this 
contract. 
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c. Without limiting any of the other obligations or liabilities of the Contractor, 
the Contractor shall, at the Contractor's sole expense, procure, maintain and 
keep in force the amounts and types of insurance conforming to the 
minimum requirements set forth in this Paragraph "c." Except as otherwise 
specified in this contract, the insurance shall commence prior to the 
commencement of work by the Contractor and shall be maintained in force 
until the contract completion date. 

(1) Workers' Compensation/Employers' Liability: 

(a) The Contractor's insurance shall cover the Contractor and its 
subcontractors of every tier for those sources of liability which 
would be covered by the latest edition of the standard Workers' 
Compensation Policy, as filed for use in Florida by the National 
Council on Compensation Insurance, without restrictive 
endorsements.  In addition to coverage for the Florida Workers' 
Compensation Act, where appropriate, coverage is to be included 
for the Longshoremen's and Harbor Workers' Compensation Act, 
Maritime, including Jones Act, Federal Employers' Liability Act 
and any other applicable Federal or State laws. 

NOTE:  If the project is to be accomplished on the face of the 
wharf, the concrete area where crane rails are located to the 
edge of the wharf and underneath the wharf (piling, deck 
repairs, etc.), Longshoremen's and Harbor Workers' 
Compensation will be required. 

(b) Subject to the restrictions of coverage found in the standard 
Workers' Compensation Policy, there shall be no maximum limit 
on the amount of coverage for liability imposed by the Florida 
Workers' Compensation Act, the Longshoremen's and Harbor 
Workers' Compensation Act, or any other coverage customarily 
insured under Part One of the standard Workers' Compensation 
Policy.  The minimum amount of coverage for those coverage s 
customarily insured under Part Two of the standard Workers' 
Compensation (inclusive of any amounts provided by an umbrella 
or excess policy) shall be those amounts stated in Required 
Limits of Insurance (Form 100-87). 

(2)  Commercial General Liability:   

The Owner shall be named an additional insured on the CGL Policy as 
well as Umbrella and or Excess policy or policies.  The Owner shall not 
be responsible to pay any deductible sum.  This is not meant to extend 

 Section 768.28, Florida Statutes. 

(a) The Contractor's insurance shall cover the Contractor for those 
sources of liability which would be covered by the latest 
occurrence form edition of the standard Commercial General 
Liability Coverage Form (ISO Form CG 2010 07 04 or GC 2010 04 
13 Additional Insured  Owners, Lessees, or Contractors-
Schedule Persons or Organization, in combination with the GC 
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2037 10 01) or similar endorsements providing equal or broader 
Additional Insured Coverage.  Commercial General Liability must 
be filed for use in the State of Florida by the Insurance Services 
Office, without the attachment of restrictive endorsements other 
than the elimination of Coverage C., Medical Payments and the 
elimination of coverage for Fire Damage Legal Liability. 

(b) If the contract value of this Project exceeds $100,000, the 
Contractor shall maintain separate limits of coverage applicable 
only to the work performed under this contract.  The minimum 
limits to be maintained by the Contractor (inclusive of any 
amounts provided by an umbrella or excess policy) shall be those 
that would be provided with the attachment of the Amendment 
of Limits of Insurance (designated Project or Premises) 
endorsement (ISO Form CG 25 01) to a Commercial General 
Liability Policy with the minimum amounts stated in the Required 
Limits of Insurance (Form 100-87). 

(c) The Contractor shall continue to maintain Products/Completed 
Operations Coverage for a period of three (3) years after the 
contract completion date.  The insurance shall cover those 
sources of liability which would be covered by the latest 
occurrence form edition of Coverage A of the Commercial 
General Liability Form (ISO Form CG 00 01) or Coverage A of the 
occurrence form Products/Completed Operations Liability 
Coverage Form (ISO Form CG 00 37), as filed for use in the State 
of Florida by the Insurance Services Office, without restrictive 
endorsements.   The   minimum   limits to   be maintained by the 
Contractor (inclusive of any amounts provided by an umbrella or 
excess policy) shall be the amounts stated in the Required Limits 
of Insurance (Form 100-87). 

(d) 
endorsement(s) excluding or limiting Products/Completed 
Operations, Independent Contractors, Broad Form Property 
Damage, X-C-U Coverage, Contractual Liability, Cross Liability or 

-
Insured Retention or deductible shall not exceed $25,000. 

(3)    Business Auto Policy: 

(a) The Contractor's insurance shall cover the Contractor for those 
sources of liability which would be covered by Part IV of the 
latest occurrence edition of the standard Business Auto Policy 
(ISO Form CA 00 01), including coverage for liability 
contractually assumed, as filed for use in the State of Florida by 
the Insurance Services Office, without the attachment of 
restrictive endorsements.  Coverage shall include owned, non-
owned and hired autos. 
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(b) The minimum limits to be maintained by the Contractor (inclusive 
of any amounts provided by an umbrella or excess policy) shall 
be the amounts stated in the Required Limits of Insurance (Form 
100-87). 

(4)    Protection for Owner Coverage: 

(a) The Contractor shall provide the Owner with an Owner's and 
Contractor's Protective Liability Policy (OCP Policy).  If the 
Contractor is unable to procure the minimum amounts of 
insurance in a single policy, the Contractor may provide the 
minimum limits through a combination of a primary OCP policy 
and one or more excess policies.  The policy or policies shall 
cover the Owner for all sources of liability which would be 
covered by the latest occurrence edition of the standard Owner's 
and Contractor's Protective Liability Coverage Form, Coverage 
for Operations of Designated Contractor (ISO Form CG 00 09), 
as filed for use in the State of Florida by the Insurance Services 
Office, without the attachment of restrictive endorsements. 

(b) The Owner shall also be a named an unconditional insured on 
the OCP Policy and, if applicable, the excess policy or policies. 
This coverage extends to any act or omission by the Owner, its 
employees, directors, and agents related to this project.  The 
policy or policies shall be endorsed to include the Owner's 
officials, officers, agents and employees as insured s. The policy 
or policies shall include the Contractor and the Contractor's 
subcontractors of every tier as the contractor designated in the 
declarations. The coverage is not meant to waive any limits set 
by Section 768.28, Florida Statutes. 

(c) The minimum OCP Policy limits per occurrence and if subject to 
an aggregate, annual aggregate to be provided by the 
Contractor (inclusive of any amounts provided by excess 
policies) shall be the same as the amounts shown in the 
Required Limits of Insurance (Form 100-87) as the minimum per 
occurrence and general policy aggregate limits respectively 
required for the Commercial General Liability Coverage.  The 
limits afforded by the OCP Policy and any excess policies shall 
apply only to the Owner and the Owner's officials, officers, 
agents and employees and only to claims arising out of, or in 
connection with, the Work under this contract. 

(d) The OCP Policy and, if applicable, the excess policy or policies, 
must be specifically endorsed to provide the Owner with 45 days' 
written notice of cancellation, non-renewal or restriction. 

(e)  As an alternative to the OCP policy, the Contractor may include 
the Owner and the Owner's officials, officers, agents, consultants 
and employees as Additional Insured s on the Commercial 
General Liability Coverage required pursuant to Subparagraph 
"c.2". If the Additional Insured alternative is selected, the 
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coverage afforded such Additional Insured s shall be no more 
restrictive than that which would be afforded by adding the 
Owner and the Owner's officials, officers, agents, consultants 
and employees as Additional Insured s using the latest Additional 
Insured - Owners, Lessees or Contractors (Form B) endorsement 
(ISO Form CG 2010).  Certificate of Insurance Compliance shall 
be clearly marked to reflect use of this alternative. 

(5)   Property Insurance: 

(a) If the contract includes construction of, or additions to 
aboveground buildings or structures, Contractor shall 
provide all risk Builder's Risk Insurance on a form which is 
no more restrictive than that afforded by the latest editions 
of Insurance Services Office Forms CP 00 20 and CP 10 30.  
If the contract does not include construction of, or additions 
to aboveground buildings or structures but does involve the 
installation of machinery or equipment, Contractor shall 
provide an all risk installation Floater including installation 
and transit. 

(b) For Builder's Risk, the amount of insurance is to be 100 
percent of the completed value of such addition(s), 
building(s) or structure(s). For Installation Floater, the 
amount of insurance is to be 100 percent of the installed 
replacement cost value. For Builder's Risk, the recovery shall 
be based on completed replacement cost. For Installation 
Floater, the recovery shall be based on the installed 
replacement cost. 

(c) The Builder's Risk Policy must be specifically endorsed to 
eliminate any "occupancy clause" or similar warranty or 
representation that the building(s), addition(s) or 
structure(s) in the course of construction shall not be 
occupied without specific endorsement of the policy.  The 
policy  must  be  endorsed  to  provide  that, subject  to  the  
notice  of  cancellation requirement, the Builder's Risk 
coverage  will continue to apply until final acceptance of the 
building(s), addition(s) or structure(s) by the Owner.  The 
Installation Floater Policy must be specifically endorsed to 
provide that, subject to the notice of cancellation 
requirement, the policy shall remain in force until   final 
acceptance of the machinery or equipment by the Owner. 

(d) The maximum deductible shall be $5,000.00 per occurrence. 

(e) The Owner must be included as a named insured for any 
liability arisen from its acts relating to the project. 

(f) The policy must be specifically endorsed to provide the 
Owner with 45 days' written notice of cancellation, non-
renewal or restriction. 
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(g) If the contract includes construction of, or additions to, 
aboveground buildings or structures which are located in a 
special flood hazard area as defined by the National Flood 
Insurance Program, flood insurance must be afforded for 
the lesser of the total insurable value of such buildings or 
structures, the maximum amount of flood insurance 
coverage available under the National Flood Program or, the 
total compensation due Contractor under the contract.  If 
the contract does not include construction of, or additions 
to, aboveground buildings or structures but does include the 
installation of machinery or equipment in a building or 
structure which is located in a special flood hazard area as 
defined by the National Flood Insurance Program, flood 
insurance must be afforded for the lesser of the total 
insurable value of the machinery or equipment or the 
maximum amount of flood insurance coverage available 
under the National Flood Program. 

d. The insurance provided by Contractor pursuant to this contract shall apply 
on a primary basis and any other insurance or self-insurance maintained by 
the Owner or an Owner's official, officer, agent or employee shall be excess 
of and not contributing with the insurance provided by or on behalf of the 
Contractor. 

e. Except with respect to the Property Insurance, the coverage maintained by 
the Contractor shall apply on a first dollar basis without application of a 
deductible or self-insured retention. 

f. Compliance with the insurance requirements of this contract shall not limit 
the liability of the Contractor, its subcontractors, employees, or agents to 
the Owner or others.  Any remedy provided to the Owner or the Owner's 
officials, officers, agents and employees by the insurance shall be in addition 
to and not in lieu of any other remedy available under this contract or 
otherwise. 

g. Indemnification. 

(1) The Contractor shall indemnify, defend and hold harmless the JPA, its 
employees and elected officials, from all liabilities, damages, losses, 
costs and expenses of whatsoever kind or nature, including, but not 

to the extent such Damages are caused by the negligence, 
recklessness or intentional wrongful conduct of the Contractor and/or 
persons employed or utilized by the Contractor in the performance of 
this Agreement. 

(2) In any and all claims against the Owner or its members, directors, 
officers, employees, representatives and agents by any employee of 
the Contractor, any subcontractor, anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may 
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be liable, this indemnification under this Sub-article "g." shall not be 
limited in any way by any limitation on the amount or type of 
damages, compensation or benefits payable by or for the Contractor 
or any subcontractor under workers' compensation acts, disability 
benefit acts or other employee benefit acts. 

(3) In addition to those indemnities previously described, the obligations 
of the Contractor under this Sub-article "g." shall extend to the liability 
of the Consultant or Consultants, if any, on this Project, and the 
Consultant's members, directors, officers, employees, representatives 
or agents in the same manner as applicable to the Owner.  Provided, 
however, the obligations of the Contractor under this Sub-article "g." 
shall not extend to the liability of the Consultant, its members, 
directors, officers, employees, representatives or agents arising out 
of: 1) the preparation or approval of maps, drawings, opinions, 
reports, surveys, change orders, designs or specifications, or  2) the  
giving  of  or  the failure to give directions or instructions by the 
Consultant, its members, directors,  employees, representatives or 
agents provided such giving or failure to give is the primary cause of 
the injury or damage. 

(4) The remedy provided to the Owner and the Consultant and their 
respective members, directors, officers, employees, representatives 
and agents by this indemnification shall be in addition to and not in 
lieu of any other remedy available under this con-tract or otherwise. 
This indemnification obligation shall not be diminished or limited in 
any way to the total limits of insurance required in this contract or 
otherwise available to Contractor or any sub-contractor. 

(5) To the fullest extent permitted by law, the Contractor shall indemnify, 
defend and hold harmless the Owner its officers, agents, volunteers, 
and employees from and against all claims, damages, losses, and 
expenses, including but not limited to all fees and charges of 
engineer(s), architect(s), attorney(s) and other professional(s), court 
costs, or other alternative dispute resolution costs arising out of, 
resulting from, or otherwise but for the performance or furnishing of 

Invitation to Bid; provided that 
any such claim, damage, loss or expense is attributable to bodily 
injury, sickness, disease, death or personal injury, or property 
damage, including the loss of use or diminution in value resulting 
there from; but only to the extent caused in whole or in part by the 
actual or alleged negligent acts, errors, or omissions of Contractor, 

 Subcontractor(s) or anyone directly or indirectly 
employed or hired by Contractor, or anyone for whose acts Contractor 
may be liable.  The Owner reserves the right, but not the obligation, 
to participate in defense without relieving Contractor of any obligation 
hereunder. 

h.       

(1)  As evidence of compliance with the insurance required by Paragraph 
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"c.", Subparagraphs 6 ( ), the Contractor 
shall furnish the Owner with a Certificate of Insurance Compliance 
(Form 101-87) signed by an authorized representative of the insurer(s) 
providing the coverage.  The Contractor agrees the policy shall include 
a minimum three (3) year Discovery (tail) reporting period, and a 
retroactive date that equals or precedes the effective date of the 
Contract, or the performance if Work hereunder.  This coverage can 
be provided on a Per-Project basis. 

2. Surety Bonds. 

a. General.  All bonds shall be written through a reputable and responsible 
Surety bond agency licensed to do business in the State of Florida and with 
a Surety company or corporation meeting both Subparagraphs (1) and (2) 
below. All bonds, including bid bonds and contract bonds shall have affixed 
to them a certified copy of current Power of Attorney of the Attorney-in-Fact 
who executed the bond on behalf of the Surety.  Bond requirements in 
excess of $500,000, including bid bonds and contract bonds, shall be written 
with a Surety company meeting the specifications of both Subparagraphs (1) 
and (2).  In the event the bond requirement does not exceed $500,000, 
bonds written with a Surety company meeting either  a)  the requirements 
of Subparagraphs (1) and (2) or, alternatively,  b) the requirements of 
Subparagraph (3) shall be acceptable. 

(1) Having a minimum rating in the latest revision of Best's Insurance 
Reports of: 

Contract Amount Policyholder Financial 

Under $250,000 B+ Class III 

$250,000.01 to $2,500,000 B+ Class IV 

$2,500,000.01 to $5,000,000 A- Class IV 

Over $5,000,000.01 A Class V 

(2) Holding a current certificate of authority as acceptable Surety on 
federal bonds in accordance with U. S. Department of Treasury, 
Circular 570, current revision.  If the amount of the bond exceeds the 
underwriting limitations set forth in the Circular, in order to qualify, 
the net retention of the Surety Company shall not exceed the 
underwriting limitation in the Circular and the excess risk must be 
protected by co-insurance, reinsurance, or other methods.   Further, 
the Surety Company shall provide the Owner with evidence 
satisfactory to the Owner that such excess risk has been protected in 
an acceptable manner. 
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(3) In the event the bond requirement does not exceed $500,000, bonds 
with a Surety Company in compliance with the following requirements 
shall be acceptable: 

(a) The Surety Company holds a certificate of authority authorizing it 
to write Surety bonds in Florida. 

(b) The Surety Company has twice the minimum surplus and capital 
required by the Florida Insurance Code at the time the invitation 
to bid is issued. 

(c) The Surety Company is otherwise in compliance with the 
provisions of the Florida Insurance Code. 

(d) The Surety Company holds a currently valid certificate of 
authority issued by the United States Department of the 
Treasury under Section 9304 to 9308 of Title 31 of the United 
States Code. 

In order to qualify as an acceptable Surety company under this 
Subparagraph (3), a Certificate and Affidavit for Surety Bond Insurer 
(Form CASBI included in the contract documents) shall be executed 
by an officer of the Surety bond insurer as evidence that a Surety 
Company is in compliance with the foregoing requirements and shall 
be submitted with the bond. 

b. Agent.  The name of the agent for the Surety Company shall be listed in the 
prescribed space on both the bid bond and the contract bond. 

c. Bid Bonds.  Refer to "Supplemental Instructions to Bidders," Article 6 "Bid 
Guaranty."  Provisions of this Article apply to bid bonds.  Surety's standard 
bond form for State of Florida is acceptable. 

d. Contract Bonds.  The Contractor, at its own expense, shall furnish a 
Performance Bond, and a Statutory Payment Bond as security for the faithful 
performance under the contract documents.  The bonds shall be in an 
amount at least equal to the contract price, in the form provided in these 
contract documents, and with such Surety as is acceptable to the Owner.  
Such bonds shall indemnify the Owner for damages associated with 
unexcused late delay of the project. 

e. Additional Bond.  It is further mutually agreed between the parties hereto 
that if, at any time during the contract period, the Surety or Sureties upon 
the bonds ceases to meet the specified minimum criteria or otherwise 
become financially unsatisfactory, or if for any reason, such bond ceases to 
be adequate to cover the performance of the Work, the Contractor shall 
immediately, and at its expense, furnish an additional bond or replacement 
bond in such form, amount, and with such Surety or Sureties as shall be 
satisfactory.  In such event, no further payments to the Contractor shall be 
deemed to be due under this contract until such new or additional security 
for the faithful performance of the Work shall be furnished in manner and 
form satisfactory to the Owner. 
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Section I through Section V, and the articles of this section 

necessary for this project.  Any artic

section shall remain in effect. 

1. Time for Completion  

The Contractor shall totally and finally complete all work not later than 90  
calendar days after receipt of Notice to Proceed. 

 

2. Liquidated Damages 
 

a. The parties agree that at the time of entering into this Agreement the parties 
cannot determine the precise amount of damages that JAXPORT will suffer in 
the event Contractor is unable to perform its obligations under this 
Agreement.  The parties agree that the damages suffered by JAXPORT under 
such circumstances are uncertain and difficult to ascertain.  Therefore, the 
parties agree that this sum is fair and reasonable and represents liquidated 
damages and is not a penalty. 

b. Should the Contractor or, in case of its default, the Surety fail to complete 
the work within the time stipulated in the contract, or within such extra time 
as may have been granted by the Owner, the Contractor or, in case of its 
default, the Surety shall pay to the Owner not as a penalty but as Liquidated 
Damages the amount so due as determined below. 

c. For each calendar day that any part of the work remains uncompleted after 
the expiration of the contract time, the sum per day specified below shall be 
deducted by the Owner from monies due the Contractor, not as a penalty but 
as agreed Liquidated Damages representing loss to the Owner for additional 
cost of contract administration, inconvenience and additional cost of 

completion. If no money is due the Contractor, the Owner shall have the 
right to recover said sum or sums from the Contractor, from the Contractor's 
Surety, or from both. The assessment of Liquidated Damages shall be in 
addition to actual damages or claims to the Owner except for inconvenience,  
administrative costs, and additional costs of operation. 

d. Liquidated Damages for failure to complete the work within the time specified 
for the completion of the work shall be: 

          $900 per calendar day 

e. Permitting the Contractor to continue and to finish the work, or any part of it, 
after the expiration of the contract time allowed including extensions of time 
granted to the Contractor shall, in no way, act as a waiver on the part of the 
Owner, of the Liquidated Damages due under the contract. 
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f. In case of default of the contract and the completion of the work by the 
Owner, the Contractor and its Surety shall be liable for the Liquidated 
Damages and delay under the contract, but no Liquidated Damages shall be 
chargeable for any delay in the final completion of the work by the Owner 
due to any unreasonable action or delay on the part of the Owner. 

3. Warranty 

The Contractor agrees to correct or replace any defective materials or 
workmanship for a period of One (1) Year from execution of Certificate of 

. The Technical 
Specifications may require a longer warranty period for all or portions of the Work. 

4. Permits 

The Contractor shall secure permits and licenses as specified in 
 

will obtain State and Federal permits for permanent construction, and has applied 
for Federal and State dredge and fill permits and other local permits for this 
project, if applicable. 

The Contractor shall obtain the City Building Permit and any permits required for 
the construction of temporary structures, and temporary dredging and filling which 
may be necessary to facilitate its construction scheme and operations. 

5. Owner's Minimum Project Work Rules 

See FORM PWR 

6. Existing Soil Conditions 

The Owner has, for its own use, made borings at or near the site of the Work.  
Any boring data shown in these contract documents is presented only as 
information which indicates certain conditions found and limited to the exact 
locations and on the dates indicated. Any interpretations or conclusions drawn by 
the Contractor from such data shall be its own and the Owner makes no 
representation or guarantee concerning the accuracy or completeness of such 
data.  The Contractor shall be responsible for making its own determination of 
subsurface conditions prior to bidding and shall not assume that any of the 
aforesaid boring data will necessarily be found or maintained. 

7. Site Conditions 

The Contractor shall visit the location of the Work and make such investigations of 
existing conditions above or below the surface of the ground as it may deem 
necessary for the proper and timely performance of its work, including but not 
limited to field measurements, soil investigations, laydown areas, interferences 
and general logistics.  No oral representations by any persons regarding such 
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conditions either before or after the execution of this contract, shall affect or 
modify any of the terms or obligations herein contained. 

8. Structure over Navigable Waters 

Where structures are erected in, adjacent to, or over navigable waters, the 
Contractor shall observe all regulations and instructions of Federal and other 
authorities having control over such waters.  The Contractor shall not obstruct 
navigation channels without permission from the proper authority and shall 
provide and maintain navigation lights and signals in accordance with the Federal 
requirements for the protection of the structure, or falsework, and of navigation. 

9. Welding, Burning, and Hot-work Regulations 

The U. S. Coast Guard requires JAXPORT to maintain "welding and hot-work" 
permits valid for 3-year periods that allow JAXPORT and its Contractors to 
complete any such work on its marine terminal docks. The area of the terminal 
covered by this program extends landward from the face of the wharf 150 feet. 
Beyond 150 feet is covered by rules and regulations of the Jacksonville Fire 
Marshal's Office, and does not require permitting.  

a. The Contractor must contact the designated JAXPORT terminal 
representative who will inspect the project area in accordance with, and 
issue the JAXPORT Cutting-Welding-Hot-work Authorization Form.  

b. Once JAXPORT representative has issued the Authorization Form, he will 
give the Contractor a copy of the U. S. Coast Guard permit, which must be 
posted by the Contractor in the vicinity of the Contractor's project. 

c. After receiving the completed Authorization Form and posting the U. S. 
Coast Guard permit in the job area, the Contractor must then contact the U. 
S. Coast Guard Marine Safety Office, Jacksonville, FL, supplying the following 
information: 

(1) U. S. Coast Guard Hot-work permit number 

(2) The types of hot-work to be accomplished 

(3) The exact location of the hot-work at the facility. 

(4) Anticipated duration of the hot-work 

(5) Type and location of any dangerous cargo on the facility. 

(6) Name/phone number of the point of contact at the facility. 

(7) The name of the Contractor. 

d. The Marine Safety Office of Jacksonville will issue a reference number 
allowing the Contractor to use the JAXPORT Welding and Hot-
for up to a period of 7 days. 

e. Steps a. through d. must be repeated each 7-day period thereafter until the 
welding and hot-work portions of the contract is complete. 
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It is the Contractor's responsibility to comply with all federal, state and local laws.

10. Tax Savings Program, General. 

Goods and services purchased directly by the Contractor are subject to all State 
and/or local taxes. All items, materials, supplies and/or equipment incorporated and/or 
used in the construction of the project and paid for by the Contractor are, consequently, 
subject to all applicable taxes. 

It is the Contractor's sole responsibility to incorporate any and all applicable 
taxes into the bid proposal including all railroad materials and equipment for this project 
without regard to the optional purchasing procedures hereinafter defined. JAXPORT is 
not a Railroad Company or Railroad Operator, therefore the railroad tax exemption rules 
do not apply to JAXPORT. 

JAXPORT Tax Exemption 

Chapter 212 of the Florida Statutes, however, provides JAXPORT with an 
exemption from the payment of sales taxes for all procurements made directly by 
JAXPORT. 

This section contains the specific administrative and/or purchasing procedures 
that the Contractor shall follow for the purpose of facilitating JAXPORT's procurement of 
major items to the extent that JAXPORT may so elect and thereby obtain any benefit 
that may accrue to JAXPORT from the sales tax exemption permitted by the Florida 
Statutes. 

Administrative and/or Purchasing Procedures.  

The following procedures are hereby established to permit JAXPORT to purchase 
in its own name and for its own account some of the items, equipment, materials and 
supplies which will form part of the work for which the Contractor is obligated to 
construct under this contract. 

Within a period of time that will not adversely impact the orderly progression of 
the Project, agreed upon by both JAXPORT and Contractor following notice of contract 
award, the Contractor shall prepare and submit to the Project Manager an itemization of 
all items, materials, supplies and/or equipment that will be incorporated into this Project 
for which the Contractor has a firm quotation and as hereinafter specified. If the 
Contractor does not have a firm quotation for any items at the time the initial list is 
prepared, the Contractor shall update the previously submitted list immediately upon 
obtaining the necessary quotation. 

This list shall include all items identified on the plans or in the "Products" section 
of each Technical Specification that individually or collectively cost $10,000 or more and 
would normally be ordered from one supplier under a single Purchase Order. Items that 
are purchased on an "as needed" basis over time under multiple Purchase Orders, each 
of which are less than $10,000, may be excluded from this list even though the 
aggregate total cost of all items in this category exceeds the $10,000 minimum. 

a) The list must contain the following: 
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1. A description of item, material, supplies and/or equipment to be 
procured. This description shall be by common name and be referenced 
to the technical specification and CSI code under which it is defined. 

2. The quantity of the item, material, supplies and/or equipment to be 
procured, the unit cost applicable to each, and the appropriate State of 
Florida and local (Duval County) sales tax rate in which the procurement 
is delivered. 

b) Within five (5) working days following receipt of the proposed purchasing list or 
supplemental firm quotation from the Contractor, the Project Manager will notify 
Contractor of JAXPORT's decision as to which items will be purchased directly by 
JAXPORT. 

c) Purchase Orders for the selected items will be requested from the Purchasing 
Department using the Contractor's Letter of Quotation to identify the Vendor 
name, Contractor, and Not to Exceed amount of Purchase Order. Each Purchase 
Order will be assigned a number based on the project number and sequence 
number of Purchase Orders issued. 

It shall be understood by the Contractor that these Purchase Order Forms will be 
issued for the sole and specific purpose of procuring the selected items for 
incorporation in the Work for which the Contractor is obligated to construct 
under this contract. 

d) Purchase Orders issued with Letter of Quotation attached, will be forwarded by 
Project Manager to Contractor with request to complete Purchase Order as to 
item(s) ordered, delivery instructions, and signature of Contractor. 

The Purchase Order, however, shall omit any Florida State or local sales tax. In 
lieu thereof, JAXPORT's Consumer's Certificate of Exemption No. 85-
8012543323C-8 shall be attached to the Purchase Order prior to distribution. 

Each Purchase Order shall be completed and countersigned by the Contractor. 
The Contractor shall be responsible for assuring that the requirements for the 
procurement, as detailed on the plans and in the Technical Specifications, are 
satisfied. 

e) Contractor will then return the completed Purchase Order(s) to JAXPORT for 
countersignature by the Project Manager approving purchase as to conformity to 
specifications; and to the Purchasing Department for countersignature by the 
Purchasing Manager. 

f) After obtaining all signatures, the Project Manager shall simultaneously distribute 
the original to the Vendor or supplier with copies to the Purchasing Department, 
the Contractor, and the Finance Department. 

g) The Contractor and Owner agree that it is to their mutual benefit that 
prosecution of the Work proceed with due diligence and without interruption. 
Vendors of selected items shall therefore make deliveries as directed by the 
Contractor, when needed, to enable the Contractor to perform his scheduled 
obligations. 
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JAXPORT and Contractor agree that the Contractor will receive, receipt for,
inspect, accept and to the extent necessary, unload, store, and protect the
selected items at either the jobsite or other place as the Contractor may deem
appropriate until brought to the worksite by the Contractor.
The Contractor shall accept delivery of selected items from the appropriate
Vendor as conforming to both the terms and conditions of the Purchase Order
and applicable Technical Specifications.

Upon receipt of an invoice for selected items delivered, the Contractor will write
on the face of the invoice that it is "okay for payment", sign, and date invoice.
The invoice is then submitted in  to 
JAXPORT's Project Manager for authorization for payment.

Upon receipt of a properly approved invoice, JAXPORT shall pay the Vendor of
the selected items the amount due as defined by the Purchase Order but without
any Florida State or local sales tax.
Where the Contractor has special terms with a Vendor to receive a discount if

frame, invoices will be processed and the discount taken of which JAXPORT will
receive the benefit. The Contractor will be advised by mail when an invoice is
forwarded to the Finance Department for payment and the amount to be paid,
showing discounts taken by JAXPORT, if any. Otherwise, invoices will be paid
within 30 days from date on invoice.

In preparation of its Monthly Progress Payment request, the Contractor shall
show on Line 3 of the Application for Payment the total amount of purchase
orders issued under this Tax Savings Program. On Line 4 of the Application for
Payment, the Contractor will show the amount of tax savings. Line 5 of the
Application is the total of Lines 3 and 4.

An adjustment shall be summarized by reporting at the end of the contract and a
Change Order to the contract will be made to close out any remaining balances
on purchase orders based on the total of payments against each purchase order
made for selected items, plus the total sales tax computed.  A final reconciliation
change order will be issued on all tax savings purchase orders remaining
balances based on payments plus sales tax.

Notwithstanding JAXPORT's payment for selected items, as provided for above,
the Contractor assumes full responsibility for any change in price and liability
associated with selecting and ordering the proper quantity and type of materials
and equipment for scheduling the appropriate delivery date, selection of the
appropriate Vendor or supplier, the correctness of the Purchase Order and
receipt report and the storage, delivery, and protection of the equipment and/or
material.

The Contractor shall use Owner approved Purchase Orders only for purchasing
goods, equipment, materials and supplies previously designated or selected by
JAXPORT. The Contractor shall immediately notify and consult with JAXPORT
relative to any change or modification to any previously approved selected
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item(s). The Contractor shall account for every Purchase Order including those 
voided for any reason, and shall return all voided and unused Purchase Order 
Forms prior to the final contract payment. 

o) If the Contractor enters into one or more subcontracts with respect to any
portion of the Work, the Contractor will require that each subcontractor allow,
under the terms of their respective subcontracts, JAXPORT to purchase selected
item(s) in the same manner as provided above with respect to the Contractor.

The Contractor shall sign all Purchase Orders for selected item(s) required by the
subcontractor to complete the portion of the Work required by the subcontract.

11. Progress Photographs

be accompanied by not less than 5 color photographs, approximately 3 inches by
5 inches in size showing current status of various areas and components of the
Project. Photographs are to be mounted in report form with descriptive captions,
and sequentially numbered and uploaded in 
as an attachment to each AFP.  The Progress Photograph Report shall contain
the following certification on its front cover which requires signature of the
Contractor's responsible official.

THIS IS TO CERTIFY THAT THE ATTACHED PHOTOGRAPHS 
ACCURATELY REPRESENT THE ACTUAL STATUS AND 
CONDITION ON ___[DATE]________ OF THE 
________[CONTRACT TITLE]_______________ BEING 
CONSTRUCTED FOR THE JACKSONVILLE PORT AUTHORITY 
UNDER CONTRACT NO. ___[CONTRACT NO.]_________. 

FIRM: _________________________ 

SIGNATURE: _________________________ 

NAME TYPED: _________________________ 

TITLE: __________________________________ 

DATE:________________________ 



REQUIRED LIMITS OF INSURANCE 

Form Rev. 2024                                                        Jacksonville Port Authority                                                           Page No.: RLI-1 
MC-1898RR                                                        REQUIRED LIMITS OF INSURANCE 

Provide evidence of the  ability to provide the following minimum insurance coverage, either by 
means of an existing policy or other verifiable proof (such as a project specific endorsement or 
Agent/Broker commitment letter) from a company or companies authorized to do business in Florida and 
that have and maintain a Best's Rating of "A-" or better and a Financial Size Category of "VII" or better 
according to A. M. Best Company, or b) with respect only to Workers' Compensation/Employers' Liability 
Coverage, is authorized as a group self-insurer by Florida Statutes 440.57. The Bidder shall be the 
Named Insured for all contractually required insurance, with JAXPORT; the members of their 
Governing Body; and their officers, officials, and employees as Additional Insureds. The 
submitted documentation shall demonstrate compliance with the following minimum indemnification and 
insurance requirements (inclusive of any amounts provided by an umbrella or excess policy) in the amounts 
below: 

1. WORKERS' COMPENSATION/EMPLOYERS' LIABILITY 

Part One - There shall be no maximum limit (other than as limited by the applicable statute) for liability 
imposed by the Florida Workers' Compensation Act, the Longshoremen's and Harbor Workers' 
Compensations Act or any other coverages required by the contract documents which are customarily 
insured under Part One of the standard Workers' Compensation Policy. 

Part Two - The minimum amount of coverage for those coverages required by the contract documents 
which are customarily insured under Part Two of the standard Workers' Compensation Policy shall be: 

$1,000,000 (Each Accident) 

$1,000,000 (Disease-Policy Limit) 

$1,000,000 (Disease-Each Employee) 

NOTE:  If the project is to be accomplished on the face of the wharf, the concrete area where 
crane rails are located to the edge of the wharf and underneath the wharf (piling, deck 
repairs, etc.) the Longshoremen's and Harbor Workers' Compensation will be required. 

2. MARINE GENERAL LIABILITY 

The limits are to be applicable only to work performed under this contract and shall be those that would 
be provided with the attachment of the Amendment of Limits of Insurance (Designated Project or 
Premises) endorsement to a Marine General Liability Policy with the following minimum limits: 

$1,000,000 Each Occurrence, $1,000,000 General Aggregate 

$1,000,000 Products/Completed/On-Going Operations Aggregate  

$1,000,000 Personal and Advertising Injury (each occurrence) 

$1,000,000 Bodily Injury and Property Damage (each occurrence) 

with maximum deductible or self-insured retention in an amount not exceeding $100,000.  

The Policy shall include Completed Operations and On-Going Operations Coverage for ten (10) years 
following completion per the period of Florida statutory liability (Florida Statutes § 95.11), with no ISO 
Form 2294 Rider or other subcontractor error exclusion. Any deductible or self-insurance retention should 
be indicated on the  certificate of insurance. 
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*If Contractor does not have Marine General Liability coverage, Commercial General Liability 
coverage must be endorsed for Marine Operations. 

*C  Marine General Liability / Commercial General Liability coverage will be 
primary and non-contributory. 

3. BUSINESS AUTO POLICY 

$1,000,000 Each Occurrence with Combined Bodily Injury & Property Damaged.   

Maximum deductible or self-insured retention in an amount not exceeding $10,000. Any deductible or self-
insurance retention should be indicated on the  certificate of insurance. 

4. MARINE CONTRACTORS LIABILITY 

Contractor shall obtain Marine Contractors Liability coverage for property damage to marine structures 
with applicable sub-limits, or equivalent policy form to cover the course of construction in the amount of 
the completed value or full insurable value. 

Prior to commencing work, Contractor shall furnish JAXPORT Risk Manager with: 

Certificates of Insurance; 
Additional Insured Endorsement; 
Marine General Liability Primary and Non-contributory endorsement; 
Waiver of Subrogation for Workers  Compensation, Marine General Liability, and Business Auto 
Liability, executed by a duly authorized representative of each insurer, showing compliance with 
the insurance requirements set forth. 

Contractor waives all rights against JAXPORT and its agents, officers, directors and employees for recovery 
of damages to the extent these damages are covered by any of the policies of insurance maintained 
pursuant to this Subcontract. 

  If 
-liability 

coverage. 

  Contractor shall cause each subcontractor employed by Contractor to 
purchase and maintain insurance of the type specified in this agreement. When requested by Owner, 
Contractor shall furnish to Owner copies of certificates of insurance evidencing coverage for each 
subcontractor 

.  By requiring the insurance as set out in this Agreement, Owner 
does not represent that coverage and limits will necessarily be adequate to protect Contractor, and such 
coverage and limits shall not be deemed as a limit
provided to Owner in this Subcontract. 

If the Contractor/Subcontractor/Architect/Consultant maintains broader coverage and/or higher limits 
than the minimums shown above, the Owner requires and shall be entitled to the broader coverage 
and/or the higher limits maintained by the Contractor/Subcontractor/Architect/Consultant. Any 
available insurance proceeds in excess of the specified minimum limits of insurance and coverage 
shall be available to the Owner. 
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 ADDRESSEE NAME INSURED 

 Jacksonville Port Authority Name and Address of Insured: 

 Post Office Box 3005 ____________________________ 

 Jacksonville, FL 32206-0005 ____________________________ 

 Attn: Engineering Services ____________________________ 

 Contract Specialist ____________________________ 

 

By executing this Certificate of Insurance Compliance, the undersigned warrants to the 
addressee that: (1) the undersigned is an authorized representative of the insurers 
identified in the certificate, (2) the policies or binders described in the certificate have 
been issued to the above named insured and are in force at this time, (3) the policies or 
binders as issued provide coverage in full compliance with the insurance requirements 
contained in the contract documents for the above referenced project with the minimum 
limits of coverage as specified in the Required Limits of Insurance (Form 100-87) and 
the contract documents, and (4) the policies or binders will not be changed, cancelled, 
non-renewed, or renewed with more restrictive terms and conditions so as to affect this 
certificate until at least forty-five (45) days after written notice of such change, 
cancellation or nonrenewal has been received by the addressee. 

 

DESCRIPTION OF INSURANCE POLICIES SUBJECT TO THIS CERTIFICATE 

Complete the following section for each of those coverages for which the undersigned is 
making the above warranty.  The sum of the limits shown for the primary and excess 
insurers must equal or exceed the minimum limits required by the contract. 

Compensation Limits 

Primary Issuer 
ID: 

______ 

First Excess 
ID: 

______ 

Second Excess 
ID: 

______ 

Part One $ $ $ 

Part Two (Each Accident $ $ $ 

Disease-Policy Limit    

Disease-Each Employee $ $ $ 

 

d 

Compensation 

Primary Issuer 
ID: 

______ 

First Excess 
ID: 

______ 

Second Excess 
ID: 

______ 

$ $ $ 
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Commercial General 
Liability Limits 

Primary Issuer 
ID: 

______ 

First Excess 
ID: 

______ 

Second Excess 
ID: 

______ 

General Aggregate $ $ $ 

Products/Completed 
Operation Aggregate 

$ $ $ 

Personal and Advertising 
Injury, Each Occurrence 

$ $ $ 

Body injury and property 
damage 

$ $ $ 

Fire damage (any one 
fire) 

$ $ $ 

Medical expense (any 
one person) 

$ $ $ 

 

Business Auto 
Liability Limits 

Primary Issuer 
ID: 

______ 

First Excess 
ID: 

______ 

Second Excess 
ID: 

______ 

Each Occurrence $ $ $ 

Annual Aggregate $ $ $ 

 

Protection for 

Limits 

Primary Issuer 
ID: 

______ 

First Excess 
ID: 

______ 

Second Excess 
ID: 

______ 

Each Occurrence    

Annual Aggregate    

Or Commercial General Liability Coverage Contains the Described 
Additional Insured Endorsement  YES____  NO____ 

 

Property Insurance 
Risk 

Primary Issuer 
ID: 

______ 

First Excess 
ID: 

______ 

Second Excess 
ID: 

______ 

    

Installation Floaters    

Railroad Protective 
Liability Coverage 
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POLICY AND INSURER INFORMATION 
 

ID Name of Insurer Policy 
Number 

Expiration 
Date Rating 

Authorized 
in Florida 

(Y/N)? 

      

      

      

      

      

      

      

      

      

      

      

      

      

 

 

 

(Print and then sign) 

 

Date: ________________________________________________________ 

 

Name of Insurance Company: _______________________________________________ 

Address of Insurance Company: _____________________________________________ 

 



PROJECT NAME:  INSTALLATION OF NEW CRANE STOW PIN SOCKETS AT TMT (RE-BID)

PROJECT LOCATION:   TALLEYRAND MARINE TERMINAL DATE: 

JPA CONTRACT NO: MC-1898RR A/E PROJECT NO.: 

CONTRACTOR: 

APPLICATION PERIOD:                                                    TO:

$

$

$

$

$

  (Line 3 plus Line 4)

$

$

8. RETAINAGE WITHHELD:

___________% of Completed Work

$

$

$

$

SUMMARY OF APPROVED CHANGE ORDERS    SUMMARY TAX SAVING'S PURCHASE ORDERS CONTRACTOR'S CERTIFICATION

No. Date Appd. Value (+ -)    No. Date Appd.  Value (+ -)  

TOTALS:  $ TOTALS:    $

=========================================    '================================================

State of Florida, County of Duval

Subscribed and sworn to before me this

__________day of  ______________________ 20________-

By:______________________________________________-

Title.________________________ Date:________________

who is/are personally known to me or has/have produced

______________________________ (type of identification)

as identification.

Notary Signature:___________________________________-

Commission No.:___________________________________-

_________________________________________________

(Name of Notary typed,

Printed or Stamped)

My Commission Expires:________________ -(SEAL ABOVE)

REVISED 11/01/2022

JACKSONVILLE PORT AUTHORITY

SUMMARY AND CERTIFICATION

APPLICATION FOR PAYMENT NO. 

The undersigned CONTRACTOR certifies that: (1) all items and
amounts shown above are correct; (2) all Work performed and materials
supplied fully comply with the terms and conditions of the Contract
Documents; (3) all previous progress payments received from
JAXPORT on account of Work done under the Contract referred to
above have been applied to discharge in full all obligations of
CONTRACTOR incurred in connection with Work covered by prior
Applications for Payment; (4) title to all materials and equipment
incorporated in said Work or otherwise listed in or covered by this
Application for Payment will pass to JAXPORT at time of payment free
and clear of all liens, claims, security interests and encumbrances; and
(5) if applicable, the CONTRACTOR has complied with all provisions
of Article V of the Specification documents including the payment of a
pro-rata share to JSEB, MBE, WBE, DBE and/or SBA Firms of all
payments previously received by the CONTRACTOR.

BY THE OWNER'S CONSULTANT

I hereby certify that, to the best of my knowledge, and belief,

based in part on actual site observations, the Contractor has

satisfactorily completed the work represented in this

Application for Payment in accordance with requirements of

the contract documents, and payment of the current amount due

to the Contractor is recommended.

Firm:-_____________________________________________

By:-______________________________________________

Title: Date:_________________________________________

JPA APPROVAL FOR PAYMENT

By:________________________________________________

Date:_______________________________________________

Project Acct.:_________________________________________

F P-1



CONTINUATION SHEET FORM AFP-2 REV 10/2013

CONTRACTOR NAME:  APPLICATION NO:
CONTRACTOR'S CONTRACT NO:  MC-1898RR APPLICATION DATE:

PROJECT NAME:  INSTALLATION OF NEW CRANE STOW PIN SOCKETS AT TMT (RE-BID) DATE OF NOTICE TO PROCEED:

PERIOD FROM / TO: CONTRACT COMPLETION DATE:

PERCENT OF TIME USED TO DATE:  _________%   PERCENT COMPLETE TO DATE:  ________%
A B C D E F G H I J K

DELIVERABLES ITEM DESCRIPTION OF WORK SCHEDULED WORK COMPLETED MATERIALS TOTAL % BALANCE RETAINAGE
NO. VALUE FROM PREVIOUS THIS PERIOD PRESENTLY COMPLETED (H ÷ D) TO FINISH

CSI CODES APPLICATION STORED AND STORED (D - H)
(E + F) (NOT IN TO DATE

E OR F) (E+F+G)

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

$0.00 #DIV/0! $0.00 $0.00

N/A $0.00 #DIV/0! $0.00 $0.00

N/A $0.00 #DIV/0! $0.00 $0.00

N/A $0.00 #DIV/0! $0.00 $0.00

N/A $0.00 #DIV/0! $0.00 $0.00

N/A $0.00 #DIV/0! $0.00 $0.00

N/A $0.00 #DIV/0! $0.00 $0.00

GRAND TOTALS $0.00 #DIV/0! $0.00 $0.00

A B D E F G H I J K L

DATE TOTAL # SUB-TOTAL TOTAL TOTAL           VENDORS PAID TO DATE TOTAL TOTAL BALANCE % OF

OF OF TSPO'S MATERIAL TSPO'S ISSUED - ESTIMATED TAX SAVINGS PREV. PERIOD THIS PERIOD SALES MATERIALS & TAXES TO FINISH PURCHASED

REPORT ISSUED TO SCHEDULED SALES P.O. TAX RECEIVED AND (F - J) MATERIALS

DATE VALUE TAX DEDUCTION DEDUCTION STORED TO DATE COMPLETED

DEDUCT (D + E) TO DATE (G + H + I) (J ÷ F)

($                                                             )

TOTALS (SEE TSPO REPORT) $0.00 $0.00 $0.00 $0.00 $0.00 #DIV/0! $0.00 $0.00

FORM AFP-2 REV 10/2013

SUMMARY LINE ITEM DEDUCTIONS FOR TAX SAVINGS PURCHASE ORDERS ISSUED AND PAID TO DATE REPORT

CHANGE ORDERS ISSUED TO DATE
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AGREEMENT BETWEEN OWNER AND CONTRACTOR 
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MC-1898RR AGREEMENT BETWEEN OWNER AND CONTRACTOR 

This Agreement is entered into as of this _____ day of _____________, 20__ by and 
between: 

 

The OWNER: Jacksonville Port Authority 
2831 Talleyrand Avenue 
Post Office Box 3005 
Jacksonville, FL 32206-0005 
(904) 357-3058 
 
ATTN: Procurement Services 

And the CONTRACTOR: Awarded Contractor Name 
Awarded Contractor Address 
Awarded Contractor Phone 
Number  
Insert Vendor Number 

For the following WORK: Contract No.:  MC-1898RR 
Project No.:  T2023-04 
Installation of New Crane Stow 
Pin Sockets At TMT (Re-Bid) 
Talleyrand Marine Terminal 

Designed by CONSULTANT: N/A 

  

The OWNER and CONTRACTOR agree as set forth below: 

ARTICLE 1. SCOPE OF WORK 

The Contractor agrees to furnish all materials, equipment, supervision and perform all 
labor and services for Contract No. MC-1898RR as shown on the contract drawings 
and described in the project specifications, each document of which is incorporated 
herein by reference and listed under Article 2 hereof. 
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ARTICLE 2. CONTRACT DOCUMENTS 

The contract documents, which constitute the entire Agreement between the Owner and 
the Contractor, are enumerated below and all are as fully a part of the contract as if 
attached to this Agreement Form or repeated herein. 

1. Agreement between Owner and Contractor. 

2. Exhibits and Attachments to this Agreement. 

3. Contractor's Bid, Performance Bond, and Statutory Payment Bond. 

4. Contractor's Bid Form. 

5. Invitation to Bidders. 

6. Supplementals Instruction to Bidders. 

7. Conflict of Interest Certificate. 

8. General Conditions of the contract. 

9. Supplementary Conditions of the contract. 

10. Special Conditions of the contract. 

11. Technical Specifications. 

12. Drawings entitled:_______________________________________ 

13. Addenda Nos.______through______, inclusive. 

14. Change Orders, duly authorized and delivered after execution of this Agreement. 

15. Notice of Award. 

16. Notice to Proceed. 

17. Certificate of Contract Completion and Contractors Affidavit to Owner. 

18. Certificate of Substantial Completion. 

19. Approved Contractor's Construction Schedule for the Work. 

20. Contractor's Schedule of Values for the Work. 

21. Contractor  Request for Information Form. 

22.  

23. Required Limits of Insurance. 

24. Certificate of Insurance Compliance. 

25. Application for Payment Forms. 

26. Form of Consent of Surety Company to Final Payment.  

27. SEB Participation Goal  (ENCOURAGED 0%) 
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ARTICLE 3. CONTRACT TIME 

Contract Time.  Time is of the essence for all Work in this contract. The Contractor 
shall totally and finally complete the Work within 90 calendar days from Notice to 
Proceed date.

Liquidated Damages.  

ARTICLE 4. CONTRACT SUM 

For the performance of the Work and in accordance with the terms of the contract 
documents, the Owner will pay to the Contractor, subject to additions and deductions 
by Change Order, the Contract Sum of: 

$_______________________ 

ARTICLE 5. PROGRESS PAYMENTS 

 

ARTICLE 6. FINAL PAYMENT

The Owner shall cause to be paid, to the Contractor, a final payment constituting the 
entire unpaid balance of the Contract Sum, when the Work has been completed, the 
Contract and closeout procedures are fully performed, and the Project Manager has 
reviewed and approved the final application. 

ARTICLE 7. MISCELLANEOUS PROVISIONS 

Terms.  Terms used in this Agreement which are defined in the Conditions of the
contract shall have the meaning designated therein.

Contract Bonds.  The Contractor shall furnish a Performance Bond, and Statutory
Payment Bond for 100 percent of the Contract Sum as security for the faithful
performance and payment of all obligations under the contract documents.

Indemnity.  In addition to the indemnity provisions of General Conditions Section
1.g., the Contractor shall hold harmless, indemnify and defend the JPA, its board

of directors, officers, employees, representatives and agents against any claim,
action, loss, damage, injury, liability, cost and expense of whatsoever kind or

any injury, whether mental or corporeal, to persons, including death, or damage to 
property to the extent caused by the negligence, recklessness or intentional
wrongful misconduct of the Contractor, its employees, representatives, or any one

, or any claim
or damage or claim damage related to alleged breach of contract.

Access to Documents.  The Owner shall be provided daily reports in possession of
the Contractor.  Owner shall also have access to any other documents related to
the project, upon reasonable notice.

Subcontracting or Assigning of Contract.  The Contractor agrees that it shall not
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subcontract, assign, delegate, or otherwise dispose of the contract, the duties to 
be performed under the contract, or the monies to become due under the 
contract  

IN WITNESS WHEREOF, the parties hereto have duly executed this Agreement as of the 
day and year first above written. 

OWNER CONTRACTOR 

JACKSONVILLE PORT AUTHORITY 

BY: ________________________ BY: ___________________________ 

TITLE: _____________________ TITLE: ________________________ 

ATTEST: 

_____________________________ 

ATTEST: 

_______________________________ 



CERTIFICATE OF CONTRACT COMPLETION 
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MC-1898RR CERTIFICATE OF CONTRACT COMPLETION 

CONTRACT:  MC-1898RR 
STATE OF        (                   ) 

COUNTY OF     (                  )                              Before me, the undersigned authority, 

Personally appeared _____________________________________, who being by me 
First duly sworn, depose(s) and say(s): 
1. He is (they are)_______________________________________________, (a corporation) 

(a partnership)  (an individual)  doing business as 
______________________________________________, hereinafter called  

2. Contractor heretofore entered into a contract with the Jacksonville Port Authority, 

certain building; or repairs or alterations as more specifically described in said contract, on 
the land and property of the Owner, located at ______________________________, Duval 
County, Florida. 

3. Contractor has fully completed construction in accordance with the terms of the contract 
and all creditors have been paid in full, except: 

                     Name of Creditor                                         Amount Due and Unpaid 

_________________________________                             $_______________ 

_________________________________                             $_______________ 

4. All  Compensation claims have been settled and no liability claims are pending in 
connection with, arising out of or resulting from, the contract. 

5. Receipt by the Contractor of the final payment, under the aforementioned contract, shall 
constitute a full release and discharge by the Contractor to the Owner of any and all claims 
of the Contractor against the Owner arising out of, connected with, or resulting from 
performance of the obligations of the Contractor pursuant to the contract documents. 

6. 
architects, engineers, landscape architects, surveyors, and all other persons, firms, 
corporations and activities supplying , performing, or otherwise providing anything of value 
used for or in connection with the contract. 

7. This Affidavit is given pursuant to the provisions of the contract and applicable law, if any.  
Signed and Sealed in the presence of: 

 __________________________                    ________________________________ 

 __________________________                    ________________________________ 

Sworn to and subscribed before me this _______________day __________________, 20___. 

________________________________ 
Notary Public, State of _____________ 
My Commission Expires: ____________ 



FORM SUBCOM
R/08/06

CERTIFICATE OF             Distribution to:

SUBSTANTIAL               OWNER 
COMPLETION ENGINEER

CONTRACTOR
FIELD
OTHER

PROJECT: Installation of New Crane Stow ENGINEER:
Pin Sockets at TMT (Re-Bid)
Talleyrand Marine Terminal ARCHI

TENANT:
PROJECT NO.: T2023-04
CONTRACT NO.: MC-1898RR

TO (Owner): CONTRACTOR:  

JACKSONVILLE PORT AUTHORITY
POST OFFICE BOX 3005     CONTRACTOR FOR:  
JACKSONVILLE, FL 32206-0005

. ATTN:  ENGINEERING SERVICES  

DATE OF ISSUANCE: CONTRACT DATE:

PROJECT OR DESIGNATED PORTION SHALL INCLUDE:

The Work performed under this Contract has been reviewed and found to be substantially complete.  The Date of Substantial Completion of the Project or 
portion thereof designated above is hereby established as     _________________________, 20____ which is also the date of commencement of applicable 
warranties required by the Contract Documents, except at stated below.

DEFINITION OF DATE OF SUBSTANTIAL COMPLETION
The Date of Substantial Completion of the Work or designated portion thereof is the Date certified by the Engineer when construction is sufficiently complete, in 
accordance with the Contract Documents, so the Owner can occupy or utilize the Work or designated portion thereof for the use for which it is intended, as 
expressed in the Contract Documents.

A list of items to be completed or corrected, prepared by the Contractor and verified and amended by the Engineer, is attached hereto. The failure to include 
any items on such list does not alter the responsibility of the Contractor to complete all Work in accordance with the Contract Documents.  The date of 
commencement of warranties for items on the attached list will be the date of final payment unless otherwise agreed to in writing. Attached Punch List 
prepared by                                   dated                       .

ENGINEER BY DATE

The Contractor wiII complete or correct the Work on the list of items attached hereto within (  _______calendar) days from the Date of Substantial Completion.

CONTRACTOR BY DATE

The Tenant accepts the Work or designated portion thereof as substantially complete and will assume full possession thereof at (time)          (date).

____________________________                
TENANT BY DATE

The Owner accepts the Work or designated portion thereof as substantially complete and will assume full possession thereof at (time)          (date).

Jacksonville Port Authority
OWNER BY DATE
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CONSENT OF                OWNER 

SURETY COMPANY ENGINEER

TO FINAL PAYMENT CONTRACTOR
FIELD               
OTHER               

PROJECT: Installation of New Crane Stow PROJECT NO. T2023-04
                   Pin Sockets at TMT (Re-Bid)

CONTRACT NO.: MC-1898RR
TO (Owner)

                  JACKSONVILLE PORT AUTHORITY
                  POST OFFICE BOX 3005 CONTRACT FOR:
                  JACKSONVILLE, FL 32206-0005

      ATTN:  ENGINEERING SERVICES CONTRACT DATE:

CONTRACTOR:

In accordance with the provisions of the Contract between the Owner and the Contractor as indicated above, the

(here insert name and address of Surety Company) 

                                                                                                                                                                                    SURETY COMPANY,

On bond of (here insert name and address of Contractor)

                                                                                                                                                         CONTRACTOR,

hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor shall not 
relieve the Surety Company of any of its obligations to (here insert name and address of Owner)

                                                                                                                                                                    OWNER,

as set for in the 

IN WITNESS WHEREOF,
The Surety Company has hereunto set its hand this                                       day of                                 20       

Surety Company

Signature of Authorized Representative

Attest:
(Seal):

Title



OWNER'S MINIMUM PROJECT WORK RULES 
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MC-1898RR M PROJECT WORK RULES 

Project Name:  Installation of New Crane Stow Pin Sockets at TMT (Re-Bid) 

Location: Talleyrand Marine Terminal 

Contract No(s).:  MC-1898RR 

1. Normal project working hours are as follows: 

 8:00 A.M. Starting Time 

 12:00 Noon - 1:00 P.M. Lunch 

 5:00 P.M. Shift Ends 

Other working hours and shift work will be considered by the Owner upon 
submission by the Contractor. 

2. No employee will enter Port Authority operating areas without a specific work 
assignment. 

3. Personal vehicles will be parked in the area(s) specified for construction 
personnel. 

4. No personal vehicles will be permitted inside the security gate controlled area 
without the written permission of the Terminal Director. 

5. Contractor shall provide its employees with a designated eating, drinking area 
subject to approval of the Project Manager.  Cleanliness will be maintained in all 
areas at all times.  The parking lot is not an authorized eating area. 

6. The following is a list of violations which are considered unsatisfactory conduct 
on JAXPORT property and can result in the employee being denied access to the 
jobsite. 

a. Refusal to submit to security inspection. 

b. Smoking in prohibited areas. 

c. Possession and/or use of intoxicants on JAXPORT property. 

d. Possession and/or use of narcotics or controlled substance on JAXPORT 
property. 

e. Possession of firearms on JAXPORT property. 

f. Contact with any new vehicles on JAXPORT property. 

7. Owner's facilities (such as, but not limited to, elevators, washrooms, vending 
machines, lunch rooms, etc.) are not to be used by Contractor's employees. 

8. Employees shall be provided with visible means of identification, showing 
Contractor's identification.  Employees are required to wear this identification 
where plainly visible. 

9. The Contractor will be responsible for all its employees, suppliers, vendors, and 
all others on-site providing services to the Contractor. 
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10. All vehicles, persons, packages, lunch pails, and tool boxes entering or leaving 
JAXPORT property are subject to security inspection. 

11. All vehicles on-site for the Contractor's use must have company identification 
clearly visible at a minimum distance of 100 feet. 

 

 

 

 EMPLOYEE SIGNATURE: ____________________________________ 

 

 

 EMPLOYEE NAME: ____________________________________ 

 

 

 NAME OF CONTRACTOR: ____________________________________ 

 

 

 DATE: ____________________________________ 



OWNERS SAFETY GUIDELINES 
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 SAFETY GUIDELINES 

Project Name:  Installation of New Crane Stow Pin Sockets at TMT (Re-Bid) 

Location: Talleyrand Marine Terminal 

Contract No(s).:  MC-1898RR 

The safety items listed below is not intended as an exhaustive list of safety requirements 
but serves as a general guideline.   

 

Safety Manual  

The contractor is responsible to provide JAXPORT with an electronic copy of their jobsite 
specific safety manual that provides safety guidance on day to day work activities to 
reduce potential safety incidents at the jobsite.   

 

Regulatory Requirements 

The contractor and subcontractors will be responsible to: 
 Comply with OSHA 29 CFR parts 1917 marine terminals, 1926 construction, 1910 

-to-  
 Post Material safety data sheets (MSDS) in work locations where contractor uses, 

or stores hazardous chemicals or substances as required by law.  
 Contractor and subcontractor will comply with all environmental protection laws 

and regulations applicable to the jobsite, including those relating to the use of 
water, the release, discharge or disposal of wastes, the control of drainage, and 
the protection of vegetation, wildlife, habitats, or surroundings. Contractor and 
subcontractor shall also observe and comply with any environmental 
requirements made by JAXPORT in securing any permit or authorization for the 
jobsite.  

 Communicate and wear OSHA required personal protective equipment when on 

safety glasses, steel toe shoes, etc.). 
 If applicable ensure that platforms and scaffolding conform to OSHA 

specifications and have decking, toe boards, mid and top rail, cross bracing, level 
pads and/or wheels and appropriate ladders for platform access. Ensure the use 
of continuous fall protection equipment (scaffolds and/or harnesses) when 

-
elevations as may be established for the work site.  

 If it becomes necessary to have access to any openings or shafts or to remove 
handrails, contractor and or subcontractor shall ensure that the openings or 
shafts are protected in accordance with generally accepted practices and any 
applicable federal, state or local safety standards while the work is in progress, 
and that any covers or handrails previously removed by the contractor and or 
subcontractor are replaced before leaving the area.  
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MC-1898RR Jacksonville Port Authority Page No.: PSG-2 
 SAFETY GUIDELINES 

Jobsite Requirement
 Contractor will provide safety barriers to clearly identify the working area to 

prevent others from accessing the work area.  The safety zone shall be 
sufficiently sized to prevent damage to others or existing facilities and structures. 
Upon completion of the work, Contractor shall remove the safety barriers from 
the work area. 

 Maintain clean work areas and secure and protect all work materials in 
accordance with safety requirements of generally recognized industry standards. 

 Additional safety rules and/or measures may become necessary at any time due 
to near misses, change in jobsite location, etc. 

 Familiarize and abide by JAXPORT safety rules for the jobsite.  
 Communicate frequency of safety meeting with its employees and list the topics 

discussed with signatures of attendees. Such list shall be made available to 
JAXPORT upon request.  

 Perform self-audits (safety assessments) at least monthly and document and 
provide findings to JAXPORT project management and Risk and Compliance 
manager upon request. 
 

Incident/Emergency Response Plan 
 As soon as possible, but no longer than 2 hrs. after the time of incident, advise 

JAXPORT of any incident resulting in injury or damage to any property. A written 
report of the incident will be submitted to the supervising JAXPORT Project 

-3083 within 
24 hours. Daily updates will be provided to JAXPORT until an investigation is 
completed. 

 Provide JAXPORT on-

insurance company, and any other health care providers, such list to be updated 
within 24 hours of any change in the information provided. Contractor shall 
furnish its employees with first aid or refer employees with first aid injuries to its 
company doctor.  

Audit and Training 
 Contractor is responsibility to train, manage, supervise, monitor, and inspect 

contractors and subcontracted jobsite work activities enforcing compliance with 
all applicable federal, state, local laws and JAXPORT safety rules and 
requirements. 

 Documentation of required training must be readily available and in compliance 
with OSHA requirements.   

 
processes/programs at the jobsite at any time and empowered to take necessary 
corrective action up to and including work stoppage for serious safety hazards. 
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 EMPLOYEE SIGNATURE: ____________________________________ 

 

 

 EMPLOYEE NAME: ____________________________________ 

 

 

 NAME OF CONTRACTOR: ____________________________________ 

 

 

 DATE: ____________________________________ 



PERFORMANCE BOND 
BOND NO.: ___________
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As to the Contractor/Principal: 
 
Name:  __________________________________________________________________ 
 
Principal Business Address:_________________________________________________ 
 
_______________________________________________________________________ 
 
Telephone:______________________________________________________________ 
 
As to the Surety: 
 
Name:  ________________________________________________________________ 
 
Principal Business Address:_________________________________________________ 
 
_______________________________________________________________________ 
 
Telephone:______________________________________________________________ 
 
As to the Owner of the Property/Contracting Public Entity: 
 
Name:  _________________________________________________________________ 
 
Principal Business Address:_________________________________________________ 
 
_______________________________________________________________________ 
 
Telephone:______________________________________________________________ 
 
Description of project including address and description of improvements: 
 
________________________________________________________________________ 
 
________________________________________________________________________ 
Contractor and Surety are each held and firmly bound unto the Jacksonville Port Authority, 
a body politic and corporate in Duval County, Florida, as Obligee (hereinafter  called  
"JPA"), in the amount of                                                                          DOLLARS  
($             ), lawful money of the United States of America, for the payment whereof 
Contractor and Surety bind themselves, their respective heirs, executors, administrators, 
legal representatives, successors and assigns, jointly and severally, firmly by these 
presents. 
 



BOND NO.: ___________
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     WHEREAS, Contractor has by written agreement dated the ______day of               
_________________, 20____, entered into a contract with the JPA for INSTALLATION OF 
NEW CRANE STOW PIN SOCKETS AT TMT (RE-BID), TALLEYRAND MARINE 
TERMINAL all of said work to be done in strict accordance with any advertisement for bids 
for said work and done in strict compliance with the drawings and specifications for said 
work and requirements of the JPA proposal and award therefore and of the contract and all 
documents included as a part of the contract (hereinafter referred to collectively as the 
"Contract"), all of which are by reference made a part hereof to the same extent as if fully 
set out herein. 
 

     NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION 
is such that, if Contractor shall: (1) Promptly and faithfully perform said Contract; and (2) 
perform the guarantee of all work and materials furnished under the Contract for the time 
specified in the Contract; and (3) pay the JPA all losses (including delay and disruption 
damages), expenses and costs, that the JPA sustains because of a default by Contractor 
under the Contract; then this obligation shall be null and void; otherwise it shall remain in 
full force and effect. 
 
     PROVIDED that, the Surety hereby waives notice of any alteration or extension of 
time made by the JPA, and any changes in or under the Contract and compliance or 
noncompliance with any formalities connected with the Contract or the changes shall not 
affect Surety's obligation under this bond. 
 

     PROVIDED further that, whenever Contractor shall be, and declared by the JPA to 
be in default under the Contract, the JPA having performed the JPA's obligations 
hereunder, the Surety shall, at the JPA's sole option, either: 
 

(1) Within fourteen (14) days of notice of elected option by the JPA, remedy the 
default and pay the JPA all losses, actual damages (including delay and disruption 
damages), expenses, costs, and statutory attorney's fees, including appellate proceedings, 
pursuant to Section 627.756, Florida Statutes, that the JPA sustains because of a default 
by Contractor under the Contract and will save the JPA harmless on account of all claims 
and damages to persons, property or premises arising from delay in meeting either 
milestone dates or the Contract completion date; or  
 

(2) Award a bid contract with a completion contractor and issue notice to proceed 
within twenty-one (21) days of notice by the JPA to the Surety of the default of Contractor 
and demand by the JPA for Surety to complete the Contract.  Surety shall obtain a bid or 
bids for completing the Contract in accordance with its terms and conditions, and upon 
determination by Surety of the lowest  responsible  qualified bidder, or, if the JPA elects,  
upon determination by the JPA and the Surety jointly of the lowest bidder and the JPA, 
and make available as Work progresses (even though there should be a default or a 
succession of defaults under the contract or contracts of completion arranged under this 
paragraph) sufficient funds to pay the cost of completion less the responsible qualified 



BOND NO.: ___________
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bidder, arrange for a contract between such balance of the contract price, including other 
losses, actual damages (including delay and disruption damages), expenses, costs and 
statutory attorney's fees, including appellate proceedings, pursuant to Section 627.756, 
Florida Statutes, for which the Surety may be liable hereunder.  The term balance of the 
contract price" as used in this paragraph, shall mean the total amount" payable by the JPA 
to Contractor under the Contract and any amendments thereto, less the amount properly 
paid by the JPA to Contractor; or  
 

(3) Within fourteen (14) days of notice of elected option by the JPA, tender to the 
JPA the full amount necessary in order for the JPA to completely perform and carry out 
completion of the Contract in accordance with its terms and conditions and in order to save 
the JPA harmless on account of all claims and damages to persons or property, and pay 
the JPA for all losses, actual damages (including  delay and disruption damages), including 
those arising from delay in meeting either milestone dates or the Contract completion date, 
expenses, costs and statutory attorney's fees, including appellate proceedings, pursuant to 
Section 627.756, Florida Statutes. 
 

PROVIDED further that, the Surety shall save the JPA harmless from any and 
all damages, including expenses, costs, contractual damages, injury, negligence or default, 
patent infringement and actual damages (including delay and disruption damages) and 
assessments which may arise by virtue of any defects in work or materials within a period 
of one (1) year from the date on which the JPA makes final payment under the Contract. 
 

PROVIDED further that, during any interim period after the JPA has declared 
Contractor to be in default but Surety has not yet remedied the default in the manner 
chosen by the JPA, Surety shall be responsible for securing and protecting the work site 
including, but not limited to, the physical premises, structures, fixtures, materials, and 
equipment, and shall be responsible for securing and protecting materials and equipment 
stored off-site. 
 



BOND NO.: ___________

 

R/08/06 Jacksonville Port Authority Page No.: PB-4 
MC-1898RR PERFORMANCE BOND 

PROVIDED further that, no right of action shall accrue on this bond to or for the 
use of any person or corporation other than the JPA named herein or the heirs, executors, 
administrators or successors of the JPA. 
 

IN WITNESS WHEREOF, the said Principal and the said Surety have duly 
executed this bond the ____ day of _____________, 20____. 
 
ATTEST:     ATTEST: 
 
 
By:___________________________By:________________________________ 
      Its                                                           Its 

      AS PRINCIPAL 
 
SIGNED, SEALED AND DELIVERED 
IN THE PRESENCE OF: 
 
ATTEST:     ATTEST: 
 
 
By:___________________________By:________________________________ 
   Its                                                          Its 
                                                            AS SURETY 
 
NAME OF AGENT:___________________________________________________ 
 
ADDRESS:_________________________________________________________ 
 
TELEPHONE NO: (___)________   FACSIMILE NO: (___)________ 
 
Countersigned: 
 
By:___________________________Bond I.D. No:_______________________ 
       State of Florida 
 
Name of Firm:____________________________________________________ 
 
Address:_________________________________________________________ 
 
NOTE:   DATE OF BOND MUST NOT BE PRIOR TO DATE OF CONTRACT. 
 
 
 

 



CONTRACT NUMBER_____________ 
PAYMENT BOND

CONTRACT BOND REQUIRED 
BY SECTION 255.05, FLORIDA STATUTES 

Bond No.____________ 
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As to the Contractor/Principal: 

 

Name:  __________________        ____ 

 

Principal Business Address:_____________________________________________________ 

____________________________________________________________________________ 

 

Telephone:___________________________________________________________________ 

 

As to the Surety: 

 

Name:  __________________        ____  

 

Principal Business Address:_____________________________________________________ 

____________________________________________________________________________ 

 

Telephone:___________________________________________________________________ 

 

As to the Owner of the Property/Contracting Public Entity: 

 

Name:  __________________        ____  

 

Principal Business Address:_____________________________________________________ 

____________________________________________________________________________ 

 

Telephone:___________________________________________________________________ 

 

Description of project including address and description of improvements: 

____________________________________________________________________________ 

____________________________________________________________________________ 
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Contractor and Surety are each held and firmly bound unto the Jacksonville Port Authority, as a 
group, and each member individually, as Obligee (hereinafter called Owner), in the amount of 
_____________________________________________________________________ DOLLARS 

, lawful money of the United States of America, for the payment 
whereof Contractor and surety bind themselves, their respective heirs, executors, 
administrators, legal representatives, successors and assigns, jointly and severally, firmly by 
these presents. 

 

WHEREAS, Contractor and Owner have by written agreement dated the ____ day of 
_______________, 20_____, entered into a contract for MC-1898RR INSTALLATION OF 
NEW CRANE STOW PIN SOCKETS AT TMT (RE-BID), TALLEYRAND MARINE 
TERMINAL all of said work  required  to  be done in  strict compliance  with  the  drawings, 
plans and specifications prepared by the Jacksonville Port Authority Engineering and 
Construction Department for said work and in strict compliance with the requirements of the 
contract and all documents included as a part of the contract (hereinafter referred to 
collectively as the Contract), all of which are by reference made a part hereof to the same 
extent as if fully set out herein. 

Promptly makes payments to all lienors or claimants supplying labor, materials and supplies 
used directly or indirectly by Contractor in the prosecution of the work provided for in the 
Contract, including any authorized extensions or modifications thereof, then this bond is void; 
otherwise, it remains in full force and effect. 

 

PROVIDED, that the Surety hereby waives notice of any alteration or extension of time made 
by the Owner, and any changes in or under the Contract and compliance or noncompliance with 
any formalities connected with the Contract or with the changes do not affect Surety's 
obligation under this bond. 

 

PROVIDED, further, that no action shall be instituted or prosecuted against the Contractor or 
the Surety on the bond after one (1) year from the performance of the labor or completion of 
delivery of the materials or supplies, or the date the rental equipment was last on the jobsite 
available for use. 

 

 

 

 

 

 



Bond No.____________ 

 

R/08/06 Jacksonville Port Authority Page No.: SPB-3 
MC-1898RR STATUTORY PAYMENT BOND 

IN WITNESS WHEREOF, the said Principal and the said Surety have duly executed 
this bond the ____ day of ______________, 20____. 

ATTEST: ATTEST: 

By: _________________________ By:___________________________ 

Its Its PRINCIPAL 

SIGNED, SEALED AND DELIVERED IN 
THE PRESENCE OF: 

 

ATTEST:  ATTEST: 

By: _________________________ By:___________________________ 

Its Its SURETY 
 
NAME OF AGENT: __________________________________________ 
 
ADDRESS: ________________________________________________ 
 
TELEPHONE NO. (___)________  FACSIMILE NO: (___)________ 
 
Countersigned: 
 
By: __________________________ Bond I.D. No: _________________ 

State of Florida 
 
Name of Firm: ___________________________________________ 
 
Address: ________________________________________________ 
 
NOTE: DATE OF BOND MUST NOT BE PRIOR TO DATE OF CONTRACT. 
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INSTALLATION OF NEW CRANE STOW PIN SOCKETS (Re-bid) 
TALLEYRAND MARINE TERMINAL 

JAXPORT CONTRACT NO. MC-1898RR 
JAXPORT PROJECT NO. T2023-04 

 
STATEMENT OF WORK 

 
 
1. PROJECT DESCRIPTION 

 
The purpose of this project is to install one (1) new set of stow pin sockets used for 
securing the dockside gantry cranes at the wharf location indicated on the contract 
drawings. All work is on the Talleyrand Marine Terminal (TMT) located at 2813 Talleyrand 
Avenue, Jacksonville, FL 32206.  There will be 
of stow pin sockets if the Owner deems it advantageous. 

 
2. SCOPE 

 
2.1. Contractor shall provide labor, materials, equipment, incidentals, and supervision 

necessary to perform the proper fabrication and installation of the set of four (4) 
individual stow pin sockets as indicated in the contract drawings. 
 

2.2. General Scope 
 
2.2.1. All work to be performed shall comply with all applicable codes, standards, and 

regulations, including, but not limited to applicable sections of the following 
documents: 
 
 ANSI A10.6, 6th Edition, 2016 - Safety & Health Program Requirements for 

Demolition Operations - American National Standard for Construction and 
Demolition Operations 
 

 Occupational Safety and Health Administration (OSHA) Standards  

 EPA (Environmental Protection Agency) - NESHAP 

 FDEP (Florida Department of Environmental Protection). 
 

2.2.2. A Transportation Worker Identification Credential TWIC® is required for all workers 
accessing or working on the site. 

 
2.2.3. The contractor, its employees, and subcontractors shall become familiar with and 

obey all governing regulations. All personnel employed on the project shall keep 
within the limits of the work (and avenues of ingress and egress), and shall not 
enter other areas unless required to do so, and authorization is obtained for each 
entry. The Contractor shall use as working, staging, storage, and laydown areas, 
only those areas identified in the project drawings or assigned by JAXPORT. The 

 equipment shall be marked for identification. 
 

2.2.4. Contractor personnel shall park their privately-owned vehicle (POV) in the parking 
lot adjacent to the 11th Street entrance to the Talleyrand Marine Terminal. The 
contractor shall provide a shuttle service for its personnel from this lot to the work 
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site. The Contractor shall access the work area, using only the access route 
identified in the project drawings, which is  

 
2.2.5. Contractor shall install temporary cones or barricades around the perimeter of the 

work areas, before beginning any demolition activities.  At the end of the shift or 
during vessel operations the area shall be made safe for vessel and personnel 
conducting normal cargo operations by all means necessary. Secured steel plates 
or temporary backfill may be necessary and shall not affect operations or gantry 
crane movements.   

 
2.2.6. Contractor shall provide all temporary facilities, locked toolboxes and containers, 

and temporary utilities. Should the Contractor require utility water, it shall 
coordinate with JAXPORT. JAXPORT will coordinate with the contractor at the 
Pre-Construction meeting to assign an appropriate-sized laydown area in the 
vicinity of the work area. 

 
2.2.7. Contractor shall clean the project site and work areas daily and dispose of 

materials lawfully.  

 
2.3. Pre-Work Submittals - Do not begin any mobilization or onsite work until all Pre-Work 

Submittals specified in Section 3 below have been submitted to and approved by 
JAXPORT and JAXPORT issues a Notice to Proceed with the work. 

 
2.4. Vessel Schedule - Port and Tenant operations take precedence over the work included 

in the Scope of this project. No Work will be allowed while a vessel is docked in the 
proximity of the work area. In performing the Work, the Contractor shall accommodate 
and work around vessel schedules and vessel traffic, so as to not impede any vessel 
movements. A daily vessel master plat will be available from JAXPORT Vessel Planning 
Department. . 

: specific delays attributable to Owner or Tenant-
responsible causes that result in a delay in completion of the overall project, and said 
delays were not concurrent with delays experienced by the contractor. In all cases, the 
Contractor is to exercise all reasonable efforts to remain productive and to 

be applied as sole compensation in those instances where compensable delays occur 
atory damages, in accordance with the 

 
 

2.5. Coordination - All coordination shall be through JAXPORT , Tripper 
Jones the Talleyrand Marine Terminal Operations Manager, Ronald Alford, the 
Talleyrand Asset Manager, Brandon Blanton, and the Vessel Planning Manager, Barry 
Nelson. 
 

2.6. Precautions - Take necessary precautions to avoid damage to existing items to remain 
in place (if any), to be reused, or to remain the property of JAXPORT. Construct and 
maintain shoring, bracing, and supports as required. Ensure that structural elements are 
not overloaded. Increase structural supports or add new supports as may be required 
as a result of any cutting, removal, and dismantling work performed under this contract. 

 



Contract No. MC-1898RR 
August 2024 

2.7. Dust/Slurry Control - Prevent the spread of dust, slurry and debris and avoid the creation 
of a nuisance or hazard in the surrounding area and prevent damage to cargo. Do not 
use water for dust suppression if it would result in the creation of hazardous substances 
or objectionable conditions such as, but not limited to, flooding, or pollution. The 
Contractor shall be responsible for any costs arising from a lack of proper dust control. 

 
2.8. MOT Safety - Where pedestrian and driver safety are endangered in the area of removal 

work, use traffic barricades with flashing lights. Anchor barricades in a manner to prevent 
displacement by the wind. 
 

2.9. Disposal of Debris - Dispose of debris, rubbish, scrap, and other non-salvageable 
materials resulting from demolition operations in accordance with all applicable federal, 
state and local statutes and regulations, and in rubbish dumpsters provided by the 
Contractor. JAXPORT will not supply dumpsters. The contractor shall not allow 
demolition debris to enter the water. If debris does enter the water, the Contractor shall 
be responsible for immediately retrieving the debris. Do not bury or burn waste materials 
on-site. Do not wash waste materials down sewers or into waterways. Comply with all 
applicable federal, state, and local waste disposal laws and regulations. 

 
3. SUBMITTALS 

 
JAXPORT shall have fourteen (14) calendar days to review and either approve or reject Pre-
Work Submittals. Submit the following prior to any mobilization or onsite work: 
 
3.1. Pre-Work 

 
3.1.1. Performance and Payment Bonds 
 
3.1.2. Certificate of Insurance 
 
3.1.3. Demolition Plan - Prepare and submit a Demolition Plan discussing proposed 

procedures. Review and approval of the Demolition Plan shall not relieve the 
Contractor of its responsibilities or obligations for the work as specified in the contract 
documents or for compliance with all applicable laws, statutes, regulations, 
ordinances, or standards. At a minimum, the Plan shall address the following: 
 

3.1.4. Procedures for careful removal and disposition of materials specified to be salvaged 
(if any), 
 

3.1.5. A detailed description of methods and equipment to be used and the sequence of 
operations, 
 

3.1.6. Procedures for the safe conduct of the work in accordance with the Co
corporate safety plan. 
 

3.1.7. Details of stockpile areas, storage areas, and temporary barricades as may be 
necessary, 
 

3.1.8. Details and description of any temporary structures (if needed) and all equipment to 
be used for the demolition and removal work for the disposal of waste and debris. 
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3.1.9. SWPPP - Submit a SWPPP (Storm Water Pollution Prevention Plan) identifying 

the best management practices that the Contractor will implement to prevent 
contamination of stormwater collection structures in the vicinity of the demolition 
work. 

 
3.1.10. Maintenance of Traffic (MOT) plan 

 
3.1.11. Safety Plan 

 
3.1.12. Shop Drawings for Pin Sockets  
 
3.1.13. Shop Drawings for Reinforcement & Mechanical Connectors 

 
3.1.14. Others  as required in the Project General and Special Condition 
 

3.2. Post-Work 

Concrete Testing: The Contractor is responsible for concrete testing.  Refer to the plans 
and specifications referenced for further requirements.  The frequency of testing will be 
every 10-yard truck.  The initial truck of the days batching will be sampled with 7, 14, and 
28-day cylinders, subsequent trucks of the same batching will only require 28-day 
cylinders. The Contractor must use a reputable local testing agency that attains all 
required applicable certifications; the testing agency must not have any conflict of interest 
with the Contractor. These tests will be submitted as final records for the project. 
 

4. WORK HOURS 
 

Unless otherwise directed or approved by JAXPORT, work hours are 6 am  7 pm, or as the 
vessel schedule allows. Port and tenant operations take precedence over the works included 
in the Scope of this project. In performing the Work, the Contractor shall accommodate and 
work around vessel schedules. The contractor must work around scheduled vessel traffic to 
not impede any vessel movements or tenant operation. 

 
5. CONTRACT TIME 
 

The Contractor shall complete all demolition and restoration work no later than 90 calendar 
days after JAXPORT issues a Notice to Proceed (NTP) with construction activities. An 
administrative NTP may be issued to allow the contractor to submit shop drawings and 
fabricate long lead time items. 
 

6. EXHIBITS 
 

6.1. Contract Drawings 
6.1.1. TMT_INSTALLATION OF NEW CRANE STOW PIN_S-1 to S-5_2024-2-22 

 
6.2. As-Built Reference Drawings 

6.2.1. C-017  
6.2.2. C-  
6.2.3. C-756 TMT CRANE BEAM CAPACITY UPGRADE 
6.2.4. C-1492 BERTH 7/8 REBILLITATION 


