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INVITATION TO BID
TMT BODY SHOP EPOXY FLOOR
Talleyrand Marine Terminal
JAXPORT PROJECT NO.: T2026.04
JAXPORT CONTRACT NO.: MC-2108C

January 22, 2026

Sealed bids will be received by JAXPORT up to 2:00 PM (ET), THURSDAY,
FEBRUARY 12, 2026 by 2:00 PM (ET), at which time they shall be opened via ZOOM
at:

https://us02web.zoom.us/j/86451332785?pwd=gqTu0FcrepSTEYyYjiWK46ZP1
TYHZIRe.1, Meeting ID: 864 5133 2785, Passcode: 314714 for TMT BODY
SHOP EPOXY FLOOR .

All bids must be submitted in accordance with specifications and drawings for Contract
No. MC-2108C.

IT IS MANDATORY THAT THE BIDDER SHALL ACKNOWLEDGE THE INCLUSION
OF ALL ADDENDA ON THE BID FORM, FORM BF. ACKNOWLEDGEMENT SHALL
BE MADE BY INITIALS AND DATE. FAILURE TO ACKNOWLEDGE ALL
ADDENDA MAY RESULT IN REJECTION OF THE BID.

PLEASE VISIT HTTPS://WWW.JAXPORT.COM/PROCUREMENT /ACTIVE-
SOLICITATIONS/ PRIOR TO THE BID OPENING TO DETERMINE IF ANY

ADDENDA HAVE BEEN RELEASED ON THIS CONTRACT.

A MANDATORY PRE-BID CONFERENCE WILL BE HELD ON JANUARY 29, 2026,
AT 10:00 AM (ET), via ZOOM at:

https://us02web.zoom.us/j/86016913789?pwd=vNVrGDvpIZ50PPyaWbX21
QUcp65iMa.1, Meeting ID: 860 1691 3789, Passcode: 471274

ATTENDANCE BY A REPRESENTATIVE OF EACH PROSPECTIVE BIDDER IS
MANDATORY.

Bid and contract bonds are required.
This project is funded by 50% State and 50% JPA.

The mandatory SBE Participation Goal established for this project is 10%.

Christopher Good

Christopher Good (Jan 21,2026 11:37:22 EST)

Christopher Good
Director, Procurement Services
JAXPORT
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BID CONTENTS AND FORMAT

TMT BODY SHOP EPOXY FLOOR

Interested bidders shall prepare and electronically submit, a bid package consisting
of bidder's REQUIREMENTS (a-i), signed FORM BF and any other technical
information required in order to be considered for award of this project. JAXPORT
no longer accepts any bid packages submitted by mail or hand-delivery. Please visit
JAXPORT’s website at www.JAXPORT.com for more information and updates. Bids
received via email, fax or hand delivery will be declared nonconforming and will not
be read or accepted.

1. BIDDER REQUIREMENTS FOR CONTRACT NO.: MC-2108C
NAME OF FIRM:
The electronically submitted documents shall contain the following information:

a. Bid bond, certified check or cashier's check for 5 percent of the amount
of the bid (See Article 6 in Supplemental Instructions to Bidders).

b. Form COI, “Conflict of Interest Certificate” statement.
c. Form PEC, “Sworn Statement on Public Entity Crime.”

d. Bidders Representation and Authorization — Written Statement (Only if
necessary).

e. Form MR, "Bidders Minimum Requirements” (See Article 4 in
Supplemental Instructions to Bidders).

f. Form CCRSC, “Contractor Certification Regarding Scrutinized Companies.”

g. Form E-Verify, “Acknowledgement and Acceptance of E-Verify
Compliance.”

h. SEB Form 1, “Schedule of Subcontractor/Sub-consultant Participation.”
i. SEB Form 4, “Certified JSEB Unavailability Certification”, if required.

2. Signed FORM BF, and any technical information required to be submitted
by the specifications.
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Alternatively, the entire bid package must be submitted in PDF format only through
Trimble Unity Construct (E-Builder) Electronic Bid Submission, in sufficient time to
ensure receipt prior to the time specified below.

Bids must be submitted prior to 2:00 PM (ET), Thursday, February 12, 2026.
The submit button will deactivate at exactly 2:00 PM (ET) and you will not be
permitted to submit your bid regardless of where you are in the process.
Please plan accordingly.

The PDF file name(s) should read “MC-2108C.” “How to Submit Your Bid Response in
Trimble Unity Construct (E-Builder)” is provided as “Attachment No. 1.” Additional
instructions on how to navigate in Trimble Unity Construct (E-Builder), click the below
link to access the “Bidders Portal Instructional Training Video":

https://videos.trimble.com/construction/watch/kCSanAGnXaJoHgeQNz5mGe

It is the sole responsibility of the Bidder to have its bid submitted to JAXPORT as
specified herein before the aforementioned date and time. For the purpose of the ITB,
a Bid is considered delivered when confirmation of delivery is provided by Trimble Unity
Construct (E-Builder). Bidders must ensure that its electronic submission in Trimble
Unity Construct (E-Builder) can be assessed and viewed at the time of the Bid Opening.
JAXPORT will consider any file that cannot be immediately accessed and viewed at the
time of the Bid Opening (including, but not limited to encrypted files, password
protected files, or incompatible files) to be blank or incomplete, as context requires, and,
therefore, unacceptable. Bidders will not be permitted to unencrypt files, remove
password protections, or resubmit documents after Bid Opening to make a file viewable
if those documents are required with Bid. All expenses for submitting Bids to JAXPORT
are to be borne by the Bidder and will not be borne, charged to or reimbursed by
JAXPORT in any manner or under any circumstance.

If your firm does not intend to submit a bid for this project, please complete Form NB
and fax to (904) 357-3077 or e-mail to Elijah.Wright@JAXPORT.com
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“NO BID"” RESPONSE

TMT BODY SHOP EPOXY FLOOR

PROJECT: TMT BODY SHOP EPOXY FLOOR
CONTRACT NO. MC-2108C
BID OPENING DATE: THURSDAY, FEBRUARY 12, 2026, TIME: 2:00 PM (ET)

If your firm does not intend to submit a bid for this project, please provide us with the
information requested below and fax to (904) 357-3077 or e-mail to
Elijah.Wright@JAXPORT.com NAME OF FIRM:

We are unable to submit a bid for this project for the following reasons:

SIGNATURE:
TITLE:
TELEPHONE: ()

We ( )are/( ) arenotinterested in bidding on similar JAXPORT projects in the
future.

R/10/2013 Jacksonville Port Authority Page No.: NB
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

TMT BODY SHOP EPOXY FLOOR

ARTICLE TITLE PAGE NO.
1. Authentication of Bid FOrM .......ccoceviiiiiiiiiiiiiccre e eeas SIB-2
2. Award Of CONtract .......oiveuiiiiiiiierie e SIB-2
3. Bid AMENdMENES ...cevuniiiiiiiiie e e e e SIB-2
4. Bidders Minimum Requirements ..........ccccevevieeeiee e SIB-3
5. 23 To o o o [ PPN SIB-3
6. Bid GUAANLY ..uieeeiii i e e ean SIB-4
7. Bid Opening — ProCeAUIE ........cceueuiiiiiinniiieeinne e eeenn e e eeenns SIB-4
8. Examination of Drawings, Specifications, and Site of Work ............. SIB-4
9. Execution of the Agreement ........ccocviiiiiiiiiiie e SIB-5
10. Failure to Execute the Agreement ..........ccoooiiimiiiiiiiii e SIB-5
11. Familiarity With LAWS ....ceuiiiiiiiiiii e SIB-5
12. Florida State Sales TaX .......cvvveeeerirriererieereeeess e e e eennn s e eeenns SIB-5
13. Omissions, Discrepancies and Addenda ..........cceeveevinivininieenneeennn, SIB-5
14, Protest ProCeAUIES .......c.cviiiiiiiiiiiieiiis e e s e e e ees SIB-6
15. Public Meeting RequiremMents .......c.cceviieiiiiiiiieenin e e e SIB-6
16. REQUIREMENTS of the Bidders ........cccoeeeiiieerniinieeennieneeeeennne e eeenns SIB-6
17. Statements By Bidders .......ccooviiiiiiiiiiiiiic e SIB-6
18. E-Verify Program for Employment Verification............c.ccccoceeeeneennee. SIB-10
19. Disadvantaged Business Enterprise (DBE) Program............c.cccvee.... SIB-10
20. PUDIIC RECOIAS......euiiiiie et SIB-13
21. Security Implementation Procedure .......ccoceviiiiiiiiiniiinece e SIB-14
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

TMT BODY SHOP EPOXY FLOOR

1. AUTHENTICATION OF BID FORM

All bids submitted for this project shall be signed as outlined below. FAILURE ON THE
PART OF THE INDIVIDUAL, PARTNERSHIP OR CORPORATION TO SIGN THE
BID, FORM BF, WILL CONSTITUTE A MATERIAL IRREGULARITY AND SHALL
RESULT IN THE REJECTION OF THE BID.

a. If made by an individual, FORM BF shall show the name and business
address of the individual or firm and shall be signed by the individual or
authorized representative of the individual.

b. If made by a partnership, FORM BF shall show the name and business
address of the partnership and shall be signed by a partner or authorized
representative of the partnership.

c. If made by a corporation, FORM BF shall show the name and business
address of the corporation and shall be signed by an officer or an authorized
representative of the corporation.

2. AWARD OF CONTRACT

JAXPORT reserves the right to award this contract to the lowest, responsive, responsible
bidder, whose bid is fully conforming to the requirements of the bid documents.
Nevertheless, JAXPORT reserves the right to waive informalities and minor irregularities
in any bid, to reject any or all bids, and to accept the bid, which in its judgment, will be
in the best interest of JAXPORT. JAXPORT will be the sole judge of which proposal will
be in its best interest and its decision will be final.

JAXPORT reserves the right to award this contract to the bidder offering the lowest price
consistent with meeting all specifications, terms, conditions, delivery requirements set
forth on this bid. No award will be made until all necessary inquiries have been made
into the responsibility of the lowest conforming bidder and JAXPORT is satisfied that the
lowest bidder met all the requirements, is qualified and has the necessary organization,
capital and resources required to perform the work under the terms and conditions of
the contract. JAXPORT reserves the right to accept or reject any or all proposals, in
whole or in part.

3. BID AMENDMENTS

Bid price amendments are permissible if received by JAXPORT Procurement Services,
via Trimble Unity Construct (E-Builder) electronic submission, prior to the bid opening
time stated in the "Invitation to Bid."

Refer to Attachment No. 1 “How to Submit Your Bid Response in Trimble Unity
Construct (E-Builder)” for additional instructions on how to navigate in Trimble Unity
Construct (E-Builder). Click the below link to access the “Bidders Portal Instructional
Training Video":

R/10/2013 Jacksonville Port Authority Page No.: SIB-2
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

TMT BODY SHOP EPOXY FLOOR

https://videos.trimble.com/construction/watch/kCSanAGnXaJoHgeQNz5mGe

It is the responsibility of the individual, partnership, or corporation submitting the bid to
ensure that any amendment, is made prior to the bid opening time stated in the
"Invitation to Bid." JAXPORT accepts no responsibility for late amendments, and bidders
shall not be permitted to modify their bids after the specified time for the bid opening.
EMAIL, MAIL AND FACSIMILE TRANSMISSION OF AMENDMENTS TO JAXPORT WILL
NOT BE ACCEPTED.

All amendments must be signed by an individual authorized to sign the bid. An
unsigned amendment shall be considered nonconforming and will therefore cause the
amendment to be rejected. No amendment shall be withdrawn after the closing date
and time specified herein.

4. BIDDERS MINIMUM REQUIREMENTS

Contractors are required to upload via Trimble Unity Construct (E-Builder) Electronic Bid
Submission FORM MR, "BIDDERS MINIMUM REQUIREMENTS," and include it as part of
the "BIDDER REQUIREMENTS" (see section “Bid Contents and Format”). Before an
award is made, Minimum Requirements of the apparent low conforming bidders will be
examined to determine the Contractor's financial responsibility and work history,
experience and current workload. Additional information may be requested if JAXPORT
considers it necessary to make a proper evaluation. Based on the review of the
Contractor’s financial condition, previous experience, current workload or any other
information included on BIDDERS MINIMUM REQUIREMENTS or subsequently requested
from the Contractor, JAXPORT reserves the right to reject any Contractor’s bid, should,
in JAXPORT's sole judgment, the Contractor is or appears to be unqualified or incapable
of successfully completing the project in a timely manner.

The Minimum Requirements requires a financial statement as outlined in Section
119.071, Florida Statutes, and provides:

"Any financial statement which an agency requires a prospective bidder to submit in
order to pre-qualify for bidding or for responding to a proposal for a road or any other
public works' project is exempt from s. 119.071 (1c) and s.24(a), Art. I of the State
Constitution.”

5. BID FORM

The bidder shall submit the bid on Bid FORM BF furnished herein. If additional forms are
required, they may be secured from JAXPORT or may be duplicated. The bidder shall
state the price, typewritten or written in ink, in numerals, for which the bidder proposes
to do each item of work. See "BID CONTENTS AND FORMAT" section for more details.

NOTE: IT IS MANDATORY THAT THE BIDDER SHALL ACKNOWLEDGE THE
INCLUSION OF ALL ADDENDA ON THE BID FORM, FORM BF.
ACKNOWLEDGEMENT SHALL BE MADE BY INITIALS AND DATE. FAILURE TO
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

TMT BODY SHOP EPOXY FLOOR

ACKNOWLEDGE ALL ADDENDA MAY RESULT IN REJECTION OF THE BID.

PLEASE VISIT HTTPS://WWW.JAXPORT.COM/PROCUREMENT /ACTIVE-
SOLICITATIONS/ PRIOR TO THE BID OPENING TO DETERMINE IF ANY

ADDENDA HAVE BEEN RELEASED ON THIS CONTRACT.

6. BID GUARANTY

Each bidder shall furnish with the bid a bid bond in an amount not less than 5 percent
of the total bid, as a guaranty that the bid will not be withdrawn for a period of 90
calendar days after opening of bids. As soon as practicable after the opening of bids,
any checks submitted as guaranty by bidders who are not among the three lowest cost,
responsive, responsible bidders will be returned. Checks submitted by the remaining
bidders will be returned after execution of the Agreement and submittal of the required
bonds by the successful bidder.

If contract bond is not furnished within the time stated herein, the bid guaranty will be
forfeited and the contract may be awarded the next low conforming bidder. THE BID
BOND MUST BE SECURED FROM AND EXECUTED BY AN AGENCY DULY-
LICENSED TO DO BUSINESS IN THE STATE OF FLORIDA, PURSUANT TO
CHAPTER 255 OF THE FLORIDA STATUTES, SECTION 255.05. FAILURE TO
FURNISH THE BID GUARANTY, INCLUDING POWER OF ATTORNEY, IF
REQUIRED, WILL CONSTITUTE A MATERIAL IRREGULARITY AND SHALL
RESULT IN THE REJECTION OF THE BID.

If a bid bond is used, it shall be written through a Surety bond agency and with a Surety
company meeting the same specifications as those required for contract bonds.

The bid bond provided by the Owner of the Property/Contracting Public Entity may be
utilized (see Form BBF). Surety’s standard bond form for State of Florida is acceptable.
Refer also to “Surety Bonds” of the “General Conditions.”

7. BID OPENING - PROCEDURE

At the time and place stated in the "Invitation to Bid," JAXPORT’s representative will
announce the close of bidding and commence with the Bid Opening. Bidders are invited
to attend the ZOOM Meeting proceedings .

The Bidder's nhame and the total amount used for basis of award will be the only
information read aloud.

8. EXAMINATION OF DRAWINGS, SPECIFICATIONS, AND SITE OF
WORK

The bidder is advised, before submitting a bid, to visit the site of the proposed work and
become familiar with the nature and extent of the work and any local conditions that
may in any manner affect the work to be done, and equipment, materials, and labor
required. The bidder is required to examine carefully the drawings and specifications
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

TMT BODY SHOP EPOXY FLOOR

and contract forms, and to be informed regarding any and all conditions and
requirements contained herein that may in any manner affect the work to be performed.
No allowances will be made for conditions overlooked or ignored by the bidder.

9. EXECUTION OF THE AGREEMENT

The individual, firm, or corporation to which the contract has been awarded shall sign
the Agreement and return it within ten (10) calendar days after receipt from JAXPORT.

10. FAILURE TO EXECUTE THE AGREEMENT

Failure on the part of the successful bidder to execute the Agreement as required will be
just cause for the annulment of the award, and in the event of the revocation of the
award, the bidder shall forfeit the Bid Guaranty. This forfeiture shall not be construed
as a penalty, but as reasonable, fixed and liquidated damages because of the bidder's
failure to enter into contract with JAXPORT.

11. FAMILIARITY WITH LAWS

The bidder shall be familiar and comply with all Federal, State, and local laws,
ordinances, rules and regulations that in any manner affect the work. Lack of such
knowledge on the part of the bidder will in no way relieve the bidder from any
responsibility.

12. FLORIDA STATE SALES TAX

It is the bidder's sole responsibility to incorporate any and all applicable taxes into the
bid. However, Chapter 212 of the Florida Statutes provides JAXPORT with sales tax
exemption for all procurements made directly by JAXPORT. After a contract has been
awarded, certain items which have been included in this bid may be purchased directly
by JAXPORT in order to benefit from this tax savings program (See Special Conditions,
Section 10, Tax Savings Program, General for more information).

13. OMISSIONS, DISCREPANCIES AND ADDENDA

a. Should an omission or discrepancy be found in the bidding documents, or if
there is any doubt as to the meaning, the bidder shall notify JAXPORT
Procurement Services, in writing, in sufficient time in order that an
addendum might be issued to all prospective bidders, if necessary.

b. Any addenda issued by JAXPORT for the purposes of changing the intent of
the plans and specifications or clarifying the meaning of same shall be
binding in the same way as if written in the specifications. All addenda will
be issued by Procurement Services prior to the bid opening. It is each
bidder's sole responsibility to verify they have received all addenda in
sufficient time to properly evaluate their contents before submitting a bid. It
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

TMT BODY SHOP EPOXY FLOOR

is the usual practice for JAXPORT to email addenda to known prospective
bidders, but JAXPORT does not guarantee that all bidders will receive
addenda in this manner in due time before the bid opening.

c. It is mandatory that the bidder shall acknowledge the inclusion of all
addenda on the bid form, FORM BF. Acknowledgement shall be by initials
and date. Failure to acknowledge all addenda may result in rejection of the
bid.

14. PROTEST PROCEDURES

Respondents shall file any protest regarding this RFP in writing, in accordance with
JAXPORT's Protest Procedures promulgated on SOP- 1215 Procurement Code for the
Jacksonville Port Authority, available at https://www.jaxport.com/procurement/

15. PUBLIC MEETING REQUIREMENTS

JAXPORT complies with Section 286.011 of the Florida Statutes. Therefore certain types
of staff meetings and meetings of JAXPORT Awards Committee, and Board of Directors
are required to be held in public, with sufficient notice made of the time and date of the
meeting(s). All notices of public meetings are posted in the lobby of JAXPORT, 2831
Talleyrand Avenue, Jacksonville, FL 32206 and on JAXPORT's website at
www.jaxport.com. For information concerning when the project(s) will be submitted for
award, contact JAXPORT Procurement Services at telephone (904) 357-3017, Monday
through Friday.

16. REQUIREMENTS OF THE BIDDERS

The successful bidder shall hold a current Contractor's certificate for the type of work to
be performed, if it is required by JAXPORT and under applicable law. Evidence of such
certificate shall be presented before contract award, or it may be requested with the
Bidder's REQUIREMENTS at the time of bid.

In addition, Plumbing and Electrical Contractors and Subcontractors shall be required to
hold current certificates issued by the City of Jacksonville qualifying them to perform
such work. Chapter 489.103, Florida Statutes, provides that Contractors involved in
work on bridges, roads, highways, railroads, or utilities and services incidental thereto,
and certain specialties are exempt from licensing by the State of Florida. The Florida
Department of Business and Professional Regulation, advises that wharves, airfield
pavements, and fences are included among the specialties which are exempt from
licensing.

17. STATEMENTS BY BIDDERS

a. CONFLICT OF INTEREST - Pursuant to Chapter 112 of the Florida Statutes,
Bidders are required to complete and submit with their bids a "Conflict of
Interest" statement. Form COI is provided in the bid documents for that
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

TMT BODY SHOP EPOXY FLOOR

purpose and must be included as a part of the "BIDDER REQUIREMENTS" at
the time bids are submitted.

Subcontractors, Vendors, and Suppliers selected by JAXPORT to participate in
the Tax Savings Program will be required to submit Conflict of Interest
statements prior to any Purchase Orders being issued. The Prime Contractor
shall be responsible for obtaining those statements from Subcontractors,
Vendors and Suppliers and providing same to JAXPORT in a timely manner.
Refer to the “Special Conditions” entitled, “Tax Savings Program — General”
of the contract documents for more details on the Tax Savings Program.

b. PUBLIC ENTITY CRIME - Pursuant to Chapter 287 of the Florida Statutes,
Bidders are required to complete and submit with their bids a Sworn
Statement Pursuant to Section 287.133 (3) (a), Florida Statutes, on Public
Entity Crimes. Form PEC is provided in the bid documents for that purpose
and must be included as a part of the "BIDDER REQUIREMENTS" at the time
bids are submitted.

A person or affiliate placed on the convicted vendor list following a conviction
for a public entity crime is prohibited from doing any of the following for a
period of 36 months from the date of being placed on the convicted vendor
list:

e Submitting a bid on a contract to provide any goods or services to a
public entity;

e Submitting a bid on a contract with a public entity for the construction
or repair of a public building or public work;

e Submitting bids on leases of real property to a public entity;

e Being awarded or performing work as a contractor, supplier,
subcontractor, or consultant under a contract with any public entity;
and

e Transacting business with any public entity in excess of Category Two
threshold amount ($35,000) provided in section 287.017 of the
Florida Statutes.

C. DISCRIMINATORY VENDOR LIST — An entity or affiliate placed on the
discriminatory vendor list pursuant to section 287.134 of the Florida Statutes
may not:

e Submit a bid on a contract to provide any goods or services to a
public entity;

e Submit a bid on a contract with a public entity for the construction or
repair of a public building or public work;
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

TMT BODY SHOP EPOXY FLOOR

d.

e Submit bids on leases of real property to a public entity;

e Be awarded or perform work as a contractor, supplier, subcontractor,
or consultant under a contract with any public entity; or

e Transact business with any public entity.

e To view a current list, visit:
http://www.dms.myflorida.com/business operations/state purchasing/vendor

information/convicted suspended discriminatory complaints vendor lists

BIDDERS REPRESENTATION AND AUTHORIZATION - In submitting a
bid, each Bidder understands, represents, and acknowledges the following (if
the Bidder cannot so certify to any of the following, the Bidder shall submit
with its response a written explanation of why it cannot do so).

e The Bidder is not currently under suspension or debarment by the
State or any other governmental authority.

e To the best of the knowledge of the person signing the bid
documents, the Bidder, its affiliates, subsidiaries, directors, officers,
and employees are not currently under investigation by any
governmental authority and have not in the last ten (10) years been
convicted or found liable for any act prohibited by law in any
jurisdiction, involving conspiracy or collusion with respect to bidding
on any public contract.

e Bidder has not within the last five (5) years, had a delinquent
obligations to the State or any other governmental authority,
including a claim for liquidated damages under any other contract.

e The bid submission is made in good faith and not pursuant to any
agreement or discussion with, or inducement from, any firm or person
to submit a complementary or other noncompetitive response.

e The prices and amounts have been arrived at independently and
without consultation, communication, or agreement with any other
respondent or potential respondent; neither the prices not amounts,
actual or approximate, have been disclosed to any Bidder or potential
Bidder, and they will not be disclosed before the solicitation bid
opening.

e The Bidder has fully informed the Buyer in writing of all convictions of
the firm, its affiliates (as defined in section 287.133(1)(a) of the
Florida Statutes), and all directors, officers, and employees of the firm
and its affiliates for violation of state or federal antitrust laws with
respect to a public contract for violation of any misrepresentation with
respect to a public contract. This includes disclosure of the names of
current employees who were convicted of contract crimes while in the

R/10/2013
MC-2108C
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

TMT BODY SHOP EPOXY FLOOR

employ of another company.

The product(s) offered by the Bidder will conform to the specifications
without exception.

The Bidder has read and understands the Contract terms and
conditions, and the submission is made in conformance with those
terms and conditions.

If an award is made to the Bidder, the Bidder agrees that it intends to
be legally bound to the Contract that is formed with JAXPORT.

The Bidder has made a diligent inquiry of its employees and agents
responsible for preparing, approving, or submitting the bid response,
and has been advised by each of them that he or she has not
participated in any communication, consultation, discussion,
agreement, collusion, act or other conduct inconsistent with any of
the statements and representations made in the response.

The respondent shall indemnify, defend, and hold harmless the Buyer
and its employees against any cost, damage, or expense which may
be incurred or be caused by any error in the respondent’s preparation
of its bid.

All information provided by, and representations made by, the Bidder
are material and important and will be relied upon by the Buyer in
awarding the Contract. Any misstatement shall be treated as
fraudulent concealment from the Buyer of the true facts relating to
submission of the bid. A misrepresentation shall be punishable under
law, including, but not limited to, Chapter 817 of the Florida Statutes.

That the Bidder has carefully examined the site of the work and that
from his/her investigations has been satisfied as to the nature and
location of the work, the kind and extent of the equipment and other
facilities needed for the performance of the work, the general and
local conditions, all difficulties to be encountered, and all other items
which in any way affect the work or its performance.

That the Bidder is in full compliance with all federal, state, and local
laws and regulations and shall fully comply with the same during the
entire term of the contract.

€. SCRUTINIZED COMPANIES — ACTIVITIES IN SUDAN AND/OR IRAN

Section 287.135 of the Florida Statutes prohibits agencies from contracting
with a company on the Scrutinized Companies with Activities in Sudan List or
on the Scrutinized Companies with Activities in the Iran Petroleum Energy
Sector List, lists created pursuant to section 215.473, Florida Statutes, for
goods or services over $1,000,000.

R/10/2013
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Bidders are required to complete and submit with their bids a Contractor
Certification Regarding Scrutinized Companies, Form CCRSC is provided in
the bid documents for that purpose and must be included in "BIDDER
REQUIREMENTS" envelope at the time bids are submitted.

Bidder must certify that it is not listed on either the Scrutinized Companies
with Activities in Sudan List or the Scrutinized Companies with Activities in
the Iran Petroleum Energy Sector List, created pursuant to section 215.473,
Florida Statutes. Pursuant to section 287.135(5), F.S., Contractor agrees
JAXPORT may terminate this contract immediately without penalty if the
Contractor is found to have submitted a false certification or if Contractor is
placed on the Scrutinized Companies with Activities in Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector
List.

f. INSPECTOR GENERAL COOPERATION
Pursuant to Chapter 20 of the Florida Statues, Contractors and
Subcontractors agree to cooperate with the inspector general in any
investigation, audit inspection, review, or hearing pursuant to Section
20.055(5). In submitting a bid, each corporation, partnership, or person
understands and will comply with this section.

18. E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION

The successful bidder agrees to utilize the U.S. Department of Homeland Security’s E-
Verify system to verify the employment eligibility of all new employees hired by the
contractor during the term of this contract. Successful bidders must include in all
subcontracts the requirement that subcontractors performing work or providing goods
and services utilize the E-Verify system to verify the employment eligibility of all new
employees hired by the subcontractor during the contract term. The successful bidder
further agrees to maintain records of its participation and compliance and its
subcontractor’s participation and compliance with the provisions of the E-Verify program,
and to make such records available to JAXPORT upon request. Failure to comply with
this requirement will be considered a material breach of the contract.

19. DISADVANTAGED BUSINESS ENTERPRISE (DBE) POLICY
DBE POLICY AND OBLIGATION:

a. Itis the policy of JAXPORT that DBEs, as defined in 49 C.F.R. Part 26, as
amended, shall have the opportunity to participate in the performance of
contracts financed in whole or in part with FDOT funds under this contract.
The DBE requirements of applicable federal and state laws and regulations
apply to this contract. JAXPORT and its contractors agree to ensure that
DBEs have the opportunity to participate in the performance of this contract.
In this regard, all contractors shall take all necessary and reasonable steps
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b.

in accordance with applicable federal and state laws and regulations to
ensure that the DBEs have the opportunity to perform contracts. JAXPORT's
contractors and subcontractors shall not discriminate on the basis of race,
color, national origin or sex in the award and performance of contracts,
entered pursuant to this contract.

DBE UTILIZATION — The Department of Transportation (DOT) began its
race neutral DBE program on January 1, 2000. Contract specific goals are
not placed on State/Federal contracts; however, the DOT has an overall
24.3% goal it must achieve. JAXPORT has adopted the DOT’s DBE Program
goal. The DBE participation goal for this contract is 0%); however, DBE
participation is strongly encouraged . Further information about the DOT's
DBE Program goal can be found at:
www.dot.state.fl.us/equalopportunityoffice/.

JAXPORT will be monitoring potential or anticipated DBE utilization for
contracts. When the low bidder executes the contract, information will be
requested of the contractor's anticipated DBE participation for the project.
While the utilization is not mandatory in order to be awarded the project,
continuing utilization of DBE firms on contracts supports the success of
Florida's Voluntary DBE Program, and supports contractors’ Equal
Employment Opportunity and DBE Affirmative Action Programs.

FDOT’s search engine for the business directory can be found at:
https://www3.dot.state.fl.us/EqualOpportunityOffice/biznet/mainmenu.asp

CONTRACT ASSURANCE - The Contractor, Subrecipient or Subcontractor
shall not discriminate on the basis of race, color, national origin or sex in the
performance of this contract. The Contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of
Department-assisted contracts. Failure of the Contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as JAXPORT deems
appropriate, which may include, but is not limited to, 18-009.

1. Withholding monthly progress payments

2. Assessing sanctions;

3. Liquated damages; and/or

4. Disqualifying the Contractor from future bidding as non-responsible.

RECORDS AND REPORTS - Contractors are required to provide the
following information to JAXPORT’s Procurement Department SEB Programs
Coordinator for verification.

R/10/2013
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1.

Anticipated DBE Participation Statement (Form No. DBE-1)

The “Anticipated DBE Participation Statement” shall be completed and
submitted by the Contractor at the pre-construction conference. The
Statement must only include companies certified as a DBE. The
Statement can and should be updated when additions or deletions are
made through the life of the contract. This will not become a mandatory
part of the contract. It will assist JAXPORT and FDOT in tracking planned
or estimated DBE participation.

The Contractor must submit the Statement to:
JAXPORT Procurement Department
SEB Programs Coordinator
2831 Talleyrand Avenue
Jacksonville, Florida 32206
Office Number: (904) 357-3003
Fax Number: (904) 357-3077

JAXPORT will review and approve the completed form and send the
Statement to the District LAP Administrator or designee who will forward
the information to the Department’s Equal Opportunity Office at the
following address:

Florida Department of Transportation
Equal Opportunity Office
605 Suwannee Street. MS-65
Tallahassee, Florida 32399-0450
Fax Number: (850) 414-4879

Instructions for Reporting Actual Payments

JAXPORT is required to report data on actual payments, minority status,
and the type of work of all Subcontractors, Subconsultants, and major
Suppliers. Each month the JAXPORT must report actual payments
(including retainage) to all DBE Subcontractors, Subconsultants, and
Suppliers. Payments to all non-DBE Subcontractors and Subconsultants
can be reported either monthly or at the end of the project. Local
Agency may submit this information to the District LAP Administrator or
designee manually or electronically in an Excel spreadsheet.

Subsequently, Prime Contractors are required to report payments made
to DBE Subcontractors manually or electronically to JAXPORT’s SEB
Programs Coordinator on the Contractor’s Monthly Report FORM 5.

R/10/2013
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RESOURCES

Florida Department of Transportation

Equal Opportunity Office
http://www.dot.state.fl.us/equalopportunityoffice/

49 CFRPart 26
https://www.civilrights.dot.gov/page/dbe-library

Disadvantaged Business Enterprise Directory

https://www3.dot.state.fl.us/EqualOpportunityOffice/biznet/mainmenu.asp

20. PUBLIC RECORDS

In accordance with Section 119.0701, Florida Statutes, the Contractor shall:

(a) Keep and maintain public records required by JAXPORT to perform the

services; and

(b) Upon request from JAXPORT's custodian of public records, provide

JAXPORT with a copy of the requested records or allow records to be
inspected or copied within a reasonable time at a cost that does not
exceed the cost provided for in Chapter 119, Florida Statutes, or as
otherwise provided by law; and

(c) Ensure that public records that are exempt or confidential and exempt

from public records disclosure requirements are not disclosed except as
authorized by law for the duration of the Contract term and following
completion of this Contract if Contractor does not transfer the records to
JAXPORT; and

(d) Upon completion of this Contract, transfer to JAXPORT at no cost all

public records in possession of Contractor or keep and maintain public
records required by JAXPORT to perform the service. If Contractor
transfers all public records to JAXPORT upon completion of this Contract,
Contractor shall destroy any duplicate public records that are exempt or
confidential and exempt from public records disclosure requirements. If
Contractor keeps and maintains public records upon completion of this
Contract, Contractor shall meet all applicable requirements for retaining

R/10/2013
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public records. All records stored electronically must be provided to
JAXPORT upon request from JAXPORT’s custodian of public records in a
format that is compatible with JAXPORT's information technology
systems.

The above requirements apply to a “Contractor” as defined in Section, 119.0701, Florida
Statutes.

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119,
FLORIDA STATUTES, IT IS THE CONTRACTOR’'S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS CONTRACT. CONTACT JAXPORT'S CUSTODIAN OF PUBLIC
RECORDS AT (904) 357-3091 public.records@jaxport.com; IJACKSONVILLE PORT
AUTHORITY, PUBLIC RECORDS REQUEST, 2831 TALLEYRAND AVENUE, JACKSONVILLE,
FLORIDA 32206.

21. SECURITY IMPLEMENTATION PROCEDURE — N/A FOR THIS PROJECT

JAXPORT’s rigid security standards include the Federal Transportation Worker
Identification Credential (TWIC) program, which is administered by the Transportation
Security Administration. The TWIC is required for unescorted access to all JAXPORT
terminals. It is your responsibility as the Prime Contractor to ensure that all of your
employees and sub-contract personnel working for your company have been properly
screened and credentialed with the TWIC, and the JAXPORT Business Purpose
Credential.

Transportation Worker Identification Credential (TWIC)

The TWIC is required for all Prime Contractor/Sub-Contractor employees working on the
job site for this Contract. This credential is for all personnel requiring unescorted access
to secure-restricted areas of Maritime Transportation Security Act (MTSA)-regulated
facilities. TSA will issue a tamper-resistant “Smart Card” containing the person’s
biometric (fingerprint template) to allow for a positive link between the card and the
individual.

The fee for obtaining each TWIC® is $125.25, and the credential is valid for five years.
The pre-enrollment process can be initiated online at https://universalenroll.dhs.gov/ or
at an IdentoGo TSA’s Universal Enrollment Service Center.

TWIC: Universal Enrollment Centers

The Jacksonville Universal Enrollment Center is located at: 2121 Corporate Square Blvd.
Building A, Suite 165, Jacksonville, FL 32216. The office hours are Monday-Friday:
09:00 AM —11:00AM / 12:00PM- 6:00 PM, For general information you can call the TWIC
Call Center at 1-855-347-8371, Monday-Friday, 8 a.m. to 10 p.m. Eastern Time.
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JAXPORT Business Purpose Credential

In addition to the TWIC, JAXPORT requires a JAXPORT Business Purpose Credential to
be issued and registered at JAXPORT's Access Control Center located at the 9620 Dave
Rawls Blvd. Jacksonville Fl. 32226 (Brick Building next to the Main Gate concourse).
Hours of operation are Monday-Friday 7:30AM-4:30PM. The JAXPORT Business Purpose
Credential is issued at no cost but expires at the end of the contract provisions.

The JAXPORT prime contractor is responsible for sponsoring all sub-contractors for the
JAXPORT Business Purpose Credential.

Federal Training Requirement: (33CFR 105.215) Maritime Security Awareness Training

JAXPORT is a federally regulated facility under the Maritime Transportation
Security Act of 2002 (MTSA) as codified under the US Code of Federal
Regulation 33 CFR Chapter 1, Subchapter H Part 105.

33 CFR 105.215-Security training for all other facility personnel. All other facility
personnel, including contractors, whether part-time, full-time, temporary, or permanent,
must have knowledge of Maritime security measures and relevant aspects of the TWIC
program, through training or equivalent job experience.

To meet the requirements of 33 CFR 105.215; the Prime Contractor/Sub-Contractor
employees and all support personnel: Engineers, Suppliers, Truck Drivers, Laborers,
Delivery persons etc. (NO EXCEPTIONS) are required to attend JAXPORT’s Maritime
Security Training given every Wednesday (10am, 2pm & 5pm) at JAXPORT’s Access
Control Building. Contact the JAXPORT Access Control Center to arrange for the training.
JAXPORT will work with Contractors to conduct timely Maritime Security Training classes
for larger groups.

All Prime Contractor/Sub-Contractor employees working on the job site for JAXPORT are
required to attend JAXPORT’s 33 CFR 105.215 (Security/Safety Training for All Other
Facility Personnel) class at a cost of $35.00 per person. Arraignments can be made by
calling JAXPORT Access Control Phone# (904) 357-3344.

TWIC Escort Provisions

To ensure contractors can begin work after they receive a Notice to Proceed, JAXPORT
will allow prime contractors to have dedicated employee TWIC Escort(s) to handle those
contractor employees who have not yet received their TWIC. Escorted employees must
have a TWIC receipt validated by Access Control to receive a temporary JAXPORT
Business Purpose credential.

Contractor deliveries from -TWIC vendors may be escorted by JAXPORT approved Prime
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Contractor escorts. The prime contractor will be required to submit a request for TWIC
Escort privileges to accesscontrol@jaxport.com . Once approved, the contractor’s
employee(s) will attend a JAXPORT provided MTSA TWIC Escort Class in addition to the
standard MTSA 33 CFR 105.215 Security Class at a combined cost of $55.00. These
authorized individual(s) must have no collateral duties that will separate the

escort from the escorted visitor while serving as escort. Note - Limitations to the
number of TWIC Escort authorizations will be set by the JAXPORT Public Safety

Department.
Truck drivers, vendors, labor may not conduct escorts.

A Contractor authorized by JAXPORT to conduct an escort of a non-TWIC holder in a
restricted area must have:

e Successfully completed MTSA 33 CFR 105.215 Security/ Escort Class at $55.00
e Have a valid TWIC on their person
e Have an approved JAXPORT TWIC ESCORT credential on their person

e Have a tamper-resistant laminated government issued photo identification card
on their person.

TWIC Escorts must complete the JAXPORT TWIC Escort Form daily before getting to the
access gate. The form will be kept on file at the JAXPORT Security Operations Center
(SOQC).

The Prime Contractor assumes full liability for the escorted person(s) while on JAXPORT
property. The person under escort must have a continuous side by side escort in a
secure-restricted area. Federally (USCG / TSA) imposed fines and or consequential
damages resulting from a failed TWIC Escort by the Prime or Sub-contractor will be the
responsibility of the JAXPORT Prime Contractor regardless of whether it is a direct
employee. Escort by the Prime or Sub-contractor will be on a 1 to 3 ratio.

Federal regulation definition: 33.CFR 101.105

Escorting means: ensuring that the escorted individual is continuously accompanied
while within a secure area in a manner sufficient to observe whether the escorted
individual is engaged in activities other than those for which escorted access was
granted. This may be accomplished via having side-by-side companion or monitoring,
depending upon where the escorted individual will be granted access. Individuals
without TWIC may not enter restricted areas without having an individual who holds a
TWIC as a side-by-side companion.

JAXPORT TWIC ESCORTS

JAXPORT may provide TWIC escorts at Tariff rate with advanced notice (Minimum 24
hours).

After review of the Contractors operation; JAXPORT will decide the number of escorts
required to meet the federal regulation ratios of TWIC escort per non-TWIC worker. This
will be based on operational requirements. JAXPORT Escorts will be no more than a 1 to
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3 ratio.

JAXPORT TWIC Escort Tariff Fees are published in JAXPORT's Tariff Schedule. Current
rates are: Mon.-Fri. 7:00 a.m. until 6:00 p.m. Subject to two hour minimum
$200.00 first two hours; $125.00 each additional two-hour block thereafter.

After 6:00 p.m. until 7:00 a.m. weekends, holidays Subject to two hours
minimum $250.00; $250.00 each additional two-hour block thereafter.

Examples:
1. One TWIC Escort for an 8-hour day is $500.00 (= 4 TWIC Credentials)
2. One TWIC Escort for 1 5-day work week is $2500.00 (= 20 TWIC Credentials)

NOTE:
e All persons entering JAXPORT under TWIC Escort are required to have a tamper-
resistant laminated government issued photo identification card on their person.
The Identification Card must meet the USCG MTSA standards of 33 CFR 101.515.
(State issued paper temporary drivers licenses are not acceptable identification).

e Any violations of the JAXPORT USCG approved Facility Security Plans will result in
a Security Violation Hearing and be subject to temporary or permanent denial of
access onto JAXPORT Terminals or ability to TWIC Escort.

Significant Designations on Terminals

e The terms “secure area” and “restricted area” do not mean the same thing. A
secure area is defined as “the area over which an owner/operator has
implemented security measures for access control.” A restricted area is defined
as” the infrastructure or locations identified in an area, vessel or facility security
assessment or by the operator that require limited access and a higher degree of
security protection.”

e Entry through the main gates at Blount Island Terminal (BIT) constitutes entry
into a secure area; tenant-controlled properties are designated as restricted areas
per their individual FSPs.

e Entry into the main gates at Talleyrand Marine Terminal (TMT) and Dames Point
Marine Terminal constitutes entry into a restricted area.

e Entry into the cruise terminal provisions gate, crew gate or terminal doors
constitutes entry into a restricted area.
Escorts

Truck drivers, vendors, labor may not conduct escorts. The only exception
will be given to the ILA President, Vice President and Business Agent when
escorting for purposes other than labor.

Truck Drivers: Truck drivers at the gate with no TWIC and/or no escort into a
restricted area, will be turned around and will be assisted by security traffic control
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to safely park until such time as the escort arrives. Truck drivers are responsible
for making contact with their approved escort; JAXPORT security is not responsible
for arranging or providing escorts. Escort must assume written custody of the
driver. For cargo trucks, escorts may be in a vehicle providing the escort is able to
visually observe the escorted at all times. This policy DOES NOT apply to POVs.

Contractors: Contractors without a JAXPORT badge and TWIC to access the port
will be under escort as defined in this policy.

Contract Securi erforming security duties): Must have a JAXPORT
credential and a TWIC badge and may not be escorted.

Hired Escorts: Hired escorts would be commercial companies providing escort
services for tenants in restricted areas; they must be sponsored by a tenant and
may be vetted and approved with additional training and an administrative fee.

Vendors: Vendors without a TWIC will be turned away unless they have a
dedicated & approved TWIC escort.

Visitors: JAXPORT visitors without JAXPORT credentials may only visit five times
in a 90-day period; this policy will remain in effect. Visitors should be vetted at
least 24-hours in advance and await escort at the gate where they are seeking
access. A person with a TWIC badge, but without a JAXPORT credential
will be treated as a “"5/90" visitor.

Vessel Crewmembers: When a vessel visits a JAXPORT terminal, the vessel’s
crew commonly needs to work in the immediate vicinity of their vessel (handling
lines, taking draft readings, etc.). Some vessel crew may not have a TWIC, or they
may not be U.S. Merchant Mariners. Although the dock, pier, or platform the vessel
is moored to, is defined as a restricted area. There is no requirement to escort
any of the vessel crewmembers that do not have a TWIC while they work
alongside their vessel. The area of dock directly adjacent to the vessel and
extending in shore 18 feet from the vessel shall be designated the
Crewmember Confinement Area (CCA).

Vessel crewmembers may be escorted by JAXPORT approved escorts provided
they complete the 7WIC Escort form and escort under no more than a 1 to 5 ratio
(excluding labor, contractors, and vendors). Prior to and upon completion of the
escort, they are to contact the JAXPORT SOC at 904.357.3360.

Vessels, in coordination with the calling facility, shall ensure all crewmembers do
not access Restricted Areas without approved escort. Any crewmember found
outside the Crew Confinement Area (CCA) without a TWIC or approved escort may
be considered a security breach under the JAXPORT FSP.

Seamen Center workers, ship’s agents, etc. who may pick up crewmembers
outside the CCA must have TWIC Escort forms on hand and deliver them to the
nearest facility gate once completed.

New Hire Provision: If a new hire moves from a secured to a restricted
access area, they require side-by-side escort by a TWIC holder at all
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times. If an individual is a newly hired vessel or facility employee who has
applied for but not yet received a TWIC, the owner/operator may grant the
individual accompanied access to secure areas of the vessel or facility. This
accompanied access may be granted for a period of up to 30 consecutive calendar
days from the date of TWIC enrollment, after notification through Homeport that
the individual has passed the name-based check. Accompanied access may be
extended for an additional 30 days by the local COTP if TSA has not yet issued the
new hire’s TWIC.

Company/tenant/operator is responsible for reporting and verifying new hires via
Homeport.

This provision may not be used to grant temporary accompanied access to an
individual being hired as a CSO, VSO, or FSO or any individual being hired to
perform security as a primary duty.

Rail Access

Rail Access: It is the Coast Guard’s position that, due to the unique aspects of
railroad operations that can impact security at MTSA facilities, all railroad crew
servicing secure areas of a MTSA facility should possess a TWIC. The following
applies at:

Blount Island Marine Terminal: CSX will contact JAXPORT SOC via e-mail in
advance of train arrival on BIMT to report crew TWIC status; if a crewmember
does not possess a TWIC, JAXPORT contract security will provide escort. At no
time will JAXPORT contract security personnel board trains or cross train tracks.

Talleyrand Marine Terminal: All Railroad personnel entering TMT must be in
possession of a TWIC.

Any violation of the JAXPORT TWIC rail policy will be treated as a security breach
under the JAXPORT FSP.

Additional Comments:
The following standards must be met for escorting in the restricted areas of

JAXPORT:
1.  Escorts must have in their possession a valid TWIC and a permanent
JAXPORT credential.

2. Visitors must have a verified reason to enter the restricted area.
3. Side by side escort requirement must be continual and uninterrupted.

4. The person escorting must be able to immediately contact JAXPORT Security
Operations Center at (904.357.3360), as indicated on TWIC Escort Form.

5. JAXPORT Security must be notified immediately if the side by side escort has
been compromised or the non TWIC holder engages in unlawful or suspicious
activity.
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6. Non-TWIC holders will not be allowed to occupy a privately-owned vehicle
(POV) without a JAXPORT authorized escort.

7. TWIC Escort Form indicates Facility and FSO responsible for the action of the
escorted & employees.

TWIC Helpdesk: 1-866-347-8942
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How to Submit Your Bid Response in
Trimble Unity Construct (e-Builder)

Access the Bid Package

To access the bid package, ensure that you reqgistered with Trimble Unity Construct (e-Builder). After registering,
you will have a username and password that will allow you to login to the bidder portal and access the bid package.

If you do not see the bid package you are expecting, enter the invitation key from the bid invitation email
into the field at the top of the page. The invitation key is case sensitive and specific to your email address
(DO NOT SHARE).

To access the bid package

1. Click the link in the bid request email.
e The Trimble Unity Construct Bid Portal login page is displayed.

2. Enter your username and password.

3. Click the name of the bid package you want to access.
e The bid package details page is displayed.
To accept / decline the invitation to bid

1. Access the bid package to display the Invitation tab.
2. Click Accept or Decline the Invitation to update the Bidding field to either Will Bid or Will Not Bid.

Review Package Invitation

The Bid Package view contains key package information at the top of the screen.
° Title: Displays project/package name.
o Status: Displays Open or Closed and whether you have accepted, declined or have not response yet.
o Timeframe: Displays how much time is left before the bid due date / time.
° Summary: Displays the current financial total of your bid response.
o Bid Info: Displays Bid package description, contact person, pre-bid meeting details and bid instructions.
o Invitation Documents: Drawings, specifications and other documents for the bid are published on this tab.

° Addenda: If addenda are published, you will be required to acknowledge your receipt of every addendum
with a check mark on the Additional Information tab. If addenda are published after you have
submitted a bid response, your bid will be set back to Draft status and you will need to resubmit
your response.

To download a file or folder, click drﬂ beside the file name. To download all the files and sub-folders in a

folder, click d'ﬂ beside the folder name. A folder containing multiple sub-folders or files will be automatically
downloaded as a .zip file. A confirmation message will be displayed if the download is successful.

MC-2108C Page EBSG-1



ATTACHMENT NO. 1

Submit Your Bid Response

After reviewing the bid package invitation, use the Response Form tab to submit your bid response.

To submit your bid

1.

Access the bid package.

2. Click the Response Form tab.

3. On the Step 1: Bid Form tab, enter your pricing on the bid form line items.

Ensure that you provide pricing at the level of detail required by the bid. Some line items may be lump sum,
and others may require quantities and unit prices.

- If there are areas that do not pertain to your trade, enter a zero (0) value in that line.

- The Summary box at the top of the page maintains a running total of your entries for reference.

4. Click =2l (Save) and ensure that your work is saved periodically.

(Optional) To export the bid items to a spreadsheet that you can customize or that you can share
with your team, click _"‘, (Download). After updating the spreadsheet, click ‘-rﬂl(UpIoad) tore-
import it.

5. On the STEP 2: Response Documents tab, click Attach Documents, and upload any supporting
document needed to support your bid. Any Bid Submission custom fields that have been setup for your
account will also be displayed here. All uploaded documents will be displayed in a table at the bottom of the
tab for you to review.

6. On the STEP 3: Additional Required Info tab, complete any additional questions or qualification
statements that have been established by the bid manager. When available, the custom fields set up for
your account will be displayed on this tab. If any addenda have been issued, you are required to
acknowledge receipt of the addenda on this page before submitting your bid.

7. Review the entire Response Form and click Submit.

8. When prompted, enter your Trimble Unity Construct portal password and click Submit Bid.

The date and time that you submitted your bid is stamped on your Response Form. You will also receive an
email confirmation.
Additional Notes

After the bid due date/time has passed, the Submit button will be disabled. It is critical that you
complete the entire process prior to the cut-off time. The system will not permit you to submit your
proposal or bid after the deadline regardless of where you are in the process. As stated, the Submit
button is systematically disabled promptly at the deadline and JAXPORT is unable to see anything
you have uploaded prior to the bid due date/time. No late submissions will be permitted or
accepted. Please plan accordingly.

If the bid manager adds or changes a bid item, or publishes an addendum, your bid will be set back to a
Draft status. You will receive an email notification and will be required to reconfirm your bid and resubmit.

[]
When you need to step away from entering the quote, click (Save). It is recommended that you save
every 15 minutes. This will ensure that your changes are saved.

If there are areas that do not pertain to your trade, enter a zero (0) value in that line item.
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ATTACHMENT NO. 1

° If you have your qualifications in Word® or another program, copy and paste them into the qualifications.

° It is required that you acknowledge all the addenda, even if they do not pertain to your trade.

o It is recommended that you submit your quote at least 60 minutes before the due time so that you can
rectify any errors. To submit the proposal, you must complete all the fields and acknowledge the addenda
items.

. Failure to submit all information requested documents will result in a proposal or bid being

considered “non-responsive,” and therefore will be rejected.

Recall your Bid Response (ony if necessary

If you failed to submit all documents or see an error on a page after submitting your bid, you can make changes to
your bid before the due date/time without any interaction from the bid manager. The bid manager has no record of
your bid response until you click Submit again.

To recall your bid response
1. On the Response Form tab, click Recall Bid.

2. Optionally provide a reason for your recall and then click Yes, | am sure.

e Your previous submission information is displayed on the Response Form tab.

3. Click Submit to resubmit your bid prior to the bid due date/time.
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5.01

5.02

5.03

ARTICLE V
JAXPORT PROCUREMENT GOALS

SMALL AND EMERGING BUSINESS (SEB)
PARTICIPATION POLICY,
GOALS, CONDITIONS AND INSTRUCTIONS

POLICY
It is the official policy of the Jacksonville Port Authority (JAXPORT) to require the inclusion of firms owned and
controlled by Small and Emerging Business Enterprises in contract awards and projects whenever feasible.

The Authority has determined that the MANDATORY participation will be (10%) SEB

(JSEB/DBE/SBA/MBE/WBE) for this contract. This bid has been designated only for the competitions of
vendors in any of the categories listed below:

CALCULATION OF SEB PARTICIPATION

The following percentages will be applied in calculating SEB participation:
a. Contractor or Subcontractor: 100 percent for work actually performed for this project by SEB vendors.

b. Services: 100 percent for services actually performed by SEB provided the fee is determined by JAXPORT
to be reasonable and not excessive.

c. Manufacturer: 100 percent of the cost for materials and supplies acquired for this contract and obtained from
a SEB manufacturer.

d. Supplier: 100 percent of the cost for materials and supplies acquired for this contract and obtained from a
SEB supplier.
CERTIFICATION

Jacksonville Small and Emerging Business Enterprise (JSEB): JSEB vendors must be COJ certified and included in
the Directory prior to the date of the bid opening or have a pending application that is resolved prior to award.

Disadvantaged Business Enterprise (DBE): DBE means a small business concern which is at least 51 percent
owned by one or more socially and economically disadvantaged individuals and whose management and daily
business operations are controlled by one or more of the socially and economically disadvantaged individuals that
own the business. Firms desiring to participate as DBEs in this bid must be duly certified by the Florida Department
of Transportation (FDOT) or a member of the Florida Unified Certification Program (FUCP) and listed in the FUCP
DBE Directory of certified firms. JTA is the local certifying agency for the DBE Program.

Small Business Administration Certified Firms (SBA): Small Business companies as designated by the U.S Small
Business Administration and listed in the Central Contractor Registration (CCR) on-line database. Firms must be
active with assigned DUNS numbers.

Minority/\Women Business Enterprise (MBE/WBE): A for-profit small business concern that performs a commercially
useful function and is legitimately owned and controlled by minorities or women (as described by the Minority
Business Development Agency of the Department of Commerce).
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5.03 SEB Agencies

City of Jacksonville

Ed Ball Building

214 North Hogan Street, Suite 800
Jacksonville, Florida 32202
Phone: (904) 255-8840

Fax: (904) 255-8842

http://cojapps.coj.net/jseb/

Jacksonville Transportation Authority
Disadvantaged Business Enterprise Program
100 N. Myrtle Avenue

Jacksonville, Florida 32203

(904) 598-8728

www.jtafla.com

Florida Department of Transportation (FDOT)
Equal Opportunity Office

605 Suwannee Street MS-65

Tallahassee, Florida 32399

(850) 414-4747
http://www.fdot.gov/equalopportunity/

US Small Business Administration

North Florida District Office

7825 Baymeadows Way, Suite 100-B
Jacksonville, Florida 32256

(904)443-1930
http://lweb.sba.gov/pro-net/search/dsp dsbs.cfm

Minority Business Development Agency
Miami District Office

51 Southwest, 15t Avenue

Miami, Florida 33130

(786) 315-0888

www.mbda.qov

5.04 CONTRACT AWARD

The Owner proposes to award the contract to the most responsive and responsible bidder submitting a responsible
bid provided the bidder has met the goals for SEB participation, or if failing to meet the goals, the bidder made an
acceptable good faith effort to meet the SEB Participation Goals as established in Section 5.10, below. Bidders are
advised that the Owner has sole authority to determine if any bidder has made sufficient effort toward meeting SEB
goals to qualify for contract award and to make an award in the best interest of JAXPORT. The Owner reserves the
right to reject any or all bids submitted.

5.07 ELIGIBILITY

a. To be considered eligible for contract award, the Contractor must include with the bid/proposal an original
notarized copy of SEB Form 1, showing:

(1) Total percentage of SEB work or procurement that the Prime Contractor intends to award.
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(2) The identification of the SEB as being a Subcontractor, service organization, manufacturer, or
supplier.

(3) The quoted price of each JSEB/MBE/WBE/SEB/SBA.

(4) The percentage of the SEB price in comparison to the bid price quoted by the Prime Contractor.
Within 48 hours following the Bid Opening, the apparent low conforming bidder shall submit to the Owner,
completed and signed:

(1) A SEB Form 2 (SEB Certified Participant Identification Affidavit).

(2) A SEB Form 3 (SEB Letter of Intent to Perform) for each firm listed in the Schedule of SEB
Participation (SEB Form 1).

(3) Information and commitments presented on the latter forms shall be consistent with SEB Form 1, as
submitted with the bid.

In the event that the Prime Contractor is unable to obtain bids from SEB Subcontractors that equal or exceed
the percentages established in the Participation Goals, he shall include a notarized copy of SEB Form 4 with
supporting written documentary evidence which indicates that the goals could not be met for the following
reasons:

(1) None of the SEB bids received was a low conforming bid.

(2) No SEB bids were received. It must be shown that good faith efforts, as stated under Section 5.10
below, were made by the bidder to obtain JSEB/MBE/WBE/SEB/SBA’s and that they did not
respond.

(3) The SEB bids that were received and accepted did not total the required percentages stated in the

Participation Goals, but totaled, a lesser percentage, or
(4) No bidders were able to obtain SEB participation.
The Authority may, if it deems advisable, request further information, explanation, or justification from any

bidder. Failure to provide the required information in the manner indicated may constitute an incomplete,
unresponsive and ineligible bid.

5.08 EVIDENCE OF SATISFACTORY GOOD FAITH EFFORT

Bidders that fail to meet the participation goals shall be required to submit in writing additional information to assist
the owner in determining if the Contractor made acceptable good faith efforts to meet the goals. Failure to provide
such additional information as may be reasonably required by the owner may be considered grounds for rejection of
the bid as nonconforming.

5.09 EXCLUSIONARY AGREEMENTS

Agreements between any bidder and a SEB in which the SEB promises not to provide subcontracting quotations to
other bidders are prohibited.

MC-2108C
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510 GOOD FAITH CRITERIA

Bidders who fail to meet the stated SEB participation goals set forth in Section “5.13” are required to submit in writing with
their bid all efforts that would demonstrate a “Good Faith Effort” in the solicitation of Subcontractors to meet the SEB
participation goals on this project. The following categories, without limitation, will be utilized in considering Good Faith

Efforts:
a.

Whether the Contractor attended any pre-solicitation or pre-bid meetings that were scheduled to inform the
JSEB/MBE/WBE/SEB/SBA'’s of contracting and subcontracting opportunities;

Whether the Contractor advertised in at least two general circulation trade association, and small business
focused media concerning the subcontracting opportunities;

Whether the Contractor followed up initial of interest by contacting JSEB/MBE/WBE/SEB/SBA’s to determine
with certainty whether the JSEB/MBE/WBE/SEB/SBA’s were interested in participating in the project (via
certified mail, hand delivery, or confirmed facsimile);

Whether the Contractor selected portions of the work to be performed by JSEB/MBE/WBE/SEB/SBA’s in
order to increase the likelihood of meeting the SEB goals (including where appropriate, breaking down
contracts into economically feasible units to facilitate SEB participation) and provide a copy of those
portions selected;

Whether the Contractor provided interested JSEB/MBE/WBE/SEB/SBA’s with adequate information about the
plans, specifications, and requirements of the contract (Each Contractor must post plans and
specifications on their website and make those plans and specifications readily available at their
business location);

Whether the Contractor negotiated in good faith with interested JSEB/MBE/WBE/SEB/SBA’s not rejecting
JSEB/MBE/WBE/SEB/SBA’s as unqualified without sound reasons based on a thorough investigation of their
capabilities (Each Contractor must provide a list of all rejected JSEB/MBE/WBE/SEB/SBA’s along with
specific reasons for rejection);

Whether the Contractor made efforts to assist interested JSEB/MBE/WBE/SEB/SBA’s in obtaining bonding,
lines of credit or insurance required by the Contractor (All efforts must be submitted in writing);

Whether Contractor sought or used the services of available JSEB/MBE/WBE/SEB/SBA’s community
organizations, minority Contractor groups, local, State and Federal Minority Business Assistance Offices and
other organizations that provide assistance in the recruitment and placement of JSEB/MBE/WBE/SEB/SBA’s
(including whether a Contractor contacted in writing at least three contacts made with organizations
that provided assistance with recruitment and placement of SEB Firms); and

NOTE: Good Faith Efforts must be indicated where appropriate. JAXPORT will investigate and verify
information submitted in determining Good Faith Effort including in its sole discretion, seeking additional
information that is probative of whether the good faith efforts requirements were met.

5.11 SEB MONTHLY REPORT (FORM 5)

Contractors participating in the SEB program shall complete and submit a summary of actual SEB participation
using SEB Form 5. A completed monthly report (Form 5) will be included with each pay request. Contractors
are required to maintain records of the SEB summaries for three (3) years.

5.12 SEB OBLIGATION

Bidders are required to make all efforts reasonably necessary to ensure that SEB have a full and fair opportunity
to compete for performance on this project. Contractors shall not discriminate on the basis of race, ethnicity,
national origin or gender in the award and performance of the work under this contract.

MC-2108C
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5.13

5.14

5.15

5.16

5.17

PARTICIPATION GOALS

The SEB Participation Goal stated below has been determined by JAXPORT to be reasonable. Submission of a
bid by a prospective Contractor shall constitute full acceptance of all goals and conditions outlined in this bid
specification.

The attainment of the Participation Goal must be measured as a percentage of the total dollar value of the
Contractor's bid.

The Authority has determined that the SEB participation is (10%) SEB for this project. SEB participation
in the specified percentage must be met in order to satisfy this requirement, or good faith efforts
submitted to demonstrate why the goal could not be achieved, in accordance with Section 5.10, above.

POLICY

It is the official policy of the Jacksonville Port Authority to require the inclusion of firms owned and controlled by
JSEB/MBE/WBE/SEB/SBA’s in contract awards and projects whenever feasible. This policy is consistent with
the JAXPORT Charter, mandate of the United States Department of Justice, as set out in Title 28 of the Code of
Federal Regulations at Part 66 and 70, which requires owners to provide the fullest possible opportunities for
contract participation to JSEB/MBE/WBE/SEB/SBA’s.

POST AWARD REQUIREMENTS

a. After award of the contract, failure on the part of the successful Contractor to employ
JSEB/MBE/WBE/SEB/SBA’s at a percentage level equal to or higher than stated on SEB FORM 1, shall
constitute a contractual default and may be grounds for termination.

b. Nothing contained herein shall be construed to require a General (Prime) Contractor to award a
subcontract bid to a SEB if it is not the lowest conforming bid.

C. Prime Contractors shall be obligated to pay SEB Subcontractors within three days of receipt from the

JAXPORT funds, and must confirm payment to JAXPORT. Subcontractors will be notified by the JAXPORT
when a payment application from a prime Contractor has been submitted reflecting work performed by a
SEB Subcontractor.

SUBCONTRACT CLAUSE

All bidders and potential Contractors hereby agree to incorporate this SEB participation, policy, goals, conditions
and instructions in all agreements that offer further subcontracting opportunities.

If a change order presents further subcontracting opportunity beyond current subcontracting, the prime
Contractor should make positive efforts to further include SEB participation.

The SEB Contractor shall perform at least 25% of the total amount of the work to be performed under this

Contract with its own workforce. Subletting of any work under this contract shall not relieve the SEB Contractor
of its full responsibility for the proper and timely performance and for its selection of Subcontractor(s).

SUBSTITUTIONS
In the event the successful Contractor wishes to make a substitution of a SEB Subcontractor, the bidder must:
a. Submit satisfactory written proof of "noncompliance" to the JSEB/MBE/WBE/SEB/SBA. (The term

"noncompliance” is defined as facts and circumstances that substantially demonstrate a material breach
by the Subcontractor of the contract or oral agreement between it and the successful bidder).
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b. Not make any substitutions until all information submitted has been reviewed and approved by the Small
& Emerging Business Coordinator.

C. Substitute a certified SEB performing the same work as the Subcontractor being replaced.

d. Not contract for an amount lower than the amount submitted by the Subcontractor being replaced.

5.18 REQUEST FOR SUBSTITUTION

All requests for changes or substitutions of the SEB Subcontractors named in the Schedule of Participation shall be
made to the Small & Emerging Business Coordinator in writing, and shall clearly and fully set forth the basis for the
request. A Contractor shall not substitute or perform the work designated for a Subcontractor with its own until the
Small & Emerging Business Coordinator approves such substitution in writing.

For further information concerning participation on this bid, please contact:

Michael McCoy,
Coordinator, Vendor Management & SEB Programs
2831 Talleyrand Avenue
Jacksonville, Florida 32206
Office Number: (904) 357-3003
Fax Number: (904) 357-3077
Michael.McCoy@JAXPORT.com
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JAXPORT
SCHEDULE OF SUB-CONTRACTOR PARTICIPATION

Name of Proposer:

Project Title:

PROPOSAL Number: TOTAL CONTRACT $:

**Please list all [SEB/MBE/WBE/DBE/SBAS

NAME SUB FIRM ADDRESS OF FIRM TYPE SUB TYPE OF WORK TOTAL
CONTRACT SEB TO BE PERFORMED VALUE & $$ PERCENTAGE
As Applicable, Please Submit this form with your: PROPOSAL SHEET (Invitation to Proposal — ITB)

PRICE PROPOSAL (Request for Proposal - RFP)
The undersigned will enter into a formal Agreement with the SEB Suppliers/Sub-Contractor(s) identified herein for work listed in this
scheduled conditioned upon execution of a contract with JAXPORT. Under penalties of perjury I declare that I have read the foregoing

conditions and instructions and the facts are true to the best of my knowledge and beliefs.

Signature: Title: Date:

Print Name:
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JAXPORT
CERTIFIED SEB PARTICIPANT
IDENTIFICATION AFFIDAVIT

STATE OF COUNTY OF

I hereby declare and affirm that I am the

(Title: Owner, President, etc.)

And duly authorized representative of

(Name of Firm)

Whose address is

I hereby declare and affirm that I am a CERTIFIED SEB as defined by the contract documents for this Proposal
# , and that I will provide information to document this fact. This firm is interested in quoting/proposing on
the following work being procured by the JAXPORT under this proposal.

Specify whether participation is as a Sub-Contractor, Supplier, Manufacturer or Service

Specify % of Contract SEB firm will receive: %

Specify Quote or Proposal Amount: $

I DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE CONTENTS OF
THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT I AM AUTHORIZED ON BEHALF OF
THE FIRM TO MAKE THIS AFFIDAVIT.

(Date)

(Affiant)

Sworn to and subscribed before me this day of , 20

Personally known

OR produced identification Notary Public-State of

My commission expires

(Type of identification)

(Printed, typed or stamped
Commissioned name of Notary Public)

The Consultant must submit (1) one form completely filled out for each individual SEB participant.
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JAXPORT
LETTER OF INTENT TO PERFORM

TO:
(Name of General Consultant / Proposer)

JAXPORT PROJECT TITLE: NO.:

The undersigned intends to perform work in connection with the above Project as (Check one):

An individual A corporation
A partnership A joint-venture
SEB GROUP STATUS:
African American Hispanic, Asian, or Native American
Women Business Owner Other socially disadvantaged individual
Including JSEB

I, undersigned, understand that the price below is a representative of my intent to perform the scope of work stated
below. I further understand that this price is subject to increase or decrease due to the status of the undersigned is
confirmed on the attached SEB Consultant Identification Affidavit.

Specify in detail, work items or parts thereof to be performed:

At the following price; $

% of the total dollar value of this subcontract will be awarded to non-minority Subcontractor.

The undersigned agrees to enter into a contract with you to perform as a Subcontractor on work for which you have been
awarded.

(Date) (Telephone) (Name of Certified SEB Sub-Contractor)
By:
(Firm Address) (Signature)
Name:
(City, State, Zip) (Typed)
Title:

The Consultant must submit (1) one form completely filled out for each individual SEB participant.
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JAXPORT
SEB UNAVAILABILITY CERTIFICATION

(Name) (Title)

of , certify that on the dates below, I invited the following

CERTIFIED SEB(s) to propose work items to be performed on JAXPORT Proposal.

Date of Request: Name of CERTIFIED SEB(s) Firm: Response (Y/N):

The following submitted proposals that were not acceptable:

Name of CERTIFIED SEB(s): Reason for Unacceptability:
Date: By:

(Signature)
Sworn to and subscribed before me this day of ,20

Personally known

or produced identification Notary Public-State of

My commission expires

(Type of identification)

(Printed, typed or stamped commissioned name of Notary Public)
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JAXPORT
CONTRACTOR’S “MONTHLY REPORT”

PRIME CONTRACTOR NAME: PROJECT TITLE:
PROFESSIONAL SERVICES NO.: OR - PROPOSAL NO:
CURRENT CONTRACT TOTAL AMOUNT $ CONTRACT NO.:
INVOICE INFORMATION
INVOICE NO.: CURRENT INVOICE $:
FOR PERIOD ENDING DATE: CUMULATIVE INVOICED $:
CONTRACT % COMPLETE:

CONTRACT GOAL TRACKING

SEB GOAL $: SEB GOAL %:
PRIOR MONTH
CUMULATIVE JSEB/MBE/WBE/DBE/SBAS:
PRIOR MONTH
CUMULATIVE NON- FORMULA FOR CURRENT MONTH %:
JSEB/MBE/WBE/DBE/SBAS$: CUMULATIVE $ / CUMULATIVE $ INVOICED
CUMULATIVE
CUMULATIVE JSEB/MBE/WBE/DBE/SBAS$: JSEB/MBE/WBE/DBE/SBA %:
CUMULATIVE NON- CUMULATIVE NON-
JSEB/MBE/WBE/DBE/SBAS: JSEB/MBE/WBE/DBE/SBA %:
SEB SUB-CONTRACT(S) TO BE PAID FROM THIS INVOICE
JSEB/MBE/WBE
COMPANY NAME FEDERAL I.D. NO. ZI1P CODE /DBE/SBATYPE TYPE OF WORK $ THIS PAYMENT

2
1

TOTAL:

2TYPE OF WORK: Examples: Catering, Clerical, Consulting, Engineering, Hauling, Janitorial, Masonry, Site Clearing, Technical Support

Notes:
1. THIS MONTHLY FORM MUST BE COMPLETED AND SUBMITTED WITH ALL REQUESTS FOR PAYMENT AND FINAL PAYMENT.
2. Consultant shall attach to this form a typewritten explanation of any differences in SEB participation from original contract commitment.

The undersigned hereby affirms and declares that the above listed firm(s) were actually employed in the performance of work services
under this contract, and further that each such firm earned and has been paid the stated amounts for their respective efforts.

Signature

Name (printed):
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Request for Additional Contractor

Pursuant to Jacksonville Procurement Code Section 126.619, the contractor cannot make changes to
the Schedule of Participation or substitute subcontractors named in the Schedule of Participation
without the prior written approval of the Director upon recommendation of the Ombudsman.
Unauthorized changes or substitutions shall be a violation of this chapter and may constitute
grounds for rejection of the bid proposal or cause termination of the executed contract for breach,
the withholding of payment and/or subject the contractor to contract penalties or other sanctions.

SUBCONTRACTOR PRIME CONTRACTOR
NAME OF SUBCONTRACTOR NAME OF CONTRACTOR
CONTACT PERSON CONTACT PERSON
MAILING ADDRESS MAILING ADDRESS
CITY STATE  zp coDE ey STATE 21 coDE
WORK PHONE EMAIL ADDRESS WORK PHONE EMAIL ADDRESS

SUBCONTRACTOR SCOPE OF WORK Please attach the following when

submitting this form:

1. A narrative of events that transpired

2. Copy of the subcontractor agreement/proposal

3. Copy of the subcontractor contract w/prime.

4. Any other relevant documents or correspondence

NAME OF PROJECT PUBLIC AGENCY RESPONSIBLE FOR PROJECT
AGENCY CONTACT DATE CONTRACT NUMBER
Signature Date
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Pursuant to Jacksonville Procurement Code Section 126.619, the contractor cannot make changes
to the Schedule of Participation or substitute subcontractors named in the Schedule of
Participation without the prior written approval of the director upon recommendation of the
Ombudsman. Unauthorized changes or substitutions shall be a violation of this chapter and may
constitute grounds for rejection of the bid proposal or cause termination of the executed contract
for breach, the withholding of payment and/or subject the subcontractor to contract penalties or
other sanctions.

SUBCONTRACTOR PRIME CONTRACTOR
NAME OF SUBCONTRACTOR NAME OF CONTRACTOR
CONTACT PERSON CONTACT PERSON
MAILING ADDRESS MAILING ADDRESS
cIry STATE  zp CODE cITY STATE  7p CODE
WORK PHONE EMAIL ADDRESS WORK PHONE EMAIL ADDRESS

SUBCONTRACTOR SCOPE OF WORK Please attach the following when

submitting this form:

1. A narrative of events that transpired

2. Copy of the subcontractor agreement/proposal

3. Copy of the subcontractor contract w/prime.

4. Any other relevant documents or correspondence

NAME OF PROJECT PUBLIC AGENCY RESPONSIBLE FOR PROJECT
AGENCY CONTACT DATE CONTRACT NUMBER
Signature Date
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BIDDERS MINIMUM REQUIREMENTS
JAXPORT PROJECT NO.: T2026.04
JAXPORT CONTRACT NO.: MC-2108C

TMT BODY SHOP EPOXY FLOOR

DATE:

Talleyrand Marine Terminal

Name of Bidder:

Address:

The following information is required in connection with your bid under Contract No.

MC-2108C.

1. Bidder is to furnish a complete set of your company’s most recent audited
financial statements. If no audited financial statements exist, provide firms most
recent balance sheet, income statement, and statement of cash flows prepared
internally, approved and attested to by your company president or chief
executive officer. If the financial statements are more than 180 days old, the
firm shall include evidence signed by an officer of the firm as to current financial
condition in relation to the most recent reporting period.

2. Bidder is to furnish names and addresses of banks with which your firm
maintains accounts, their telephone numbers and persons to contact.

3. Bidder is to list all of your current construction contracts.

Owner, Address, Work, Scope and Contract Prime Percent
Phone #, Contact Name and Location Value Y/N Complete
Email
R/10/2013 JAXPORT Page No.: MR-1
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4. Are you prepared to accomplish the work in accordance with the project time
frame specified on page SC-2 as 30 calendar days?

5. Bidder is to list names and addresses of principal trade creditors (principal is
defined to mean banks, suppliers, vendors, etc.).

6. Bidder is to list a minimum of ten (5) projects similar in nature to the scope of
work of this project with a contract value no less than $50,000.00 over the past
ten (10) years, previously performed as the primary contractor, and date
completed. The owners listed may be contacted for reference checks.

Owner, Address, Phone #, Scope of Work Date Prime Contract
Contact Name and Email Started & Value
Y/N
Completed

7. Bidder is to list gross receipts from construction contracts during last five (5)

years.
Year Gross Receipts Average Annual Volume: $
From Construction
Contracts Est. Annual Capacity: $
R/10/2013 Jacksonville Port Authority Page No.: MR-2
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Largest Job in the last 5 Years:

©“ | A | A A | A

Description:

8. Bidder is to list officials and key employees who will be engaged on work.

Name Address Position

9. In compliance with the General Conditions, Section II: Bidders must provide the
names and resumes of the management team (Project Manager and Project
Superintendent) to be assigned to this work at all times during the project with
full authority to act for you as required by the General Conditions.

Project Manager:

Project Superintendent:

10. Bidders is to list major equipment to be employed on contract.

Equipment Type, Capacity and Age | Condition Location
Manufacturer

R/10/2013 Jacksonville Port Authority Page No.: MR-3
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11. Bidder is to provide the number of Trimble Unity Construct (E-Builder) licenses
and duration needed for completion of the contract.

# of licenses Duration of licenses

12. Have you determined that each proposed subcontractor is technically and
financially able to perform the work to be subcontracted and prepared with
equipment and personnel to complete the work within the time allowed by the
specifications?

13. Is your firm prepared and equipped to complete the contract within the time
prescribed herein?

14. By execution below your firm acknowledges that it has reviewed the agreement
and shall execute the JAXPORT agreement form without exception or
qualification.

15. Has your firm been debarred, suspended or otherwise prohibited from submitting
a bid in the past 5 years? If yes, provide complete
details:

16. Has your firm been terminated for cause on any project in the past 5
years? If Yes, all details:

Failure to furnish aforementioned information with the bid package may
cause the bid to be non-responsive. Failure to assign the aforementioned
management team to the project is a material breach of the contract that
may result in termination of the contract in accordance with the General
Conditions.

BIDDER (Company Name):

By (Signature):

Typed Name:

Title:

Date:

R/10/2013 Jacksonville Port Authority Page No.: MR-4
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CONFLICT OF INTEREST CERTIFICATE

EXHIBIT B JAXPORT Contract No.: MC-2108C

Bidder must execute either Section I or Sections II and III, hereunder, as required by
Chapter 112 of the Florida Statutes. Failure to execute either Section I or Section II and
Section III may result in the rejection of this bid/proposal.

SECTION I

I hereby certify that no public officer or employee of JAXPORT has a material financial
interest or any business entity of which the officer, director or employee of the officer’s,
director’s or employee’s spouse or child is an officer, partner, director, or proprietor or in
which such officer, director or employee or the official’s, director’s or employee’s spouse
or child, or any combination of them, has a material interest in this contract.

“Material Interest” means direct or indirect ownership of more than 10 percent of the
total assets or capital stock of any business entity.

Signature Company Name
Name of Official (type or print) Business Address
City and State Zip Code
R/10/2013 Jacksonville Port Authority Page No.: COI-1
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CONFLICT OF INTEREST CERTIFICATE

EXHIBIT B JAXPORT Contract No.: MC-2108C

SECTION II

I hereby certify that the following named public official(s) and/or JAXPORT employee(s)
having material financial interest(s) (in excess of 10%) in this company have each filed
Section III (Public Official Disclosure) with JAXPORT, Office of the Executive Director,
2831 Talleyrand Avenue, Jacksonville, Florida 32206-0005 prior to the time of bid
opening.

Name Title or Position Date of PUBLIC
OFFICIAL
DISCLOSURE
Filing
Signature Company Name
Name of Official (type or print) Business Address
City and State Zip Code
R/10/2013 Jacksonville Port Authority Page No.: COI-2
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CONFLICT OF INTEREST CERTIFICATE

EXHIBIT B JAXPORT Contract No.: MC-2108C

SECTION III (Public Official Disclosure)

JAXPORT requires that a public official who has a financial interest in a bid or contract
make a disclosure at the time that the bid or contract is submitted or at the time that
the public official acquires a financial interest in the bid or contract. Please provide
disclosure, if applicable, with bid.

Public Official Signature:

Public Official Name:

Public Position Held:

Position or Relationship with Bidder:

Date:

R/10/2013 Jacksonville Port Authority Page No.: COI-3
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BID FORM
JAXPORT PROJECT NO.: T2026.04
JAXPORT CONTRACT NO.: MC-2108C
TMT BODY SHOP EPOXY FLOOR
Talleyrand Marine Terminal

BIDDER’S NAME:

The undersigned hereby proposes to furnish all materials, equipment, labor, and
supervision for the above identified project, in accordance with the specifications and
drawings for Contract No. MC-2108C, at the following price:

Scope of Work:

Project work shall be inclusive of all labor, materials, equipment, incidentals, testing,
means and methods, supervision necessary to furnish and install a two-part epoxy
flooring system over existing concrete slabs of a 26,598 SF metal warehouse at 1732
Talleyrand Ave., Jacksonville, FL 32206.

A. BASE BID LUMP SUM
Item Description Total ltem Amount
Number
1 Mobilization / Demobilization (60% / 40%) $
2 General Conditions / Testing / Miscellaneous $
A.SUM OF ALL BASE BID LUMP SUM WORK (ITEMS 1 - 2) $
B. BASE BID ITEMIZED UNIT PRICE WORK
ftem Descripti Quantit Unit UnitPrice | Total Item Amount
Number escription uantity ni nit Price otal Item Amoun
3 Furnish and Install 2-Part Epoxy Floor System (Surface Preparation and Application) 26500 SF S S
B. SUM OF ALL BASE BID ITEMIZED UNIT PRICE WORK (ITEM 3) $
BID SUMMARY
C. TOTAL BID AMOUNT (LINES A+B) ITEMS 1 -3 | $
NOTES:

(Submission of more than one bid form for the same work by an individual, firm,
partnership or corporation under the same or different names and/or any alterations,
exceptions or comments contained within the bid form shall be grounds for rejection of
the bid)

Basis of Award: The Authority reserves the right to award to the Bidder
whose price is the lowest, based on Total Base Bid Amount (Lines A+B) Items
1-3.

JAXPORT reserves the right to award this contract to the lowest, responsive, responsible
bidder, whose bid is fully conforming to the requirements of the bid documents.
Nevertheless, JAXPORT reserves the right to waive informalities or minor irregularities in
any bid, to reject any or all bids, and to accept the bid which, in its judgment, will be in

R/07/2010 Jacksonville Port Authority Page No.: BF-1
MC-2108C BID FORM



BID FORM
JAXPORT PROJECT NO.: T2026.04
JAXPORT CONTRACT NO.: MC-2108C
TMT BODY SHOP EPOXY FLOOR
Talleyrand Marine Terminal

the best interest of JAXPORT. JAXPORT will be the sole judge of which proposal will be
in its best interest and its decision will be final.

JAXPORT reserves the right to award this contract to the bidder offering the lowest price
consistent with meeting all specifications, terms, conditions, delivery requirements set
forth on this bid. No award will be made until all necessary inquiries have been made
into the responsibility of the lowest conforming bidder and JAXPORT is satisfied that the
lowest bidder met all the requirements, is qualified and has the necessary organization,
capital and resources required to perform the work under the terms and conditions of
the contract. JAXPORT reserves the right to accept or reject any or all proposals, in
whole or in part.

Bidder's Attestation:

Initials: Date: I hereby attest, as the Bidder’s authorized agent, that
Firm is not owned, an affiliate of, or substantially controlled or influenced by the
government of a foreign country of concern as defined below.

Under Florida Statutes, JAXPORT, like all state agencies and local government entities, is
prohibited from entering into any contract or agreement with a foreign country of
concern, which has been defined as “the People’s Republic of China, the Russian
Federation, the Islamic Republic of Iran, the Democratic People’s Republic of Korea, the
Republic of Cuba, the Venezuelan regime of Nicolds Maduro, or the Syrian Arab
Republic, including any agency of or any other entity of significant control of such
foreign country of concern.”

The required bid guaranty is attached hereto (see “Supplemental Instructions to
Bidders”) of the contract documents.

Acknowledgment of the following addenda is hereby made (see “Supplemental
Instructions to Bidders”):

Addendum No. 1, Dated: Initials:
Addendum No. 2, Dated: Initials:
Addendum No. 3, Dated: Initials: __
Addendum No. 4, Dated: Initials:

See also "Bid Contents and Format” section of the “Supplemental Instructions to
Bidders”.

Name of Contractor

R/07/2010 Jacksonville Port Authority Page No.: BF-2
MC-2108C BID FORM



BID FORM
JAXPORT PROJECT NO.: T2026.04
JAXPORT CONTRACT NO.: MC-2108C
TMT BODY SHOP EPOXY FLOOR
Talleyrand Marine Terminal

AUTHENTICATION (see "Supplemental Instructions to Bidders”)

Firm

Business Address City State Zip Code

Mailing Address, if different from above

Authorized Signature Date Executed

Typed Name Title

E-Mail Address

Telephone Number Facsimile Number
Company Federal Tax I.D. No. Company’s Business License No.
R/07/2010 Jacksonville Port Authority Page No.: BF-3
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BID BOND FORM
JAXPORT PROJECT NO.: T2026.04
JAXPORT CONTRACT NO.: MC-2108C
TMT BODY SHOP EPOXY FLOOR
Talleyrand Marine Terminal

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

as

Principal and as
Surety, are hereby held and firmly bound unto JAXPORT, in the sum of
dollars ($ ) as liquidated damages for payment

of which, well and truly to be made, we hereby jointly and severally bind ourselves, our

heirs, executors, administrators, successors and assigns.

The Conditions of the above obligation are such that whereas the Principal has
submitted to JAXPORT, a certain Proposal attached hereto and hereby made part

hereof, to enter into a Contract Agreement in writing, for construction of

NOW THEREFORE,
(a) If said Proposal shall be rejected or withdrawn as provided in the
Instructions to Bidders attached hereto or, in the alternative,

(b) If said Proposal shall be accepted and the Principal shall sign and deliver a
formal contract document in the form of the Contract Agreement attached
hereto (properly completed in accordance with said Proposal) and shall
furnish the specified Bonds required by Section V of the Contract
Documents in the amount equal to one hundred percent (100%) of the
base bid within ten (10) consecutive days after the receipt of said
contract,

thence this obligation shall be void, otherwise, it shall remain in force and effect; it
being expressly understood and agreed that the liability of the Surety for any and all
claims hereunder in no event shall exceed the amount of this obligation as herein
stated.

The Surety, for value received, hereby stipulates and agrees that the obligations

of said Surety and its bond shall be in no way impaired or affected by an extension of

R/10/2013 Jacksonville Port Authority Page No.: BBF-1
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BID BOND FORM
JAXPORT PROJECT NO.: T2026.04
JAXPORT CONTRACT NO.: MC-2108C
TMT BODY SHOP EPOXY FLOOR
Talleyrand Marine Terminal

the time within which such Proposal may be accepted, and said Surety does hereby
waive notice of any extension.

The sum herein stated shall be due and payable to JAXPORT, and the “Surety”
herein agrees to pay said sum immediately upon demand of said JAXPORT in good and
lawful money of United States of America; as liquidated damages for failure thereof of

said “Principal”.

IN WITNESS WHEREOF, the said

by means of physical presence or online notarization and as “Principal” herein, has

caused  these presents  to be signed in its name by its

and attested by its

under its corporate seal, and the said

as “Surety” herein, has caused these presents to be signed in its name

by its and attested by its
under its corporate seal, this
Day of A.D., 20__ .
(SEAL)
AS PRINCIPAL
ATTEST:
Its
Its
Signed, Sealed and Delivered
In the presence of: By
AS SURETY
R/10/2013 Jacksonville Port Authority Page No.: BBF-2
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SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(A),
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC
OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

L.

This sworn statement is submitted to JAXPORT

by

(print individual’s name and title)
for

(print name of entity submitting sworn statement)

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is

(If the entity has no FEIN, include the Social Security Number of the individual signing

this sworn statement: )

I understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida
Statutes, means a violation of any state or federal law by a person with respect to and

directly related to the transaction of business with any public entity or with an agency or

political subdivision of any other state or of the United States, including, but not limited to, any
bid or contract for goods or services to be provided to any public entity or an agency or political
subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery,
collusion, racketeering, conspiracy, or material misrepresentation.

I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida
Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an
adjudication of guilt, in any federal or state trial court of record relating to charges brought by
indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of
a plea of guilty or nolo contendere.

I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means:

1. A predecessor or successor of a person convicted of a public entity crime; or

2. An entity under the control of any natural person who is active in the management of the entity
and who has been convicted of a public entity crime. The term “affiliate” includes those officers,
directors, executives, partners, shareholders, employees, members, and agents who are active in
the interest in another person, or a pooling of equipment or income among persons when not for
fair market value under an arm’s length agreement, shall be a prima facie case that one person
controls another person. A person who knowingly enters into a joint venture with a person who
has been convicted of a public entity crime in Florida during the preceding 36 months shall be
considered an affiliate.

I understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means any
natural person or entity organized under the laws of any state or of the United States with the
legal power to enter into a binding contract and which bids or applies to bid on contracts for the
provision of goods or services let by a public entity, or which otherwise transacts or applies to
transact business with a public entity. The term “person” includes those officers, directors,
executives, partners, shareholders, employees, members, and agents who are active in
management of an entity.

R/10/2013 Jacksonville Port Authority Page No.: PEC-1
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SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(A),
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

6. Based on information and belief, the statement which I have marked below is true in relation to
the entity submitting this sworn statement. (Indicate which statement applies.)

Neither the entity submitting this sworn statement, nor any of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, nor any affiliate of the entity has been charged with and convicted of a
public entity crime subsequent of July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and convicted of a
public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and convicted of a
public entity crime subsequent to July 1, 1989. However, there has been a subsequent proceeding
before a Hearing Officer of the State of Florida, Division of Administrative Hearings and the
Final Order entered by the Hearing Officer determined that it was not in the public interest to
place the entity submitting this sworn statement on the convicted vendor list. (Attach a copy of
the final order)

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING
OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE
IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID
THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I
ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY
PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD
AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES FOR CATEGORY
TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

(signature)

(date)
STATE OF

COUNTY OF

PERSONALLY APPEARED BEFORE ME, the undersigned authority, by means

of physical presence or online notarization who, after
(name of individual signing)
first being sworn by me, affixed his/her signature in the space provided above on this day
of , 20
NOTARY PUBLIC

My commission expires:

R/10/2013 Jacksonville Port Authority Page No.: PEC-2
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CONTRACTOR CERTIFICATION REGARDING
SCRUTINZED COMPANIES LISTS

Respondent Contractor Name:
Contractor FEIN:

Contractor’'s Authorized Representative Name and Title:

Address:

City: State: Zip:
Phone Number:

Email Address:

Section 287.135 of the Florida Statutes prohibits agencies from contracting with a company on
the Scrutinized Companies with Activities in Sudan List or on the Scrutinized Companies with
Activities in the Iran Petroleum Energy Sector List, lists created pursuant to section 215.473,
Florida Statutes, for goods or services over $1,000,000.

As the person authorized to sign on behalf of Respondent, | hereby certify that this company,
listed above by “Respondent Contractor Name,” complies fully with the law and is not listed on
either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with
Activities in the Iran Petroleum Energy Sector List. | understand that pursuant to section
287.135, Florida Statutes, the submission of a false certification may subject the company to
civil penalties, attorney’s fees, and/or costs.

So Certified:

Authorized Representative’s Signature

Date Signed:

R/10/2013 Jacksonville Port Authority Page No.: CCRSC-1
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ACKNOWLEDGEMENT AND ACCEPTANCE OF E-VERIFY COMPLIANCE

E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION

In accordance with the Governor of Florida, Executive Order Number 11-02 (Verification of Employment
Status), whereas, Federal law requires employers to employ only individuals eligible to work in the
United States; and whereas, the Department of Homeland Security’s E-Verify system allows employers
to quickly verify in an efficient and cost effective manner;

The Contractor agrees to utilize the U.S. Department of Homeland Security’s E-Verify system to verify
the employment eligibility of all new employees hired by the Contractor during the term of the
contract. Contractors must include in all subcontracts the requirement that all subcontractors
performing work or providing goods and services utilize the E-Verify system to verify the employment
eligibility of all new employees hired by the subcontractor during the contract term. The Contractor
further agrees to maintain records of its participation and compliance and its subcontractor’s
participation and compliance with the provisions of the E-Verify program, and to make such records
available to JAXPORT upon request. Failure to comply with this requirement will be considered a
material breach of the contract.

By signing below, | acknowledge that | have reviewed, accept and will comply with the regulations
pertaining to the E-Verify program.

Company Name Name of Official (Please Print)

Signature of Principal Title: Date

MC-2108C E-VERIFY



JAXPORT
SCHEDULE OF SUB-CONTRACTOR PARTICIPATION

Name of Proposer:

Project Title:

PROPOSAL Number: TOTAL CONTRACT $:

**Please list all [SEB/MBE/WBE/DBE/SBAS

NAME SUB FIRM ADDRESS OF FIRM TYPE SUB TYPE OF WORK TOTAL
CONTRACT SEB TO BE PERFORMED VALUE & $$ PERCENTAGE
As Applicable, Please Submit this form with your: PROPOSAL SHEET (Invitation to Proposal — ITB)

PRICE PROPOSAL (Request for Proposal — RFP)
The undersigned will enter into a formal Agreement with the SEB Suppliers/Sub-Contractor(s) identified herein for work listed in this
scheduled conditioned upon execution of a contract with JAXPORT. Under penalties of perjury I declare that I have read the foregoing

conditions and instructions and the facts are true to the best of my knowledge and beliefs.

Signature: Title: Date:

Print Name:

MC-2108C ARTICLE V-7
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JAXPORT
SEB UNAVAILABILITY CERTIFICATION

(Name) (Title)

of , certify that on the dates below, I invited the following

CERTIFIED SEB(s) to propose work items to be performed on JAXPORT Proposal.

Date of Request: Name of CERTIFIED SEB(s) Firm: Response (Y/N):

The following submitted proposals that were not acceptable:

Name of CERTIFIED SEB(s): Reason for Unacceptability:
Date: By:

(Signature)
Sworn to and subscribed before me this day of , 20

Personally known

or produced identification Notary Public-State of

My commission expires

(Type of identification)

(Printed, typed or stamped commissioned name of Notary Public)

MC-2108C ARTICLE V-10
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CONTRACT RELATED DOCUMENTS
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GENERAL CONDITIONS

SECTION I.: PRELIMINARY MATTERS

1. Definitions

a.

Owner: The Owner is JAXPORT or its designee authorized in writing. The
words "Owner", “JAXPORT”, “JPA” and "Authority" shall mean the same and
are used interchangeably.

Owner Representative/Project Manager: The Owner will designate an
individual or firm to be Project Manager for all work to be accomplished under
the contract. All instructions and correspondence to the Contractor will be
issued by the Project Manager and all requests, invoicing, and correspondence
from the Contractor will be directed to the Project Manager. The Project
Manager will interpret the terms and conditions of the contract and be the
judge of the performance of the Contractor on behalf of the Owner.

All correspondence relating to the contract shall be addressed to:

Jack Taylor

JACKSONVILLE PORT AUTHORITY
ENGINEERING SERVICES

POST OFFICE BOX 3005
JACKSONVILLE, FL 32206-0005

Inspector: The Project Manager may appoint such Inspectors as he desires.
They shall be authorized to inspect all work done, and materials furnished.
They shall be authorized to call to the attention of Contractor personnel any
failure of the Work or materials to conform to the specifications and contract.
They shall have the authority to reject nonconforming materials and workman-
ship, and construction methods or procedures which produce substandard
results and to take appropriate action to avoid any dangerous or unsafe
conditions. The presence of the Inspector shall in no way relieve the
responsibility of the Contractor to comply with and perform all of the
obligations specified in the contract documents. The Inspectors shall not be
authorized to approve, direct, or establish any methods or procedures used
by the Contractor in constructing the project. The Inspector is not authorized
to approve any deviation from the contract documents nor any substitutions
of materials or equipment.

Approval: Where utilized in this contract, "approval" shall constitute a review
by the Owner only to satisfy itself as to the general conformance of the subject
as to the intent of the contract. Approval by the Owner does not indicate
any responsibility of the Owner towards the design, materials, substitutions,
dimensions, fit, function, strength, finish or any other quantity, capacity, or
quality of the subject at hand. Approval by the Owner shall not relieve the
Contractor from its responsibility for full compliance with the contract
requirements, at his sole expense.

R/10/13
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SECTION I.: PRELIMINARY MATTERS (...CONTINUED)

d.

Work: Where used in these contract documents, the word "Work" shall include
all actions, materials, tools, equipment and all appliances, machinery,
appurtenances and engineering (when specified), and labor necessary to
perform and complete the contract, and such additional items not specifically
indicated or described which can be reasonably inferred as belonging to the
scope and intent of the contract. The terms "Work" and "Project" shall mean
the same and may be used interchangeably.

Consultant: Where utilized by the Owner, the consulting firm or firms engaged
by the Owner to provide professional services in conjunction with the planning,
design, and construction of the Project will interpret the technical
specifications and drawings, and will render judgments and decisions on
matters of a technical nature as pertains to design and construction of the
Project. The terms "Architect," "Architect/Engineer," "A/E," and "Engineer"
shall all be construed to refer to the Consultant(s).

Contractor: The individual, firm, company or corporation contracting with
JAXPORT for performance of Work and/or furnishing of materials for
construction of the Project is defined in the contract documents.

Certificate of Substantial Completion: A written document representing a
mutually agreed upon status of the progress of the Work as described in the
contract documents, or a specified part thereof, between the Owner, the
Contractor, and the Consultant whereby the Work is sufficiently complete and
can be utilized for its intended purpose/ occupancy by the Owner without
unreasonable inconvenience. The Owner reserves the right to make the final
decision as to the status of the Work in reference to this definition.

2. Contract Documents

a.

General: The contract documents shall consist of the bidding documents,
contract forms, conditions of the General Conditions, specifications, drawings,
all addenda issued prior to the execution of the Agreement, the approved
Project construction schedule(s), all amendments, change orders, and
Engineer’s response to Contractor’s “Request for Information (RFI)" of the
contract documents relating to construction issued by the Owner's
representative. These form the contract and what is required by any one shall
be binding as if required by all. The intention of the contract documents is to
include all labor, materials, equipment and other items necessary for the
proper execution and completion of the Work so as to result in a fully
operational and functional product. Any work, labor, equipment and materials
that may reasonably be inferred from the specifications or drawings as being
required to produce the intended result shall be supplied whether or not it is
specifically called for in the contract documents. The contract Agreement shall
be signed in duplicate by the Owner and the Contractor, unless otherwise
stated.

R/10/13
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SECTION I.: PRELIMINARY MATTERS (...CONTINUED)

Governing Law: The terms and conditions of this contract will be governed
by the laws of the State of Florida, and venue for any action shall be in
Jacksonville, Florida.

Conflicts and Discrepancies: The Contractor shall take no advantage of any
error or omission which he might discover in the plans or specifications but
shall, within 5 working days, notify the Owner of such discovery, who will then
make such corrections and interpretations as it deems necessary for reflecting
the actual spirit and intent of the plans and specifications. Failure to make
notice within 5 days to Owner by the Contractor will result in work performed
at Contractor’s own risk and Owner will have no liability for any claim resulting
therefore.

The Owner, after receipt of written notice by the Contractor in resolving
conflicts, errors, and discrepancies between the various contract documents
generally, will give precedence in the following order:

Approved Change Orders

Addenda issued prior to receipt of bids

The executed Agreement Form

Owner's response to Contractor's Request for Information
(Form RFI)

Supplemental Instructions to Bidders

Special Conditions of the specifications

General Conditions of the specifications

Technical specifications

Drawings

Other documents as listed on the Agreement between
Owner and Contractor, Form FA

e Bid

Figure dimensions on drawings shall govern over scale dimensions, and
detailed drawings shall govern over general drawings.

3. Subcontracting or Assigning of Contract

a.

The Contractor shall not subcontract more than 25 percent of the total value
of jobsite Work, exclusive of the cost of all installed materials and equipment,
without the prior written approval of the Owner. Qualifications of
subcontractors may be required in the same manner as provided for the
Contractor elsewhere in this contract (see "Instructions to Bidders").

The Contractor agrees that it shall not subcontract, assign, delegate, or
otherwise dispose of the contract, the duties to be performed under the
contract, or the monies to become due under the contract without the Owner’s
prior written consent.

Contracts between the Contractor and subcontractors or suppliers shall be in
accordance with the terms of this agreement as applicable.
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SECTION I.: PRELIMINARY MATTERS (...CONTINUED)

d.

Subcontracted work volume may reflect the SEB Participation goals described
in the "Instructions to Bidders".

4. Separate Contracts

The Owner reserves the right to let other contractors perform work without conflict
on the same or adjacent property. The Contractor shall cooperate and coordinate
with any such other contractor(s).

5. Non-discrimination Provisions

The Contractor, upon execution of the Project agreement, certifies that it meets and
agrees to the following provisions:

a.

The Contractor agrees that it will not discriminate against any employee or
applicant for employment because of race, color, religion, sex, national origin,
marital status or disability nor will it discriminate in hiring nor fail to make
reasonable accommodation for qualified handicapped employees.

The Contractor agrees to comply with all applicable federal, state and local
laws, including the Civil Rights Act 1964, as amended. The Equal Employment
Opportunity Clause in Section 202, Paragraphs 1 through 7 of Executive Order
11246, as amended, relative to Equal Employment and the implementing rules
and regulations of the Office of Federal Contract Compliance Programs are
incorporated herein by specific reference. The Affirmative Action Clause in
Section 503 of the Rehabilitation Act of 1973, as amended, relative to Equal
Opportunity for the Disabled is incorporated herein by specific reference. The
Affirmative Action Clause in 38 U.S.C. Section 2-12 of the Vietnam Veterans'
Readjustment Assistance Act of 1974, relative to Equal Employment
Opportunity for the special disabled veteran and veterans of the Vietham era,
is incorporated herein by specific reference.

An entity or affiliate who has been placed on the State of Florida's
discriminatory vendor list may not submit a bid on a contract to provide any
goods or services to a public entity, may not submit a bid on a contract with
a public entity for the construction or repair of a public building or public work,
may not submit bids on leases of real property to a public entity, may not be
awarded or perform work as a contractor, supplier, subcontractor, or
consultant under a contract with any public entity, and may not transact
business with any public entity.

To view a current list, visit:
http://dms.myflorida.com/business operations/state purchasing/vendor
information/convicted suspended discriminatory complaints vendor lists

The Contractor agrees that if any of the obligations of this contract are to be
performed by a subcontractor, the provisions of this Section 1.5 shall be
incorporated into and become a part of the subcontract.
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SECTION I.: PRELIMINARY MATTERS (...CONTINUED)

6. Wage and Employment Laws

a.  The Contractor shall observe and comply with Federal, State, and local laws
relating to wages, rates of pay, and employment requirements, including
applicable E.E.O. and Affirmative Action requirements.

b.  ARTICLE 1, SECTION 6, OF THE CONSTITUTION OF THE STATE OF FLORIDA
RECOGNIZES THAT THE RIGHTS OF PERSONS TO WORK SHALL NOT BE
DENIED ON ACCOUNT OF THE MEMBERSHIP OR NON-MEMBERSHIP IN ANY
LABOR UNION OR LABOR ORGANIZATION.

7. Royalties and Patents

The Contractor shall pay all royalties and license fees. The Contractor shall defend
all suits or claims for infringement of any patent rights and shall save the Owner
harmless from loss on account thereof.

8. Right to Audit

The Contractor agrees to provide JAXPORT or any of their authorized
representative’s access to any books, documents, papers and records of the
Contractor which are directly pertinent to this contract for the purposes of making
audits, examinations, excerpts and transcriptions. JAXPORT will also be afforded
access to all of the Contractor’s records, including but not limited to payroll records,
training books, correspondence, instructions, drawings, receipts, vouchers,
memoranda and similar data relating to this Contract, and the Contractor will
preserve all such records for (3) three years, or for such longer periods a may be
required by law, after final payment.

The Contractor agrees to permit any of the foregoing parties to reproduce by any
means whatsoever or to copy excerpts and transcriptions as reasonably needed.

The Contractor shall pay all royalties and license fees. The Contractor shall defend
all suits or claims for infringement of any patent rights and shall save the Owner
harmless from loss on account thereof.
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GENERAL CONDITIONS

SECTIONIIL.: THE WORK

1. Contractor's Responsibility.

d.

Until substantial completion or final acceptance of the Work (whichever comes
first) by the Owner, the Work shall be under the complete care, custody, and
control of the Contractor. The Contractor shall assume all risks of loss during
its period of custody.

The Contractor shall supervise and direct the Work using its best skill,
judgment, and attention. The Contractor shall be solely responsible for all
construction means, methods, techniques, sequences and procedures,
including implementation of the Contractor's Quality Control Program, the
prudent exercise of all reasonable safety precautions, and for coordinating all
portions of the Work under the contract to affect a timely completion, and
resolving any delay or damages between itself and any other Contractor
without involvement of the Owner.

Unless otherwise specifically noted, the Contractor shall provide and pay for
all labor, materials, equipment, tools, construction equipment and machinery,
water, heat, utilities, transportation, and other facilities and services necessary
for the proper execution and completion of the Work.

The Superintendent shall maintain one complete set of the contract
documents including approved shop drawings on the jobsite at all times that
Work is underway.

The Contractor warrants to the Owner that all materials and equipment
incorporated in the Work will be new unless otherwise specified, and that all
Work will be of good quality, free from faults and defects, and in conformance
with the contract documents. All Work not so conforming to these standards
may be considered defective. In the event Work is rejected by the Project
Manager, the Contractor shall correct, remove, and/or reconstruct such Work
to conform to contract requirements at his sole expense including any testing
or engineering costs necessitated thereby.

The Contractor shall pay all sales, consumer use, and other similar taxes
required by laws and secure all permits, fees, and licenses necessary for the
execution of the Work.

The Contractor shall promptly give all notices and comply with all laws,
ordinances, permits, rules and regulations, order, and any public authority
bearing on the performance of the Work, and shall notify the Owner if the
drawings and specifications are at variance therewith, failure to do so shall
result in Contractor’s responsibility for any losses or damages associated with
the work.

The Contractor shall be responsible for the acts and omissions of all its
employees, all subcontractors, suppliers, agents and employees and all other
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SECTION II.: THE WORK (...CONTINUED)

persons performing any of the Work under a contract with, or under the
supervision of the Contractor.

Contractor is required to record daily, the progress of the project and submit;
daily progress reports to the OWNER including information on the
subcontractor's work, and the percentage of completion.

Contractor is required to and hereby agrees that it will exert every reasonable
and diligent effort to assure that all labor employed by the Contractor and its
sub-contractors for Work on the Project shall work in harmony with and be
compatible with all other labor being used by building and construction
contractors now or hereafter on the site of work covered by this contract.

Contractor further agrees that this requirement will be included in all
subcontracts of the subcontractor as well as in the Contractor's own contract

provided, however, that this provision shall not be interpreted or enforced so
as to deny or abridge on account of membership or non-membership in any
labor union or labor organization, the right of any person to work as
guaranteed by Article I, Section 6 of the Florida Constitution.

Submittal Procedures.
Contractor shall submit each shop drawing Submittal for review.
Preliminary Shop Drawing Data: Within 20 days after the Award of the

Contract the Contractor shall submit to the Project Manager a complete listing
of manufacturers for all items for which shop drawings are to be submitted.

Shop Drawing Submittal Schedule: Within 30 days after the Notice to Proceed,
the Contractor shall submit to the Project Manager a complete schedule of
shop drawing submittals fixing the respective dates for submission, the
beginning of manufacture, testing, and installation of materials, supplies and
equipment, noting those submittals critical to the progress schedule.

Submittal Log: Contractor shall provide an accurate updated log of submittals
maintained by the Contractor and subject to review by JAXPORT at each
scheduled progress meeting.

When reviewed by JAXPORT each of the shop drawings will be identified as
having received such review, being so labeled and dated. Shop drawings
labeled "REJECTED" will be returned to the Contractor for correction and re-
submittal with the required correction indicated on the shop drawing or listed
on a "Shop Drawing Review sheet”.

If submitted drawings or schedules show a departure or variation from the
Contract Requirements which are in the interest of JAXPORT and to be so
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SECTION II.: THE WORK (...CONTINUED)

minor as not to involve a change in Contract Price or time for performance,
JAXPORT may return the reviewed drawings without noting an exception.

Re-submittals will be handled in the same manner as first submittals. On re-
submittals, the Contractor shall direct specific attention on the transmittal and
on re-submitted shop drawings to revisions other than the corrections
requested by the Project Manager on previous submissions. The Contractor
shall make any corrections required by the Project Manager.

The Project Manager and JAXPORT'S Engineer of Record will review a
Submittal/re-submittal @ maximum of two (2) times after which the cost of
review will be borne by the Contractor at JAXPORT'S Project Manager and
Engineer of Record’s standard hourly rate. No partial submittals will be
reviewed. Submittals not complete will be returned to the Contractor, and will
be considered "Rejected" until properly resubmitted.

If catalog sheets or prints of manufacturers' standard drawings are submitted
as Shop Drawings, any additional information or changes on such drawings
shall be typewritten or lettered in ink.

The minimum size for shop drawings shall be 11” X 17”. Each shop drawing
shall be clear, thoroughly detailed and shall have listed on it all Contract
Documents references, drawing number(s), specification section number(s)
and the shop drawing numbers of related work. Shop drawings must be
complete in every detail, including location of the Work. Materials, gauges,
methods of fastening and spacing of fastenings, connections with other work,
cutting, fitting, drilling and any and all other necessary information per
standard trade practices or as required for any specific purpose shall be
shown.

Where professional calculations and/or certification of performance criteria of
materials, systems, and or equipment are required, the Project Manager is
entitled to rely upon the accuracy and completeness of such calculations and
certifications submitted by the Contractor. Calculations, when required, shall
be submitted in a neat, clear and easy format to follow.

Contractor shall keep one set of Shop Drawings marked with Project
Manager’s and/or Engineer of Record’s approval at the job site at all times.

Shop Drawings and Samples.

(1) The Contractor shall furnish all samples and shop drawings as
required for approval by the Owner. Details, number of copies
required, and format will be mutually agreed upon at the
Preconstruction Conference.

(2) Approval of shop drawings, samples, materials, substitutions, or
equipment deviating in any dimension, fit, strength, finish,
capacity, or other quality shall not relieve the Contractor from full
compliance with the contract requirements, at its sole expense,
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SECTION II.: THE WORK (...CONTINUED)

unless such exceptions, deviations, dimensions, substitutions, etc.
are specifically identified and marked for attention on the shop
drawing submittals and signed by the Contractor at time of
submission. Approval of such specifically marked shop drawings
shall permit the altered or substituted Work provided that any
change in the contract price occasioned thereby is accomplished
per Section III, “General Conditions”. The Contractor shall bear full
responsibility for coordinating proposed deviations, substitutions,
dimensional changes and the like with all other affected trades, and
for the full cost of any other subsequent modifications or changes
to the Work necessitated thereby.

(3) The Contractor and if applicable, the Subcontractor(s) shall
thoroughly check, coordinate, stamp, sign and approve all shop
drawings prior to submittal to the Owner for review. If it appears
to the Project Manager that such review, coordination, and
approval has not been done or is not adequate, the shop drawings
will be returned to the Contractor without action. The Contractor
shall bear the sole responsibility for performance of Work or
ordering requiring shop drawing approval, in advance of such
approval.

(4) THE CONTRACTOR SHALL BEAR THE SOLE RESPONSIBILITY FOR
ANY DELAYS TO THE WORK OCCASIONED BY OR RESULTING
FROM ITSELF OR ITS AGENTS, SUBCONTRACTORS, SUPPLIERS,
OR EMPLOYEES' DELAY OR FAILURE TO FURNISH COMPLETE,
CORRECT, COORDINATED SHOP DRAWINGS IN A TIMELY
MANNER. DELAYS INCURRED DUE TO REJECTION OF
INCOMPLETE AND/OR NON-CONFORMING SHOP DRAWINGS
SHALL BE SOLELY THE RESPONSIBILITY OF THE CONTRACTOR,
AND NO ADDITIONAL CONTRACT COST OR TIME SHALL BE
ALLOWED ON ACCOUNT OF SUCH DELAYS.

The Owner will furnish such information as is available at the time of contract
award as to control points, benchmarks, recent surveys, or soundings
concerning the worksite, and adjacent facilities, utilities, or structures. The
Contractor, not the Owner, shall be responsible for any and all verifications
required, extensions of survey control for the Work, ancillary surveying,
location of centerlines, baselines, additional benchmarks, and any other
measurements necessary for construction or design purposes, as appropriate.

Any markers or stakes set by the Owner or its representatives for control,
inspection, or reference purposes during construction shall be preserved and
left intact and undisturbed by the Contractor, unless in the way of
construction. Prior to removal or relocation of any such marker by the
Contractor, when necessary, the Contractor shall so inform the Owner's
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SECTION II.: THE WORK (...CONTINUED)

representative at the jobsite. Any such markers negligently destroyed or
disturbed by the Contractor shall be restored at his expense.

2. Execution of the Work.

a.

General. The Contractor shall preserve and protect from damage all property
along the line of work, or which is in the vicinity of, or is in any way affected
by the Work, the removal or destruction of which is not called for by the plans.
This applies, but is not necessarily limited to public and private property, public
and private utilities, trees, shrubs, signs, monuments, fences, guardrails, pipe
and underground structures, wharves, railroads, bridges, roadways (except
natural wear and tear resulting from legitimate use thereof by the Contractor
etc.), and whenever such property is damaged due to the activities of the
Contractor, it shall be immediately restored to a condition similar or equal to
that existing before such damage or injury was done by the Contractor, and
at his own expense, or he shall make good such damage or injury in @ manner
acceptable to the Owner. In case of failure on the part of the Contractor to
restore such property or to make good such damage or injury, the Owner may
upon 48 hours' notice proceed to repair, rebuild or otherwise restore such
property as may be deemed necessary, and the cost thereof will be deducted
from any monies due or which may become due the Contractor under the
contract.

Superintendence. The Contractor shall provide a qualified Superintendent on
the Work throughout its progress, and shall specifically require that the
Superintendent be present on the site at all times when any Work is being
performed by itself or any of its subcontractors. Qualified Superintendent shall
have a minimum of 10 years of construction experience, five of which are on
similar projects in that capacity. All communications given to the
Superintendent shall be as binding as if given to the Contractor. Once
assigned, the Contractor's Superintendent shall not be replaced without prior
written notice to the Owner. The Owner reserves the right to reject the
assignment or reassignment of the Contractor's Superintendent. The
Superintendent shall have full authority to execute the orders or directions of
the Project Manager and to obtain or supply promptly any materials, tools,
equipment, labor, and incidentals which may be required. The Contractor must
provide on-site supervision at all times when work is being done. If, in the
event that it is absolutely necessary for the Superintendent to be absent from
the site, the Contractor shall notify the Project Manager, in writing, the
assignment of the person on-site who will act in its place and be responsible
for the project. This person must be an employee of the Contractor. Such
superintendence shall be furnished regardless of the amount of Work sublet.

Design Engineering. Where design engineering is the responsibility of the
Contractor, the Contractor must assure that the engineer who certifies the
design is appropriately authorized to do so according to the regulations and
laws of the local community and the State of Florida.
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SECTION II.: THE WORK (...CONTINUED)

The Contractor shall have a responsible person available reasonably near the
worksite and "on-call" on a 24-hour basis, 7 days a week; in order that it may
be contacted in emergencies and in cases where immediate action must be
taken to maintain traffic or to handle any other problem that might arise. The
designated individual shall have full authority to take actions necessary to
resolve such situations as previously described. For compliance with this
requirement the furnishing of a local telephone number (non-toll) where such
person can be directly reached will suffice.

Except in the interest of safety or protection of persons, or the Work, or
property at the site or adjacent thereto, and except as may otherwise be
indicated in the “Special Conditions”, all Work at the site shall be performed
during regular working hours, and Contractor shall not permit overtime Work
or the performance of Work on Saturday, Sunday, or any legal holiday without
Owner's consent given after prior written notice to Owner's Project Manager.
In general, all Work shall be performed during daylight hours. For special
operations, night Work may be done if so authorized in writing. No night Work
shall be performed unless adequate artificial lighting has been provided and
has been approved by the Inspector.

The Contractor shall not begin new items of Work to the prejudice of Work
already started. The Owner may require the Contractor to finish a section or
area on which Work is in progress before Work is started on an unrelated or
additional section or area, unless the Contractor can clearly demonstrate to
the Project Manager on a sound, rational, and convincing basis that its
intended action is in the best interest of the Project.

The Contractor shall at all times conduct the Work in such a manner and in
such sequence as to insure the least practicable interference with traffic. The
Contractor's vehicles and other equipment shall be operated in such a manner
that they will not be a hazard or hindrance to the public. Materials stored on
the worksite shall be placed so as to cause as little obstruction as possible.

The Contractor shall arrange his work and dispose of his materials so as not
to interfere with the operations of other contractors engaged upon adjacent
work, and to join his work to that of others in a proper manner in accordance
with the spirit of the plans and specifications, and to perform his work in the
proper sequence in relation to that of other contractors, all as may be directed
by the Owner. Each contractor will be held responsible directly to the Owner
or any other contractor for any damage done by him, his agents, or his
subcontractors to the work performed by another contractor. The Owner shall
not be liable for damages caused between contractors.

The Contractor shall so conduct his operations and maintain the Work in such
condition that adequate drainage will be in effect at all times. Existing
functioning storm sewers, gutters, ditches, and other run-off facilities shall not
be unnecessarily obstructed.
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SECTION II.: THE WORK (...CONTINUED)

Heavy equipment shall not be operated close enough to new or previously
existing structures to cause damage, disturbance or displacement.

The Contractor shall provide qualified and acceptable personnel to organize,
schedule, manage, layout, and construct the Work as required by the contract
documents and shall assure that all Project executives, superintendents, and
foremen employed by it on this Project are competent, knowledgeable in the
Work, conscientious, attentive to the Project, and reliable. All workers must
have sufficient skills and experience to properly perform the work assigned
them. Welder qualification records will be furnished by the Contractor at no
cost to the Owner. All workers engaged on specialty work or detailed (highly
skilled) work, or in any recognized trade

shall have had sufficient experience in such work to perform it properly and
satisfactorily and to operate the equipment involved, and shall make due and
proper effort to execute the Work in the manner prescribed in the
specifications, or the Owner may take appropriate action as prescribed below.

The Contractor shall at all times maintain good discipline and order at the site.
Whenever the Project Manager has determined that any person employed by
the Contractor is incompetent, unfaithful, malevolent, intemperate, disorderly
or insubordinate, such person shall, upon notice to the Contractor's
Superintendent, be promptly removed from the Work and shall not again be
employed on it except with the written consent of the Project Manager. Should
the Contractor upon due notice fail to remove such person or persons, the
Owner may withhold all monies which are or may become due to the
Contractor, or may suspend the Work until such orders to remove said person
or persons have been accomplished as set forth in Article 8(i). The Contractor
shall protect, defend, indemnify and hold the Owner, its agents, officials, and
employees harmless from any and all claims, actions or suits arising from such
removal, discharge, or suspension of unsuitable employees of the Contractor.

The Contractor shall at all times keep the premises free from accumulation of
waste materials and rubbish caused by the Work, and at the completion of
the Work shall remove all rubbish, waste, salvage and surplus materials which
resulted from the Work. The Contractor shall also remove all tools,
construction equipment and machinery and shall leave the Project "broom
clean", unless otherwise specified. All surplus and salvage material shall
become the property of the Contractor unless otherwise specified in the
contract documents.

The Owner shall have the authority to suspend the Work wholly, or in part,
for such period or periods as may be deemed necessary due to unsuitable
weather or other conditions which are considered unfavorable for the
prosecution of the Work; to accommodate actions, or for such time as is
necessary due to the failure on the part of the Contractor to carry out orders
given, or to comply with any or all provisions of the contract. Such suspension
shall be ordered in writing by the Project Manager giving the
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SECTION II.: THE WORK (...CONTINUED)

Contractor, in detail, the reasons for the suspension and under what
circumstances or conditions the Work may be permitted to resume.

Whenever the Work is suspended by the Owner for reasons other than the
fault of the Contractor, an extension of time for completion of the Work due
to such suspension may be made as allowed for in other sections of this
contract.

Time extension shall be the Contractor's sole remedy unless otherwise agreed
upon in writing prior to the commencement of work.

The Contractor shall not suspend operations or remove equipment or
materials necessary for the completion of the Work without the prior

permission of the Owner.
Cooperation with Port Operations.

(1) The Contractor understands that the Work will be performed on, or
in the near vicinity of an operating marine terminal. The Contractor
acknowledges that ship schedules and terminal operations take
precedence over the Contractor's activities. Contractor shall provide
upon request, manpower and equipment loading schedule for the
project.

(2) The Owner will, insofar as possible, schedule berthing of ships, and
general terminal operations, so as not to interfere with the Work of
the Contractor. The Owner will review the schedule presented by
the Contractor at the Preconstruction Conference and advise the
Contractor of any known conflicts that may exist with terminal
operations. The Contractor shall adjust its schedule to avoid those
conflicts and ensure that its activities will not interfere or cause
interference with terminal operations, at no cost to the Owner.

(3) Considering that ship schedules are not precise due to weather and
delays at other ports, the Contractor will be notified @ minimum of
24 hours prior to the expected arrival of a ship that will be berthed
in, or affect the area of the Contractor's Work. The Contractor may
be required to curtail its activities in the area affected to the
satisfaction of the Project Manager until the construction site is
available again at no cost to the Owner.

(4) The Contractor's Superintendent, however, during the course of the
Work, shall contact the Terminal Director designee by telephone or
personal contact, twice each day (early morning and late
afternoon) concerning ship traffic schedules and cargo handling
activities so as to minimize Contractor's "downtime" and improve
his scheduling efforts.

(5) When the Work is stopped by the Authority for its convenience, or
vessels are berthed in locations so as to impede the Contractor's
Work, the total number of calendar days of delay shall be added
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SECTION II.: THE WORK (...CONTINUED)

p.

(6)

to the time allowed for the completion of the Project which shall be
the sole remedy available to the Contractor.

When it is necessary that a change or interruption be made in
terminal operations in order to carry out a construction operation,
the Contractor shall submit a request with full details including a
pre-approved schedule at least 72 hours prior to the time the
change or interruption is required. The Owner shall make all
reasonable efforts to comply with the request of the Contractor.
The Contractor shall not proceed with such Work until it has
received written notice from the Owner to so proceed.

Failure of Contractor to Maintain Satisfactory Progress.

(1)

(2)

(a)

(b)

(3)

(a)
(b)

4

Time is of the essence in this contract, and as delay in the
prosecution of the Work will adversely impact the Owner's
business, it is important that the Work be prosecuted to completion.
Moreover, the cost to the Owner for the administration of the
contract, including engineering, inspection, and supervision, will be
increased as the construction period is lengthened.

The Contractor may be declared delinquent because of
unsatisfactory progress under this contract when the contract time
allowed has not been entirely consumed, but the Contractor's
progress at any check period does not meet at least one of the
following two tests:

The percentage of dollar value of completed Work with respect to
the total amount of the contract is within 15 percentage points of
the percentage of contract time elapsed.

The percentage of dollar value of completed Work is within 15
percentage points of the dollar value which should have been
performed according to the Contractor's own progress schedule
previously approved by the Owner.

The Contractor will be declared delinquent because of
unsatisfactory progress under this contract should either of the
following circumstances occur:

The contract time allowed has been consumed and the Work has
not been completed.

The contract time allowed has not been entirely consumed, but
the Contractor’s progress at any check period does not meet either
of the two tests described under Sub-article (2) above.

A Contractor determined delinquent will be disqualified from further
bidding by the Manager of Procurement and also will not be
approved as a subcontractor so long as the delinquency status
exists. Also, any individual, firm, partnership or corporation
affiliated with a delinquent Contractor to the extent that it is
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SECTION II.: THE WORK (...CONTINUED)

©)

(6)

7)

dependent upon the delinquent Contractor for either personnel,
equipment, or finances shall likewise be disqualified. The Owner
additionally reserves all rights and options pertaining to available
legal remedies for such delinquency. A Contractor disqualified
under the requirements of this Article will be removed from a
delinquent status upon receipt of satisfactory evidence by the
Owner’s Project Manager and approval of Procurement that its
progress is no longer delinquent, provided the contract time has
not lapsed.

The principal progress verification will occur monthly and will
generally coincide with receipt by the Owner's Project Manager of
the Contractor's monthly Application for Payment and Work
Progress Schedule.

Preliminary notices of delinquency will be sent to the Contractor by
facsimile mail immediately thereafter, and confirmed by certified
mail.

The Contractor, once given such a preliminary notice of
delinquency, will not be finally declared delinquent until period of
10 calendar days after the preliminary notice has elapsed. During
this 10-day period, the affected Contractor may request an
extension of time or present other considerations that would affect
its delinquency to which it feels it is entitled. Final notification of
delinquency will be made by certified mail after the expiration of
this 10-day period provided no extensions of time or other
considerations are deemed proper by the Owner, and provided the
delinquency status has not been corrected. Contractor shall provide
an acceptable recovery schedule to Owner for approval.

Owner’s failure to terminate for delinquency shall not serve as a
waiver by the Owner.

The Owner may grant extensions of time during the prosecution
of Work, as allowed under the contract provisions regardless of
the Contract’s delinquency status. The contract will be
considered complete when all Work has been completed and
accepted by the Owner, and final payment has been issued to the
Contractor.

3. Substantial Completion

The Substantial Completion, as defined in the "Definitions" of Section I.1. g, will be
initiated in writing by the Contractor and/or the Owner for the purpose of making
available the stated Work, or a specified part thereof, for its intended use. The
Owner and the Contractor will conduct an inspection of the stated Work for
compliance with the contract documents. The Owner will have prepared a written
Punch List of all items and/or the deficiencies for the Work covered by the Certificate
of Substantial Completion, the Punch List shall also include an
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SECTION II.: THE WORK (...CONTINUED)

estimated cost to complete each item on the list. The Owner and Contractor shall
collectively review the Punch List and estimated costs within 30 calendar days (may
be extended to 45 calendar days for projects with an estimated cost of $10 million
or more) of reaching substantial completion and use all reasonable effort to mutually
agree on the Punch List and associated estimated costs. If there is a good faith
dispute as to the Punch List and estimated costs, Owner reserves the right to retain
any amounts required to complete the Punch List at its discretion, in compliance
with Florida Statutes. The Punch List shall become a part of the Certificate of
Substantial Completion and must be completed prior to final acceptance of the Work.
If the Owner agrees that the Work is ready for occupancy, a Certificate of Substantial
Completion will be prepared by the Owner on the form included in the contract
documents. The Statement shall be completed in its entirety and shall be signed by
the Engineer, Contractor, Tenant and Owner, where applicable. The Owner and
Contractor agree to work cooperatively in the event the Punch List must be
supplemented based on the disclosure of defective or incomplete work.

4. Tests and Inspections

a. Except as specifically stated in writing by the Owner, the Contractor shall
establish and conduct its own quality testing program for materials and other
Work performed thereon under this contract. Testing may include but not be
limited to soils, aggregates, compaction, masonry, concrete, asphalt, painting,
metals, pressure tests, welding, coatings, insulation, water quality, electrical
circuitry, machinery, equipment or other applicable items. The Contractor
shall, prior to the Preconstruction Conference, furnish to the Owner a listing
or schedule of testing it proposes to conduct for informational purposes.
Results of such tests as performed by the Contractor shall be furnished to the
Owner within 48 hours of such testing, for information. No separate payment
will be made by the Owner for any testing accomplished by the Contractor but
the cost thereof will be considered as included in the overall contract price for
the related items of Work.

b.  The Owner may employ, at its expense, an independent testing laboratory for
the purpose of performing such tests as may be deemed necessary by the
Owner.

If any Work or materials are found to be deficient as a result of such tests,
the Contractor shall promptly correct same, or replace, in accordance with

the specifications, and it may be required to revise and upgrade both
construction and quality control procedures. If the Owner deems it necessary
that additional testing shall be made of such correction or replacement, the
Contractor shall pay the costs thereof.

c. The Owner reserves the right to inspect any and all parts of the Work
underway for conformance with the contract requirements. The making of
tests by the Contractor, regardless of their indication, shall not relieve the
Contractor of sole responsibility for Work that is defective or not in accordance
with the requirements of the contract.
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SECTION II.: THE WORK (...CONTINUED)

d. Should the cost of remediation of deficient work be commercially wasteful, the
Owner at its sole option may retain the nonconforming work for no cost to the
Owner for that work.

5. Time

a.  All time limits stated in the contract documents shall be consecutive calendar
days unless otherwise stated.

b.  The contract completion time shall be as shown in the “Special Conditions”.
Timely completion is an essential element of this contract. Prevailing
conditions of weather and environment at the worksite and the Owner's
continuing port operations in the vicinity have been taken into account in
establishing the contract time allowed for the Work.

C.  The Notice to Proceed will not be given until after receipt of evidence of

insurance (in the manner specified) and contract bonds, and following the
Preconstruction Conference. If the Preconstruction Conference is waived by
the Owner, the Notice to Proceed will be issued immediately upon receipt of
the required bonds and certificates by the Owner.

6. Warranties and Guarantees.

The Contractor shall correct any Work that fails to conform to the requirements
of the contract documents where such failure to conform appears during the
progress of the Work, and shall remedy any defects due to faulty materials,
equipment or workmanship which appears within the warranty period. The
Warranty Period is as specified in the “Special Conditions”, unless the Technical
Specifications require a longer warranty period for all or portions of the Work.
The provisions of this condition apply to work done by subcontractors, as well
as to work done by direct employees of the Contractor. The Contractor shall
insure that its subcontractors/suppliers are bound by this requirement.

The Contractor shall furnish all written warranties/guarantees for any
materials or equipment, which are required under this contract, or

separately warranted by the manufacturers. Final payment shall be withheld
from the Contractor until all warranty documents have been furnished to the
Owner. All warranties shall be issued consistent with the requirements of these
contract documents.
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SECTION III.: CHANGES AND DISPUTES

1. Changed Conditions.

The Contractor shall promptly and before such conditions are disturbed, notify the
Owner in writing of: a) subsurface or latent physical conditions at the site differing
materially from those indicated in the contract documents, b) previously unknown
physical conditions at the site of an unusual nature, differing materially from those
ordinarily encountered and generally recognized as inherent in Work of the character
provided for in this contract, or ¢) underground utilities or other obstructions not
shown on the plans or reasonably expected to exist in the way of the Work at such
location(s).

Notification shall be within 5 calendar days of discovery by the contractor. The
Owner shall promptly investigate the conditions, and if it finds that such conditions
do so materially differ and cause an increase or decrease in the Contractor's cost of,
or the time required for performance of this contract, an equitable adjustment may
be made, and the contract modified in writing accordingly by Change Order. Any
claim by the Contractor for adjustment under this clause shall not be allowed unless
timely notification has been made by the Contractor, or unless the Owner has
granted a further period of time for determination of the extent of delay, magnitude
of changed conditions, or determination of corrective action required.

2. Changes in the Work.

a. Change Orders - General. JAXPORT does not anticipate the issuance of
Change Orders to the contract. The Contractor should not anticipate Change
Orders; nor view any Change Orders that should occur as the opportunity for
windfall profit. The Owner may authorize changes in the work consisting of
additions, deletions or modifications to scope or schedule and the contract
price or time (or both) being adjusted accordingly. All such changes in the
Work shall be authorized by a written Change Order which shall document the
change and specify any contract modifications such as price or schedule. No
changes to the Work are authorized until the Contractor and the Owner have
executed a formal Change Order. Verbal instructions do not constitute a
Change Order.

(1) Either the Owner or the Contractor may initiate a Change Order request.
In either event, the Contractor shall promptly prepare and submit to the
Owner a detailed justification for the Change Order request (when
initiated by the Contractor) and a detailed quotation for the changed
work, both time and money. The detailed quotation shall be complete
and definitive as to the true costs of the changed work. The Owner will
also require a complete breakdown of all costs that will be experienced
by Contractor and all sub-tier contractors. Single line statements are not
acceptable. The breakdown of costs may include, but are not limited to:
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Labor Hours (broken down by craft)

Materials (broken down by units)

Equipment (broken down by units)
Transportation (specify)

Supervision (specify)

Taxes (specify)

Permits (specify)

Insurance and Bonding (specify)

Mobilization (show detail of cost)
Demobilization (show detail of cost)

Any other information requested by the Owner
Mark-up for Profit and Overhead (see Section III 2.a.2.)

The breakdown of time shall include a thorough justification for any
extension of the contract completion date which may include a time
impact analysis, if requested by the Owner. Only those items of Work
that directly affect the “critical path” of the Project will be considered
for time extension.

Additional equipment costs on change orders: For any machinery or
special equipment (other than Small tools), including fuel and lubricant,
the Contractor will receive 80% of the “Rental Rate Equipment Watch
or an amount less than” for the actual time that such equipment is in
operation on the work, and 40% of the “Rental Rate Equipment Watch
or an amount less than” for the time the equipment is directed to
standby and remain on the project site, to be calculated as indicated
below. The equipment rates will be based on the latest edition (as of
the date the work to be performed begins) of the “Rental Rate
Equipment Watch for Construction Equipment” or the “Rental Rate
Equipment Watch for Older Construction Equipment or an amount less
than,” whichever is applicable, as published by Equipment Watch,
Penton Media, Inc. (version current at the time of bid), using all
instructions and adjustments contained therein and as modified below.
On all projects, the Engineer will adjust the rates using regional
adjustments and Rate Adjustment Tables according to the instructions
in the Equipment Watch.

Allowable Equipment Rates will be established as set out below:

(I) Allowable Hourly Equipment Rate = Monthly Rate/176 x
Adjustment Factors x 80% or an amount less than.

(II) Allowable Hourly Operating Cost = Hourly Operating Cost x 80%
or an amount less than.

(III) Allowable Rate per Hour = Allowable Hourly Equipment Rate x
80% + Allowable Hourly Operating Cost or an amount less than.

(IV) Standby Rate = Allowable Hourly Equipment Rate x 40% or an
amount less than.

The Monthly Rate is The Basic Machine Rate plus Any Attachments or
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()

3)

4

an amount less than.

Standby rates will apply when equipment is not in operation and is
directed by the Engineer to standby at the project site when needed
again to complete work and the cost of moving the equipment will
exceed the accumulated standby cost. Standby rates will not apply on
any day the equipment operates for eight or more hours. Standby
payment will be limited to only that number of hours which, when
added to the operating time for that day equals eight hours. Standby
payment will not be made on days that are not normally considered
work days on the project.

JAXPORT will allow for the cost of transporting the equipment to and
from the location at which it will be used. If the equipment requires
assembly or disassembly for transport, JAXPORT will pay for the time
to perform this work at the rate for standby equipment or an amount
less than.

Equipment may include vehicles utilized only by Labor, as defined
above.

The percentage mark-up for those items listed in Section III, Paragraph
2.a.1. shall be limited to 15 percent. All subcontract costs will be limited
to 5 percent mark-up per tier, with @ maximum of 10% regardless of
the number of tiers.

All submissions of costs shall be in a form that is acceptable for
verification by the Owner. Vendor quotations or Purchase Orders shall
support material costs. Labor and supervision costs shall be supported
by typical certified payroll documents. Equipment costs must be within
the norm of published equipment rental rates for the Jacksonville area.

The pricing of Change Orders shall be determined in one of three ways:

(a) For changes in Work for which unit prices were already established
in the contract, the established unit prices shall also apply to work
performed under the Change Order. Established contract unit
prices are all inclusive of costs, overhead and profit and shall not
incur any additional mark-up.

(b) Force Account: Upon written directive of the Owner, the
Contractor shall perform the work utilizing the “time and
materials” method of pricing, under which all costs are auditable
and payment to the Contractor will be limited to those actual
expenses, plus the mark-ups allowed in Section III. 2.a. (2).
The Change Order will be limited to an estimated cost not-to-
exceed amount for fiscal control. Should this amount be reached
due to unforeseen conditions, an additional Change Order will be

sought.
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(c) By agreement of both parties of a lump sum amount for the
change to the contract. Determination of the lump sum amount
will require submission of a breakdown of costs as detailed in
Section III.2.a.(1) and mark-ups applied from Section III. 2.a.(2),
and any other information reasonably requested by Owner.

Change Order Form. All Change Orders shall be executed on the form
approved by JAXPORT. Execution of a Change Order resolves all issues of time
and compensation. No other method of reservation of rights shall be
recognized.

The Contractor shall keep and present in such form as the Owner may direct,
a correct and current account of all direct costs of the Work performed. All
documentation shall be maintained according to generally accepted
accounting practices (GAAP), in such form and detail as to be audited for
accuracy and content. JAXPORT'S Project Manager shall periodically check
and certify the costs. Payments shall be made to the Contractor based upon
the certified costs of the Contractor, with mark-ups, as set forth in Section
I11.2.a.(2).

Bond Liability. Any changes made in the specifications for the work by Change
Order (whether such changes increase or decrease the amount thereof) or
any change in the manner or time of payments made to the Contractor, or
any change in the contract completion date occasioned by changed Work shall
not, in any way, annul, release or affect the liability on the bond provided by
the Contractor. The Contractor is solely responsible for notification of Surety
of any Surety changes.

Notwithstanding the foregoing, it is understood and agreed that the Owner
may, at any time, issue written instructions to the Contractor requiring
changes within the scope of the work or schedule that are consistent with the
general intent of the contract documents, at no extra cost to the Owner.

3. Claims.

d.

Claims for Extra Work. If the Contractor considers that any written
instructions, acts, or omissions of the Owner or any of the Owner's agents,
employees, consultants, contractors, subcontractors or suppliers have caused
or will cause the Contractor to incur extra costs or time not included in the
contract documents, the Contractor shall give written notice to Owner of such
claim within 5 calendar days after the initial date of such acts, omissions,
instructions or occurrence, and shall not proceed with the Work until receipt
of the Owner's written directive to do so. Upon receipt of such a directive,
the Contractor shall proceed in accordance therewith even though agreement
may not have been reached as to whether said instructions require work
that is within or outside of the scope of the

contract documents or, if outside, the amount of the equitable price or time
adjustment to which the Contractor is entitled for the performance thereof.
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No claim for such extra costs or time shall be allowable in the absence of the
written directive of the Owner and the timely written notice by the Contractor.
In the absence of either or both, the Contractor's claim for extra costs or time
on account thereof shall be deemed to have been waived.

b.  Claims for Damages. Should the Contractor suffer injury or damage to any
other party because of any act or omission of the other party or of any of its
employees, agents, or others for whose acts it is legally liable, claim shall be
made in writing to the Owner within 5 calendar days after the first observance
of such injury or damage.

(1) Should the "no damages for delay" clause not be enforced by the court,
the Contractor waives any claim for extended home office overhead that
may result from any delay on the project.

(2) The Contractor specifically waives any right to seek attorney's fees and
construction claim preparation costs from the Owner.

(3) The Contractor shall not present nor recover on any claim from the
Owner based on any formula(s), hypothetical or statistical
methodologies used in damage computation. The Contractor may only
recover if it can provide documented pay records specifically indicating
any alleged damage, loss, or cost.

4. Completion of Work by Owner

Upon declaration of default, the Owner shall have full power and authority to
appropriate and/or use any or all materials and equipment on the site which are
suitable and acceptable, and may enter into an agreement with others for the
completion of the Work under the contract, or may use other methods which in the
opinion of the Project Manager are required for the completion of the Work in an
acceptable manner. All costs and charges incurred by the Owner because of the
Contractor's default, including the costs of completing the Work under the contract,
shall be charged against the Contractor and its Surety. In case the expense so
incurred by the Owner is less than the sum which would have been payable under
the contract if it had been completed by the defaulting Contractor, the defaulting
Contractor shall be entitled to receive the difference.

Owner reserves their right to supplement, with additional workers and equipment,
the Contractor’s forces if Contractor is not reasonably projected to complete the
project in a safe and timely manner. Owner shall give the Contractor 10 day’s written
notice of its intent to utilize supplemental forces. The Contractor shall have the
primary responsibility to coordinate all work on the project and shall fully cooperate
with all other forces.

In case the expense incurred by the Owner pursuant to this Section exceeds the
sum which would otherwise have been payable under the contract, then the
Contractor and its Surety shall be liable and shall pay the Owner the amount of

the excess.
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If, after the 10-day default notification period, and prior to any action by the Owner
to otherwise complete the Work under the contract, the Contractor should
convincingly establish its intent and ability to prosecute the Work in accordance with
the Owner's requirements, the Owner may elect to permit the Contractor to resume
the Work in which case any costs to the Owner incurred by the delay or from any
reason attributable to the delay will be reimbursed by the Contractor or Surety.

5. Default and Termination

d.

If the Contractor fails to begin the Work under the contract promptly upon
receipt of the Notice to Proceed, or fails to perform the Work with experienced
and effective supervision, sufficient workers, sufficient equipment, or
sufficient materials to assure the prompt completion of the contract (i.e., the
Contractor is declared delinquent), or performs the Work unsuitably, or
neglects or refuses to remove materials or to perform anew such Work as may
be rejected as unacceptable and unsuitable, or discontinues the prosecution
of the Work, or fails to resume Work which has been discontinued, or becomes
insolvent or is declared bankrupt, or files for reorganization under the
bankruptcy code, or commits any act of bankruptcy or insolvency, either
voluntarily or involuntarily, or allows any final judgment to stand against them
unsatisfied for a period of 10 calendar days, or makes an assignment for the
benefit of creditors, or fails to comply with contract requirements regarding
minimum wage payments, E.E.O. or DBE requirements, or for any other cause
whatsoever fails to carry on the Work in an acceptable manner, or if the
Surety executing the bond for any reasonable cause becomes unsatisfactory
in the opinion of the Owner, the Owner will give notice in writing to the
Contractor and its Surety of such delay, neglect, delinquency or default.

If the Contractor, within a period of 10 calendar days after written notice of
default from the Owner delivered to the Contractor's representative on the
jobsite, or by facsimile transmission and confirmed by certified mail, does not
proceed to correct the conditions of which complaint is made, the Owner shall,
upon written notification from its Project Manager of such delay, neglect, or
default and the Contractor's failure to correct such conditions, have full power
and authority without breaching the contract to take the prosecution of the
Work out of the hands of the Contractor and to declare the contract in default
and make demands upon the Surety consistent with the rights set forth in the
Performance Bond attached herein.

The Owner may, after written notice to the Contractor, terminate the contract
or a portion thereof for just cause such as default or for other reasons which
are determined to be in the interest of the Owner. Such reasons for
termination may include but are not necessarily limited to national defense or
national emergency which creates a serious shortage of

materials, orders from duly constituted authorities relating to energy
conservation, and restraining order or injunctions obtained by third-party
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citizen action resulting from national or local environmental protection laws
or where the issuance of such order or injunction is primarily caused by acts
or omissions of persons or agencies other than the Contractor and
unacceptable interference with Operations.

When a contract or any portion thereof is terminated before completion of all
items of Work in the contract, payment will be made for the actual number of
units or items of Work completed at the contract unit price, or as mutually
agreed for items of Work partially completed or not started. No claim for loss
of anticipated profits shall be allowed and are specifically waived by
Contractor.

Reimbursement for mobilization expenses (when not otherwise included in the
contract) including moving equipment to the job will be considered where the
volume of Work completed is too small to compensate the Contractor for these
expenses under the contract unit prices; the intent being that an equitable
settlement will be made with the Contractor.

Acceptable materials procured by the Contractor for the Work that have been
inspected, tested, and approved by the Owner, and that are not incorporated
in the Work may be purchased from the Contractor at actual cost as shown
by receipted bills and actual cost records at such points of delivery as may be
designated by the Project Manager.

Termination of a contract or a portion thereof under the provisions of this sub-
article shall not relieve the Contractor of its responsibilities for the completed
portion, nor shall it relieve its Surety of its obligation for and concerning any
claims arising out of the Work performed.

JAXPORT shall have the absolute right to terminate in whole or part the
Contract, with or without cause, at any time after Award upon written
notification of such termination.

In the event of termination for convenience, JAXPORT will pay the Company
for all disbursements and expenses that the Company has incurred, or those
for which it becomes obligated prior to receiving JAXPORT's notice of
termination. JAXPORT will also pay the Company costs incurred less the
reasonable resale value, of materials or equipment that the Company has
already ordered, obtained or fabricated in connection with the Contract.

Upon receipt of such notice of termination, the Company shall stop the
performance of the Work hereunder except as may be necessary to carry out
such termination and take any other action toward termination of the Work
that JAXPORT may reasonably request, including all reasonable efforts to
provide for a prompt and efficient transition as directed by JAXPORT.

JAXPORT will have no liability to the Company for any cause whatsoever
arising out of, or in connection with, termination including, but not limited to,
lost profits, lost opportunities, resulting change in business condition, except
as expressly stated within these Contract Documents.
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6. Delays and Extensions of Time

In the event that the Contractor, in the performance of the Work, encounters
inefficiencies, disruptions, or delays as a result of the partial suspension or
resequencing of work thereof, or incidental interference therewith by the Owner or
its other contractors, or as a result of other unforeseeable causes beyond the control
and without fault or negligence of the Contractor such as, but not limited to, Acts
of God, fire, flood, war, governmental priority controls, railcar shortages, general
strikes, and labor work stoppages, the Contractor shall notify the Owner in writing
within 5 calendar days of the commencement of the delay that he intends to
request additional time for contract completion. Such requests for additional time
shall be decided by the Owner within 5 working days of receipt of notification and if
a time extension is approved, it shall be authorized by Change Order. In the event
of a continuing delay having a single cause, notification as above is required,
however, a determination by the Owner as to time extension allowed will not be
made until the Contractor has submitted complete facts as to the reason and total
extent of the delay, including such documentation as may be reasonably required
by the Owner. No time extension shall be granted for delays occurring more than 5
calendar days before written notification is made to the Owner, and no time
extension shall be granted for any delay caused or occasioned by fault, negligence,
omission, or failure to timely prosecute the Work, including procurement delays on
the part of the Contractor, its agents, suppliers, employees, or subcontractors. The
Contractor shall also take immediate action upon incurring such delay to minimize
the effects of that delay. The allowability and length of any such time extension
shall be determined in writing. In making that determination, no extension of time
will be allowed the Contractor for delays encountered in one or more phases of the
Work that can be overcome by reasonable readjustments of the Contractor's
planned progress on other phases of the Work. Only critical path delays will be
recognized for an extension of time. All requests for an equitable time extension
shall be accompanied with a time impact analysis.

a. Time extensions may also be allowed on the same terms and conditions as
set forth above, in the event that the Contractor over the course of the Work
encounters unusually adverse weather in excess of the norm for the locality.
The Contractor expressly agrees that in undertaking to complete the Work
within the time specified, it has made allowance for all hindrances including
adverse weather and delays which might normally be expected to occur in
performing the Work. No claims shall be made for money by the Contractor
for such hindrances and delays.

b.  The Contractor's sole and exclusive remedy for delays and inefficiencies as
described herein shall be an equitable extension of time. The Contractor shall
not be entitled to any additional compensation or payment for extra costs or
damages incurred by them due to hindrances of, or delays to, the progress of
the Work. Any claim related to delay shall be in writing and include a time
impact analysis.

C.  No extensions of time will be granted due to Contractor's failure to protect
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the site, materials, or working conditions from adverse weather conditions
including, but not limited to site drainage, storage, and temporary enclosures
as needed.

d. No extensions of time will be granted due to Contractor's failure to diligently
prosecute the contract, including, but not limited to, procurement delays.

€.  Under no circumstances shall any claim for additional costs be accepted based
upon a hypothetical formula, Means or other estimated costs. All claims shall
be presented utilizing discrete data evidencing direct costs to project.

f. Contractor waives any claims for attorney fees and claims consultant costs.

7. Disputes

Except as otherwise provided in this contract, any dispute concerning a question of
fact arising under this contract which is not disposed of by agreement with the
Project Manager shall be decided by appeal to the Chief Executive Officer of
JAXPORT. The Chief Executive Officer shall, within 30 days of receipt of the written
appeal, reduce its decision to writing, and mail or otherwise deliver a copy to the
Contractor. The 30-day period may be extended in 30-day increments by written
order of the Executive Director, or its designee, when and if it determines that
additional studies or investigations are necessary to render a decision. This decision
shall be final and conclusive, unless within 30 days after receipt thereof by the
Contractor, the Contractor mails or otherwise delivers to the Chief Executive Officer
a written appeal addressed to the Chairman of JAXPORT. In connection with the
appeal proceeding under this clause, the Contractor shall be given an opportunity
to be heard and to offer supportive evidence to its appeal. Pending final decision on
the dispute should the project be ongoing, the Contractor shall proceed diligently
with the performance of the contract in accordance with the Chief Executive Officer’s
decision. The decision on the appeal shall be rendered by JAXPORT's Governing
Body and shall be final and conclusive unless determined by subsequent judicial
review to have been fraudulent, capricious, so grossly erroneous as to imply bad
faith, or not supported by any substantial evidence.

Compliance with this process shall be a condition precedent before any litigation can
be brought to appeal any decision.

8. Recovery Rights, Subsequent to Final Payment

The Owner reserves the right should an error be discovered in the partial or final
Applications for Payment, or should proof of defective Work or materials used by or
on the part of the Contractor be discovered after the final payment has been made
to claim and recover from the Contractor or its Surety, or both, by process of law,
such sums as may be sufficient to correct the error or make good the defects, errors,
or omissions in the Work and materials.
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All records pertaining to the Project shall be retained by the Contractor for a period
of three years from the date of final acceptance of the Project, unless additional
time for retention is requested in writing by the Owner. Upon request, all such
records shall be made available to the Owner or its representative. For the purpose
of this Section, records shall include all books of account, supporting documents,
both paper and electronic, and papers deemed necessary by the Owner to assure
compliance with the contract provisions, photographs, videos, video tapes and
project pictures stored electronically. Contractor shall reasonably cooperate with
the Owner in obtaining and reviewing all documentation herein.
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SECTION IV.: ADMINISTRATIVE

1. "As-built” Drawings and Equipment Manuals

a.

At the completion of the Work under this contract, the Contractor shall prepare
and deliver to the Owner one complete set of the construction drawings
indicating As-built conditions. Final As-built drawings submissions shall consist
of:

(1) Adobe Acrobat format (.pdf) — 1 complete set
(2) Latest version of AutoCAD format (.dwg) to include external references

Final payment shall be withheld from the Contractor until acceptable "As-built"
drawings are furnished to the Owner.

The Contractor shall furnish a complete set of operations and maintenance
instructions together with the repair parts lists for all mechanical and electrical
equipment. Those instructions shall be prepared and published by the
manufacturer, and shall be delivered to the Owner prior to the final inspection.
Final payment shall be withheld from the Contractor until such documents are
furnished to the Owner.

2. Conferences

a.

Unless waived by agreement of both parties, a Preconstruction Conference
will be held at a mutually convenient time as soon as is practicable following
award of this contract; normally, within 21 calendar days thereafter. The
Preconstruction Conference shall be attended by responsible representatives
of the Owner, and the Contractor and its subcontractors. The Contractor, its
subcontractors and its suppliers are expected to be fully familiar with the
contract documents and specific Project requirements by the time set for the
Preconstruction Conference and the Owner may reasonably presume such
notwithstanding paragraph “c” of the “Contract Documents” Section I of these
General Conditions. The Contractor shall then present for discussion at the
meeting any questions, concerns, discrepancies, need for clarifications and
any other significant issues which may in any manner affect the project
schedule or its performance of the Work for these issues discussed after the
award of contract. Written clarifications and/or interpretations of the contract
documents shall be furnished to the Contractor without unreasonable delay.
Written "Minutes" of the Preconstruction Conference will be prepared by the
Owner, with copies provided to all attendees and which the "Minutes" shall be
retained.

The Contractor shall deliver to the Owner at the Preconstruction Conference
the specified copies of:

e Schedule of Values (where applicable).
e Quality control program.
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e List of project subcontractors.
List of Contractor's project management team with
telephone numbers.

e Identification of major suppliers and/or manufacturers to
be used on the project.

e Schedule for, and listing of, shop drawing submittals.

e  Other documents as may be required elsewhere in these
specifications.

b.  The Contractor or Owner may request conferences for other useful purposes
at convenient times throughout the contract period. Representatives of all
concerned parties shall receive reasonable notice of any such meeting.

3. Payments

Unless otherwise specified in the section of "Special Conditions" and upon receipt of
the Contractor's Application for Payment (Forms AFP-1 and AFP-2), payment for this
Work will be made as follows:

a. Payment will be made once each month in the amount of 95 percent of the value
of completed Work, based on contract prices of labor and materials incorporated
in the Work and of materials suitably stored at the site thereof for incorporation
in the Work, as estimated or approved by the Owner's representative less the
aggregate of previous payments. Within twenty (20) business days after the
development of the Punch List, as defined above, and after receipt of a proper
invoice or payment request, Owner, through the Project Manager, will pay the
remaining balance of the contract, including any remaining retainage less an
amount equal to 150% of the estimated costs to complete the items on the
Punch List. See §§ 218.735(7)(e) and 255.077(4), Fla. Stat. Final payment, will
be made after closeout of the Work has been satisfactorily completed and all
requirements of the contract documents have been fulfilled. Florida Statutes do
not require Owner to pay or release any amounts that are subject of a good faith
dispute made in writing pursuant to the contract or are the subject of a claim
brought pursuant to § 255.05, Florida Statutes.

b. The Contractor shall submit to the Project Manager a proposed Schedule of Values
of the various portions of the Work, including line item quantities aggregating to
the total contract sum, and prior to the Preconstruction Conference. This schedule,
when approved by the Project Manager, shall be used as a basis for the
Contractor's application for payments. The Contractor shall update this schedule
each time a Change Order affecting the contract total price is approved. The
contract price will be adjusted to provide payment for the actual quantities of unit
price items as they are completed and accepted. The following items are required
with each AFP:

1. Form AFP-1 Application for Payment
2. Form AFP-2 Schedule of Values

3. Progress Schedule

R/10/13 Jacksonville Port Authority Page No.: GC-31
MC-2108C GENERAL CONDITIONS



SECTION IV.: ADMINISTRATIVE (... Continued)

o

4. DBE Form 5
5. Narrative Report that addresses:
a. Work Performed
b. Work Planned
c. Problems
d. Open Issues

6. Photographs (See Section SC, Item 11 for detailed
requirements.)

Payments may be withheld for failure of the Contractor to comply with the
provisions of the contract documents, including but not limited to:

Defective work not remedied.

Failure of the Contractor to make payments properly to subcontractors or for
labor, materials, or equipment.

Any delay or damage to another Contractor, upon certification by injured
Contractor, of the cause and amount of any said damage.

Unsatisfactory prosecution of the Work by the Contractor.

i. Payments may also be withheld if claims have been filed or there is
reasonable evidence indicating the probable filing thereof, or if
Contractor's Surety for this Project so requests in writing.

ii. Withholding of payments is a remedy in addition to all other
remedies available to the Owner. Where pursuant to condition (2)
of this paragraph, a contractor certifies to the Owner the necessity
to withhold progress payments to another contractor, the certifying
contractor shall defend, indemnify, and hold harmless the Owner
from any and all claims or suits arising from such action, which is
discretionary with the Owner.

Whenever Mobilization and Demobilization are a part of the bid items, Mobilization
will account for and be paid out at sixty percent (60%) and Demobilization will
account for and be paid out at forty percent (40%).

Whenever any change or combination of changes in the Work results in an increase
or decrease in the original estimated contract quantities, and the Work added or
eliminated is of the same general character as that shown on the original plans,
the Contractor shall accept payment in full at the original contract unit prices for
the actual quantities of work done, and no allowance will be made for any loss of
anticipated profits because of increases or decreases in quantities provided,
however, that any increased or decreased work covered by a Change Order shall
be paid for as stipulated therein.

Final payment shall not be made until the Contractor has delivered to the Owner
any required submittals, the Certificate of Substantial Completion (Form SUBCOM);
Contractors Affidavit to Owner (Form FCC); Consent of Surety to Final
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Payment (Form CONSUR), including valid Power of Attorney, and DBE Form 5.

K. No payment by the Owner shall be construed to be acceptance of defective Work
or improper materials. Contractor warrants and guarantees that title to all work,
materials, and equipment covered by any Application for Payment, whether
incorporated into the Project or not will pass to the Owner at time of final payment,
free and clear of all liens, claims, security interests and encumbrances.

l. Payments will be made within 20 business days after receipt of Contractor's
properly documented invoice(s), unless returned for correction of invoice(s), or
submission of additional substantiation.

M. The acceptance of final payment shall constitute a waiver of all claims by the
Contractor except those specifically preserved according to the provisions of these
contract documents.

n. The Owner may at any time have access to the Contractor's records for the
purpose of auditing the financial and contractual performance of the Contractor.
The Owner may obtain copies of all financial and scheduling computer disks at any
time from the Contractor, and shall have reasonable access to all other documents
throughout the duration of the project and for three (3) years following substantial
completion except those that would be privileged under Florida law. The Owner
may audit the financial records of the Contractor at any reasonable time, at its
own expense.

4. Progress Schedule

The Contractor shall prepare for the Owner's approval a progress schedule for the
Project showing the dates for the starting and completion of the various items of
construction. The schedule shall be prepared in Microsoft Project (or equivalent)
format, unless the Technical Specifications provide for a more detailed progress
schedule.

Four (4) copies shall be furnished to the Owner's representative at the
Preconstruction Conference. This schedule, after approval, shall be used by the
Owner as the primary means of determining satisfactory execution of the Work by
the Contractor. No payments will be made to the Contractor until the schedule is
approved. All proposed Change Orders will include a revised schedule.

Should the Contractor fall behind the approved schedule, it shall provide a recovery
schedule and be required to revise methods or operations, increase its forces (labor
and equipment), work extra hours per day, and/or work extra days per week as
necessary until the scheduled progress is acceptable, at no extra compensation by
the Owner. Failure on the part of the Contractor to take necessary and sufficient
actions in this regard and to put the Project back on schedule within a reasonable
time, not to exceed 30 calendar days after notification by the Owner of such
delinquency, shall be considered sufficient grounds for termination of the contract.
The decision by the Owner not to terminate shall not constitute a waiver or preclude
the termination for default as appropriate.
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Any delays encountered during the construction which may be excusable under the
provisions of these “General Conditions” shall be brought to the Project Manager's
attention in accordance with the provisions. The approved Project schedule may,
depending on the Project Manager's decision, be adjusted accordingly.
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SECTION V.:

INSURANCE AND BOND - Refer to MC-2108C for
“Required Limits of Insurance” pages RLI-1 TO RLI-3

1. Insurance and Indemnification.

d.

The Contractor shall not commence Work until the Contractor has procured
the insurance required under this Section and such insurance has been
approved by the Owner. The Contractor shall provide evidence of such
insurance in the following manner:

)

(2)

3)

4

(5

Contractor agrees, at its sole expense, to maintain on a primary, non-
contributory basis during the life of this Contract or performance of Work
hereunder, insurance coverages, limits, and endorsements unless
otherwise noted herein. Contractor agrees to provide evidence of
Commercial General Liability, Contractor's Professional Errors and
Omissions Liability and Commercial Umbrella/Excess Liability coverages
at execution of the Contract. The other coverages required herein for
Business Auto Liability, Contractor’s Pollution Legal Liability, Inland
Marine Builder’s Risk Insurance, and Workers’ Compensation. In the
event the Contractor performs any site work, other than testing, then all
insurance required herein will need to be evidenced prior to
commencement of said site work.

The Contractor agrees the insurance requirements herein as well as
JAXPORT's review or acknowledgement, is not intended to and shall not
in any manner limit or qualify the liabilities and obligations assumed by
the Contractor under this Contract.

As evidence of compliance with the insurance required by Paragraph
"c.", Subparagraphs 1 (Workers' Compensation/Employers' Liability), 2
(Commercial General Liability) and 3 (Business Auto) below, the
Contractor shall furnish the Owner with a Certificate of Insurance
Compliance (Form 101-87) signed by an authorized representative of
the insurer(s) providing the coverage. The specified form must be used;
no substitutions will be permitted.

As evidence of compliance with the insurance required by Paragraph
"c.", Subparagraph 4 (Protection for Owner) below, the Contractor shall
furnish the Owner with either the original of the Owner's and
Contractor's Protection Liability Policy(ies) or a Certificate of Insurance
Compliance (Form 101-87) signed by an authorized representative of
the insurer(s) verifying inclusion of the Additional Insured endorsement
in the Commercial General Liability Coverage.

If this contract includes construction of, or additions to aboveground
buildings or structures, or the installation of machinery or equipment
into an existing structure as evidence of compliance with the insurance
required by Paragraph "c.", Subparagraph 5 (property insurance) below,
the Contractor shall furnish the Owner with the original of the policy or
policies of insurance required and a Certificate of Insurance
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INSURANCE AND BOND (... Continued)

b.

(6)

7)

(8)

Compliance (Form 101-87) signed by an authorized representative of
the insurer(s).

With respect only to the insurance required by Paragraph "c.",
Subparagraph 4 (Protection for Owner) and Subparagraph 5 (property
insurance) below, and then only for a maximum of sixty (60) days from
the date of inception of the policy or policies in lieu of the original of any
required policy or policies of insurance, the Contractor may furnish an
original binder or binders of the insurance signed by an authorized
representative of the insurer(s) and a Certificate of Insurance
Compliance (Form 101-87) signed by an authorized representative of
the insurer(s).

Until such time as the insurance is no longer required to be maintained
by the Contractor, the Contractor shall provide the Owner with renewal
or replacement evidence of the insurance in the manner described by
Paragraph "a.", Subparagraphs 1, 2, 3 and 4 below, no less than thirty
(30) days before the expiration or replacement of the insurance for
which previous evidence of insurance has been provided.

Neither approval by the Owner for failure to disapprove the insurance
furnished by the Contractor shall relieve the Contractor of the
Contractor's full responsibility to provide the insurance as required by
this contract.

Insurers providing the insurance required by this contract must meet the
following minimum requirements:

)

(2)

(3)

Such insurers must be licensed to write insurance of the required
class(es) in the State of Florida, either: a) authorized by subsisting
certificates of authority issued to the companies by the Department of
Insurance of the State of Florida, or b) with respect only to the coverage
required by Paragraph "c.", Subparagraph 1 (Workers'
Compensation/Employers Liability) authorized as a group self-insurer

pursuant to Florida Statutes 440.57.

In addition, such insurers other than those authorized by Florida
Statutes 440.57 shall have and maintain throughout the period for which
coverage is required a Best's Rating of "A-" or better and a Financial Size
Category of "VII" or better according to A. M. Best Company.

If, during the period when an insurer is providing the insurance required
by this contract, an insurer shall fail to comply with the foregoing
minimum requirements, as soon as the Contractor has knowledge of any
such failure, the Contractor shall immediately notify the Owner and
immediately replace the insurance provided by the insurer, with an
insurer meeting the requirements. Until the Contractor has replaced the
unacceptable insurer with an insurer acceptable to the Owner, the
Contractor shall be in default of this contract.
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INSURANCE AND BOND (... Continued)

Without limiting any of the other obligations or liabilities of the Contractor, the
Contractor shall, at the Contractor's sole expense, procure, maintain and keep
in force the amounts and types of insurance conforming to the minimum
requirements set forth in this Paragraph "c." Except as otherwise specified in
this contract, the insurance shall commence prior to the commencement of
work by the Contractor and shall be maintained in force until the contract
completion date.

(1) Workers' Compensation/Employers' Liability:

(a)

(b)

The Contractor's insurance shall cover the Contractor and its
subcontractors of every tier for those sources of liability which
would be covered by the latest edition of the standard Workers'
Compensation Policy, as filed for use in Florida by the National
Council on Compensation Insurance, without restrictive
endorsements. In addition to coverage for the Florida Workers'
Compensation Act, where appropriate, coverage is to be included
for the Longshoremen's and Harbor Workers' Compensation Act,
Maritime, including Jones Act, Federal Employers' Liability Act and
any other applicable Federal or State laws.

NOTE: If the project is to be accomplished on the face of the
wharf, the concrete area where crane rails are located to the edge
of the wharf and underneath the wharf (piling, deck repairs, etc.),
Longshoremen's and Harbor Workers' Compensation will be
required.

Subject to the restrictions of coverage found in the standard
Workers' Compensation Policy, there shall be no maximum limit
on the amount of coverage for liability imposed by the Florida
Workers' Compensation Act, the Longshoremen's and Harbor
Workers' Compensation Act, or any other coverage customarily
insured under Part One of the standard Workers' Compensation
Policy. The minimum amount of coverage for those coverage’s
customarily insured under Part Two of the standard Workers'
Compensation (inclusive of any amounts provided by an umbrella
or excess policy) shall be those amounts stated in Required Limits
of Insurance (Form 100-87).

(2) Commercial General Liability:

The Owner shall be named an additional insured on the CGL Policy as
well as Umbrella and or Excess policy or policies. The Owner shall not
be responsible to pay any deductible sum. This is not meant to extend
the Owner’s liability beyond Section 768.28, Florida Statutes.

(a)

The Contractor's insurance shall cover the Contractor for those
sources of liability which would be covered by the Ilatest
occurrence form edition of the standard Commercial General
Liability Coverage Form (ISO Form CG 2010 07 04 or GC 2010

R/10/13
MC-2108C

Jacksonville Port Authority Page No.: GC-37
GENERAL CONDITIONS
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INSURANCE AND BOND (... Continued)

(b)

()

(d)

04 13 Additional Insured — Owners, Lessees, or Contractors-
Schedule Persons or Organization, in combination with the GC
2037 10 01) or similar endorsements providing equal or broader
Additional Insured Coverage. Commercial General Liability must
be filed for use in the State of Florida by the Insurance Services
Office, without the attachment of restrictive endorsements other
than the elimination of Coverage C., Medical Payments and the
elimination of coverage for Fire Damage Legal Liability.

If the contract value of this Project exceeds $100,000, the
Contractor shall maintain separate limits of coverage applicable
only to the work performed under this contract. The minimum
limits to be maintained by the Contractor (inclusive of any
amounts provided by an umbrella or excess policy) shall be those
that would be provided with the attachment of the Amendment of
Limits of Insurance (designated Project or Premises) endorsement
(ISO Form CG 25 01) to a Commercial General Liability Policy with
the minimum amounts stated in the Required Limits of Insurance
(Form 100-87).

The Contractor shall continue to maintain Products/Completed
Operations Coverage for a period of three (3) years after the
contract completion date. The insurance shall cover those sources
of liability which would be covered by the latest occurrence form
edition of Coverage A of the Commercial General Liability Form
(ISO Form CG 00 01) or Coverage A of the occurrence form
Products/Completed Operations Liability Coverage Form (ISO
Form CG 00 37), as filed for use in the State of Florida by the
Insurance Services Office, without restrictive endorsements. The
minimum limits to be maintained by the Contractor (inclusive of
any amounts provided by an umbrella or excess policy) shall be
the amounts stated in the Required Limits of Insurance (Form
100-87).

Contractor agrees it's coverage will not contain any restrictive
endorsement(s) excluding or limiting Products/Completed
Operations, Independent Contractors, Broad Form Property
Damage, X-C-U Coverage, Contractual Liability, Cross Liability or
Separation of Insured’s. The Contractor agrees that any self-
Insured Retention or deductible shall not exceed $25,000.

(3) Business Auto Policy:

(a)

The Contractor's insurance shall cover the Contractor for those
sources of liability which would be covered by Part IV of the latest
occurrence edition of the standard Business Auto Policy (ISO Form
CA 00 01), including coverage for liability contractually assumed,
as filed for use in the State of Florida by the Insurance Services
Office, without the attachment of
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INSURANCE AND BOND (... Continued)

(b)

restrictive endorsements. Coverage shall include owned, non-
owned and hired autos.

The minimum limits to be maintained by the Contractor (inclusive
of any amounts provided by an umbrella or excess policy) shall be
the amounts stated in the Required Limits of Insurance (Form
100-87).

(4) Protection for Owner Coverage:

(a)

(b)

(©)

(d)

The Contractor shall provide the Owner with an Owner's and
Contractor's Protective Liability Policy (OCP Policy). If the
Contractor is unable to procure the minimum amounts of
insurance in a single policy, the Contractor may provide the
minimum limits through a combination of a primary OCP policy
and one or more excess policies. The policy or policies shall cover
the Owner for all sources of liability which would be covered by
the latest occurrence edition of the standard Owner's and
Contractor's Protective Liability Coverage Form, Coverage for
Operations of Designated Contractor (ISO Form CG 00 09), as
filed for use in the State of Florida by the Insurance Services
Office, without the attachment of restrictive endorsements.

The Owner shall also be a named an unconditional insured on the
OCP Policy and, if applicable, the excess policy or policies. This
coverage extends to any act or omission by the Owner, its
employees, directors, and agents related to this project. The
policy or policies shall be endorsed to include the Owner's officials,
officers, agents and employees as insured’s. The policy or policies
shall include the Contractor and the Contractor's subcontractors
of every tier as the contractor designated in the declarations. The
coverage is not meant to waive any limits set by Section 768.28,
Florida Statutes.

The minimum OCP Policy limits per occurrence and if subject to
an aggregate, annual aggregate to be provided by the Contractor
(inclusive of any amounts provided by excess policies) shall be
the same as the amounts shown in the Required Limits of
Insurance (Form 100-87) as the minimum per occurrence and
general policy aggregate limits respectively required for the
Commercial General Liability Coverage. The limits afforded by the
OCP Policy and any excess policies shall apply only to the Owner
and the Owner's officials, officers, agents and employees and only
to claims arising out of, or in connection with, the Work under this
contract.

The OCP Policy and, if applicable, the excess policy or policies,
must be specifically endorsed to provide the Owner with 45 days'
written notice of cancellation, non-renewal or restriction.
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(e)

As an alternative to the OCP policy, the Contractor may include
the Owner and the Owner's officials, officers, agents, consultants
and employees as Additional Insured’s on the Commercial General
Liability Coverage required pursuant to Subparagraph "c.2". If the
Additional Insured alternative is selected, the coverage afforded
such Additional Insured’s shall be no more restrictive than that
which would be afforded by adding the Owner and the Owner's
officials, officers, agents, consultants and employees as Additional
Insured’s using the latest Additional Insured - Owners, Lessees or
Contractors (Form B) endorsement (ISO Form CG 2010).
Certificate of Insurance Compliance shall be clearly marked to
reflect use of this alternative.

(5) Property Insurance:

(a)

(b)

(©)

(d)
(e)

If the contract includes construction of, or additions to
aboveground buildings or structures, Contractor shall provide all
risk Builder's Risk Insurance on a form which is no more restrictive
than that afforded by the latest editions of Insurance Services
Office Forms CP 00 20 and CP 10 30. If the contract does not
include construction of, or additions to aboveground buildings or
structures but does involve the installation of machinery or
equipment, Contractor shall provide an all risk installation Floater
including installation and transit.

For Builder's Risk, the amount of insurance is to be 100 percent
of the completed value of such addition(s), building(s) or
structure(s). For Installation Floater, the amount of insurance is
to be 100 percent of the installed replacement cost value. For
Builder's Risk, the recovery shall be based on completed
replacement cost. For Installation Floater, the recovery shall be
based on the installed replacement cost.

The Builder's Risk Policy must be specifically endorsed to eliminate
any "occupancy clause" or similar warranty or representation that
the building(s), addition(s) or structure(s) in the course of
construction shall not be occupied without specific endorsement
of the policy. The policy must be endorsed to provide that, subject
to the notice of cancellation requirement, the Builder's Risk
coverage will continue to apply until final acceptance of the
building(s), addition(s) or structure(s) by the Owner. The
Installation Floater Policy must be specifically endorsed to provide
that, subject to the notice of cancellation requirement, the policy
shall remain in force until final acceptance of the machinery or
equipment by the Owner.

The maximum deductible shall be $5,000.00 per occurrence.

The Owner must be included as a named insured for any liability
arisen from its acts relating to the project.
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(f)  The policy must be specifically endorsed to provide the Owner
with 45 days' written notice of cancellation, non-renewal or
restriction.

(g) If the contract includes construction of, or additions to,
aboveground buildings or structures which are located in a special
flood hazard area as defined by the National Flood Insurance
Program, flood insurance must be afforded for the lesser of the
total insurable value of such buildings or structures, the maximum
amount of flood insurance coverage available under the National
Flood Program or, the total compensation due Contractor under
the contract. If the contract does not include construction of, or
additions to, aboveground buildings or structures but does include
the installation of machinery or equipment in a building or
structure which is located in a special flood hazard area as defined
by the National Flood Insurance Program, flood insurance must
be afforded for the lesser of the total insurable value of the
machinery or equipment or the maximum amount of flood
insurance coverage available under the National Flood Program.

The insurance provided by Contractor pursuant to this contract shall apply on
a primary basis and any other insurance or self-insurance maintained by the
Owner or an Owner's official, officer, agent or employee shall be excess of
and not contributing with the insurance provided by or on behalf of the
Contractor.

Except with respect to the Property Insurance, the coverage maintained by
the Contractor shall apply on a first dollar basis without application of a
deductible or self-insured retention.

Compliance with the insurance requirements of this contract shall not limit the
liability of the Contractor, its subcontractors, employees, or agents to the
Owner or others. Any remedy provided to the Owner or the Owner's officials,
officers, agents and employees by the insurance shall be in addition to and
not in lieu of any other remedy available under this contract or otherwise.

Indemnification.

(1) The Contractor shall indemnify, defend and hold harmless the JPA,
its employees and elected officials, from all liabilities, damages,
losses, costs and expenses of whatsoever kind or nature, including,
but not limited to, reasonable attorney’s fees, reasonable expert
witness fees and court costs (all of which are collectively referred
to as "Damages”) to the extent such Damages are caused by the
negligence, recklessness or intentional wrongful conduct of the
Contractor and/or persons employed or utilized by the Contractor
in the performance of this Agreement.
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(2)

(3)

4)

©)

In any and all claims against the Owner or its members, directors,
officers, employees, representatives and agents by any employee
of the Contractor, any subcontractor, anyone directly or indirectly
employed by any of them or anyone for whose acts any of them
may be liable, this indemnification under this Sub-article "g." shall
not be limited in any way by any limitation on the amount or type
of damages, compensation or benefits payable by or for the
Contractor or any subcontractor under workers' compensation acts,
disability benefit acts or other employee benefit acts.

In addition to those indemnities previously described, the
obligations of the Contractor under this Sub-article "g." shall extend
to the liability of the Consultant or Consultants, if any, on this
Project, and the Consultant's members, directors, officers,
employees, representatives or agents in the same manner as
applicable to the Owner. Provided, however, the obligations of the
Contractor under this Sub-article "g." shall not extend to the liability
of the Consultant, its members, directors, officers, employees,
representatives or agents arising out of: 1) the preparation or
approval of maps, drawings, opinions, reports, surveys, change
orders, designs or specifications, or 2) the giving of or the failure
to give directions or instructions by the Consultant, its members,
directors, employees, representatives or agents provided such
giving or failure to give is the primary cause of the injury or
damage.

The remedy provided to the Owner and the Consultant and their
respective members, directors, officers, employees,
representatives and agents by this indemnification shall be in
addition to and not in lieu of any other remedy available under this
con-tract or otherwise. This indemnification obligation shall not be
diminished or limited in any way to the total limits of insurance
required in this contract or otherwise available to Contractor or any
sub-contractor.

To the fullest extent permitted by law, the Contractor shall
indemnify, defend and hold harmless the Owner its officers, agents,
volunteers, and employees from and against all claims, damages,
losses, and expenses, including but not limited to all fees and
charges of engineer(s), architect(s), attorney(s) and other
professional(s), court costs, or other alternative dispute resolution
costs arising out of, resulting from, or otherwise but for the
performance or furnishing of Proposer’s work or services under this
Invitation to Bid; provided that any such claim, damage, loss or
expense is attributable to bodily injury, sickness, disease, death or
personal injury, or property damage, including the loss of use or
diminution in value resulting there from; but only to the extent
caused in whole or in part by the actual or alleged negligent acts,
errors, or omissions of Contractor,
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h.

Contractor’s Subcontractor(s) or anyone directly or indirectly
employed or hired by Contractor, or anyone for whose acts
Contractor may be liable. The Owner reserves the right, but not
the obligation, to participate in defense without relieving Contractor
of any obligation hereunder.

Contractor’s Pollution Liability

(1) As evidence of compliance with the insurance required by
Paragraph "c.", Subparagraphs 6 (Contractor’s Pollution Liability),
the Contractor shall furnish the Owner with a Certificate of
Insurance Compliance (Form 101-87) signed by an authorized
representative of the insurer(s) providing the coverage. The
Contractor agrees the policy shall include a minimum three (3) year
Discovery (tail) reporting period, and a retroactive date that equals
or precedes the effective date of the Contract, or the performance
if Work hereunder. This coverage can be provided on a Per-Project
basis.

2. Surety Bonds.

a.

General. All bonds shall be written through a reputable and responsible Surety
bond agency licensed to do business in the State of Florida and with a Surety
company or corporation meeting both Subparagraphs (1) and (2) below. All
bonds, including bid bonds and contract bonds shall have affixed to them a
certified copy of current Power of Attorney of the Attorney-in-Fact who
executed the bond on behalf of the Surety. Bond requirements in excess of
$500,000, including bid bonds and contract bonds, shall be written with a
Surety company meeting the specifications of both Subparagraphs (1) and (2).
In the event the bond requirement does not exceed $500,000, bonds written
with a Surety company meeting either a) the requirements of Subparagraphs
(1) and (2) or, alternatively, b) the requirements of Subparagraph (3) shall
be acceptable.

(1) Having a minimum rating in the latest revision of Best's Insurance
Reports of:

Contract Amount Policyholder Financial

Under $250,000 B+ Class III

$250,000.01 to $2,500,000 B+ Class IV

$2,500,000.01 to $5,000,000 A- Class IV

Over $5,000,000.01 A Class V

(2) Holding a current certificate of authority as acceptable Surety on
federal bonds in accordance with U. S. Department of Treasury,
Circular 570, current revision. If the amount of the bond exceeds
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the underwriting limitations set forth in the Circular, in order to
qualify, the net retention of the Surety Company shall not exceed
the underwriting limitation in the Circular and the excess risk must
be protected by co-insurance, reinsurance, or other methods.
Further, the Surety Company shall provide the Owner with evidence
satisfactory to the Owner that such excess risk has been protected
in an acceptable manner.

(3) In the event the bond requirement does not exceed $500,000,
bonds with a Surety Company in compliance with the following
requirements shall be acceptable:

(@) The Surety Company holds a certificate of authority authorizing it
to write Surety bonds in Florida.

(b) The Surety Company has twice the minimum surplus and capital
required by the Florida Insurance Code at the time the invitation
to bid is issued.

(c) The Surety Company is otherwise in compliance with the
provisions of the Florida Insurance Code.

(d) The Surety Company holds a currently valid certificate of authority
issued by the United States Department of the Treasury under
Section 9304 to 9308 of Title 31 of the United States Code.

In order to qualify as an acceptable Surety company under this
Subparagraph (3), a Certificate and Affidavit for Surety Bond Insurer
(Form CASBI included in the contract documents) shall be executed by
an officer of the Surety bond insurer as evidence that a Surety Company
is in compliance with the foregoing requirements and shall be submitted
with the bond.

Agent. The name of the agent for the Surety Company shall be listed in the
prescribed space on both the bid bond and the contract bond.

Bid Bonds. Refer to "Supplemental Instructions to Bidders," Article 6 "Bid
Guaranty." Provisions of this Article apply to bid bonds. Surety's standard
bond form for State of Florida is acceptable.

Contract Bonds. The Contractor, at its own expense, shall furnish a
Performance Bond, and a Statutory Payment Bond as security for the faithful
performance under the contract documents. The bonds shall be in an amount
at least equal to the contract price, in the form provided in these contract
documents, and with such Surety as is acceptable to the Owner. Such bonds
shall indemnify the Owner for damages associated with unexcused late delay
of the project.

Additional Bond. It is further mutually agreed between the parties hereto that
if, at any time during the contract period, the Surety or Sureties upon the
bonds ceases to meet the specified minimum criteria or otherwise become
financially unsatisfactory, or if for any reason, such bond ceases to
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SECTION V.: INSURANCE AND BOND (... Continued)

be adequate to cover the performance of the Work, the Contractor shall
immediately, and at its expense, furnish an additional bond or replacement
bond in such form, amount, and with such Surety or Sureties as shall be
satisfactory. In such event, no further payments to the Contractor shall be
deemed to be due under this contract until such new or additional security
for the faithful performance of the Work shall be furnished in manner and
form satisfactory to the Owner.
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SPECIAL CONDITIONS
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SPECIAL CONDITIONS

The “General Conditions,” Section I through Section V, and the articles of this section
shall apply to the Contractor and all Subcontractors. The "“Special Conditions”
supplement and/or amend the “General Conditions” and other contract documents as
necessary for this project. Any article, paragraph, or subparagraph in the “General
Conditions” or other contract documents not so supplemented or amended by this
section shall remain in effect.

1. Time for Completion

The Contractor shall totally and finally complete all work not later than 30
calendar days after receipt of Notice to Proceed.

2. Liquidated Damages

a.

The parties agree that at the time of entering into this Agreement the parties
cannot determine the precise amount of damages that JAXPORT will suffer in
the event Contractor is unable to perform its obligations under this
Agreement. The parties agree that the damages suffered by JAXPORT under
such circumstances are uncertain and difficult to ascertain. Therefore, the
parties agree that this sum is fair and reasonable and represents liquidated
damages and is not a penalty.

Should the Contractor or, in case of its default, the Surety fail to complete
the work within the time stipulated in the contract, or within such extra time
as may have been granted by the Owner, the Contractor or, in case of its
default, the Surety shall pay to the Owner not as a penalty but as Liquidated
Damages the amount so due as determined below.

For each calendar day that any part of the work remains uncompleted after
the expiration of the contract time, the sum per day specified below shall be
deducted by the Owner from monies due the Contractor, not as a penalty but
as agreed Liquidated Damages representing loss to the Owner for additional
cost of contract administration, inconvenience and additional cost of
operations only due the Owner as a result of the Contractor’s late
completion. If no money is due the Contractor, the Owner shall have the
right to recover said sum or sums from the Contractor, from the Contractor's
Surety, or from both. The assessment of Liquidated Damages shall be in
addition to actual damages or claims to the Owner except for inconvenience,
administrative costs, and additional costs of operation.

Liquidated Damages for failure to complete the work within the time specified
for the completion of the work shall be:

$904.00 per calendar day

Permitting the Contractor to continue and to finish the work, or any part of it,
after the expiration of the contract time allowed including extensions of time
granted to the Contractor shall, in no way, act as a waiver on the part of the
Owner, of the Liquidated Damages due under the contract.
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f.  In case of default of the contract and the completion of the work by the
Owner, the Contractor and its Surety shall be liable for the Liquidated
Damages and delay under the contract, but no Liquidated Damages shall be
chargeable for any delay in the final completion of the work by the Owner
due to any unreasonable action or delay on the part of the Owner.

3. Warranty

The Contractor agrees to correct or replace any defective materials or
workmanship for a period of 2 years from execution of Certificate of Contract
Completion and Contractor’s Affidavit to Owner. The Technical Specifications may
require a longer warranty period for all or portions of the Work.

4. Permits

The Contractor shall secure permits and licenses as specified in paragraph “f” of
the “Contractor’s Responsibility” section of the “General Conditions”. The Owner
will obtain State and Federal permits for permanent construction, and has applied
for Federal and State dredge and fill permits and other local permits for this
project, if applicable.

The Contractor shall obtain the City Building Permit and any permits required for
the construction of temporary structures, and temporary dredging and filling which
may be necessary to facilitate its construction scheme and operations.

5. Owner's Minimum Project Work Rules
See FORM PWR

6. Existing Soil Conditions

The Owner has, for its own use, made borings at or near the site of the Work.
Any boring data shown in these contract documents is presented only as
information which indicates certain conditions found and limited to the exact
locations and on the dates indicated. Any interpretations or conclusions drawn by
the Contractor from such data shall be its own and the Owner makes no
representation or guarantee concerning the accuracy or completeness of such
data. The Contractor shall be responsible for making its own determination of
subsurface conditions prior to bidding and shall not assume that any of the
aforesaid boring data will necessarily be found or maintained.

7. Site Conditions

The Contractor shall visit the location of the Work and make such investigations of
existing conditions above or below the surface of the ground as it may deem
necessary for the proper and timely performance of its work, including but not
limited to field measurements, soil investigations, laydown areas, interferences
and general logistics. No oral representations by any persons regarding such
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conditions either before or after the execution of this contract, shall affect or
modify any of the terms or obligations herein contained.

8. Structure over Navigable Waters

Where structures are erected in, adjacent to, or over navigable waters, the
Contractor shall observe all regulations and instructions of Federal and other
authorities having control over such waters. The Contractor shall not obstruct
navigation channels without permission from the proper authority and shall
provide and maintain navigation lights and signals in accordance with the Federal
requirements for the protection of the structure, or falsework, and of navigation.

9. Welding, Burning, and Hot-work Regulations

The U. S. Coast Guard requires JAXPORT to maintain "welding and hot-work"
permits valid for 3-year periods that allow JAXPORT and its Contractors to
complete any such work on its marine terminal docks. The area of the terminal
covered by this program extends landward from the face of the wharf 150 feet.
Beyond 150 feet is covered by rules and regulations of the Jacksonville Fire
Marshal's Office, and does not require permitting.

a. The Contractor must contact the designated JAXPORT terminal
representative who will inspect the project area in accordance with, and
issue the JAXPORT Cutting-Welding-Hot-work Authorization Form.

b.  Once JAXPORT representative has issued the Authorization Form, he will
give the Contractor a copy of the U. S. Coast Guard permit, which must be
posted by the Contractor in the vicinity of the Contractor's project.

C.  After receiving the completed Authorization Form and posting the U. S.
Coast Guard permit in the job area, the Contractor must then contact the U.
S. Coast Guard Marine Safety Office, Jacksonville, FL, supplying the following
information:

(1) U. S. Coast Guard Hot-work permit number

(2) The types of hot-work to be accomplished

(3) The exact location of the hot-work at the facility.

(4) Anticipated duration of the hot-work

(5) Type and location of any dangerous cargo on the facility.
(6) Name/phone number of the point of contact at the facility.
(7) The name of the Contractor.

d. The Marine Safety Office of Jacksonville will issue a reference number
allowing the Contractor to use the JAXPORT Welding and Hot-work Permit”
for up to a period of 7 days.

e.  Steps a. through d. must be repeated each 7-day period thereafter until the
welding and hot-work portions of the contract is complete.
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It is the Contractor's responsibility to comply with all federal, state and local laws.

10. Tax Savings Program, General.

Goods and services purchased directly by the Contractor are subject to all State
and/or local taxes. All items, materials, supplies and/or equipment incorporated and/or
used in the construction of the project and paid for by the Contractor are, consequently,
subject to all applicable taxes.

It is the Contractor's sole responsibility to incorporate any and all applicable
taxes into the bid proposal including all railroad materials and equipment for this project
without regard to the optional purchasing procedures hereinafter defined. JAXPORT is
not a Railroad Company or Railroad Operator, therefore the railroad tax exemption rules
do not apply to JAXPORT.

JAXPORT Tax Exemption

Chapter 212 of the Florida Statutes, however, provides JAXPORT with an
exemption from the payment of sales taxes for all procurements made directly by
JAXPORT.

This section contains the specific administrative and/or purchasing procedures
that the Contractor shall follow for the purpose of facilitating JAXPORT's procurement of
major items to the extent that JAXPORT may so elect and thereby obtain any benefit
that may accrue to JAXPORT from the sales tax exemption permitted by the Florida
Statutes.

Administrative and/or Purchasing Procedures.

The following procedures are hereby established to permit JAXPORT to purchase
in its own name and for its own account some of the items, equipment, materials and
supplies which will form part of the work for which the Contractor is obligated to
construct under this contract.

Within a period of time that will not adversely impact the orderly progression of
the Project, agreed upon by both JAXPORT and Contractor following notice of contract
award, the Contractor shall prepare and submit to the Project Manager an itemization of
all items, materials, supplies and/or equipment that will be incorporated into this Project
for which the Contractor has a firm quotation and as hereinafter specified. If the
Contractor does not have a firm quotation for any items at the time the initial list is
prepared, the Contractor shall update the previously submitted list immediately upon
obtaining the necessary quotation.

This list shall include all items identified on the plans or in the "Products" section
of each Technical Specification that individually or collectively cost $10,000 or more and
would normally be ordered from one supplier under a single Purchase Order. Items that
are purchased on an "as needed" basis over time under multiple Purchase Orders, each
of which are less than $10,000, may be excluded from this list even though the
aggregate total cost of all items in this category exceeds the $10,000 minimum.

a) The list must contain the following:
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1. A description of item, material, supplies and/or equipment to be
procured. This description shall be by common name and be referenced
to the technical specification and CSI code under which it is defined.

2. The quantity of the item, material, supplies and/or equipment to be
procured, the unit cost applicable to each, and the appropriate State of
Florida and local (Duval County) sales tax rate in which the procurement
is delivered.

b) Within five (5) working days following receipt of the proposed purchasing list or
supplemental firm quotation from the Contractor, the Project Manager will notify
Contractor of JAXPORT's decision as to which items will be purchased directly by
JAXPORT.

c) Purchase Orders for the selected items will be requested from the Purchasing
Department using the Contractor's Letter of Quotation to identify the Vendor
name, Contractor, and Not to Exceed amount of Purchase Order. Each Purchase
Order will be assigned a number based on the project nhumber and sequence
number of Purchase Orders issued.

It shall be understood by the Contractor that these Purchase Order Forms will be
issued for the sole and specific purpose of procuring the selected items for
incorporation in the Work for which the Contractor is obligated to construct
under this contract.

d) Purchase Orders issued with Letter of Quotation attached, will be forwarded by
Project Manager to Contractor with request to complete Purchase Order as to
item(s) ordered, delivery instructions, and signature of Contractor.

The Purchase Order, however, shall omit any Florida State or local sales tax. In
lieu thereof, JAXPORT's Consumer's Certificate of Exemption No. 85-
8012543323C-8 shall be attached to the Purchase Order prior to distribution.

Each Purchase Order shall be completed and countersigned by the Contractor.
The Contractor shall be responsible for assuring that the requirements for the
procurement, as detailed on the plans and in the Technical Specifications, are
satisfied.

e) Contractor will then return the completed Purchase Order(s) to JAXPORT for
countersignature by the Project Manager approving purchase as to conformity to
specifications; and to the Purchasing Department for countersignature by the
Purchasing Manager.

f) After obtaining all signatures, the Project Manager shall simultaneously distribute
the original to the Vendor or supplier with copies to the Purchasing Department,
the Contractor, and the Finance Department.

g) The Contractor and Owner agree that it is to their mutual benefit that
prosecution of the Work proceed with due diligence and without interruption.
Vendors of selected items shall therefore make deliveries as directed by the
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Contractor, when needed, to enable the Contractor to perform his scheduled
obligations.

h) JAXPORT and Contractor agree that the Contractor will receive, receipt for,
inspect, accept and to the extent necessary, unload, store, and protect the
selected items at either the jobsite or other place as the Contractor may deem
appropriate until brought to the worksite by the Contractor.

The Contractor shall accept delivery of selected items from the appropriate
Vendor as conforming to both the terms and conditions of the Purchase Order
and applicable Technical Specifications.

i) Upon receipt of an invoice for selected items delivered, the Contractor will write
on the face of the invoice that it is "okay for payment", sign, and date invoice.
The invoice is then submitted in E-Builder to JAXPORT's Project Manager for
authorization for payment.

j) Upon receipt of a properly approved invoice, JAXPORT shall pay the Vendor of
the selected items the amount due as defined by the Purchase Order but without
any Florida State or local sales tax.

Where the Contractor has special terms with a Vendor to receive a discount if
paid within a 10, 30 days’ time and if the invoice is received within that time
frame, invoices will be processed and the discount taken of which JAXPORT will
receive the benefit. The Contractor will be advised by mail when an invoice is
forwarded to the Finance Department for payment and the amount to be paid,
showing discounts taken by JAXPORT, if any. Otherwise, invoices will be paid
within 30 days from date on invoice.

k) In preparation of its Monthly Progress Payment request, the Contractor shall
show on Line 3 of the Application for Payment the total amount of purchase
orders issued under this Tax Savings Program. On Line 4 of the Application for
Payment, the Contractor will show the amount of tax savings. Line 5 of the
Application is the total of Lines 3 and 4.

[) An adjustment shall be summarized by reporting at the end of the contract and a
Change Order to the contract will be made to close out any remaining balances
on purchase orders based on the total of payments against each purchase order
made for selected items, plus the total sales tax computed. A final reconciliation
change order will be issued on all tax savings purchase orders remaining
balances based on payments plus sales tax.

m) Notwithstanding JAXPORT's payment for selected items, as provided for above,
the Contractor assumes full responsibility for any change in price and liability
associated with selecting and ordering the proper quantity and type of materials
and equipment for scheduling the appropriate delivery date, selection of the
appropriate Vendor or supplier, the correctness of the Purchase Order and
receipt report and the storage, delivery, and protection of the equipment and/or
material.
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n) The Contractor shall use Owner approved Purchase Orders only for purchasing
goods, equipment, materials and supplies previously designated or selected by
JAXPORT. The Contractor shall immediately notify and consult with JAXPORT
relative to any change or modification to any previously approved selected
item(s). The Contractor shall account for every Purchase Order including those
voided for any reason, and shall return all voided and unused Purchase Order
Forms prior to the final contract payment.

o) If the Contractor enters into one or more subcontracts with respect to any
portion of the Work, the Contractor will require that each subcontractor allow,
under the terms of their respective subcontracts, JAXPORT to purchase selected
item(s) in the same manner as provided above with respect to the Contractor.

The Contractor shall sign all Purchase Orders for selected item(s) required by the
subcontractor to complete the portion of the Work required by the subcontract.

11. Progress Photographs

Monthly Applications for Payment (see Section IV, Paragraph 3. of the “General
Conditions”) shall be accompanied by not less than 5 color photographs,
approximately 3 inches by 5 inches in size showing current status of various areas
and components of the Project. Photographs are to be mounted in a report form
with descriptive captions, and sequentially numbered and uploaded in E-Builder as
an attachment to each AFP. The Progress Photograph Report shall contain the
following certification on its front cover which requires signature of the
Contractor's responsible official.

THIS IS TO CERTIFY THAT THE ATTACHED PHOTOGRAPHS ACCURATELY
REPRESENT THE ACTUAL STATUS AND CONDITION ON

[DATE] OF THE [CONTRACT
TITLE] BEING CONSTRUCTED FOR THE
JACKSONVILLE PORT AUTHORITY UNDER CONTRACT NO.

[CONTRACT NO.]

FIRM:

SIGNATURE:

NAME TYPED:

TITLE:

DATE:
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12. S

tate Regulations and Requirements

1. State Requirements, Generally. Contractor shall comply, and contractually

require each subcontractor, vendor and supplier to comply, with all state
requirements, including those set forth below. Contractor shall be solely
responsible to oversee and ensure compliance with all such requirements,
including the collection of documentation necessary to demonstrate compliance
to Owner and the State of Florida.

Buy America Requirements for Iron and Steel

Consistent with the requirements of Section 255.0993, Florida Statues, Proposer
or Proposer’s subcontractor should provide a preference for iron or steel product
permanently incorporated in the project be produced in the United States. The
requirements of this section must be included in all subawards including all
contracts and purchase orders for work or products.

For purposes of this section:

“Iron or steel product” means any product made primarily of iron or steel,
including, but not limited to, lined or unlined pipes and fittings; bars and rods;
wire, wire ropes, and link chains; forgings; grating and drainage products; access
covers, hatches, manhole covers, and other castings; hydrants; electric
transmission and distribution poles; tanks; flanges; pepe clamps and restraints;
valves; structural steel and other steel mill products; materials made primarily of
iron and steel within precast concrete; and other construction materials made
primarily of iron or steel.

“Manufacturing process” means the application of a process to alter the form or
function of materials or elements of a product in a manner that adds value and
transforms the materials or elements into a new finished product functionally
different form a finished product produced merely from assembling materials or
elements into a product without applying such process.

“Produced in the United States” means that, with respect to iron and steel, all
manufacturing processes, from the initial melting stage through the application
of coatings, occur in the United States, other than metallurgical processes to
refine steel additives.

Exceptions to this section:

(a) Iron or steel products produced in the United States are not produced in
sufficient quantities, reasonably available, or of satisfactory quality.

(b) The use of iron or steel products produced in the United States will
increase the total cost of the project by more than 20 percent.

(c) Complying with this section is inconsistent with the public interest.

R/10/08

Jacksonville Port Authority Page No.: SC-9

MC-2108C SPECIAL CONDITIONS



The Authority reserves the right under Section 2(b) to determine that US iron or
steel does not apply.
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REQUIRED LIMITS OF INSURANCE

Prior to commencing Work, Contractor shall furnish Owner with Certificates of
Insurance (COI), and copies of required Endorsements and Forms, executed by a duly
authorized representative of each insurer, showing compliance with the insurance
requirements set forth below.

Additional Insured Endorsement must be submitted with COI document.

Owner shall be included as an additional insured under the Commercial General Liability
policy for on-going and completed operations.

Primary & Non-Contributory Endorsement must be submitted with COI document.
Contractors CGL coverage must be Primary and Non-Contributory.

Waiver of Subrogation is required for Workers Compensation, CGL, and Auto Liability.
Waiver of Subrogation Form must be submitted with COI document.

1. WORKERS' COMPENSATION/EMPLOYERS' LIABILITY

Part One - There shall be no maximum limit (other than as limited by the applicable
statute) for liability imposed by the Florida Workers' Compensation Act, or any other
coverage required by the contract documents, which are customarily insured under Part
One of the standard Workers' Compensation Policy.

Part Two - The minimum amount of coverage required by the contract documents which
are customarily insured under Part Two of the standard Workers' Compensation Policy
shall be:

e $500,000 (Each Accident)
e $500,000 (Disease-Policy Limit)
e $500,000 (Disease-Each Employee)

2. COMMERCIAL GENERAL LIABILITY
Commercial General Liability Policy with the following minimum limits:

e $500,000 (Each Occurrence)

e $500,000 (General Aggregate)

e $500,000 (Products Completed & On-going Operations
e $500,000 (Bodily injury and Property Damage)

e $500,000 (Personal and Advertising Injury)
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3. BUSINESS AUTO POLICY
e $500,000 (Minimum)

Per accident for bodily injury and property damage. Maximum deductible or self-insured
retention in an amount not exceeding $10,000. Any deductible or self-insurance
retention should be indicated on the Bidder’s COI document.

e Covering any auto (code 1);
e If no owned autos, hired (Code 8) and Non-owned autos (Code 9)

4. UMBRELLA LIABILITY (if CGL limits are less than Required Limits)
e $500,000 per Occurrence; $500,000 Aggregate

Minimum underlying coverages shall include Commercial General Liability, Automobile
liability and Contractors Pollution Liability.

5. PROPERTY INSURANCE / BUILDER’ RISK

If this contract includes construction of or additions to above ground buildings or
structures, Contractor shall provide Builder's Risk insurance written on ‘All-Risk’ coverage
form with the minimum amount of insurance to be 100 percent of the completed value
of such building(s), structure(s) or addition(s).

If the contract does not include construction of above ground buildings, structures or
additions but does involve the installation of machinery or equipment, Contractor shall
provide an Installation Floater with the minimum amount of insurance to be 100 percent
of the completed value of such installed machinery of equipment.

6. CONTRACTOR LIABILITY

Contractor shall obtain Contractors Liability coverage for property damage to such
building(s), structure(s) or addition(s) with applicable sub-limits, or equivalent policy
form with the minimum amount of insurance to be 100 percent of the completed value
of such building(s), structure(s) or addition(s).

Contractor shall maintain such Contractor Liability insurance from the inception of its
services, and until at least three (3) years after completion of all services required under
this Agreement.

Prior to commencement of services, the Proposer / Consultant shall provide to JPA a
certificate or certificates of insurance, signed by an authorized representative of the
insurer(s) evidencing the insurance coverage specified in the foregoing Articles and
Sections. The required certificates shall not only nhame the types of policies provided,
but shall also refer specifically to this Agreement and Article, and to the above
paragraphs in accordance with which insurance is being furnished, and shall state that
such insurance is provided as required by such paragraphs of this Agreement.
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Cross-Liability Coverage: If Contractor’s liability policies do not contain the standard
ISO separation of insured’s provision, or a substantially similar clause, they shall be
endorsed to provide cross-liability coverage.

Sub-Contractor’s Insurance: Contractor shall cause each subcontractor employed by
Contractor to purchase and maintain insurance of the type specified in this agreement.
When requested by Owner, Contractor shall furnish to Owner copies of certificates of
insurance evidencing coverage for each subcontractor.

Failure of Contractor to maintain the required insurance shall constitute a default
under this Agreement and, at Owner’s option, shall allow Owner to terminate this
Agreement.

Failure of Owner to demand such certificate or other evidence of full compliance with
these insurance requirements, or failure of Owner to identify a deficiency from evidence
that is provided, shall not be construed as a waiver of Contractor’s obligation to maintain
such insurance.

No Representation of Coverage Adequacy: By requiring the insurance as set out in
this Agreement, Owner does not represent that coverage and limits will necessarily be
adequate to protect Contractor, and such coverage and limits shall not be deemed as a
limitation on Contractor’s liability under the indemnities provided to Owner in this
Subcontract.

If the Contractor/Consultant maintains broader coverage and/or higher limits than
the minimums shown above, the Owner requires and shall be entitled to the broader
coverage and/or the higher limits maintained by the contractor/consultant. Any
available insurance proceeds in excess of the specified minimum limits of insurance
and coverage shall be available to the Owner.
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CERTIFICATE OF INSURANCE COMPLIANCE

ADDRESSEE NAME INSURED

Jacksonville Port Authority Name and Address of Insured:
Post Office Box 3005
Jacksonville, FL 32206-0005
Attn: Engineering Services

Contract Specialist

By executing this Certificate of Insurance Compliance, the contractor warrants to the
addressee that: (1) the undersigned is an authorized representative of the insurers
identified in the certificate, (2) the policies or binders described in the certificate have
been issued to the above named insured and are in force at this time, (3) the policies or
binders as issued provide coverage in full compliance with the insurance requirements
contained in the contract documents for the above referenced project with the minimum
limits of coverage as specified in the Required Limits of Insurance (Form 100-87) and
the contract documents, and (4) the policies or binders will not be changed, cancelled,
non-renewed, or renewed with more restrictive terms and conditions so as to affect this
certificate until at least thirty (30) days after written notice of such change, cancellation
or nonrenewal has been received by the addressee.

Compliance with these insurance requirements shall not relieve or limit the Contractor’s
liabilities and obligations under this contract. Failure of Addressee to demand such
Certificate of Insurance or other evidence of full compliance with these insurance
requirements or failure of Addressee to identify a deficiency from evidence provided will
not be construed as a waiver of the Contractor’s obligation to maintain such insurance.

DESCRIPTION OF INSURANCE POLICIES SUBJECT TO THIS CERTIFICATE

Complete the following section for each of those coverages for which the contractor is
making the above warranty. The sum of the limits shown for the primary and excess
insurers must equal or exceed the minimum limits required by the contract.

Employer’s Primary Issuer | First Excess | Second Excess
Liability/Workers’ ID: ID: ID:
Compensation Limits

Part One $ $ $

Part Two (Each Accident | $ $ $

Disease-Policy Limit

Disease-Each Employee | $ $ $

Longshoremen’s and Primary Issuer | First Excess | Second Excess

Harbor Workers’ ID: ID: ID:
R/4/14 Jacksonville Port Authority Page No.: COIC-1
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Compensation

Commercial General

Primary Issuer

First Excess

Second Excess

one person)

Liability Limits ID: ID: ID:
General Aggregate $ $ $
Products/Completed $ $ $
Operation Aggregate

Personal and Advertising | $ $ $
Injury, Each Occurrence

Body injury and property | $ $ $
damage

Fire damage (any one $ $ $
fire)

Medical expense (any $ $ $

Business Auto

Primary Issuer

First Excess

Second Excess

Liability Limits ID: ID: ID:
Each Occurrence $ $ $
Annual Aggregate $ $ $

Protection for
Owner’s Liability
Limits

Primary Issuer
ID:

First Excess
ID:

Second Excess
ID:

Each Occurrence

Annual Aggregate

Or Commercial General Liability Coverage Contains the Described
Additional Insured Endorsement YES NO

Property Insurance
Risk

Primary Issuer
ID:

First Excess
ID:

Second Excess
ID:
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Builder’s Risk

Installation Floaters

Railroad Protective
Liability Coverage

POLICY AND INSURER INFORMATION

ID Name of Insurer Policy Expiration | Best's | Authorized
Number Date Rating | in Florida
(Y/N)?
Authorized Representative’s Name:
(Print and then sign)
Date:
Name of Insurance Company:
Address of Insurance Company:
R/4/14 Jacksonville Port Authority Page No.: COIC-3
Form 101-87 CERTIFICATE OF INSURANCE COMPLIANCE
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JACKSONVILLE PORT AUTHORITY

SUMMARY AND CERTIFICATION
APPLICATION FOR PAYMENT NO.

PROJECT NAME:
PROJECT LOCATION: DATE:
JPA CONTRACT NO: MC-2108C A/E PROJECT NO.:
CONTRACTOR:
APPLICATION PERIOD: TO:
1. ORIGINAL CONTRACT SUM. ...ttt e e ettt e e e et e e e e ettt e e e e eaii e aaaes $
2. MODIFICATION BY CHANGE ORDERS.. $
3. LESS: Purchase Orders issued by JPA for material selected for tax Savings.............c.oouuiiiiiiiiiiiiiiiiiiiieeecciis $
4. LESS: State and Local Tax savings on material purchase orders. .3
5. LESS: TOTAL PURCHASE ORDERS & TAX SAVINGS. $
(Line 3 plus Line 4)
6. CURRENT CONTRACT VALUE ...t e e $
7. TOTAL COMPLETED & STORED TO DATE... $
8. RETAINAGE WITHHELD:
% of Completed Work
% of line 7)..
10. TOTAL EARNED LESS RETAINAGE WITHHELD . ......uuutiiiiiiiii ettt ettt $

11. LESS PREVIOUS PAYMENTS RECEIVED..

12. AMOUNT DUE THIS PAYMENT ......oiiiiiiiiiiiiiiiiii e $

SUMMARY OF APPROVED CHANGE ORDERS EUMMARY TAX SAVING'S PURCHASE ORDERS CONTRACTOR'S CERTIFICATION

No. Date Appd. Value (+ -) No. Date Appd. Value (+-)

The undersigned CONTRACTOR certifies that: (1) all items and
amounts shown above are correct; (2) all Work performed and materials
supplied fully comply with the terms and conditions of the Contract
Documents; (3) all previous progress payments received from|
JAXPORT on account of Work done under the Contract referred to
above have been applied to discharge in full all obligations of]
CONTRACTOR incurred in connection with Work covered by prior
Applications for Payment; (4) title to all materials and equipment
incorporated in said Work or otherwise listed in or covered by this
Application for Payment will pass to JAXPORT at time of payment free
and clear of all liens, claims, security interests and encumbrances; and
(5) if applicable, the CONTRACTOR has complied with all provisions
of Article V of the Specification documents including the payment of a
pro-rata share to JSEB, MBE, WBE, DBE and/or SBA Firms of all
payments previously received by the CONTRACTOR.

TOTALS: § TOTALS: §

BY THE OWNER'S CONSULTANT

| hereby certify that, to the best of my knowledge, and belief,
based in part on actual site observations, the Contractor has
satisfactorily completed the work represented in this
Application for Payment in accordance with requirements of
the contract documents, and payment of the current amount
due to the Contractor is recommended.

Firm:-

By:-

Title: Date:

JPA APPROVAL FOR PAYMENT

By:

Date:

Project Acct.:

FORM AFP-1

R/08/06

State of Florida, County of Duval
Subscribed and sworn to before me this
day of 20 -

By: -
Title. Date:

who is/are personally known to me or has/have produced
(type of identification)

as identification.
Notary Signature: -

Commission No.: -

(Name of Notary typed,
Printed or Stamped)

My Commission Expires: -(SEAL ABOVE)

REVISED 11/01/2022



CONTINUATION SHEET

FORM AFP-2| REV 10/2013
CONTRACTOR NAME: ‘ APPLICATION NO:
CONTRACTOR'S CONTRACT NO: APPLICATION DATE:
PROJECT NAME: DATE OF NOTICE TO PROCEED:
PERIOD FROM / TO: CONTRACT COMPLETION DATE:
PERCENT OF TIME USED TO DATE: % PERCENT COMPLETE TO DATE: %
A B C D E F G H 1 J K
DELIVERABLES TTEM DESCRIPTION OF WORK, SCHEDULED WORK COMPLETED MATERIALS TOTAL % BALANCE RETAINAGE
NO. VALUE FROM PREVIOUS THIS PERIOD PRESENTLY COMPLETED (D) TO FINISH
CSTCODES APPLICATION STORED AND STORED -1
E+H (NOT IN TO DATE
EORF) (ETFG)
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
CHANGE ORDERS ISSUED TO DATE
N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00
GRAND TOTALS $0.00 #DIV/0! $0.00 $0.00
SUMMARY LINE ITEM DEDUCTIONS FOR TAX SAVINGS PURCHASE ORDERS ISSUED AND PAID TO DATE REPORT
A B D E F G H 1 J K L
DATE TOTAL # SUB-TOTAL TOTAL TOTAL VENDORS PAID TO DATE TOTAL TOTAL BALANCE % OF
OF OF TSPO'S MATERIAL TSPO'S ISSUED - ESTIMATED TAX SAVINGS PREV. PERIOD THIS PERIOD SALES MATERIALS & TAXES [  TO FINISH PURCHASED
REPORT ISSUED TO SCHEDULED SALES P.O. TAX RECEIVED AND (F-J) MATERIALS
DATE VALUE TAX DEDUCTION DEDUCTION STORED TO DATE COMPLETED
DEDUCT (D +E) TO DATE (G+H+D J+F)
[
TOTALS (SEE TSPO REPORT) $0.00 $0.00 $0.00 $0.00 $0.00 #DIV/0! $0.00 $0.00
FORM AFP-2. REV 10/2013




MC-2108C

AN
s

JACKSONVILLE PORT AUTHORITY

u*\‘\l“ )N P Request for Information
»

| Date Created:

Answer Company Answer By Author Company Authored By
Co-Respondent Author RFI Number
Subject Discipline Category
Question Date Required
Submitted By: Date:
Suggestion
Answer Date Answered:
Submitted By: Date:
R/08/06 Jacksonville Port Authority Page No. : RFI

Request for Information



AGREEMENT BETWEEN OWNER AND CONTRACTOR

This Agreement is entered into as of this day of , 2026 by and
between:
The OWNER: Jacksonville Port Authority

2831 Talleyrand Avenue
Post Office Box 3005
Jacksonville, FL 32206-0005
(904) 357-3058

ATTN: Procurement Services

) Awarded Contractor Name
LA LI LD Awarded Contractor Address
Awarded Contractor Phone
Number
Insert Vendor Number

. ] Contract No.: MC-2108C
For the following WORK: Project No.: T2026.04

TMT Body Shop Epoxy Floor
Talleyrand Marine Terminal

Designed by CONSULTANT: N/A

The OWNER and CONTRACTOR agree as set forth below:

ARTICLE 1. SCOPE OF WORK

The Contractor agrees to furnish all materials, equipment, supervision and perform all
labor and services for Contract No. MC-2108C as shown on the contract drawings and
described in the project specifications, each document of which is incorporated herein by
reference and listed under Article 2 hereof.

R/08/06 Jacksonville Port Authority Page No.: AGR-1
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ARTICLE 2. CONTRACT DOCUMENTS

The contract documents, which constitute the entire Agreement between the Owner and
the Contractor, are enumerated below and all are as fully a part of the contract as if
attached to this Agreement Form or repeated herein.

1.  Agreement between Owner and Contractor.

2.  Exhibits and Attachments to this Agreement.

3.  Contractor's Bid, Performance Bond, and Statutory Payment Bond.

4.  Contractor's Bid Form.

5.  Invitation to Bidders.

6.  Supplementals Instruction to Bidders.

7. Conflict of Interest Certificate.

8.  General Conditions of the contract.

9.  Supplementary Conditions of the contract.

10. Special Conditions of the contract.

11. Technical Specifications.

12. Drawings entitled:

13. Addenda Nos._  through___, inclusive.

14. Change Orders, duly authorized and delivered after execution of this Agreement.
15. Notice of Award.

16. Notice to Proceed.

17. Certificate of Contract Completion and Contractors Affidavit to Owner.
18. Certificate of Substantial Completion.

19. Approved Contractor's Construction Schedule for the Work.

20. Contractor's Schedule of Values for the Work.

21. Contractor’s Request for Information Form.

22. Owner’s Minimum Project Work Rules.

23. Required Limits of Insurance.

24. Certificate of Insurance Compliance.

25. Application for Payment Forms.

26. Form of Consent of Surety Company to Final Payment.

27. SEB Participation Goal — (10%)

R/08/06 Jacksonville Port Authority Page No.: AGR-2
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ARTICLE 3. CONTRACT TIME

1. Contract Time. Time is of the essence for all Work in this contract. The
Contractor shall totally and finally complete the Work within 30 calendar days
from Notice to Proceed date.

2.  Liquidated Damages. Refer to “Special Conditions”, Item 2.

ARTICLE 4. CONTRACT SUM

For the performance of the Work and in accordance with the terms of the contract
documents, the Owner will pay to the Contractor, subject to additions and deductions by
Change Order, the Contract Sum of:

$

ARTICLE 5. PROGRESS PAYMENTS

See "General Conditions”, Section IV.3.a.

ARTICLE 6. FINAL PAYMENT

The Owner shall cause to be paid, to the Contractor, a final payment constituting the
entire unpaid balance of the Contract Sum, when the Work has been completed, the
Contract and closeout procedures are fully performed, and the Project Manager has
reviewed and approved the final application.

ARTICLE 7. MISCELLANEOUS PROVISIONS

1. Terms. Terms used in this Agreement which are defined in the Conditions of the
contract shall have the meaning designated therein.

2.  Contract Bonds. The Contractor shall furnish a Performance Bond, and Statutory
Payment Bond for 100 percent of the Contract Sum as security for the faithful
performance and payment of all obligations under the contract documents.

3.  Indemnity. In addition to the indemnity provisions of General Conditions Section
V.1.g., the Contractor shall hold harmless, indemnify and defend the JPA, its board
of directors, officers, employees, representatives and agents against any claim,
action, loss, damage, injury, liability, cost and expense of whatsoever kind or
nature, including but not limited to attorney’s fees and court costs arising out of
any injury, whether mental or corporeal, to persons, including death, or damage
to property to the extent caused by the negligence, recklessness or intentional
wrongful misconduct of the Contractor, its employees, representatives, or any one
acting on the Contractor’s behalf in the performance of this contract, or any claim
or damage or claim damage related to alleged breach of contract.

4.  Access to Documents. The Owner shall be provided daily reports in possession of
the Contractor. Owner shall also have access to any other documents related to
the project, upon reasonable notice.

5. Subcontracting or Assigning of Contract. The Contractor agrees that it shall not

R/08/06 Jacksonville Port Authority Page No.: AGR-3
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subcontract, assign, delegate, or otherwise dispose of the contract, the duties to
be performed under the contract, or the monies to become due under the contract
without the Owner’s prior written consent.

IN WITNESS WHEREOF, the parties hereto have duly executed this Agreement as of the
day and year first above written.

OWNER CONTRACTOR

JACKSONVILLE PORT AUTHORITY

BY: BY:
TITLE: TITLE:
ATTEST: ATTEST:
R/08/06 Jacksonville Port Authority Page No.: AGR-4
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ACKNOWLEDGEMENT AND ACCEPTANCE OF E-VERIFY
COMPLIANCE

E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION

In accordance with the Governor of Florida, Executive Order Number 11-02 (Verification
of Employment Status), whereas, Federal law requires employers to employ only
individuals eligible to work in the United States; and whereas, the Department of
Homeland Security’s E-Verify system allows employers to quickly verify in an efficient
and cost effective manner;

The Contractor agrees to utilize the U.S. Department of Homeland Security’s E-Verify
system to verify the employment eligibility of all new employees hired by the Contractor
during the term of the contract. Contractors must include in all subcontracts the
requirement that all subcontractors performing work or providing goods and services
utilize the E-Verify system to verify the employment eligibility of all new employees hired
by the subcontractor during the contract term. The Contractor further agrees to
maintain records of its participation and compliance and its subcontractor’s participation
and compliance with the provisions of the E-Verify program, and to make such records
available to JAXPORT upon request. Failure to comply with this requirement will be
considered a material breach of the contract.

By signing below, I acknowledge that I have reviewed, accept and will
comply with the regulations pertaining to the E-Verify program.

Company Name Name of Official (Please Print)
Signature of Principal Title: Date
R/08/06 Jacksonville Port Authority Page No.: AGR-5
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CERTIFICATE OF CONTRACT COMPLETION
AND CONTRACTOR'’S AFFIDAVIT TO OWNER

CONTRACT: MC-2108C

STATE OF ( )

COUNTY OF ( ) Before me, the undersigned authority,
Personally appeared , who being by me

First duly sworn, depose(s) and say(s):

1. Heis (they are) , (a corporation)

(a partnership) (an individual) doing business as
, hereinafter called “Contractor”.

2. Contractor heretofore entered into a contract with the Jacksonville Port Authority,
hereinafter called “"Owner”, to furnish material, labor, and services for the construction of a
certain building; or repairs or alterations as more specifically described in said contract, on
the land and property of the Owner, located at , Duval
County, Florida.

3. Contractor has fully completed construction in accordance with the terms of the contract
and all creditors have been paid in full, except:

Name of Creditor Amount Due and Unpaid
$
$

4. All Workers” Compensation claims have been settled and no liability claims are pending in
connection with, arising out of or resulting from, the contract.

5. Receipt by the Contractor of the final payment, under the aforementioned contract, shall
constitute a full release and discharge by the Contractor to the Owner of any and all claims
of the Contractor against the Owner arising out of, connected with, or resulting from
performance of the obligations of the Contractor pursuant to the contract documents.

6. The term “Creditor” as used in this Affidavit means subcontractors, laborers, material men,
architects, engineers, landscape architects, surveyors, and all other persons, firms,
corporations and activities supplying , performing, or otherwise providing anything of value
used for or in connection with the contract.

7. This Affidavit is given pursuant to the provisions of the contract and applicable law, if any.
Signed and Sealed in the presence of:

Sworn to and subscribed before me this day , 2011.

Notary Public, State of
My Commission Expires:

R/08/06 Jacksonville Port Authority Page No.: FCC
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CERTIFICATE OF Distribution to:

SUBSTANTIAL OWNER O

COMPLETION ENGINEER O
CONTRACTOR [
FIELD O
OTHER O

PROJECT: ENGINEER:

ARCHITECT’S PROJECT NO.:

TENANT:
PROJECT NO.:
CONTRACT NO.:
TO (Owner): CONTRACTOR:
JACKSONVILLE PORT AUTHORITY
POST OFFICE BOX 3005 CONTRACTOR FOR:
JACKSONVILLE, FL 32206-0005
ATTN: ENGINEERING SERVICES
DATE OF ISSUANCE: CONTRACT DATE:

PROJECT OR DESIGNATED PORTION SHALL INCLUDE:

The Work performed under this Contract has been reviewed and found to be substantially complete. The Date of Substantial Completion of the Project or
portion thereof designated above is hereby established as , 2026 which is also the date of commencement of applicable
warranties required by the Contract Documents, except at stated below.

DEFINITION OF DATE OF SUBSTANTIAL COMPLETION
The Date of Substantial Completion of the Work or designated portion thereof is the Date certified by the Engineer when construction is sufficiently complete,
in accordance with the Contract Documents, so the Owner can occupy or utilize the Work or designated portion thereof for the use for which it is intended, as
expressed in the Contract Documents.

A list of items to be completed or corrected, prepared by the Contractor and verified and amended by the Engineer, is attached hereto. The failure to include
any items on such list does not alter the responsibility of the Contractor to complete all Work in accordance with the Contract Documents. The date of
commencement of warranties for items on the attached list will be the date of final payment unless otherwise agreed to in writing. Attached Punch List
prepared by dated

ENGINEER BY DATE

The Contractor will complete or correct the Work on the list of items attached hereto within ( calendar) days from the Date of Substantial Completion.
CONTRACTOR BY DATE

The Tenant accepts the Work or designated portion thereof as substantially complete and will assume full possession thereof at (time) (date).

TENANT BY DATE

The Owner accepts the Work or designated portion thereof as substantially complete and will assume full possession thereof at (time) (date).

Jacksonville Port Authority
OWNER BY DATE

FORM SUBCOM
R/08/06



CONSENT OF OWNER 0
SURETY COMPANY ENGINEER O
TO FINAL PAYMENT CONTRACTOR [
FIELD O
OTHER O

PROJECT: PROJECT NO.

(name, address)
CONTRACT NO.:
TO (Owner)
ARCHITECT'S PROJECT NO.
JACKSONVILLE PORT AUTHORITY
POST OFFICE BOX 3005 CONTRACT FOR:
JACKSONVILLE, FL 32206-0005

ATTN: ENGINEERING SERVICES CONTRACT DATE:

CONTRACTOR:

In accordance with the provisions of the Contract between the Owner and the Contractor as indicated above, the
(here insert name and address of Surety Company)

SURETY COMPANY,
On bond of (here insert name and address of Contractor)

CONTRACTOR,

hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor shall not
relieve the Surety Company of any of its obligations to (here insert name and address of Owner)

OWNER,
as set for in the said Surety Company’s bond.
IN WITNESS WHEREOF,
The Surety Company has hereunto set its hand this day of 20
Surety Company
Signature of Authorized Representative
Attest:
(Seal):
Title
R/08/06 Jacksonville Port Authority Page No.: CONSUR
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OWNER'S MINIMUM PROJECT WORK RULES

Project

Locatio

Name: TMT Body Shop Epoxy Floor

n: Talleyrand Marine Terminal

Contract No(s).: MC-2108C

Normal project working hours are as follows:
8:00 A.M. Starting Time
12:00 Noon - 1:00 P.M. Lunch
5:00 P.M. Shift Ends

Other working hours and shift work will be considered by the Owner upon
submission by the Contractor.

No employee will enter Port Authority operating areas without a specific work
assignment.

Personal vehicles will be parked in the area(s) specified for construction
personnel.

No personal vehicles will be permitted inside the security gate controlled area
without the written permission of the Terminal Director.

Contractor shall provide its employees with a designated eating, drinking area
subject to approval of the Project Manager. Cleanliness will be maintained in all
areas at all times. The parking lot is not an authorized eating area.

The following is a list of violations which are considered unsatisfactory conduct
on JPA property and can result in the employee being denied access to the
jobsite.

a. Refusal to submit to security inspection.

b. Smoking in prohibited areas.

c. Possession and/or use of intoxicants on JPA property.

d. Possession and/or use of narcotics or controlled substance on JPA property.
e. Possession of firearms on JPA property.

f. Contact with any new vehicles on JPA property.

Owner's facilities (such as, but not limited to, elevators, washrooms, vending
machines, lunch rooms, etc.) are not to be used by Contractor's employees.

R/08/06
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8. Employees shall be provided with visible means of identification, showing
Contractor's identification. Employees are required to wear this identification
where plainly visible.

9. The Contractor will be responsible for all its employees, suppliers, vendors, and
all others on-site providing services to the Contractor.

10. All vehicles, persons, packages, lunch pails, and tool boxes entering or leaving
JPA property are subject to security inspection.

11.  All vehicles on-site for the Contractor's use must have company identification
clearly visible at a minimum distance of 100 feet.

EMPLOYEE SIGNATURE:

EMPLOYEE NAME:

NAME OF CONTRACTOR:

DATE:

R/05/05 Jacksonville Port Authority Page No.: PWR-2
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OWNERS SAFETY GUIDELINES

Project Name: TMT Body Shop Epoxy Floor

Location: _Talleyrand Marine Terminal

Contract No(s).: "MC-2108C

The safety items listed below is not intended as an exhaustive list of safety requirements
but serves as a general guideline.

Safety Manual

The contractor is responsible to provide JAXPORT with an electronic copy of their jobsite
specific safety manual that provides safety guidance on day to day work activities to
reduce potential safety incidents at the jobsite.

Regulatory Requirements
The contractor and subcontractors will be responsible to:

Comply with OSHA 29 CFR parts 1917 marine terminals, 1926 construction, 1910
general, 1926.59 hazardous communication standards “right-to-know”.

Post Material safety data sheets (MSDS) in work locations where contractor uses,
or stores hazardous chemicals or substances as required by law.

Contractor and subcontractor will comply with all environmental protection laws
and regulations applicable to the jobsite, including those relating to the use of
water, the release, discharge or disposal of wastes, the control of drainage, and
the protection of vegetation, wildlife, habitats, or surroundings. Contractor and
subcontractor shall also observe and comply with any environmental
requirements made by JAXPORT in securing any permit or authorization for the
jobsite.

Communicate and wear OSHA required personal protective equipment when on
the job site (i.e. reflective vests with Company’s identification, gloves, hard hats,
safety glasses, steel toe shoes, etc.).

If applicable ensure that platforms and scaffolding conform to OSHA
specifications and have decking, toe boards, mid and top rail, cross bracing, level
pads and/or wheels and appropriate ladders for platform access. Ensure the use
of continuous fall protection equipment (scaffolds and/or harnesses) when
activities take place more than 6-0” above a lower level or at such lower
elevations as may be established for the work site.

If it becomes necessary to have access to any openings or shafts or to remove
handrails, contractor and or subcontractor shall ensure that the openings or
shafts are protected in accordance with generally accepted practices and any
applicable federal, state or local safety standards while the work is in progress,
and that any covers or handrails previously removed by the contractor and or
subcontractor are replaced before leaving the area.

MC-2108C Jacksonville Port Authority Page No.: PSG-1
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OWNERS SAFETY GUIDELINES

Jobsite Requirement

Contractor will provide safety barriers to clearly identify the working area to
prevent others from accessing the work area. The safety zone shall be
sufficiently sized to prevent damage to others or existing facilities and structures.
Upon completion of the work, Contractor shall remove the safety barriers from
the work area.

Maintain clean work areas and secure and protect all work materials in
accordance with safety requirements of generally recognized industry standards.
Additional safety rules and/or measures may become necessary at any time due
to near misses, change in jobsite location, etc.

Familiarize and abide by JAXPORT safety rules for the jobsite.

Communicate frequency of safety meeting with its employees and list the topics
discussed with signatures of attendees. Such list shall be made available to
JAXPORT upon request.

Perform self-audits (safety assessments) at least monthly and document and
provide findings to JAXPORT project management and Risk and Compliance
manager upon request.

Incident/Emergency Response Plan

As soon as possible, but no longer than 2 hrs. after the time of incident, advise
JAXPORT of any incident resulting in injury or damage to any property. A written
report of the incident will be submitted to the supervising JAXPORT Project
Manager and JAXPORT’s Manager of Risk and Compliance (904) 357-3083 within
24 hours. Daily updates will be provided to JAXPORT until an investigation is
completed.

Provide JAXPORT on-site management with an “emergency list” showing
contractor’s preferred company doctor, hospital, workers’” compensation
insurance company, and any other health care providers, such list to be updated
within 24 hours of any change in the information provided. Contractor shall
furnish its employees with first aid or refer employees with first aid injuries to its
company doctor.

Audit and Training

Contractor is responsibility to train, manage, supervise, monitor, and inspect
contractors and subcontracted jobsite work activities enforcing compliance with
all applicable federal, state, local laws and JAXPORT safety rules and
requirements.

Documentation of required training must be readily available and in compliance
with OSHA requirements.

JAXPORT personnel may audit contractors and subcontractor's safety
processes/programs at the jobsite at any time and empowered to take necessary
corrective action up to and including work stoppage for serious safety hazards.

MC-2108C Jacksonville Port Authority Page No.: PSG-2
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OWNERS SAFETY GUIDELINES

EMPLOYEE SIGNATURE:

EMPLOYEE NAME:

NAME OF CONTRACTOR:

DATE:

MC-2108C Jacksonville Port Authority Page No.: PSG-3
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PERFORMANCE BOND
BOND NO.:

As to the Contractor/Principal:

Name:

Principal Business Address:

Telephone:

As to the Surety:

Name:

Principal Business Address:

Telephone:

As to the Owner of the Property/Contracting Public Entity:

Name:

Principal Business Address:

Telephone:

Description of project including address and description of improvements:

Contractor and Surety are each held and firmly bound unto the Jacksonville Port Authority,
a body politic and corporate in Duval County, Florida, as Obligee (hereinafter called
"JAXPORT"), in the

amount of DOLLARS
($ ), lawful money of the United States of America, for the payment whereof
Contractor and Surety bind themselves, their respective heirs, executors, administrators,
legal representatives, successors and assigns, jointly and severally, firmly by these

R/08/06 Jacksonville Port Authority Page No.: PB-1
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BOND NO.:

presents.

WHEREAS, Contractor has by written agreement dated the day of
, 20, entered into a contract with the JAXPORT for

all of said work to be done in strict accordance with any advertisement for bids for said work
and done in strict compliance with the drawings and specifications for said work and
requirements of the JAXPORT proposal and award therefore and of the contract and all
documents included as a part of the contract (hereinafter referred to collectively as the
"Contract"), all of which are by reference made a part hereof to the same extent as if fully
set out herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION

is such that, if Contractor shall: (1) Promptly and faithfully perform said Contract; and (2)
perform the guarantee of all work and materials furnished under the Contract for the time
specified in the Contract; and (3) pay the JAXPORT all losses (including delay and
disruption damages), expenses and costs, that the JAXPORT sustains because of a default
by Contractor under the Contract; then this obligation shall be null and void; otherwise it
shall remain in full force and effect.

PROVIDED that, the Surety hereby waives notice of any alteration or extension of
time made by the JAXPORT, and any changes in or under the Contract and compliance or
noncompliance with any formalities connected with the Contract or the changes shall not
affect Surety's obligation under this bond.

PROVIDED further that, whenever Contractor shall be, and declared by the
JAXPORT to be in default under the Contract, the JAXPORT having performed the
JAXPORT's obligations hereunder, the Surety shall, at the JAXPORT's sole option, either:

(1) Within fourteen (14) days of notice of elected option by the JAXPORT, remedy
the default and pay the JAXPORT all losses, actual damages (including delay and
disruption damages), expenses, costs, and statutory attorney's fees, including appellate
proceedings, pursuant to Section 627.756, Florida Statutes, that the JAXPORT sustains
because of a default by Contractor under the Contract and will save the JAXPORT
harmless on account of all claims and damages to persons, property or premises arising
from delay in meeting either milestone dates or the Contract completion date; or

(2) Award a bid contract with a completion contractor and issue notice to proceed
within twenty-one (21) days of notice by the JAXPORT to the Surety of the default of
Contractor and demand by the JAXPORT for Surety to complete the Contract. Surety shall
obtain a bid or bids for completing the Contract in accordance with its terms and conditions,
and upon determination by Surety of the lowest responsible qualified bidder, or, if the
JAXPORT elects, upon determination by the JAXPORT and the Surety jointly of the lowest

R/08/06 Jacksonville Port Authority Page No.: PB-2
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bidder and the JAXPORT, and make available as Work progresses (even though there
should be a default or a succession of defaults under the contract or contracts of
completion arranged under this paragraph) sufficient funds to pay the cost of completion
less the responsible qualified bidder, arrange for a contract between such balance of the
contract price, including other losses, actual damages (including delay and disruption
damages), expenses, costs and statutory attorney's fees, including appellate proceedings,
pursuant to Section 627.756, Florida Statutes, for which the Surety may be liable
hereunder. The term balance of the contract price" as used in this paragraph, shall mean
the total amount" payable by the JAXPORT to Contractor under the Contract and any
amendments thereto, less the amount properly paid by the JAXPORT to Contractor; or

(3)  Within fourteen (14) days of notice of elected option by the JAXPORT, tender
to the JAXPORT the full amount necessary in order for the JAXPORT to completely
perform and carry out completion of the Contract in accordance with its terms and
conditions and in order to save the JAXPORT harmless on account of all claims and
damages to persons or property, and pay the JAXPORT for all losses, actual damages
(including delay and disruption damages), including those arising from delay in meeting
either milestone dates or the Contract completion date, expenses, costs and statutory
attorney's fees, including appellate proceedings, pursuant to Section 627.756, Florida
Statutes.

PROVIDED further that, the Surety shall save the JAXPORT harmless from any
and all damages, including expenses, costs, contractual damages, injury, negligence or
default, patent infringement and actual damages (including delay and disruption damages)
and assessments which may arise by virtue of any defects in work or materials within a
period of one (1) year from the date on which the JAXPORT makes final payment under the
Contract.

PROVIDED further that, during any interim period after the JAXPORT has
declared Contractor to be in default but Surety has not yet remedied the default in the
manner chosen by the JAXPORT, Surety shall be responsible for securing and protecting
the work site including, but not limited to, the physical premises, structures, fixtures,
materials, and equipment, and shall be responsible for securing and protecting materials
and equipment stored off-site.

R/08/06 Jacksonville Port Authority Page No.: PB-3
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PROVIDED further that, no right of action shall accrue on this bond to or for the
use of any person or corporation other than the JAXPORT named herein or the heirs,
executors, administrators or successors of the JAXPORT.

IN WITNESS WHEREOF, the said Principal and the said Surety have duly

executed this bond the day of , 2026.
ATTEST: ATTEST:
By: By:
Its Its
AS PRINCIPAL

SIGNED, SEALED AND DELIVERED
IN THE PRESENCE OF:

ATTEST: ATTEST:
By: By:
Its Its
AS SURETY

NAME OF AGENT:

ADDRESS:

TELEPHONE NO: (__) FACSIMILE NO: (__ )

Countersigned:

By: Bond I.D. No:
State of Florida

Name of Firm:

Address:

NOTE: DATE OF BOND MUST NOT BE PRIOR TO DATE OF CONTRACT.
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CONTRACT NUMBER MC-2108C
PAYMENT BOND
CONTRACT BOND REQUIRED
BY SECTION 255.05, FLORIDA STATUTES

Bond No.

As to the Contractor/Principal:

Name:

Principal Business Address:

Telephone:

As to the Surety:

Name:

Principal Business Address:

Telephone:

As to the Owner of the Property/Contracting Public Entity:

Name:

Principal Business Address:

Telephone:

Description of project including address and description of improvements:

R/08/06 Jacksonville Port Authority Page No.: SPB-1
MC-2108C PAYMENT BOND



Bond No.

Contractor and Surety are each held and firmly bound unto the Jacksonville Port Authority, as a
group, and each member individually, as Obligee (hereinafter called Owner), in the amount of

DOLLARS
(% ), lawful money of the United States of America, for the payment
whereof Contractor and surety bind themselves, their respective heirs, executors,
administrators, legal representatives, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, Contractor and Owner have by written agreement dated the day
of , 20___, entered into a contract for MC-2108C TMT Body Shop Epoxy

Floor, Talleyrand Marine Terminal all of said work required to be done in strict
compliance with the drawings, plans and specifications prepared by the Jacksonville Port
Authority Engineering and Construction Department for said work and in strict compliance with
the requirements of the contract and all documents included as a part of the contract
(hereinafter referred to collectively as the Contract), all of which are by reference made a part
hereof to the same extent as if fully set out herein.

Promptly makes payments to all lienors or claimants supplying labor, materials and supplies
used directly or indirectly by Contractor in the prosecution of the work provided for in the
Contract, including any authorized extensions or modifications thereof, then this bond is void;
otherwise, it remains in full force and effect.

PROVIDED, that the Surety hereby waives notice of any alteration or extension of time made
by the Owner, and any changes in or under the Contract and compliance or noncompliance with
any formalities connected with the Contract or with the changes do not affect Surety's
obligation under this bond.

PROVIDED, further, that no action shall be instituted or prosecuted against the Contractor or
the Surety on the bond after one (1) year from the performance of the labor or completion of
delivery of the materials or supplies, or the date the rental equipment was last on the jobsite
available for use.

R/08/06 Jacksonville Port Authority Page No.: SPB-2
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IN WITNESS WHEREOF, the said Principal and the said Surety have duly executed

this bond the day of ,20__.
ATTEST: ATTEST:
By: By:
Its Its PRINCIPAL

SIGNED, SEALED AND DELIVERED IN
THE PRESENCE OF:

ATTEST: ATTEST:
By: By:
Its Its SURETY
NAME OF AGENT:
ADDRESS:
TELEPHONE NO. (___) FACSIMILE NO: (___)

Countersigned:

By: Bond I.D. No:
State of Florida

Name of Firm:

Address:

NOTE: DATE OF BOND MUST NOT BE PRIOR TO DATE OF CONTRACT.
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JAXPORT Project No: T2026-04 TMT Auto Facility Development
JAXPORT Contract #: MC-2108C TMT Body Shop Epoxy Floor

Scope of Work

Project work shall be inclusive of all labor, materials, equipment, incidentals, testing, means and

methods, supervision necessary to furnish and install a two-part epoxy flooring system over

existing concrete slabs of a 26,598 SF metal warehouse at 1732 Talleyrand Ave., Jacksonville, FL
32206. Main tasks include but shall not be limited to:

e General:

(@)

O

The Contractor shall perform an initial walkthrough with the Owner. After, the
Contractor shall provide a work plan of the site to be approved by the Owner.
Scheduling and phasing shall be coordinated with the Owner throughout the
duration of the project.

All products and preparation/application methods shall comply with ACI 503R and
manufacturer recommendations.

e Moisture Testing

(@)

Perform moisture testing in accordance with ASTM F1869 and/or F2170.
Contractor shall ensure moisture readings are within the manufacturer limits
prior to installation.

e Surface Preparation:

O

Prepare concrete with approved methods, e.g. diamond grinding, to achieve a
profile of ICRI CSP 3-4.

Remove all contaminants including grease, oil, dirt, and existing coatings.

Fill any cracks, spalls, and surface defects with manufacturer-approved patching
compounds.

Surface preparation shall strictly follow manufacturer’s instructions and
applicable codes/standards to ensure proper bond of the coating system.

e Installation:

T2026-04
MC-2108C

O

Before and during application, ambient/slab temperatures and relative humidity
shall be within the manufacturer’s recommended range.

Provide flexible joint sealant at existing concrete control and expansion joints.
Apply epoxy prime coat to prepared concrete at the manufacturer’s
recommended coverage rate.

Apply epoxy base coat following the primer cure period. While the coat is wet,
broadcast quartz uniformly to full refusal. After the base coat cures, remove all
loose and excess quartz. Apply the epoxy grout coat to fully encapsulate broadcast
quartz.

Provide clean, flush transitions at door and drain edges.

Page 10of 3



JAXPORT Project No: T2026-04 TMT Auto Facility Development
JAXPORT Contract #: MC-2108C TMT Body Shop Epoxy Floor

o Installation of the epoxy system shall strictly follow manufacturer’s instructions
and applicable codes/standards.
e Acceptable Products:
o Prime Coat: Sherwin Williams RESUPRIME 3830/3835 or Owner approved
equivalent
o Epoxy Coats: Sherwin Williams RESUFLOR 3746 or Owner approved equivalent
o Broadcast quartz aggregate per manufacturer’s recommendation.
o Color to be determined by Owner.
o Administrative:
o Provide required submittals for review and approval.
e Quality Control
o For each coat application, the contractor shall record the date, start/finish time,
work area, ambient & slab temperatures, relative humidity. The log shall be
submitted to the Owner.

All labor performed, materials and equipment furnished shall be in accordance and compliance
with all applicable local, state and federal codes, standards and regulations. The Work shall also
be performed in accordance with all Jaxport’s bid/contract documents. The Contractor shall
adhere to all notes and technical specifications as written and referenced herein.

General Notes

The project site is located outside of JAXPORT Talleyrand Marine Terminal secured area.
Transportation Worker Identification Credential (TWIC) will NOT be required for this project.

The Contractor is responsible to visit, inspect, evaluate, and assess all areas where works are
required prior to bid and prior to construction.

The Contractor shall take due care to protect and prevent damage to any and all JAXPORT and/or
tenant adjacent property. The Contractor shall be responsible for any damage caused to existing
Owner property caused by his/her Operations. All areas affected by the construction/installation
shall be restored to pre-construction conditions.

All waste and debris generated from this job shall be removed from JPA Property by the
Contractor. Site shall be cleaned-up in a daily basis, and no accumulation of debris and waste
material will be allowed. Sites are to be left in an operational condition that will not impede or
cause damage to Owner operations.

Compliance with all applicable safety requirements shall be the responsibility of the Contractor.

All work is to be performed by trained workers experienced in similar projects.

T2026-04 Page 2 of 3
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JAXPORT Project No: T2026-04 TMT Auto Facility Development
JAXPORT Contract #: MC-2108C TMT Body Shop Epoxy Floor

Work hours:

Approved hours for project work are 7 A.M. to 7 P.M. Strict coordination is needed during the
execution of the project, to ensure minimal impact to JAXPORT/Tenants operations (if any). If
owner approved overnight work will take place, the Contractor shall familiarize and work in
compliance with all applicable local, state, and federal noise restriction ordinances.

Project duration:

The duration of project shall be 30 calendar days, from issuance of an official Notice to Proceed
(NTP) from JPA.

Warranty:

The Contractor shall provide a minimum warranty of 24 months for all labor, materials, and
equipment provided/furnished under this work/contract.

Coordination and Points of Contact:

e JAXPORT’s Engineering & Construction — Jack Taylor: 904-357-3082; 904-889-4331
Submittals:

Submittals to be provided by the Contractor for review/approval shall include, but not necessarily
be limited to:

e Work Plan/Sequence/Schedule
e Epoxy system materials [repair material (if required), primer, epoxy, aggregate]
e Moisture Test Results
e (Quality Control Log
e Preparation and application procedures, methods, equipment
e Safety Plan
References:

In addition to this document with SOW and Specifications, the Contractor shall refer to and
carefully review all supplemental documents provided for this project. All work performed and
materials/equipment furnished shall comply with all applicable standards, regulations, and
codes, including but not limited to: OSHA, ACI, ASTM, FBC.

T2026-04 Page 3 of 3
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SHERWIN
WiLLIAMS.

Revised: August 7, 2025

RESUPRIME® 3830/3835

PART A GP3830A01 STANDARD CLEAR
PART B GP3830B01 STANDARD HARDENER
PART A GP3835A01 Low TEMP CLEAR
PART B GP3835B01 Low TEMP HARDENER

PRODUCT INFORMATION

PRobDuUcT DESCRIPTION

PRoDUCT CHARACTERISTICS (CONT'D)

RESUPRIME 3830/3835 is a fast curing, two-component, epoxy
resin that is tolerant of residual moisture in concrete floors and
walls. This enables earlier access onto new concrete substrates
for the application of Sherwin-Williams flooring systems.
Resuprime 3830/3835 is formulated to prevent moisture related
disbondment of non-permeable resinous systems.

ADVANTAGES

Moisture insensitive to 15 Ibs or 97% RH

Withstands vapor emissions

Low odor

Suitable for use in USDA inspected facilities

Excellent adhesion

During installation and initial cure cycle substrate and ambient
air temperature must be at a minimum of 50°F (10°C) for standard
cure and 40°F (4°C) for the low temp (for lower temperature
installation contact your Sherwin-Williams representative).

TypPicAL USEs

e For impermeable flooring and wall systems

« Use when moisture readings are less than 15 Ibs, as
measured by ASTM F1869 or less than 97% relative humidity
as measured by ASTM F2170

» Can be applied to saturated surface dry (SSD) concrete

LIMITATIONS

* Do not apply to wet surfaces

» Substrate must be structurally sound and free of bond
inhibiting contaminants

» Concrete must have an effective vapor barrier

SURFACE PREPARATION

Proper inspection and preparation of the substrate to receive
resinous material is critical.

Concrete should have a profile of CSP 3-4.

Read and follow the “Instructions for Concrete Surface Preparation”
(Form G-1) for complete details.

PrRoDUCT CHARACTERISTICS

Color: Clear

Volume Solids: 100%, mixed
Weight Solids: 100%, mixed
Mix Ratio: 2:1 (standard), 1.28:1 (low temp)

VOC (EPA Method 24): <100 g/L; 0.83 Ibs/gal (as applied)

Recommended Spreading Rate per coat:
Minimum Maximum

8.0 (200) 20.0 (500)
80 (2.0) 200 (4.9)

\Wet mils (microns):
Coverage sq ft/gal (m?/L):

Drying Schedule @ 8.0 mils wet (200 microns):
@ 72°F/22°C

Standard: 50% RH
To touch: 6 hours
To recoat:

minimum: 6 hours

maximum: 18 hours
Foot traffic: 24 hours
Heavy traffic: 72 hours
Full cure: 7 days

Low Temp:
To touch: 4-5 hours
To recoat:

minimum: 4 hours

maximum: 18 hours
Foot traffic: 24 hours
Heavy traffic: 48 hours
Full cure: 7 days

If maximum recoat time is exceeded, abrade surface before recoating.
Drying time is temperature, humidity, and film thickness dependent.
gpgltlc!;;f?ﬁass 15 minutes
Shelf Life: 12 months, unopened
Store indoors at 40°F (4.5°C) to 100°F (38°C)

APPLICATION

Option #1 (< 8 Ibs moisture reading or <85% RH)

Mixing and Application

1. Add resin to hardener. Mix with low speed drill and Jiffy blade
until uniform. To insure proper system cure and performance, do
not deviate from the pre-packaged quantities.

2. Apply using a tight squeegee coat and backroll with a high quality
3/8” nap roller. Apply at a spread rate of 8-10 mils evenly with no
puddles making sure of uniform coverage.

3. Allow to cure 6* hours minimum for standard cure and 4* hours
for low temp.

4. Proceed with resinous system installation.

Option #2 (< 15 Ibs moisture reading or <97% RH)

Mixing and Application

1. Add resin to hardener. Mix with low speed drill and Jiffy blade
until uniform. To insure proper system cure and performance, do
not deviate from the pre-packaged quantities.

2. Apply using a tight squeegee coat and backroll with a high quality
3/8” nap roller. Apply at a spread rate of 16-20 mils evenly with no
puddles making sure of uniform coverage.

3. Allow to cure 6* hours minimum for standard cure and 4* hours
for low temp.

4. Proceed with resinous system installation.

*Cure times vary depending on environmental conditions.

www.sherwin-williams.com/protective
Document Ref: P2AYT-DB36B-CHERT-YKZ73
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RESUPRIME® 3830/3835

PART A GP3830A01 STANDARD CLEAR
PART B GP3830B01 STANDARD HARDENER
PART A GP3835A01 Low TEMP CLEAR
PART B GP3835B01 Low TEMP HARDENER

PRODUCT INFORMATION

CHEMICAL RESISTANCE

MAINTENANCE

For comprehensive chemical resistance information, contact your
Sherwin-Williams representative.

TINTING

Do not tint.

CLEANUP

Clean up mixing and application equipment immediately after use.
Use toluene or xylene. Observe all fire and health precautions when
handling or storing solvents.

SAFETY
Refer to the SDS sheet before use.

Published technical data and instructions are subject to change
without notice. Contact your Sherwin-Williams representative
for additional technical data and instructions.

Occasional inspection of the installed material and spot repair can
prolong system life. For specific information, contact your Sherwin-
Williams representative.

DISCLAIMER

The information and recommendations set forth in this Product Data Sheet are
based upon tests conducted by or on behalf of The Sherwin-Williams Company.
Such information and recommendations set forth herein are subject to change and
pertain to the product offered at the time of publication. Consult your Sherwin-
Williams representative to obtain the most recent Product Data Information and
Application Bulletin.

WARRANTY

The Sherwin-Williams Company warrants our products to be free of manufactur-
ing defects in accord with applicable Sherwin-Williams quality control procedures.
Liability for products proven defective, if any, is limited to replacement of the defec-
tive product or the refund of the purchase price paid for the defective product as
determined by Sherwin-Williams. NO OTHER WARRANTY OR GUARANTEE
OF ANY KIND IS MADE BY SHERWIN-WILLIAMS, EXPRESSED OR IMPLIED,
STATUTORY, BY OPERATION OF LAW OR OTHERWISE, INCLUDING MER-
CHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE.

www.sherwin-williams.com/protective

Document Ref: P2AYT-DB36B-CHERT-YKZ73
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RESUFLOR™ 3746
HIGH PERFORMANCE EPOXY

PART A GP3746 SERIES
PART A GP8746 WITH ANTIMICROBIAL AGENT
PART B GP3746B01 HARDENER
PART B GP3746B02 FAST CURE HARDENER

PRODUCT INFORMATION

PRobDuUcT DESCRIPTION

PRoDUCT CHARACTERISTICS (CONT'D)

RESUFLOR 3746 High Performance Epoxy is a two-component,
recoatable epoxy and binder resin. It may be used directly over
primed substrates, or as a gloss seal coat over decorative slurry
and mortar systems. Resuflor 3746 is extremely hard wearing,
chemical, impact and abrasion resistant.

ADVANTAGES

Impact and abrasion resistant

Durable, easy to clean

Chemical resistant

Suitable for use in USDA inspected facilities

Acceptable for use in Canadian Food Processing facilities,
categories: D2 (confirm acceptance of specific part numbers/
rexes with your Sherwin-Williams representative)

Available with an antimicrobial agent (GP8746 series)

Tint bases can be tinted using Maxitoner @ 50% tint strength -
see Tinting section on next page for details

TypPicAL USEs

RESUFLOR 3746 High Performance Epoxy should be used in
areas where maintenance of a high performance, aesthetically
appealing and chemical resistant epoxy system is required.
Resuflor 3746 is suited for use in clean rooms, laboratories,
workshops, and light assembly areas.

LIMITATIONS

Slab on grade requires vapor/moisture barrier

Substrate must be structurally sound, dry and free of bond
inhibiting contaminants

During installation and initial cure cycle substrate and ambient
air temperature must be at a minimum of 50°F (10°C). Substrate
temperature must be at least 5°F (3°C) above the dew point
(for lower temperature installation contact your Sherwin-
Williams representative).

Maximum dry surface temperature not to exceed 160°F (71°C)
Strictly adhere to published coverage rates

Apply clear at only 10-15 mils (250-375 microns) maximum per
coat

SURFACE PREPARATION

Proper inspection and preparation of the substrate to receive
resinous material is critical. Read and follow the “Instructions for
Concrete Surface Preparation” (Form G-1) for complete details.

PrRobUCcT CHARACTERISTICS
Gloss

Finish:
Color: Clear, Standard Colors

Wide range of colors possible
Tintable: W01 (white tint base) and
TO4 (ultra deep tint base)

See page 2 for additional tint details.

Volume Solids: 99%, mixed
Weight Solids: 99%, mixed
Mix Ratio: 2:1

VOC (EPA Method 24): <100 g/L; 0.83 Ibs/gal, mixed

Recommended Spreading Rate per coat:
Minimum Maximum
Wet mils (microns): 10.0 (250) 30.0 (750)
~Coverage sq ft/gal (m?L): 53 (1.3) 159 (3.9)

Drying Schedule @ 10.0 mils (250 microns) wet:
@ 55°F (13°C) @ 72°F(22°C) @ 95°F(35°C)
Standard Hardener: 50% RH
To touch: 16-24 hours 6-12 hours 4-8 hours
To recoat:
minimum 24 hours 8 hours 6 hours
maximum 48 hours 24 hours 24 hours
Foot traffic: 48 hours 24 hours 18 hours
Heavy traffic: 96 hours 72 hours 60 hours
Full cure: 7 days 7 days 7 days
East Cure Hardener:
To touch: 3-4 hours
To recoat:
minimum 6
maximum 12
Foot traffic: 10-12 hours
Heavy traffic: 24 hours
Full cure: 7 days

If maximum recoat time is exceeded, abrade surface before recoating.
Drying time is temperature, humidity, and film thickness dependent.

Pot Life
(Standard) 60 minutes 40 minutes 20 minutes
gallon mass
Pot Life
(Fast Cure) 25 minutes
gallon mass
Shelf Life: Part A: 18 months, unopened
Part B (Standard): 12 months, unopened
Part B (Fast Cure): 12 months, unopened
Store indoors at 40°F (4.5°C) to 100°F (38°C)

PERFORMANCE CHARACTERISTICS

Test Name Test Method Results
Abrasion ASTM D4060, 76 mg loss
Resistance CS17 wheel, 1000
cycles
Adhesion ACI 503R 300 psi, concrete failure
Flammability Self-extinguishing over
concrete
Flexural Strength ASTM D 790 ~12,400 psi
Hardness, Shore D ASTM D 2240 77
Impact Resistance MIL-D-3134J Direct: 160 in-Ib
Reverse: 20 in-lIb
Flame Spread Index 20;
*Surface Burning ﬁﬁ;k"ggg’ Smoke Development
Index 90
Tensile Strength ASTM D 638 3527 .4 psi

*Resuflor Aqua 3477 at 1.5 mils (40 microns) DFT topcoated with Resuflor
3746 at 17.5 mils (438 microns) DFT

www.sherwin-williams.com/protective
Document Ref: P2AYT-DB36B-CHERT-YKZ73
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RESUFLOR™ 3746
HIGH PERFORMANCE EPOXY

PART A GP3746 SERIES
PART A GP8746 WITH ANTIMICROBIAL AGENT
PART B GP3746B01 HARDENER
PART B GP3746B02 FAST CURE HARDENER

PRODUCT INFORMATION

STORAGE / APPLICATION

CHEMICAL RESISTANCE

MATERIAL DELIVERY AND STORAGE:

Store materials in accordance instructions, with seals and labels
intact and legible. Keep resins, hardeners, and solvents separated
from each other and away from sources of ignition. 18 months
shelf life is expected for products stored between 40°F (4.5°C) -
100°F (38°C).

APPLICATION INSTRUCTIONS:

1. Premix GP3746 (resin) using a low speed drill and Jiffy blade.
Mix for one minute and until uniform, exercising caution not to
introduce air into the material.

2. Add 2 parts GP3746 (resin) to 1 part GP3746B (hardener) by
volume. Mix with low speed drill and Jiffy blade for three minutes
and until uniform. To insure proper system cure and performance,
strictly follow mix ratio recommendations.

3. Apply GP3746 using a squeegee or trowel and back roll with
a 3/8" nap roller at a spread rate of 50-160 square feet per gallon
(1.3-4.0 meters squared per liter) to yield 10-30 mils (250-750
microns) WFT making sure of uniform coverage. Take care not to
puddle materials and insure even coverage.

4. Allow to cure 24 hours minimum before opening to traffic and
72 hours before water exposure.

Note: Epoxy materials will appear to be cured and “dry to touch” prior
to full chemical cross linking. Allow epoxy to cure a minimum of 3 days
prior to exposure to water or other chemicals for best performance.

TINTING

Can be tinted with GIS and HPF Universal colorants. For Universal
colorants use one pint per 3-gallon mix of GP3746A01 (Clear) for
most colors, and two pints per 3-gallon mix for White, Bright Yellow,
Light Gray, and Rotunda Red.

Ensure that the colorant is thoroughly incorporated prior to use.

Do not tint package colors.

For comprehensive chemical resistance information, consult the
Chemical Resistant Guide and contact your Sherwin-Williams
representative.

CLEANUP

Clean up mixing and application equipment immediately after use.
Use toluene or xylene. Observe all fire and health precautions when
handling or storing solvents.

SAFETY
Refer to the SDS sheet before use.

Published technical data and instructions are subject to change
without notice. Contact your Sherwin-Williams representative
for additional technical data and instructions.

MAINTENANCE

Occasional inspection of the installed material and spot repair can
prolong system life. For specific information, contact your Sherwin-
Williams representative.

DISCLAIMER

The information and recommendations set forth in this Product Data Sheet are
based upon tests conducted by or on behalf of The Sherwin-Williams Company.
Such information and recommendations set forth herein are subject to change and
pertain to the product offered at the time of publication. Consult your Sherwin-
Williams representative to obtain the most recent Product Data Information and
Application Bulletin.

WARRANTY

The Sherwin-Williams Company warrants our products to be free of manufactur-
ing defects in accord with applicable Sherwin-Williams quality control procedures.
Liability for products proven defective, if any, is limited to replacement of the defec-
tive product or the refund of the purchase price paid for the defective product as
determined by Sherwin-Williams. NO OTHER WARRANTY OR GUARANTEE
OF ANY KIND IS MADE BY SHERWIN-WILLIAMS, EXPRESSED OR IMPLIED,
STATUTORY, BY OPERATION OF LAW OR OTHERWISE, INCLUDING MER-
CHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE.

www.sherwin-williams.com/protective
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