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BID CONTENTS AND FORMAT 
 

Cruise Terminal Striping for Norwegian Cruise Line 
 

Interested bidders shall prepare and electronically submit, a bid package consisting 
of bidder’s REQUIREMENTS (a-h), signed FORM BF and any other technical 
information required in order to be considered for award of this project. JAXPORT 
no longer accepts any bid packages submitted by mail or hand-delivery. Please visit 
the JAXPORT’s website at www.jaxport.com for more information and updates. Bids 
received via email, fax or hand delivery will be declared nonconforming and will not 
be read or accepted. 

1. BIDDER REQUIREMENTS FOR CONTRACT NO.: MC-2017M 
NAME OF FIRM:   
The electronically submitted documents shall contain the following information: 

a. Bid bond, certified check or cashier's check for 5 percent of the amount 
of the bid (See Article 6 in Supplemental Instructions to Bidders). 

b. Form COI, “Conflict of Interest Certificate” statement. 

c. Form PEC, “Sworn Statement on Public Entity Crime.” 

d. Bidders Representation and Authorization – Written Statement (Only if 
necessary). 

e. Form MR, “Bidders Minimum Requirements” (See Article 4 in 
Supplemental Instructions to Bidders). 

f. Form CCRSC, “Contractor Certification Regarding Scrutinized Companies.” 

g. Form E-Verify, “Acknowledgement and Acceptance of E-Verify 
Compliance.” 

h. SEB Form 1, “Schedule of Subcontractor/Sub-consultant Participation.” 

2. Signed FORM BF, and any technical information required to be submitted 
by the specifications. 





































































BID FORM 

JAXPORT PROJECT NO.: D2025-01 
JAXPORT CONTRACT NO.: MC-2017M 

Cruise Terminal Striping for Norwegian Cruise Line 
Dames Point Cruise Terminal 

BIDDER'S NAME: ____________________ _ 

The undersigned hereby proposes to furnish all materials, equipment, labor, and 
supervision for the above identified project, in accordance with the specifications and 
drawings for Contract No. MC-2017M, at the following price: 

Scope of Work: 

Furnish all labor, materials, equipment, incidentals, testing and supervision necessary to 
remove existing paint markings, via hydro-blasting, survey and layout a new striping 
configuration and install painted pavement markings ( double coat) over the limits and 
extents as depicted within the contract documents (~15.5 acres). 

BID FORM 

A. BASE BID LUMP SUM 

Item 
Description Total Item Amount 

Number 

1 Mobilization/ Demobilization (60% / 40%) $ 

2 General Conditions 

3 Hydroblast Existing Striping 

4 Survey and Layout 

5 MOT 

A. SUM OF ALL BASE BID LUMP SUM WORK (ITEMS 1 - 5) $ 

B. BASE BID ITEMIZED UNIT PRICE WORK 

Item 
Description Quantity Unit Unit Price Total Item Amount 

Number 

6 6" Striping (Double Coat) 60375 LF $ $ 

7 8" Striping (Double Coat) 3730 LF $ $ 

8 24" Striping (Double Coat) 126 LF $ $ 

9 Pavement Message/Arrow (Double Coat) 158 each $ $ 

B. SUM OF ALL BASE BID ITEMIZED UNIT PRICE WORK (ITEMS 6 - 9) $ 

BID SUMMARY 

C. TOTAL BID AMOUNT (LINES A+B) ITEMS 1-9 $ 

(Submission of more than one bid form for the same work by an individual, firm, 
partnership or corporation under the same or different names and/or any alterations, 
exceptions or comments contained within the bid form shall be grounds for rejection of 
the bid) 

Basis of Award: The Authority reserves the right to award this contract to the 
Bidder whose price is the lowest, based on Total Bid Amount {Items 1 - 9), 
subject to the availability of appropriated funds. 
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Scope of Work 

Project Location 

The project is located at the Jaxport Cruise Terminal in Duval County, FL. 
Jaxport Cruise Terminal 
9810 August Drive 
Jacksonville, FL 32226 

Scope 

Project work shall be inclusive of, yet not limited to, all labor, materials, equipment, incidentals, 
testing and supervision necessary to remove existing paint markings, via hydro-blasting, survey 
and layout a new striping configuration and install painted pavement markings (double coat) over 
the limits and extents as depicted within the contract documents (~15.5 acres). The project will 
be performed at an active cruise terminal and specific areas of work will be restricted on cruise 
days, see cruise schedule in Appendix A, project drawings and the subsequent phasing plan for 
details. The contractors start date will be September 1st 2025 and end date October 29th 2025 as 
the project area will be in full service on October 31st 2025. 

New Striping will Include but is not limited to; 
• 797 General Parking Spaces 
• 44 Handicap Spaces 
• Secured Entrance Striping 
• New Provision and POV Lanes 
• Cruise Terminal Employee Parking 

 

 
All labor performed, materials and equipment to be furnished shall be in accordance and 
compliant with all applicable local, state and federal codes, standards and regulations, including 
but not limited to the JPA, EPA, FDOT, FDEP. The Work shall also be performed in accordance 
with all Jaxport’s bid/contract documents. 
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General Notes 

Governing Standard Specifications: Florida Department of Transportation, FY 2025-26 Standard 
Specifications for Road and Bridge Construction. 

www.fdot.gov/programmanagement/implemented/specbooks/default.shtm 
 
 
All Security and Access requirements apply when a vessel is berthed at the Cruise Terminal. TWIC 
badges and Jaxport badges will be required during these instances. Otherwise, TWIC will not be 
required. Please, refer to project documents (General Conditions, Special Conditions, Appendix 
A) and JAXPORT website for more information on Access and Security requirements. 

The Contractor is responsible to visit, inspect, evaluate, and assess all areas where works are 
required prior to bid and prior to construction. 

The Contractor shall take due care to protect and prevent damage to any and all JAXPORT and/or 
tenant adjacent property. The Contractor shall be responsible for any damage caused to existing 
Owner property caused by his/her Operations. All areas affected by the construction shall be 
restored to pre-construction conditions. 

Site shall be cleaned-up on a daily basis, and no accumulation of debris and waste material will 
be allowed. Sites are to be left in an operational condition that will not impede or cause damage 
to Owner and/or Tenant operations. 

All waste and debris generated from this job shall be removed from JPA Property and disposed 
of legally by the Contractor. 

JPA will provide a water source throughout the duration of the project. The contractor is 
responsible for monitoring usage and will be back charged accordingly. 

• $4.99 + 10% utility tax per short ton (minimum monthly charge 23 short tons) 

JPA will provide a water disposal area less than 3 miles away for the hydroblasting work. It is the 
contractor’s responsibility to ensure all EPA requirements are satisfied prior to said disposal. The 
contractor is responsible for all solids disposal and must do so legally. 

Compliance with all applicable safety/health requirements shall be the responsibility of the 
Contractor. The Contractor will be required to prepare and submit a Safety Plan, and implement 
the plan during the execution of the project. 
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Compliance with all applicable environmental laws, standards, codes, and regulations shall be 
the responsibility of the Contractor. The Contractor shall prepare, submit and implement Best 
Management Practices (BMP’s) 

A Laydown/Staging area will be determined and provided by Jaxport’s Operations/Facilities 
Manager. 

On a weekly basis, the Contractor shall update the project schedule to reflect work plans for the 
following week. 
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Project Duration: 

The duration of project shall be 59 calendar days (September 1st 2025 to October 29th 2025), from 
issuance of an official Notice to Proceed (NTP) from JPA. 

Work Hours: 

No working hour restrictions apply. Approved hours for project work are 24/7. If overnight and 
weekend work will take place, the Contractor shall familiarize and work in compliance with all 
applicable local, state, and federal noise restriction ordinances. 

Note: Work is prohibited in specific phases on cruise days, see phasing plan below 

Project Phasing: 

Per the contract documents the project will consist of 3 phases (refer to project drawings for phase 
map): 

Phase 1 (area cannot be worked on cruise days): 
1A: Cruise Terminal Facility Entrance 
1B: Provisions egress and ingress 
1C: Employee Parking 

Phase 2 (area cannot be worked on cruise days): 
2A: August drive gate entrance 
2B: North-Western Lanes 

*Phase 3 (area can be worked on cruise days): 
3:  Cruise line parking 

 
*May occur simultaneously with antecedent phases. Permission must be granted by Jaxport. 
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MOT / Work Plan: 

Construction / Installation works for this project will take place at an active cruise terminal. If 
required, it is the contractor’s responsibility to provide a MOT to ensure the cruise operation is 
not impacted throughout the duration of the project. Strict coordination is required between the 
Contractor, Jaxport (Operations, Vessel Planning, Public Safety, Engineering), and impacted 
Tenants. 

Warranty: 

See Jaxport’s bid/contract documents (General Conditions, Special Conditions). 

Insurance and Bonds: 

See Jaxport’s bid/contract documents (General Conditions, Special Conditions, etc.). 
 
General Specifications – Refer also to design drawings and FDOT Specifications 

I. General: 
a. References 

i. Jaxport’s Scope of Work, Drawings, FDOT Specifications and EPA 
b. Field conditions 

i. The Contractor shall verify and confirm field conditions prior to commencement 
of work. 

c. Coordination 
i. All coordination and communication shall be made primarily through the Jaxport’s 

designated Project Manager. 
d. Submittals 

i. Administrative Submittals 
a) Project Schedule & Work Plan 
b) Safety Plan 
c) BMP’s 
d) EPA Certification 
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ii. Technical Submittals per FDOT 
a) Standard Waterborne Fast Dry Traffic Paint 

b) Fast Dry Solvent Paint 

c) Glass Spheres 

 
iii. Post-installation Submittals 

a) Daily reports 
b) As-built drawings 

 
II. Materials / Products / Execution 

a. General 
i. All materials, equipment and devices furnished and installed, and all labor shall be 

following JPA’s project contract documents and all applicable codes, standards, 
and regulations, including but not limited to the JPA, FDOT, FDEP, EPA. 

ii. The Contractor shall include all means and methods necessary to facilitate 
construction/installation. 

iii. The Contractor shall ensure asphalt surfaces are dry, broom swept and free of all 
dust debris and deleterious materials. 

iv. Hydro-blasted areas must not be rutted more than 1/8’’ relative to the existing 
asphalt elevation. If a depth occurs greater than 1/8’’ it is the contractor’s 
responsibility to repair the damaged asphalt. 

v. The contractor shall ensure cruise terminal operations / traffic is not impacted 
throughout the duration of the project. 

vi. For additional General Specifications of materials, installation, execution, etc. 
refer to design drawings and FDOT Specifications. 

Technical Specifications – Refer to design drawings and FDOT Specifications 










