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February 25, 2025

ADDENDUM NO. 03

TO
SPECIFICATIONS AND CONTRACT DOCUMENTS 

FOR
INVITATION TO BID 

DISMANTLE, REMOVAL AND DISPOSAL OF  
TMT IHI CRANE #1516 AND DPMT PACECO CRANE #108 

JPA CONTRACT NO.: EQ-1842B 
 

The item(s) of this Addendum shall modify and become a part of the contractual documents for this project as of this date. 
(Failure to acknowledge this addendum will be grounds for rejection of proposal.) 

ATTACHMENTS TO CONTRACT SPECIFICATIONS 

Attachment No. 1 - Meeting Minutes for 2nd Pre-Bid Meeting held on Tuesday, February 18, 2025 at 10:00 AM 

Attachment No. 2 - Attendance of 3rd Site Visit “Inspection of PACECO cranes” held Tuesday, February 18, 2025 at 2:00 PM  

Attachment No. 3 - Response to Questions received following the 2nd Pre-Bid Meeting. 

Acknowledgment of the following addenda is hereby made: 

Addendum #3, Dated:   Initials   

Company  ____ 

NOTE: THIS ADDENDUM SHALL BE ACKNOWLEDGED IN YOUR BID SUBMISSION, FAILURE 
TO ACKNOWLEDGE ADDENDUM WILL BE GROUNDS FOR REJECTION OF BID. 

PLEASE VISIT HTTP://WWW.JAXPORT.COM/PROCUREMENT/ACTIVE-SOLICITATIONS PRIOR TO THE 
BID OPENING TO DETERMINE IF ANY ADDENDA HAVE BEEN RELEASED ON THIS CONTRACT. 
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ADDENDUM NO. 03

INVITATION TO BID 

DISMANTLE, REMOVAL AND DISPOSAL OF 
TMT IHI CRANE #1516 AND DPMT PACECO CRANE #108

JPA CONTRACT NO.: EQ-1842B 
 

RESPONSE TO QUESTION(S) 
 

1. What is the minimum of the performance bond? 

ANSWER: The payment and performance bonds are 100% of the contractor’s contract price.   

2. What is the engineer’s estimated cost of the project? 

ANSWER: The estimate established for this project is $800,000. 
 

3. Addendum 2, PDF Page 7, 2.6: Who is physically responsible for the high voltage disconnect and 
removing the power cable from the pit, JEA or the contractor? 

ANSWER:  We would expect the contractor to work hand in hand with JEA with JAXPORT as 
support, this would involve coordination for shutdown where the contractor can 
disconnect the de-energized cables from the switch gear.  

 
4. Are the contractors allowed to topple the cranes at DPMT? 

ANSWER:  Yes, the footprint provided for the demolition at DPMT can be expanded to allow the 
topple of cranes. The contractor would be responsible to protect the asphalt 
underlayment with mounds of dirt and be responsible to repair any damage caused 
by the impact. 

5. Will you please confirm that on the IHI Crane, the crane can be rolled back on the rail to the crane stop 
so it is not impeded by the building?  

ANSWER:  Yes, this will be coordinated closely with our tenants. In the event we have a roro 
vessel there unloading cars the crane would have to be rolled back closer to the 
warehouse to allow access to Toyota’s yard. 

 
6. Will the City of Jacksonville require demolition permits for the dismantlement of this equipment?  

ANSWER:  No, a demolition permit is not required from the City of Jacksonville.  
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7. For the salvage items- is the contractor responsible for crating/packaging and transporting the items for
JAXPORT, or simply removing from the crane and setting to the side?  If transporting, how far are the
items going?

ANSWER: JAXPORT will provide some pallets and cradles, our only requirement would be for
the contractor to place the items on them securely off to the side and notify Jaxport 
to remove. 

8. We understand that on the IHI Crane, work will not be permitted when a vessel is docked within proximity
to the crane.   What is the defined “proximity” within work will have to cease?  Does all work cease or just
work on the wharf structure?   For Example, would we still be permitted to work in the laydown area
downsizing and hauling material?

ANSWER: Please refer to the drawing provided with this solicitation. The contractor will be
allowed to perform work within the laydown area provided it does not conflict with the 
tenant or vehicle’s path of operation.    

9. Is it JaxPort’s intention to award all work to a single contractor?

ANSWER:  Yes

10. Is the contractor permitted to work from a barge? If so, what permits are required?

ANSWER:  Yes, however, size of barge, location and docking arrangement must be coordinated
through JAXPORT for approval and use. We are unsure if any permits are required 
for this method of demolition.  

11. Attachment No.2 Section 2.3.7 States contractor shall install temporary fencing. Exhibit 6.7 shows (55)
10' length Jersey Barriers. Are these available from the port of does contractor need to provide
fencing/barriers?

ANSWER: JAXPORT has jersey barriers located at Dames Point Marine Terminal for the
contractor’s use however, transport, placement and removal will be the responsibility 
of the contractor.  

12. Attachment No.2 Section 2.6 Refers to ballasts. Is there any Ballast (concrete) in the sill beams/legs of
any of three cranes? #1516 TMT or 107-108 DPMT.

ANSWER:  This is unknown.

13. Please verify my Mississippi license would be accepted as applicable for this project to bid as prime
contractor?

ANSWER:  A license from the Florida Department of Business and Professional Regulation
(DBPR) is required. 


