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INVITATION FOR BIDS 
ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 

TALLEYRAND MARINE TERMINAL 
JAXPORT PROJECT NO.: T2016-03  

JAXPORT CONTRACT NO.: MC-1523E 
 
MAY 2019 
 
Sealed bids will be received by JAXPORT until 2:00 PM (EST), local time, FRIDAY, 
JUNE 21, 2019, at which time they shall be opened in the Public Meeting Room of the 
Port Central Office Building, 2831 Talleyrand Avenue, Jacksonville, Florida, for 
ASPHALT REHAB OF WHARF AT TMT “LANDSIDE”. 
All bids must be submitted in accordance with specifications and drawings for Contract 
No. MC-1523E, which may be examined in the Procurement Services Department of 
JAXPORT, located on the second floor of the Port Central Office Building, 2831 
Talleyrand Avenue, Jacksonville, Florida 32206. (Please telephone 904/357-3017 for 
information.) 
IT IS MANDATORY THAT THE BIDDER SHALL ACKNOWLEDGE THE INCLUSION 
OF ALL ADDENDA ON THE BID FORM, FORM BF.  ACKNOWLEDGEMENT SHALL 
BE MADE BY INITIALS AND DATE.  FAILURE TO ACKNOWLEDGE ALL 
ADDENDA SHALL RESULT IN REJECTION OF THE BID.   
PLEASE VISIT HTTPS://WWW.JAXPORT.COM/PROCUREMENT/ACTIVE-
SOLICITATIONS/  OR CALL THE PROCUREMENT SERVICES DEPARTMENT AT 
(904) 357-3017, PRIOR TO THE BID OPENING TO DETERMINE IF ANY 
ADDENDA HAVE BEEN RELEASED ON THIS CONTRACT. 
A PRE-BID CONFERENCE AND SITE VISIT WILL BE HELD ON THURSDAY, JUNE 
6, 2019, AT 10:00 AM (EST), IN THE PUBLIC MEETING ROOM, FIRST FLOOR 
OF THE PORT CENTRAL OFFICE BUILDING LOCATED AT ADDRESS STATED 
ABOVE.  ATTENDANCE BY A REPRESENTATIVE OF EACH PROSPECTIVE 
BIDDER IS ENCOURAGED. 
Bid and contract bonding are required. 
This project is funded by the JPA and State of Florida grant program.   

The DBE Participation Goal established for this project is Encouraged. 

 
Jacqueline Glass 
Director of Procurement Services 
JAXPORT 
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BID CONTENTS AND FORMAT 

ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 
 

Interested bidders shall prepare and submit a bid package consisting of two separate 
sealed envelopes in order to be considered for award of this project.  Bids received in 
unsealed envelopes will be declared nonconforming and will not be read or accepted. 

1. The first envelope shall contain all information pertaining to the bidder's 
qualifications.  The envelope shall be marked with the name of the firm and 
labeled as follows: 

BIDDER QUALIFICATIONS FOR CONTRACT NO.:  MC-1523E 

NAME OF FIRM: ________________________ 
This envelope shall contain the following information: 

a. Bid bond, certified check or cashier's check for 5 percent of the amount 
of the bid (See Article 6 in Supplemental Instructions to Bidders). 

b. Form COI, “Conflict of Interest Certificate” statement. 

c. Form PEC, “Sworn Statement on Public Entity Crime”. 

d. Bidders Representation and Authorization – Written Statement (Only if 
necessary). 

e. Form MR, “Bidders Minimum Requirements.” (See Article 4 in 
Supplemental Instructions To Bidders). 

f. Form CCRSC, “Contractor Certification Regarding Scrutinized Companies”. 

g. Form E-VERIFY, “Acknowledgement and Acceptance of E-Verify 
Compliance.” 

h. Form DB-1, “DBE Participation Goal”. 

i. Form DB-4, “Certified DBE Unavailability Certification”, if required. 

2. The second envelope shall contain the signed FORM BF, and any technical 
information required to be submitted by the specifications.  The envelope 
shall be marked with the name of the firm and labeled as follows: 

SEALED BID FOR CONTRACT NO.: MC-1523E 
NAME OF FIRM: ________________________ 
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The bid package consisting of the two sealed envelopes described previously 
shall be placed in one outer envelope that is marked and mailed as follows: 
DIRECTOR 
PROCUREMENT SERVICES DEPARTMENT 
JAXPORT 
2831 TALLEYRAND AVENUE 
JACKSONVILLE, FL 32206-0005 
BID AND QUALIFICATIONS FOR CONTRACT NO.: MC-1523E 
NAME OF FIRM: ________________________ 

Alternatively, the bid package may be hand-delivered to the Bid Opening or the 
Procurement Services Department located at 2831 Talleyrand Avenue, in sufficient time 
to ensure receipt prior to the time specified in the "Invitation for Bids." 
No bids will be accepted after the time scheduled for the Bid Opening. 
If your firm does not intend to submit a bid for this project, please complete Form NB 
and fax to (904) 357-3077 or e-mail to Sandra.Platt@JAXPORT.com 
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“NO BID” RESPONSE 

ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 
 

PROJECT: ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 
CONTRACT NO. MC-1523E 
BID OPENING DATE: FRIDAY, JUNE 21, 2019 TIME: 2:00 PM (EST) 
If your firm does not intend to submit a bid for this project, please provide us with the 
information requested below and fax to (904) 357-3077 or e-mail to 
Sandra.Platt@JAXPORT.com  
NAME OF FIRM: _____________________________________ 
We are unable to submit a bid for this project for the following reasons: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNATURE: _________________________ 
TITLE: ______________________________ 
TELEPHONE: (       )              
We (    ) are / (    ) are not interested in bidding on similar JAXPORT projects in the 
future.
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 

ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 

 
ARTICLE TITLE PAGE NO. 

1. Authentication of Bid Form  ..........................................................  SIB-2 
2. Award of Contract  ......................................................................  SIB-2 
3. Bid Amendments  ........................................................................  SIB-2 
4. Bidders Minimum Requirements ...................................................  SIB-3 
5. Bid Form  ...................................................................................  SIB-4 
6. Bid Guaranty  ..............................................................................  SIB-4 
7. Bid Opening – Procedure  ............................................................  SIB-4 
8. Examination of Drawings, Specifications, and Site of Work  .............  SIB-5 
9. Execution of the Agreement  ........................................................  SIB-5 
10. Failure to Execute the Agreement  ................................................  SIB-5 
11. Familiarity with Laws  ..................................................................  SIB-5 
12. Florida State Sales Tax  ...............................................................  SIB-6 
13. Omissions, Discrepancies and Addenda  ........................................  SIB-6 
14. Protest Procedures  .....................................................................  SIB-6 
15. Public Meeting Requirements  ......................................................  SIB-6 
16. Qualifications of the Bidders  ........................................................  SIB-7 
17. Statements By Bidders  ................................................................  SIB-7 
18.  E-Verify Program for Employment Verification……………………………. SIB-10 
19.  Disadvantaged Business Enterprise (DBE) Program…………….……….SIB-11 
20.  Public Records …….……………………………………………………………….   SIB-13 
21. Security Implementation Procedure  .........................................    SIB-14 
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS  

ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 
 

1. AUTHENTICATION OF BID FORM 
All bids submitted for this project shall be signed as outlined below.  FAILURE ON THE 
PART OF THE INDIVIDUAL, PARTNERSHIP OR CORPORATION TO SIGN THE 
BID, FORM BF, WILL CONSTITUTE A MATERIAL IRREGULARITY AND SHALL 
RESULT IN THE REJECTION OF THE BID. 

a. If made by an individual, FORM BF shall show the name and business 
address of the individual or firm and shall be signed by the individual or 
authorized representative of the individual. 

b. If made by a partnership, FORM BF shall show the name and business 
address of the partnership and shall be signed by a partner or authorized 
representative of the partnership. 

c. If made by a corporation, FORM BF shall show the name and business 
address of the corporation and shall be signed by an officer or an authorized 
representative of the corporation. 

2. AWARD OF CONTRACT 
The Authority reserves the right to award this contract to the lowest, responsive, 
responsible bidder, and whose bid is fully conforming to the requirements of the bid 
documents.  Nevertheless, JAXPORT reserves the right to waive informalities in any bid, 
to reject any or all bids, and to accept the bid which in its judgment will be in the best 
interest of JAXPORT. JAXPORT will be the sole judge of which bid will be in its best 
interest and its decision will be final. 
JAXPORT reserves the right to award this contract to the bidder offering the lowest price 
consistent with meeting all specifications, terms, conditions, delivery requirements set 
forth on this bid.  No award will be made until all necessary inquiries have been made 
into the responsibility of the lowest conforming bidder and JAXPORT is satisfied that the 
lowest bidder met all the requirements, is qualified and has the necessary organization, 
capital and resources required to perform the work under the terms and conditions of 
the contract.  JAXPORT reserves the right to accept or reject any or all bids, in whole or 
in part.   

3. BID AMENDMENTS 
Bid price amendments are permissible if received by JAXPORT Procurement Services 
Department, in writing, prior to the bid opening time stated in the "Invitation for Bids." 
Amendments shall state only additions to, or deletions from, the sealed bid.  The 
amount of the sealed bid shall not be revealed on the amendment.  Original 
amendments which are delivered or mailed shall be placed in a sealed envelope and 
marked as follows: 
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS  

ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 
 

 
AMENDMENT TO BID 
CONTRACT NO. MC-1523E 
NAME OF FIRM:_____________________________________________ 

Amendments which increase the Base Bid by 10 percent or more shall be accompanied 
by an Amendment Guaranty. The Amendment Guaranty may consist of  a bid bond or 
cashier's check or certified check made payable to JAXPORT, in the amount of not less 
than 5 percent of the increased amount.  An Amendment Guaranty shall be handled 
under the same conditions as the Bid Guaranty.  Refer to Article 6 of this Section. 
It is the responsibility of the individual, partnership, or corporation submitting the bid to 
ensure that any amendment, whether mailed or hand-delivered, is received prior to the 
bid opening time stated in the "Invitation for Bids."  JAXPORT accepts no responsibility 
for amendments sent by mail, and bidders shall not be permitted to modify their bids 
after the specified time for the bid opening.  FACSIMILE TRANSMISSION OF 
AMENDMENTS TO JAXPORT WILL NOT BE ACCEPTED. 
All amendments must be signed by an individual authorized to sign the bid.  An 
unsigned amendment shall be considered nonconforming and will therefore cause the 
amendment to be rejected.  No amendment shall be withdrawn after the time stated in 
the “Invitation for Bids” has been reached and the call for bids has been closed. 
Arithmetic extension of the bid price resulting from the amendment(s) will be done by 
JAXPORT.  The adjusted bid price that results from the amendment will constitute the 
final bid price. 

4. BIDDERS MINIMUM REQUIREMENTS 
Contractors are required to complete one copy of FORM MR, "BIDDERS MINIMUM 
REQUIREMENTS," and include it in the "BIDDER QUALIFICATIONS" envelope (see 
section “Bid Contents and Format”).  Before an award is made, Minimum Requirements 
of the apparent low conforming bidders will be examined to determine the Contractor's 
financial responsibility and work history, experience and current workload.  Additional 
information may be requested if JAXPORT considers it necessary to make a proper 
evaluation.  Based on the review of the Contractor’s financial condition, previous 
experience, current workload or any other information included on BIDDERS MINIMUM 
REQUIREMENTS or subsequently requested from the Contractor, JAXPORT reserves the 
right to reject any Contractor’s bid, should, in its judgment, the Contractor be deemed 
to be unqualified or incapable of successfully completing the project in a timely manner. 
The Minimum Requirements requires a financial statement as outlined in Paragraph 
(2.c.), of Section 119.07, Florida Statutes, and provides: 
"Any financial statement which an agency requires a prospective bidder to submit in 
order to pre-qualify for bidding or for responding to a proposal for a road or any other 
public works' project is exempt from s. 119.07 (1) and s.24(a), Art. I of the State 
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS  

ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 
 

Constitution.” 

5. BID FORM 
The bidder shall submit the bid on Bid FORM BF furnished herein. If additional forms are 
required, they may be secured from JAXPORT or may be duplicated.  The bidder shall 
state the price, typewritten or written in ink, in numerals, for which the bidder proposes 
to do each item of work.  See "BID CONTENTS AND FORMAT" section for more details. 
NOTE:  IT IS MANDATORY THAT THE BIDDER SHALL ACKNOWLEDGE THE 
INCLUSION OF ALL ADDENDA ON THE BID FORM, FORM BF.  
ACKNOWLEDGEMENT SHALL BE MADE BY INITIALS AND DATE.  FAILURE TO 
ACKNOWLEDGE ALL ADDENDA SHALL RESULT IN REJECTION OF THE BID.   
PLEASE VISIT HTTPS://WWW.JAXPORT.COM/PROCUREMENT/ACTIVE-
SOLICITATIONS/   OR CALL THE PROCUREMENT SERVICES DEPARTMENT AT 
(904) 357-3017, PRIOR TO THE BID OPENING TO DETERMINE IF ANY 
ADDENDA HAVE BEEN RELEASED ON THIS CONTRACT. 

6. BID GUARANTY 
Each bidder shall furnish with the bid a bid bond or a cashier's check or certified check 
payable to JAXPORT in an amount not less than 5 percent of the total bid, as a guaranty 
that the bid will not be withdrawn for a period of 90 calendar days after opening of 
bids.  As soon as practicable after opening of bids, any check submitted as guaranty by 
other than the three low conforming bidders will be returned.  Any such checks 
submitted by the remaining three bidders will be returned after execution of the 
Agreement and submittal of a contract bond by the successful bidder. 
If contract bond is not furnished within the time stated herein, the bid guaranty will be 
forfeited and the contract may be awarded the next low conforming bidder.  THE BID 
BOND MUST BE SECURED FROM AND EXECUTED BY AN AGENCY DULY-
LICENSED TO DO BUSINESS IN THE STATE OF FLORIDA, PURSUANT TO 
CHAPTER 255 OF THE FLORIDA STATUTES, SECTION 255.05.  FAILURE TO 
FURNISH THE BID GUARANTY, INCLUDING POWER OF ATTORNEY, IF 
REQUIRED, WILL CONSTITUTE A MATERIAL IRREGULARITY AND SHALL 
RESULT IN THE REJECTION OF THE BID. 
If a bid bond is used, it shall be written through a Surety bond agency and with a Surety 
company meeting the same specifications as those required for contract bonds. 
The bid bond provided by the Owner of the Property/Contracting Public Entity shall be 
utilized (See Form BBF).  Refer also to “Surety Bonds” of the “General Conditions”. 

7. BID OPENING - PROCEDURE 
At the time and place stated in the "Invitation for Bids," JAXPORT’s representative will 
announce the close of bidding and commence with the Bid Opening.  Bidders are invited 
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS  

ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 
 

to attend the proceedings. 
All envelopes containing "BIDDER QUALIFICATIONS" will be opened first to establish 
those bidders who are eligible and qualified for further consideration.  Bidders failing to 
furnish all information as required in the Bidder's Qualifications, or as may be required 
by the contract documents, may be considered nonconforming and ineligible for contract 
award. 
The envelopes containing sealed bids for the conforming bidders will be opened second 
and read aloud.  Once the bidding process is closed and the conforming bids recorded, 
the remainder of the envelopes will be opened, read aloud, and recorded on a separate 
tally sheet entitled, "NONCONFORMING BIDDERS." 
Bid packages will be available for inspection following completion of the bid opening. 

8. EXAMINATION OF DRAWINGS, SPECIFICATIONS, AND SITE OF 
WORK 

The bidder is advised, before submitting a bid, to visit the site of the proposed work and 
become familiar with the nature and extent of the work and any local conditions that 
may in any manner affect the work to be done, and equipment, materials, and labor 
required.  The bidder is required to examine carefully the drawings and specifications 
and contract forms, and to be informed regarding any and all conditions and 
requirements contained herein that may in any manner affect the work to be performed.  
No allowances will be made for conditions overlooked or ignored by the bidder. 

9. EXECUTION OF THE AGREEMENT 
The individual, firm, or corporation to which the contract has been awarded shall sign 
the Agreement and return it within ten (10) calendar days after receipt from JAXPORT. 

10. FAILURE TO EXECUTE THE AGREEMENT 
Failure on the part of the successful bidder to execute the Agreement as required will be 
just cause for the annulment of the award, and in the event of the revocation of the 
award, the bidder shall forfeit the Bid Guaranty.  This forfeiture shall not be construed 
as a penalty, but as reasonable, fixed and liquidated damages because of the bidder's 
failure to enter into contract with JAXPORT. 

11. FAMILIARITY WITH LAWS 
The bidder shall be familiar and comply with all Federal, State, and local laws, 
ordinances, rules and regulations that in any manner affect the work.  Lack of such 
knowledge on the part of the bidder will in no way relieve the bidder from any 
responsibility. 
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS  

ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 
 

12. FLORIDA STATE SALES TAX 
It is the bidder's sole responsibility to incorporate any and all applicable taxes into the 
bid.  However, Chapter 212 of the Florida Statutes provides JAXPORT with sales tax 
exemption for all procurements made directly by JAXPORT.  After a contract has been 
awarded, certain items which have been included in this bid may be purchased directly 
by JAXPORT in order to benefit from this tax savings program (See Special Conditions, 
Section 10, Tax Savings Program, General for more information). 

13. OMISSIONS, DISCREPANCIES AND ADDENDA 
a. Should an omission or discrepancy be found in the bidding documents, or if 

there is any doubt as to the meaning, the bidder shall notify JAXPORT 
Procurement Services Department, in writing, in sufficient time in order that 
an addendum might be issued to all prospective bidders, if necessary. 

b. Any addenda issued by JAXPORT for the purposes of changing the intent of 
the plans and specifications or clarifying the meaning of same shall be 
binding in the same way as if written in the specifications.  All addenda will 
be issued by the Procurement Services Department prior to the bid opening.  
It is each bidder's sole responsibility to contact the Procurement Services 
Department to insure that they have received all addenda and that they have 
obtained the addenda in sufficient time to properly evaluate the contents 
before submitting a bid. It is the usual practice for JAXPORT to mail or 
facsimile addenda to known prospective bidders, but JAXPORT does not 
guarantee that all bidders will receive addenda in this manner in due time 
before the bid opening. 

c. It is mandatory that the bidder shall acknowledge the inclusion of all 
addenda on the bid form, FORM BF.  Acknowledgement shall be by initials 
and date.  Failure to acknowledge all addenda shall result in rejection of the 
bid. 

14. PROTEST PROCEDURES  
Respondents shall file any protest regarding this RFP in writing, in accordance with 
JAXPORT’s Protest Procedures promulgated on SOP- 1215 Procurement Code for the 
Jacksonville Port Authority, available at 
http://www.jaxport.com/procurement/active-solicitations/   

15. PUBLIC MEETING REQUIREMENTS 
JAXPORT complies with Section 286.011 of the Florida Statutes.  Therefore certain types 
of staff meetings and meetings of JAXPORT Awards Committee, and Board of Directors 
are required to be held in public, with sufficient notice made of the time and date of the 
meeting(s). All notices of public meetings are posted in the lobby of JAXPORT, 2831 
Talleyrand Avenue, Jacksonville, Florida.  For information concerning when the 
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS  

ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 
 

project(s) will be submitted for award, contact JAXPORT Procurement Services 
Department at telephone (904) 357-3017, Monday through Friday. 

16. QUALIFICATIONS OF THE BIDDERS 
The successful bidder shall hold a current Contractor's certificate for the type of work to 
be performed, if it is required by JAXPORT and under applicable law.  Evidence of such 
certificate shall be presented before contract award, or it may be requested with the 
Bidder's Qualifications at the time of bid. 
In addition, Plumbing and Electrical Contractors and Subcontractors shall be required to 
hold current certificates issued by the City of Jacksonville qualifying them to perform 
such work.  Chapter 489.103, Florida Statutes, provides that Contractors involved in 
work on bridges, roads, highways, railroads, or utilities and services incidental thereto, 
and certain specialties are exempt from licensing by the State of Florida.  The 
Department of Professional and Occupational Registration, State of Florida, advises that 
wharves, airfield pavements, and fences are included among the specialties which are 
exempt from licensing. 

17. STATEMENTS BY BIDDERS 
a. CONFLICT OF INTEREST - Pursuant to Chapter 112 of the Florida Statutes, 

Bidders are required to complete and submit with their bids a "Conflict of 
Interest" statement.  Form COI is provided in the bid documents for that 
purpose and must be included in "BIDDER QUALIFICATIONS" envelope at 
the time bids are submitted. 

 Subcontractors, Vendors, and Suppliers selected by JAXPORT to participate in 
the Tax Savings Program will be required to submit Conflict of Interest 
statements prior to any Purchase Orders being issued.  The Prime Contractor 
shall be responsible for obtaining those statements from Subcontractors, 
Vendors and Suppliers and providing same to JAXPORT in a timely manner. 
Refer to the “Special Conditions” entitled, “Tax Savings Program – General” 
of the contract documents for more details on the Tax Savings Program. 

 

b. PUBLIC ENTITY CRIME - Pursuant to Chapter 287 of the Florida Statutes, 
Bidders are required to complete and submit with their bids a Sworn 
Statement Pursuant to Section 287.133 (3) (a), Florida Statutes, on Public 
Entity Crimes.  Form PEC is provided in the bid documents for that purpose 
and must be included in "BIDDER QUALIFICATIONS" envelope at the time 
bids are submitted. 

 A person or affiliate placed on the convicted vendor list following a conviction 
for a public entity crime is prohibited from doing any of the following for a 
period of 36 months from the date of being placed on the convicted vendor 
list: 
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• Submitting a bid on a contract to provide any goods or services to a 
public entity; 

• Submitting a bid on a contract with a public entity for the construction 
or repair of a public building or public work; 

• Submitting bids on leases of real property to a public entity; 
• Being awarded or performing work as a contractor, supplier, 

subcontractor, or consultant under a contract with any public entity; 
and 

• Transacting business with any public entity in excess of Category Two 
threshold amount ($35,000) provided in section 287.017 of the 
Florida Statutes. 
 

c. DISCRIMINATORY VENDOR LIST – An entity or affiliate placed on 
the discriminatory vendor list pursuant to section 287.134 of the Florida 
Statutes may not: 
• Submit a bid on a contract to provide any goods or services to a 
 public entity; 
• Submit a bid on a contract with a public entity for the construction or 

 repair of a public building or public work; 
• Submit bids on leases of real property to a public entity; 
• Be awarded or perform work as a contractor, supplier, subcontractor, 
 or consultant under a contract with any public entity; or 
• Transact business with any public entity. 
• To view a current list, visit: 

http://www.dms.myflorida.com/business_operations/state_purchasing/vendor_
information/convicted_suspended_discriminatory_complaints_vendor_lists 

 

d. BIDDERS REPRESENTATION AND AUTHORIZATION – In 
submitting a bid, each Bidder understands, represents, and acknowledges 
the following (if the Bidder cannot so certify to any of the following, the 
Bidder shall submit with its response a written explanation of why it 
cannot do so). 
• The Bidder is not currently under suspension or debarment by the 

State or any other governmental authority. 
• To the best of the knowledge of the person signing the bid 

documents, the Bidder, its affiliates, subsidiaries, directors, officers, 
and employees are not currently under investigation by any 
governmental authority and have not in the last ten (10) years been 
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convicted or found liable for any act prohibited by law in any 
jurisdiction, involving conspiracy or collusion with respect to bidding 
on any public contract. 

• Bidder currently has no delinquent obligations to the State, including 
a claim by the State for liquidated damages under any other contract. 

• The bid submission is made in good faith and not pursuant to any 
agreement or discussion with, or inducement from, any firm or person 
to submit a complementary or other noncompetitive response. 

• The prices and amounts have been arrived at independently and 
without consultation, communication, or agreement with any other 
respondent or potential respondent; neither the prices not amounts, 
actual or approximate, have been disclosed to any Bidder or potential 
Bidder, and they will not be disclosed before the solicitation bid 
opening. 

• The Bidder has fully informed the Buyer in writing of all convictions of 
the firm, its affiliates (as defined in section 287.133(1)(a) of the 
Florida Statutes), and all directors, officers, and employees of the firm 
and its affiliates for violation of state or federal antitrust laws with 
respect to a public contract for violation of any misrepresentation with 
respect to a public contract.  This includes disclosure of the names of 
current employees who were convicted of contract crimes while in the 
employ of another company. 

• The product(s) offered by the Bidder will conform to the specifications 
without exception. 

• The Bidder has read and understands the Contract terms and 
conditions, and the submission is made in conformance with those 
terms and conditions. 

• If an award is made to the Bidder, the Bidder agrees that it intends to 
be legally bound to the Contract that is formed with JAXPORT. 

• The Bidder has made a diligent inquiry of its employees and agents 
responsible for preparing, approving, or submitting the bid response, 
and has been advised by each of them that he or she has not 
participated in any communication, consultation, discussion, 
agreement, collusion, act or other conduct inconsistent with any of 
the statements and representations made in the response. 

• The respondent shall indemnify, defend, and hold harmless the Buyer 
and its employees against any cost, damage, or expense which may 
be incurred or be caused by any error in the respondent’s preparation 
of its bid. 

• All information provided by, and representations made by, the Bidder 
are material and important and will be relied upon by the Buyer in 

R/10/2013 JAXPORT  Page No.: SIB-9 
MC-1523E SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 
 



SUPPLEMENTAL INSTRUCTIONS TO BIDDERS  

ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 
 

awarding the Contract.  Any misstatement shall be treated as 
fraudulent concealment from the Buyer of the true facts relating to 
submission of the bid.  A misrepresentation shall be punishable under 
law, including, but not limited to, Chapter 817 of the Florida Statutes. 

• That the Bidder has carefully examined the site of the work and that 
from his/her investigations has been satisfied as to the nature and 
location of the work, the kind and extent of the equipment and other 
facilities needed for the performance of the work, the general and 
local conditions, all difficulties to be encountered, and all other items 
which in any way affect the work or its performance. 

 
• That the Bidder is in full compliance with all federal, state, and local 

laws and regulations and intends to fully comply with same during the 
entire term of the contract. 

 

e. SCRUTINIZED COMPANIES – ACTIVITIES IN SUDAN AND/OR IRAN  
Section 287.135 of the Florida Statutes prohibits agencies from contracting 
with a company on the Scrutinized Companies with Activities in Sudan List or 
on the Scrutinized Companies with Activities in the Iran Petroleum Energy 
Sector List, lists created pursuant to section 215.473, Florida Statutes, for 
goods or services over $1,000,000.   
Bidders are required to complete and submit with their bids a Contractor 
Certification Regarding Scrutinized Companies, Form CCRSC is provided in 
the bid documents for that purpose and must be included in "BIDDER 
QUALIFICATIONS" envelope at the time bids are submitted. 
 
Bidder must certify that it is not listed on either the Scrutinized Companies 
with Activities in Sudan List or the Scrutinized Companies with Activities in 
the Iran Petroleum Energy Sector List, created pursuant to section 215.473, 
Florida Statutes.  Pursuant to section 287.135(5), F.S., Contractor agrees 
JAXPORT may terminate this contract immediately without penalty if the 
Contractor is found to have submitted a false certification or if Contractor is 
placed on the Scrutinized Companies with Activities in Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector 
List. 

18. E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION 
The successful bidder agrees to utilize the U.S. Department of Homeland Security’s E-
Verify system to verify the employment eligibility of all new employees hired by the 
contractor during the term of this contract.  Successful bidders must include in all 
subcontracts the requirement that subcontractors performing work or providing goods 
and services utilize the E-Verify system to verify the employment eligibility of all new 
employees hired by the subcontractor during the contract term. The successful bidder 
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further agrees to maintain records of its participation and compliance and its 
subcontractor’s participation and compliance with the provisions of the E-Verify program, 
and to make such records available to JAXPORT upon request.  Failure to comply with 
this requirement will be considered a material breach of the contract. 

19. DISADVANTAGED BUSINESS ENTERPRISE (DBE) POLICY 
a.   DBE POLICY AND OBLIGATION: 

It is the policy of JAXPORT that DBEs, as defined in 49 C.F.R. Part 26, as 
amended, shall have the opportunity to participate in the performance of 
contracts financed in whole or in part with FDOT funds under this contract. 
The DBE requirements of applicable federal and state laws and regulations 
apply to this contract.  JAXPORT and its contractors agree to ensure that 
DBEs have the opportunity to participate in the performance of this contract.  
In this regard, all contractors shall take all necessary and reasonable steps 
in accordance with applicable federal and state laws and regulations to 
ensure that the DBEs have the opportunity to perform contracts.  JAXPORT’s 
contractors and subcontractors shall not discriminate on the basis of race, 
color, national origin or sex in the award and performance of contracts, 
entered pursuant to this contract.  
 

b.  DBE UTILIZATION – The Department of Transportation (DOT) began its 
race neutral DBE program on January 1, 2000.  Contract specific goals are 
not placed on State/Federal contracts; however, the DOT has an overall 
10.5% goal it must achieve.  JAXPORT has adopted the DOT’s DBE Program 
goal.  The DBE participation goal for this contract is 0%; however, DBE 
participation is strongly encouraged. Further information about the DOT’s 
DBE Program goal can be found at: 
www.dot.state.fl.us/equalopportunityoffice/.   

JAXPORT will be monitoring potential or anticipated DBE utilization for 
contracts. When the low bidder executes the contract, information will be 
requested of the contractor's anticipated DBE participation for the project. 
While the utilization is not mandatory in order to be awarded the project, 
continuing utilization of DBE firms on contracts supports the success of 
Florida's Voluntary DBE Program, and supports contractors' Equal 
Employment Opportunity and DBE Affirmative Action Programs.  FDOT’s 
search engine for the business directory can be found at:  
https://www3.dot.state.fl.us/EqualOpportunityOffice/biznet/mainmenu.asp 

 
c.  CONTRACT ASSURANCE – The Contractor, Subrecipient or Subcontractor 

shall not discriminate on the basis of race, color, national origin or sex in the 
performance of this contract.  The Contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of 
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Department-assisted contracts.  Failure of the Contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as JAXPORT deems 
appropriate, which may include, but is not limited to, 18-009. 
1. Withholding monthly progress payments 
2. Assessing sanctions; 
3. Liquated damages; and/or 
4. Disqualifying the Contractor from future bidding as non-responsible. 

 
d.  RECORDS AND REPORTS – Contractors are required to provide the 

following information to JAXPORT’s Procurement Department SEB Programs 
Coordinator for verification. 
1.   Anticipated DBE Participation Statement (Form No. DBE-1) 

The “Anticipated DBE Participation Statement” shall be completed and 
submitted by the Contractor at the pre-construction conference.  The 
Statement must only include companies certified as a DBE.  The 
Statement can and should be updated when additions or deletions are 
made through the life of the contract.  This will not become a mandatory 
part of the contract. It will assist JAXPORT and  FDOT in tracking planned 
or estimated DBE participation.   
The Contractor must submit the Statement to: 

JAXPORT Procurement Department 
SEB Programs Coordinator 
2831 Talleyrand Avenue 

Jacksonville, Florida 32206 
Office Number:  (904) 357-3003 
Fax Number:  (904) 357-3077 

JAXPORT will review and approve the completed form and send the 
Statement to the District LAP Administrator or designee who will forward 
the information to the Department’s Equal Opportunity Office at the 
following address: 

Florida Department of Transportation 
Equal Opportunity Office 

605 Suwannee Street. MS-65 
Tallahassee, Florida 32399-0450 
Fax Number:  (850) 414-4879 
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2.   Instructions for Reporting Actual Payments 
JAXPORT is required to report data on actual payments, minority status, 
and the type of work of all Subcontractors, Subconsultants, and major 
Suppliers.  Each month the JAXPORT must report actual payments 
(including retainage) to all DBE Subcontractors, Subconsultants, and 
Suppliers.  Payments to all non-DBE Subcontractors and Subconsultants 
can be reported either monthly or at the end of the project.  Local 
Agency may submit this information to the District LAP Administrator or 
designee manually or electronically in an Excel spreadsheet.   
Subsequently, Prime Contractors are required to report payments made 
to DBE Subcontractors manually or electronically to JAXPORT’s SEB 
Programs Coordinator on the “Contractor’s Monthly Report“ FORM 
5.  

 
e.  RESOURCES  

Florida Department of Transportation 
Equal Opportunity Office 
http://www.dot.state.fl.us/equalopportunityoffice/ 
 
49 CFR Part 26 
https://www.civilrights.dot.gov/page/dbe-library 
 
Disadvantaged Business Enterprise Directory 
https://www3.dot.state.fl.us/EqualOpportunityOffice/biznet/mainmenu.asp 
 

 
 

20. PUBLIC RECORDS 
 

In accordance with Section 119.0701, Florida Statutes, the Contractor shall: 
 

(a) Keep and maintain public records required by the JPA to perform the 
services; and 

 
(b) Upon request from the JPA’s custodian of public records, provide the JPA 

with a copy of the requested records or allow records to be inspected or 
copied within a reasonable time at a cost that does not exceed the cost 
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provided for in Chapter 119, Florida Statutes, or as otherwise provided by 
law; and 

 
(c) Ensure that public records that are exempt or confidential and exempt 

from public records disclosure requirements are not disclosed except as 
authorized by law for the duration of the Contract term and following 
completion of this Contract if Contractor does not transfer the records to 
the JPA; and  

 
(d) Upon completion of this Contract, transfer to the JPA at no cost all public 

records in possession of Contractor or keep and maintain public records 
required by the JPA to perform the service. If Contractor transfers all 
public records to the JPA upon completion of this Contract, Contractor 
shall destroy any duplicate public records that are exempt or confidential 
and exempt from public records disclosure requirements. If Contractor 
keeps and maintains public records upon completion of this Contract, 
Contractor shall meet all applicable requirements for retaining public 
records. All records stored electronically must be provided to the JPA 
upon request from the JPA’s custodian of public records in a format that 
is compatible with the JPA’s information technology systems. 

 
The above requirements apply to a “Contractor” as defined in Section, 119.0701, Florida 
Statutes.     
 
IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, 
FLORIDA STATUTES, IT IS THE CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS CONTRACT. CONTACT THE JPA’S CUSTODIAN OF PUBLIC RECORDS 
AT (904) 357-3091 public.records@jaxport.com; JACKSONVILLE PORT AUTHORITY, 
PUBLIC RECORDS REQUEST, 2831 TALLEYRAND AVENUE, JACKSONVILLE, FLORIDA 
32206. 

21. SECURITY IMPLEMENTATION PROCEDURE 

JAXPORT’s rigid security standards include the Federal Transportation Worker 
Identification Credential (TWIC) program, which is administered by the Transportation 
Security Administration. The TWIC is required for unescorted access to all JAXPORT 
terminals.  It is your responsibility as the Prime Contractor to ensure that all of your 
employees and sub-contract personnel working for your company have been properly 
screened and credentialed with the TWIC, and the JAXPORT Business Purpose 
Credential. 
Transportation Worker Identification Credential (TWIC) 
 
The TWIC is required for all Prime Contractor/Sub-Contractor employees working on the 
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job site for this Contract.  This credential is for all personnel requiring unescorted access 
to secure-restricted areas of Maritime Transportation Security Act (MTSA)-regulated 
facilities.  TSA will issue a tamper-resistant “Smart Card” containing the person’s 
biometric (fingerprint template) to allow for a positive link between the card and the 
individual.   
The fee for obtaining each TWIC® is $125.25, and the credential is valid for five years. 
The pre-enrollment process can be initiated online at https://universalenroll.dhs.gov/ or 
at a IdentoGo TSA’s Universal Enrollment Service Center.  
 
TWIC: Universal Enrollment Centers  
 
The Jacksonville Universal Enrollment Center is located at: 12400 Yellow Bluff Road, 
Suite 202, Jacksonville, FL 32226.  The office hours are Monday-Friday: 08:00 AM –
1:00PM / 1:30PM- 4:00 PM, Note: There is no semi-trailer parking available at this 
Enrollment Center. For general information you can call the TWIC Call Center at 1-855-
347-8371, Monday-Friday, 8 a.m. to 10 p.m. Eastern Time. 
 
JAXPORT Business Purpose Credential 
 
In addition to the TWIC, JAXPORT requires a JAXPORT Business Purpose Credential to 
be issued and registered at JAXPORT’s Access Control Center located at the 9820 Dave 
Rawls Blvd. Jacksonville Fl. 32226 (Brick Building next to the Main Gate concourse). 
Hours of operation are Monday-Friday 7:30AM-4:30PM. The JAXPORT Business Purpose 
Credential is issued at no cost but expires at the end of the contract provisions.  
 
The JAXPORT prime contractor is responsible for sponsoring all sub-contractors for the 
JAXPORT Business Purpose Credential. 

Federal Training Requirement: (33CFR 105.215) Maritime Security Awareness Training 

JAXPORT is a federally regulated facility under the Maritime Transportation 
Security Act of 2002 (MTSA) as codified under the US Code of Federal 
Regulation 33 CFR Chapter 1, Subchapter H Part 105. 

33 CFR 105.215-Security training for all other facility personnel. All other facility 
personnel, including contractors, whether part-time, full-time, temporary, or permanent, 
must have knowledge of Maritime security measures and relevant aspects of the TWIC 
program, through training or equivalent job experience. 
 
To meet the requirements of 33 CFR 105.215; the Prime Contractor/Sub-Contractor 
employees and all support personnel: Engineers, Suppliers, Truck Drivers, Laborers, 
Delivery persons etc. (NO EXCEPTIONS) are required to attend JAXPORT’s Maritime 
Security Training given every Tuesday (10am, 2pm & 5pm) at JAXPORT’s Access Control 
Building. Contact the JAXPORT Access Control Center to arrange for the training.  
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JAXPORT will work with Contractors to conduct timely Maritime Security Training classes 
for larger groups.  
 
All Prime Contractor/Sub-Contractor employees working on the job site for JAXPORT are 
required to attend JAXPORT’s 33 CFR 105.215 (Security/Safety Training for All Other 
Facility Personnel) class at a cost of $35.00 per person. Arraignments can be made by 
calling JAXPORT Access Control Phone# (904) 357-3344. 
 
TWIC Escort Provisions 
 
To ensure contractors can begin work after they receive a Notice to Proceed, JAXPORT 
will allow prime contractors to have dedicated employee TWIC Escort(s) to handle those 
contractor employees who have not yet received their TWIC. Contractor escorts will 
be required to purchase and wear a JAXPORT specifically approved ANSI 
Safety Vest (Blue). Contractor employees under escort must be in possession 
of a TWIC receipt and wear a JAXPORT specifically ANSI Safety Vest 
(Orange). The cost of the vest(s) is $20.00 each and may be purchased at 
JAXPORT’s Access Control Office.   
JAXPORT Approved TWIC Escort Vests:  
ML KISHIGO Brilliant Series-Orange X Back    
https://mlkishigo.com/product/x-back-vest-1530-1531/    
FULLSOURCE ERB S340-Blue  
https://www.fullsource.com/search/?keywords=erb%20s340%20-%20blue 
Contractor deliveries from Non-TWIC vendors may be escorted by JAXPORT approved 
Prime Contractor escorts. The prime contractor will be required to submit a request for 
TWIC Escort privileges to accesscontrol@jaxport.com . Once approved, the contractor’s 
employee(s) will attend a JAXPORT provided MTSA TWIC Escort Class in addition to the 
standard MTSA 33 CFR 105.215 Security Class at a combined cost of $55.00.  These 
authorized individual(s) must have no collateral duties that will separate the escort from 
the escorted visitor while serving as escort. Note - Limitations to the number of TWIC 
Escort authorizations will be set by the JAXPORT Public Safety Department. 
Truck drivers, vendors, labor may not conduct escorts.  
A Contractor authorized by JAXPORT to conduct an escort of a non-TWIC holder in a 
restricted area must have: 

• Successfully completed MTSA 33 CFR 105.215 Security/ Escort Class at $55.00 
• Have a valid TWIC on their person  
• Have an approved JAXPORT TWIC ESCORT credential on their person 
• Have a tamper-resistant laminated government issued photo identification card 

on their person.  

R/10/2013 JAXPORT  Page No.: SIB-16 
MC-1523E SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 
 

https://mlkishigo.com/product/x-back-vest-1530-1531/
https://www.fullsource.com/search/?keywords=erb%20s340%20-%20blue
mailto:accesscontrol@jaxport.com


SUPPLEMENTAL INSTRUCTIONS TO BIDDERS  

ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 
 

TWIC Escorts must complete the JAXPORT TWIC Escort Form daily before getting to the 
access gate. The form will be kept on file at the JAXPORT Security Operations Center 
(SOC).  
The Prime Contractor assumes full liability for the escorted person(s) while on JAXPORT 
property. The person under escort must have a continuous side by side escort in a 
secure-restricted area.  Federally (USCG / TSA) imposed fines and or consequential 
damages resulting from a failed TWIC Escort by the Prime or Sub-contractor will be the 
responsibility of the JAXPORT Prime Contractor regardless of whether it is a direct 
employee. 
Federal regulation definition: 33.CFR 101.105 
 
Escorting means: ensuring that the escorted individual is continuously accompanied 
while within a secure area in a manner sufficient to observe whether the escorted 
individual is engaged in activities other than those for which escorted access was 
granted. This may be accomplished via having side-by-side companion or monitoring, 
depending upon where the escorted individual will be granted access. Individuals 
without TWIC may not enter restricted areas without having an individual who holds a 
TWIC as a side-by-side companion. 
 
JAXPORT TWIC ESCORTS 
JAXPORT may provide TWIC escorts with advanced notice (Minimum 24 hours). 
After review of the Contractors operation; JAXPORT will decide the number of escorts 
required to meet the federal regulation ratios of TWIC escort per non TWIC worker. This 
will be based on operational requirements. 
JAXPORT TWIC Escort Tariff Fees: $125.00 first two hours; $50.00 every hour 
thereafter. 
Examples: 
1. $425.00 for one escort for an 8 hour day (=3 TWIC Credentials) 
2. $2125.00 for one escort for 5 days @ 8 hour days (=16 TWIC Credentials) 
NOTE: 

• All persons entering JAXPORT under TWIC Escort are required to have a tamper-
resistant laminated government issued photo identification card on their person. 
The Identification Card must meet the USCG MTSA standards of 33 CFR 101.515. 
(State issued paper temporary drivers licenses are not acceptable identification).  

• Any violations of the JAXPORT USCG approved Facility Security Plans will result in 
a Security Violation Hearing and be subject to temporary or permanent denial of 
access onto JAXPORT Terminals or ability to TWIC Escort. 

Significant Designations on Terminals  
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• The terms “secure area” and “restricted area” do not mean the same thing. A 
secure area is defined as “the area over which an owner/operator has 
implemented security measures for access control.”  A restricted area is defined 
as” the infrastructure or locations identified in an area, vessel or facility security 
assessment or by the operator that require limited access and a higher degree of 
security protection.”  
 
• Entry through the main gates at Blount Island Marine Terminal (BIMT) 
constitutes entry into a secure area; tenant-controlled properties are designated as 
restricted areas per their individual FSPs.   
 
• Entry into the main gates at Talleyrand Marine Terminal (TMT) and 
Mitsui/TraPac (MOL) Terminal constitutes entry into a restricted area.  
 
• Entry into the cruise terminal provisions gate, crew gate or terminal doors 
constitutes entry into a restricted area.  
 

Escorts 
Truck drivers, vendors, labor may not conduct escorts. The only exception 
will be given to the ILA President, Vice President and Business Agent when 
escorting for purposes other than labor. 
Truck Drivers: Truck drivers at the gate with no TWIC and/or no escort into a 
restricted area, will be turned around and will be assisted by security traffic control 
to safely park until such time as the escort arrives. Truck drivers are responsible 
for making contact with their approved escort; JAXPORT security is not responsible 
for arranging or providing escorts. Escort must assume written custody of the 
driver. For cargo trucks, escorts may be in a vehicle providing the escort is able to 
visually observe the escorted at all times. This policy DOES NOT apply to POVs. 
Contractors:  Contractors without a JAXPORT badge and TWIC to access the port 
will be under escort as defined in this policy.   
Contract Security (performing security duties): Must have a JAXPORT 
credential and a TWIC badge and may not be escorted.  
Hired Escorts: Hired escorts would be commercial companies providing escort 
services for tenants in restricted areas; they must be sponsored by a tenant and 
may be vetted and approved with additional training and an administrative fee.  
Vendors: Vendors without a TWIC will be turned away unless they have a 
dedicated & approved TWIC escort. 
Visitors: According to Florida State Law, visitors without JAXPORT credentials may 
only visit five times in a 90-day period; this policy will remain in effect. Visitors 
should be vetted at least 24-hours in advance and await escort at the gate where 
they are seeking access. A person with a TWIC badge, but without a 
JAXPORT credential will be treated as a “5/90” visitor.  
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Vessel Crewmembers:  When a vessel visits a JAXPORT terminal, the vessel’s 
crew commonly needs to work in the immediate vicinity of their vessel (handling 
lines, taking draft readings, etc.). Some vessel crew may not have a TWIC, or they 
may not be U.S. Merchant Mariners. Although the dock, pier, or platform the vessel 
is moored to, is defined as a restricted area.  There is no requirement to escort 
any of the vessel crewmembers that do not have a TWIC while they work 
alongside their vessel.  The area of dock directly adjacent to the vessel and 
extending in shore 18 feet from the vessel shall be designated the 
Crewmember Confinement Area (CCA). 
Vessel crewmembers may be escorted by approved escorts provided they complete 
the TWIC Escort form and escort under no more than a 1 to 5 ratio (excluding 
labor, contractors, and vendors). Prior to and upon completion of the escort, they 
are to contact the JAXPORT SOC at 904.357.3360. 
Vessels, in coordination with the calling facility, shall ensure all crewmembers do 
not access Restricted Areas without approved escort.  Any crewmember found 
outside the Crew Confinement Area (CCA) without a TWIC or approved escort may 
be considered a security breach under the JAXPORT FSP.  
Seamen Center workers, ship’s agents, etc who may pickup crewmembers outside 
the CCA must have TWIC Escort forms on hand and deliver them to the nearest 
facility gate once completed. 
New Hire Provision:  If a new hire moves from a secured to a restricted 
access area, they require side-by-side escort by a TWIC holder at all 
times.  If an individual is a newly hired vessel or facility employee who has 
applied for but not yet received a TWIC, the owner/operator may grant the 
individual accompanied access to secure areas of the vessel or facility.  This 
accompanied access may be granted for a period of up to 30 consecutive calendar 
days from the date of TWIC enrollment, after notification through Homeport that 
the individual has passed the name-based check.  Accompanied access may be 
extended for an additional 30 days by the local COTP if TSA has not yet issued the 
new hire’s TWIC.   
Company/tenant/operator is responsible for reporting and verifying new hires via 
Homeport. 
This provision may not be used to grant temporary accompanied access to an 
individual being hired as a CSO, VSO, or FSO or any individual being hired to 
perform security as a primary duty.  

 
Rail Access 

Rail Access: It is the Coast Guard’s position that, due to the unique aspects of 
railroad operations that can impact security at MTSA facilities, all railroad crew 
servicing secure areas of a MTSA facility should possess a TWIC. The following 
applies at: 
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Blount Island Marine Terminal:  CSX will contact JAXPORT SOC via e-mail in 
advance of train arrival on BIMT to report crew TWIC status; if a crewmember 
does not possess a TWIC, JAXPORT contract security will provide escort. At no 
time will JAXPORT contract security personnel board trains or cross train tracks. 
Talleyrand Marine Terminal:  All Railroad personnel entering TMT must be in 
possession of a TWIC. 
Any violation of the JAXPORT TWIC rail policy will be treated as a security breach 
under the JAXPORT FSP. 
 

Additional Comments:   
The following standards must be met for escorting in the restricted areas of 
JAXPORT: 
1. Escorts must have in their possession a valid TWIC and a permanent JAXPORT 

credential. 
2. Visitors must have a verified reason to enter the restricted area. 
3. Side by side escort requirement must be continual and uninterrupted. 
4. The person escorting must be able to immediately contact JAXPORT Security 

Operations Center at (904.357.3360), as indicated on TWIC Escort Form. 
5. JAXPORT Security must be notified if the side by side escort has been 

compromised or the non TWIC holder engages in unlawful or suspicious 
activity. 

6. Non TWIC holders will not be allowed to occupy a privately-owned vehicle 
(POV) without a JAXPORT authorized escort. 

7. TWIC Escort Form indicates Facility and FSO responsible for the action of the 
escorted & employees. 

TWIC Helpdesk: 1-866-347-8942 
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BIDDERS MINIMUM REQUIREMENTS 
JAXPORT PROJECT NO.: T2016-03  

JAXPORT CONTRACT NO.: MC-1523E 
ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 

TALLEYRAND MARINE TERMINAL  
DATE: _______________ 
Name of Bidder: ____________________________________________ 
Address: __________________________________________________ 
The following information is required in connection with your bid under Contract No.   
MC-1523E. 

1. Bidders must furnish names and addresses of banks with which your firm 
maintains accounts, their telephone numbers and persons to contact. 

 

 

 

2. Bidders must list all of your current construction contracts. 
 

Owner, Address,  
Phone #, Contact Name and 

Email 

Work, Scope and 
Location 

Contract 
Value 

Prime 
Y/N 

Percent 
Complete 

     

     

     

     

3. Are you prepared to accomplish the work in accordance with the project time 
frame specified on page SC-2 as Thirty (30) calendar days? 
__________________________ 

4. Bidder must list a minimum of five (5) projects similar in nature to the scope of 
work of this project with a contract value no less than $_100,000.00_over the 
past ten (10) years, previously performed as the Prime Contractor, and date 
completed.  The owners listed may be contacted for reference checks. 
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BIDDERS MINIMUM REQUIREMENTS 
JAXPORT PROJECT NO.: T2016-03  

JAXPORT CONTRACT NO.: MC-1523E 
ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 

TALLEYRAND MARINE TERMINAL 
 

Owner, Address, Phone #, 
Contact Name and Email 

Scope of Work Date Started 
& Completed 

Prime 
Y/N 

Contract 
Value 

     

     

     

     

     

5. Bidders must list gross receipts from construction contracts during last five (5) 
years. 

Year Gross Receipts 
From Construction 

Contracts 

Average Annual Volume: $ 

Est. Annual Capacity: $ 

 $ Largest Job in the last 5 Years: 

 $ 

 $ 

 $ 

 $ Description: 
 

6. Bidders must list officials and key employees who will be engaged on work. 

Name Address Position 
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BIDDERS MINIMUM REQUIREMENTS 
JAXPORT PROJECT NO.: T2016-03  

JAXPORT CONTRACT NO.: MC-1523E 
ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 

TALLEYRAND MARINE TERMINAL 
 

   

   

   

   

7. In compliance with the General Conditions, Section II:  Bidders must provide the 
names and resumes of the management team (Project Manager and Project 
Superintendent) to be assigned to this work at all times during the project with 
full authority to act for you as required by the General Conditions.   

Project Manager:___________________________________________________ 

Project Superintendent:______________________________________________ 

Failure to furnish this information with the bid package may cause the 
bid to be non-conforming.  Failure to assign this team to the project is 
a material breach of the contract that may result in termination of the 
contract in accordance with the General Conditions. 

8. Bidders must list major equipment to be employed on contract. 

Equipment Type, Capacity and 
Manufacturer 

Age Condition Location 

    

    

    

    

    

    

9. Have you determined that each proposed subcontractor is technically and 
financially able to perform the work to be subcontracted and prepared with 
equipment and personnel to complete the work within the time allowed by the 
specifications? _________ 

10. Is your firm prepared and equipped to complete the contract within the time 
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BIDDERS MINIMUM REQUIREMENTS 
JAXPORT PROJECT NO.: T2016-03  

JAXPORT CONTRACT NO.: MC-1523E 
ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 

TALLEYRAND MARINE TERMINAL 
 

prescribed herein? _________ 

11. By execution below your firm acknowledges that it has reviewed the agreement 
and shall execute the JAXPORT agreement form without exception or 
qualification. 

12. Has your firm been debarred, suspended or otherwise prohibited from submitting 
a bid in the past 5 years?________ If yes, provide complete 
details:___________________________________________________________ 
_________________________________________________________________
_________________________________________________________________ 

13. Has your firm been terminated for cause on any project in the past 5 
years?_____ If Yes, all details:_________________________________________ 

 BIDDER (Company Name): ______________________________________ 

 By (Signature): ______________________________________ 

 Typed Name: ______________________________________ 

 Title: ______________________________________ 

          Date:   _____________________________________ 
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CONFLICT OF INTEREST CERTIFICATE 

EXHIBIT B JAXPORT Contract  No.: MC-1523E 

 
Bidder must execute either Section I or Sections II and III, hereunder, as required by 
Chapter 112 of the Florida Statutes.  Failure to execute either Section I or Section II and 
Section III may result in the rejection of this bid/proposal. 
 
SECTION I 
 
I hereby certify that no public officer or employee of JAXPORT has a material financial 
interest or any business entity of which the officer, director or employee of the officer’s, 
director’s or employee’s spouse or child is an officer, partner, director, or proprietor or in 
which such officer, director or employee or the official’s, director’s or employee’s spouse 
or child, or any combination of them, has a material interest in this contract. 
 
“Material Interest” means direct or indirect ownership of more than 10 percent of the 
total assets or capital stock of any business entity. 
 
 
 ____________________________ _____________________________ 
 Signature Company Name 
 
 ____________________________ _____________________________ 
 Name of Official (type or print) Business Address 
 
 ____________________________ _____________________________ 
 City and State Zip Code 
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CONFLICT OF INTEREST CERTIFICATE 

EXHIBIT B JAXPORT Contract  No.: MC-1523E 

 
SECTION II 
I hereby certify that the following named public official(s) and/or JAXPORT employee(s) 
having material financial interest(s) (in excess of 10%) in this company have each filed 
Section III (Public Official Disclosure) with JAXPORT, Office of the Executive Director, 
2831 Talleyrand Avenue, Jacksonville, Florida 32206-0005 prior to the time of bid 
opening. 

Name Title or Position Date of PUBLIC 
OFFICIAL 

DISCLOSURE 
Filing 

   

   

   

   

 
 ____________________________ _____________________________ 
 Signature Company Name 
 
 ____________________________ _____________________________ 
 Name of Official (type or print) Business Address 
 
 ____________________________ _____________________________ 
 City and State Zip Code 

R/10/2013 JAXPORT Page No.: COI-2 
MC-1523E CONFLICT OF INTEREST CERTIFICATE 



CONFLICT OF INTEREST CERTIFICATE 

EXHIBIT B JAXPORT Contract  No.: MC-1523E 

 
SECTION III (Public Official Disclosure) 
JAXPORT requires that a public official who has a financial interest in a bid or contract 
make a disclosure at the time that the bid or contract is submitted or at the time that 
the public official acquires a financial interest in the bid or contract.  Please provide 
disclosure, if applicable, with bid. 

 
 

 Public Official Signature:________________________________ 

 Public Official Name:________________________________ 

 Public Position Held:________________________________ 

 Position or Relationship with Bidder:________________________________ 

 Date:________________________________ 
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BID FORM 
JAXPORT PROJECT NO.: T2016-03  

JAXPORT CONTRACT NO.: MC-1523E 
ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 

TALLEYRAND MARINE TERMINAL 
 
BIDDER’S NAME:________________________________________________ 
The undersigned hereby proposes to furnish all materials, equipment, labor, and 
supervision for the above identified project, in accordance with the specifications and 
drawings for Contract No. MC-1523E, at the following price: 
Scope of Work:  Furnish all labor, materials, equipment and supervision to 
Rehabilitate/Repair Asphalt “Landside” of Wharf from sta. 2+00 to 6+00 by 24’ wide, 
including area of settlement outside of the 24’ wide strip (Contenda Hole) and several 
other smaller mill and pave locations along with raising manhole “frames and lid”, valve 
jackets OR raising with “riser rings”. 

ITEM 
NUMBER DESCRIPTION

ESTIMATED 
QUANTITY

UNIT OF 
MEASURE UNIT PRICE TOTAL ITEM AMOUNT

1

Milling of 2" existing asphalt pavement, 
overlaid with 2" of Hot Mix Asphalt over an 
area of 1,128 SY 1,128 SY  $  $ 

2
In-Fill Asphalt deeper/thicker than 2" 
overlay within the 1,128 SY 20 TON  $  $ 

3 Raise Man-hole Frame and Lid 1 EA.  $  $ 

4 Raise Valve Jacket 1 EA.  $  $ 

 $ 

 

 $

ITEMIZED UNIT PRICED WORK

A. ITEMIZED UNIT PRICE WORK (ITEMS 1 - 4); TO BE PAID BASED ON ACTUAL QUANTITY INSTALLED

A.  SUM OF ALL  ITEMIZED UNIT PRICE WORK (ITEMS 1 - 4):   

TOTAL BID AMOUNT (UNIT PRICED ITEMS 1 - 4):  

BID SUMMARY

 
(Submission of more than one bid form for the same work by an individual, firm, 
partnership or corporation under the same or different names and/or any alterations, 
exceptions or comments contained within the bid form shall be grounds for rejection of 
the bid) 
Basis of Award:  The award shall be made to the lowest, responsive, 
responsible bidder whose bid is fully conforming to the requirements of the  
bid documents based on the Total Bid Amount (Unit Priced Item 1 - 4) subject 
to availability of appropriated funds. 
The Authority reserves the right to award this contract to the lowest, responsive, 
responsible bidder, and whose bid is fully conforming to the requirements of the bid 
documents.  Nevertheless, JAXPORT reserves the right to waive informalities in any bid, 
to reject any or all bids, and to accept the bid which in its judgment will be in the best 
interest of JAXPORT. JAXPORT will be the sole judge of which proposal will be in its best  
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BID FORM 
JAXPORT PROJECT NO.: T2016-03  

JAXPORT CONTRACT NO.: MC-1523E 
ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 

TALLEYRAND MARINE TERMINAL 
 
interest and its decision will be final. 
JAXPORT reserves the right to award this contract to the bidder offering the lowest price 
consistent with meeting all specifications, terms, conditions, delivery requirements set 
forth on this bid.  No award will be made until all necessary inquiries have been made 
into the responsibility of the lowest conforming bidder and JAXPORT is satisfied that the 
lowest bidder met all the requirements, is qualified and has the necessary organization, 
capital and resources required to perform the work under the terms and conditions of 
the contract.  JAXPORT reserves the right to accept or reject any or all proposals, in 
whole or in part.   
The required bid guaranty is attached hereto (see “Supplemental Instructions to 
Bidders”) of the contract documents. 
Acknowledgment of the following addenda is hereby made (see “Supplemental 
Instructions to Bidders”): 
  Addendum No. 1, Dated: __________   Initials: ______ 
  Addendum No. 2, Dated: __________   Initials: ______ 
  Addendum No. 3, Dated: __________   Initials: ______ 
  Addendum No. 4, Dated: __________   Initials: ______ 
 
See also “Bid Contents and Format” section of the “Supplemental Instructions to 
Bidders”. 
 

Name of Contractor 
 
AUTHENTICATION (see "Supplemental Instructions to Bidders”) 
 

Firm 
 

Business Address    City  State  Zip Code 
 

Mailing Address, if different from above 
 

Authorized Signature     Date Executed 
 

Typed Name       Title 
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BID FORM 
JAXPORT PROJECT NO.: T2016-03  

JAXPORT CONTRACT NO.: MC-1523E 
ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 

TALLEYRAND MARINE TERMINAL 
 
 

 

E-Mail Address 
 

Telephone Number      Facsimile Number 
 

Company Federal Tax I.D. No.   Company’s Business License No.
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BID BOND FORM 
JAXPORT PROJECT NO.: T2016-03  

JAXPORT CONTRACT NO.: MC-1523E 
ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 

TALLEYRAND MARINE TERMINAL 
  
 KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, 
_______________________________________________________________ as  
Principal and ____________________________________________________ as  
Surety, are hereby held and firmly bound unto JAXPORT, in the sum of 
___________________ dollars ($______________) as liquidated damages for payment 
of which, well and truly to be made, we hereby jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns. 
 
 The Conditions of the above obligation are such that whereas the Principal has 
submitted to JAXPORT, a certain Proposal attached hereto and hereby made part 
hereof, to enter into a Contract Agreement in writing, for construction of 
___________________________________________. 
 NOW THEREFORE,  

(a) If said Proposal shall be rejected or withdrawn as provided in the 
Instructions to Bidders attached hereto or, in the alternative, 
 

(b) If said Proposal shall be accepted and the Principal shall sign and deliver a 
formal contract document in the form of the Contract Agreement attached 
hereto (properly completed in accordance with said Proposal) and shall 
furnish the specified Bonds required by Section V of the Contract 
Documents  in the amount equal to one hundred percent (100%) of the 
base bid within ten (10) consecutive days after the receipt of said 
contract,  

 
thence this obligation shall be void, otherwise, it shall remain in force and effect; it 
being expressly understood and agreed that the liability of the Surety for any and all 
claims hereunder in no event shall exceed the amount of this obligation as herein 
stated.   
 The Surety, for value received, hereby stipulates and agrees that the obligations 
of said Surety and its bond shall be in no way impaired or affected by an extension of  
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BID BOND FORM 
JAXPORT PROJECT NO.: T2016-03  

JAXPORT CONTRACT NO.: MC-1523E 
ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 

TALLEYRAND MARINE TERMINAL 
 
the time within which such Proposal may be accepted, and said Surety does hereby 
waive notice of any extension. 
 The sum herein stated shall be due and payable to JAXPORT, and the “Surety” 
herein agrees to pay said sum immediately upon demand of said JAXPORT in good and 
lawful money of United States of America; as liquidated damages for failure thereof of 
said “Principal”. 
 
 IN WITNESS WHEREOF, the said ______________________________________, 
As “Principal” herein, has caused these presents to be signed in its name by its 
___________________________________________________ and attested by its 
________________________________ under its corporate seal, and the said 
_____________ as “Surety” herein, has caused these presents to be signed in its name 
by its ____________________________________________ and attested by its 
___________________________________ under its corporate seal, this ___________ 
Day of _____________A.D., 20___. 
       __________________________ (SEAL) 
       AS PRINCIPAL 
 
ATTEST: 
 
 
___________________________________ 
 
Its ________________________________ ________________________________ 
      
       Its ______________________________ 
Signed, Sealed and Delivered 
In the presence of:    By ______________________________ 
         AS SURETY 
 
___________________________________ 
 
_________________________________   
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SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(A), 
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES  

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC 
OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS. 
 
1. This sworn statement is submitted to _______JAXPORT___________________________ 
        
 by  _____________________________________________________________________ 
  (print individual’s name and title) 
 for _______________________________________________________________________ 
  (print name of entity submitting sworn statement) 
 
 whose business address is _______________________________________________________ 
 
 _________________________________________________________________________ 
  

and (if applicable) its Federal Employer Identification Number  (FEIN) is _______________ 
 
 (If the entity has no FEIN, include the Social Security Number of the individual signing  
  
 this sworn statement:  ________________________________________________________.) 
 
2. I  understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida  
 Statutes, means a violation of any state or federal law by a person with respect to and  
 directly related to the transaction of business with any public entity or with an agency or  

political subdivision of any other state or of the United States, including, but not limited to, any 
bid or contract for goods or services to be provided to any public entity or an agency or political 
subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, 
collusion, racketeering, conspiracy, or material misrepresentation. 

 
3. I  understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida 

Statutes,  means a finding of guilt or a conviction of a public entity crime, with or without an 
adjudication of guilt, in any federal or state trial court of record relating to charges brought by 
indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of 
a plea of guilty or nolo contendere. 

 
4. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means: 
 
 1.  A predecessor or successor of a person convicted of a public entity crime; or  
 2.  An entity under the control of any natural person who is active in the management of the entity 

and who has been convicted of a public entity crime.  The term “affiliate” includes those officers, 
directors, executives, partners, shareholders, employees, members, and agents who are active in 
the interest in another person, or a pooling of equipment or income among persons when not for 
fair market value under an arm’s length agreement, shall be a prima facie case that one person 
controls another person.  A person who knowingly enters into a joint venture with a person who 
has been convicted of a public entity crime in Florida during the preceding 36 months shall be 
considered an affiliate. 

 
5. I understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means any 

natural person or entity organized under the laws of any state or of the United States with the 
legal power to enter into a binding contract and which bids or applies to bid on contracts for the 
provision of goods or services let by a public entity, or which otherwise transacts or applies to 
transact business with a public entity.  The term “person” includes those officers, directors, 
executives, partners, shareholders, employees, members, and agents who are active in 
management of an entity.  
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SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(A), 
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES  

 
6. Based on information and belief, the statement which I have marked below is true in relation to 

the entity submitting this sworn statement.  (Indicate which statement applies.) 
 
 _____Neither the entity submitting this sworn statement, nor any of its officers, directors, 

executives, partners, shareholders, employees, members, or agents who are active in the 
management of the entity, nor any affiliate of the entity has been charged with and convicted of a 
public entity crime subsequent of July 1, 1989. 

 
 _____The entity submitting this sworn statement, or one or more of its officers, directors, 

executives, partners, shareholders, employees, members, or agents who are active in the 
management of the entity, or an affiliate of the entity has been charged with and convicted of a 
public entity crime subsequent to July 1, 1989. 

 
 _____The entity submitting this sworn statement, or one or more of its officers, directors, 

executives, partners, shareholders, employees, members, or agents who are active in the 
management of the entity, or an affiliate of the entity has been charged with and convicted of a 
public entity crime subsequent to July 1, 1989.  However, there has been a subsequent proceeding 
before a Hearing Officer of the State of Florida, Division of Administrative Hearings and the 
Final Order entered by the Hearing Officer determined that it was not in the public interest to 
place the entity submitting this sworn statement on the convicted vendor list.  (Attach a copy of 
the final order) 

 
I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING 
OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE 
IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID 
THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED.  I 
ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY 
PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD 
AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES FOR CATEGORY 
TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM. 
 
       _____________________________ 
        (signature) 
 
       _____________________________ 
        (date) 
STATE OF ___________________________ 
 
COUNTY OF _________________________ 
 
 PERSONALLY APPEARED BEFORE ME, the undersigned authority, 
 
_________________________________ who, after first being sworn by me, affixed  

(name of individual signing) 
 his/her signature in the space provided above on this _____ day of ________, 20_____. 
 
 
     ________________________________________________ 
        NOTARY PUBLIC 
 My commission expires: 
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CONTRACTOR CERTIFICATION REGARDING  
 SCRUTINZED COMPANIES LISTS 

  
 
 
 
 
Respondent Contractor Name: _____________________________________________________  

Contractor FEIN:  ___________________                  

Contractor’s Authorized Representative Name and Title: 

___________________________________    _________________________________________ 

Address:  ______________________________________________________________________      

City: _____________________ State: _____________________________ Zip:  ______________ 

Phone Number: ____________________________________ 

Email Address:    _  
     

 
Section 287.135 of the Florida Statutes prohibits agencies from contracting with a company on 
the Scrutinized Companies with Activities in Sudan List or on the Scrutinized Companies with 
Activities in the Iran Petroleum Energy Sector List, lists created pursuant to section 215.473, 
Florida Statutes, for goods or services over $1,000,000.   
 
As the person authorized to sign on behalf of Respondent, I hereby certify that this company, 
listed above by “Respondent Contractor Name,” complies fully with the law and is not listed on 
either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with 
Activities in the Iran Petroleum Energy Sector List.  I understand that pursuant to section 
287.135, Florida Statutes, the submission of a false certification may subject the company to 
civil penalties, attorney’s fees, and/or costs. 
 

 

So Certified:  
 

Authorized Representative’s Signature ________________________________________ 

Date Signed: ______________________________ 
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 ACKNOWLEDGEMENT AND ACCEPTANCE OF E‐VERIFY COMPLIANCE  

E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION   
    
In accordance with the Governor of Florida,  Executive Order Number 11-02 (Verification of Employment 
Status), whereas, Federal law requires employers to employ only individuals eligible to work in the 
United States; and whereas, the Department of Homeland Security’s E-Verify system allows employers 
to quickly verify in an efficient and cost effective manner;   
 
The Contractor agrees to utilize the U.S. Department of Homeland Security’s E-Verify system to verify 
the employment eligibility of all new employees hired by the Contractor during the term of the 
contract.  Contractors must include in all subcontracts the requirement that all subcontractors 
performing work or providing goods and services utilize the E-Verify system to verify the employment 
eligibility of all new employees hired by the subcontractor during the contract term.  The Contractor 
further agrees to maintain records of its participation and compliance and its subcontractor’s 
participation and compliance with the provisions of the E-Verify program, and to make such records 
available to JAXPORT upon request.  Failure to comply with this requirement will be considered a 
material breach of the contract. 
 
By signing below, I acknowledge that I have reviewed, accept and will comply with the regulations 
pertaining to the E‐Verify program.  
 
 
 
Company Name      Name of Official (Please Print) 

 

 
Signature of Principal     Title:     Date 



JACKSONVILLE PORT AUTHORITY 
“Anticipated DBE Participation Statement” 

 
 
 

Name of Bidder: 
 
 

Project Title: 
 
 

Bid Number:                                                                                                        
                                                                                                                           TOTAL BID PRICE:  $ 
 
 
**Please list all DBE’s first 
 

Name of Sub-Contractor Address of Firm DBE (Y/N) Type of Work to be Performed Total  
Contract Value 

Percentage of  
Contract 

      

      

      

      

      

      

      

            
 
As Applicable, Please Submit this form with your:  BID SHEET (Invitation to Bid – ITB) 

PRICE PROPOSAL (Request for Proposal – RFP)              
REPLY (Invitation to Negotiate – ITN) 

 
 
The undersigned will enter into a formal Agreement with the DBE Suppliers/Consultants/Subcontractors identified herein for work listed in this scheduled conditioned upon execution 
of a contract with JAXPORT.  Under penalties of perjury I declare that I have read the foregoing conditions and instructions and the facts are true to the best of my knowledge and 
beliefs. 
 
Signature:                                                                                   Title:                                              Date: 
 
Print Name: 

Rev 5/17/19      DBE 1  
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GENERAL CONDITIONS 

SECTION I.:  PRELIMINARY MATTERS 

1. Definitions 

a. Owner:  The Owner is JAXPORT or its designee authorized in writing.  The 
words "Owner", “JAXPORT”, “JPA” and "Authority" shall mean the same and 
are used interchangeably. 
Owner Representative/Project Manager:  The Owner will designate an 
individual or firm to be Project Manager for all work to be accomplished 
under the contract.  All instructions and correspondence to the Contractor 
will be issued by the Project Manager and all requests, invoicing, and 
correspondence from the Contractor will be directed to the Project Manager.  
The Project Manager will interpret the terms and conditions of the contract 
and be the judge of the performance of the Contractor on behalf of the 
Owner. 
All correspondence relating to the contract shall be addressed to: 

ROBERT KRETZSCHMAR 
JACKSONVILLE PORT AUTHORITY 
ENGINEERING SERVICES 
POST OFFICE BOX 3005  
JACKSONVILLE, FL 32206-0005 

b. Inspector:  The Project Manager may appoint such Inspectors as he desires.  
They shall be authorized to inspect all work done, and materials furnished.  
They shall be authorized to call to the attention of Contractor personnel any 
failure of the Work or materials to conform to the specifications and 
contract.  They shall have the authority to reject nonconforming materials 
and workman-ship, and construction methods or procedures which produce 
substandard results and to take appropriate action to avoid any dangerous 
or unsafe conditions.  The presence of the Inspector shall in no way relieve 
the responsibility of the Contractor to comply with and perform all of the 
obligations specified in the contract documents.  The Inspectors shall not be 
authorized to approve, direct, or establish any methods or procedures used 
by the Contractor in constructing the project.  The Inspector is not 
authorized to approve any deviation from the contract documents nor any 
substitutions of materials or equipment. 

c. Approval:  Where utilized in this contract, "approval" shall constitute a 
review by the Owner only to satisfy itself as to the general conformance of 
the subject as to the intent of the contract.   Approval by the Owner does 
not indicate any responsibility of the Owner towards the design, materials, 
substitutions, dimensions, fit, function, strength, finish or any other quantity, 
capacity, or quality of the subject at hand.  Approval by the Owner shall not 
relieve the Contractor from its responsibility for full compliance with the 
contract requirements, at his sole expense. 
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SECTION I.: PRELIMINARY MATTERS (…CONTINUED) 

d. Work:  Where used in these contract documents, the word "Work" shall 
include all actions, materials, tools, equipment and all appliances, 
machinery, appurtenances and engineering (when specified), and labor 
necessary to perform and complete the contract, and such additional items 
not specifically indicated or described which can be reasonably inferred as 
belonging to the scope and intent of the contract.  The terms "Work" and 
"Project" shall mean the same and may be used interchangeably. 

e. Consultant:  Where utilized by the Owner, the consulting firm or firms 
engaged by the Owner to provide professional services in conjunction with 
the planning, design, and construction of the Project will interpret the 
technical specifications and drawings, and will render judgments and 
decisions on matters of a technical nature as pertains to design and 
construction of the Project.  The terms "Architect," "Architect/Engineer," 
"A/E," and "Engineer" shall all be construed to refer to the Consultant(s). 

f. Contractor:  The individual, firm, company or corporation contracting with 
JAXPORT for performance of Work and/or furnishing of materials for 
construction of the Project is defined in the contract documents. 

g. Certificate of Substantial Completion:  A written document representing a 
mutually agreed upon status of the progress of the Work as described in the 
contract documents, or a specified part thereof, between the Owner, the 
Contractor, and the Consultant whereby the Work is sufficiently complete 
and can be utilized for its intended purpose/ occupancy by the Owner 
without unreasonable inconvenience. The Owner reserves the right to make 
the final decision as to the status of the Work in reference to this definition. 

2. Contract Documents 

a. General:  The contract documents shall consist of the bidding documents, 
contract forms, conditions of the General Conditions, specifications, 
drawings, all addenda issued prior to the execution of the Agreement, the 
approved Project construction schedule(s), all amendments, change orders, 
and Engineer’s response to Contractor’s “Request for Information (RFI)" of 
the contract documents relating to construction issued by the Owner's 
representative.  These form the contract and what is required by any one 
shall be binding as if required by all.  The intention of the contract 
documents is to include all labor, materials, equipment and other items 
necessary for the proper execution and completion of the Work so as to 
result in a fully operational and functional product.  Any work, labor, 
equipment and materials that may reasonably be inferred from the 
specifications or drawings as being required to produce the intended result 
shall be supplied whether or not it is specifically called for in the contract 
documents.  The contract Agreement shall be signed in duplicate by the 
Owner and the Contractor, unless otherwise stated. 
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SECTION I.: PRELIMINARY MATTERS (…CONTINUED) 

b. Governing Law:  The terms and conditions of this contract will be governed 
by the laws of the State of Florida, and venue for any action shall be in 
Jacksonville, Florida. 

c. Conflicts and Discrepancies:  The Contractor shall take no advantage of any 
error or omission which he might discover in the plans or specifications but 
shall, within 5 working days, notify the Owner of such discovery, who will 
then make such corrections and interpretations as it deems necessary for 
reflecting the actual spirit and intent of the plans and specifications.  Failure 
to make notice within 5 days to Owner by the Contractor will result in work 
performed at Contractor’s own risk and Owner will have no liability for any 
claim resulting therefore. 
The Owner, after receipt of written notice by the Contractor in resolving 
conflicts, errors, and discrepancies between the various contract documents 
generally, will give precedence in the following order: 

• Approved Change Orders 
• Addenda issued prior to receipt of bids 
• The executed Agreement Form 
• Owner's response to Contractor's Request for Information  

(Form RFI) 
• Supplemental Instructions to Bidders 
• Special Conditions of the specifications 
• General Conditions of the specifications 
• Technical specifications 
• Drawings 
• Other documents as listed on the Agreement between 

Owner and Contractor, Form FA 
• Bid 

Figure dimensions on drawings shall govern over scale dimensions, and 
detailed drawings shall govern over general drawings. 

3. Subcontracting or Assigning of Contract 

a. The Contractor shall not subcontract more than 25 percent of the total value 
of jobsite Work, exclusive of the cost of all installed materials and 
equipment, without the prior written approval of the Owner.  Qualifications 
of subcontractors may be required in the same manner as provided for the 
Contractor elsewhere in this contract (see "Instructions to Bidders"). 

b. The Contractor agrees that it shall not subcontract, assign, delegate, or 
otherwise dispose of the contract, the duties to be performed under the 
contract, or the monies to become due under the contract without the 
Owner’s prior written consent. 

c. Contracts between the Contractor and subcontractors or suppliers shall be in 
accordance with the terms of this agreement as applicable. 
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SECTION II.: THE WORK (…CONTINUED) 
 

d. Subcontracted work volume may reflect the DBE Participation goals 
described in the "Instructions to Bidders". 

4. Separate Contracts 
The Owner reserves the right to let other contractors perform work without 
conflict on the same or adjacent property.  The Contractor shall cooperate and 
coordinate with any such other contractor(s). 

5. Non-discrimination Provisions 
The Contractor, upon execution of the Project agreement, certifies that it meets 
and agrees to the following provisions: 

a. The Contractor agrees that it will not discriminate against any employee or 
applicant for employment because of race, color, religion, sex, national 
origin, marital status or disability nor will it discriminate in hiring nor fail to 
make reasonable accommodation for qualified handicapped employees. 

b. The Contractor agrees to comply with all applicable federal, state and local 
laws, including the Civil Rights Act 1964, as amended.  The Equal 
Employment Opportunity Clause in Section 202, Paragraphs 1 through 7 of 
Executive Order 11246, as amended, relative to Equal Employment and the 
implementing rules and regulations of the Office of Federal Contract 
Compliance Programs are incorporated herein by specific reference.  The 
Affirmative Action Clause in Section 503 of the Rehabilitation Act of 1973, as 
amended, relative to Equal Opportunity for the Disabled is incorporated 
herein by specific reference.  The Affirmative Action Clause in 38 U.S.C. 
Section 2-12 of the Vietnam Veterans' Readjustment Assistance Act of 1974, 
relative to Equal Employment Opportunity for the special disabled veteran 
and veterans of the Vietnam era, is incorporated herein by specific 
reference. 

c. An entity or affiliate who has been placed on the State of Florida’s 
discriminatory vendor list may not submit a bid on a contract to provide any 
goods or services to a public entity, may not submit a bid on a contract with 
a public entity for the construction or repair of a public building or public 
work, may not submit bids on leases of real property to a public entity, may 
not be awarded or perform work as a contractor, supplier, subcontractor, or 
consultant under a contract with any public entity, and may not transact 
business with any public entity. 

 To view a current list, visit:  
http://dms.myflorida.com/business_operations/state_purchasing/vendor_ 
information/convicted_suspended_discriminatory_complaints_vendor_lists 

d. The Contractor agrees that if any of the obligations of this contract are to be 
performed by a subcontractor, the provisions of this Section I.5 shall be 
incorporated into and become a part of the subcontract. 
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SECTION I.: PRELIMINARY MATTERS (…CONTINUED) 

6. Wage and Employment Laws 

a. The Contractor shall observe and comply with Federal, State, and local laws 
relating to wages, rates of pay, and employment requirements, including 
applicable E.E.O. and Affirmative Action requirements. 

b. ARTICLE 1, SECTION 6, OF THE CONSTITUTION OF THE STATE OF 
FLORIDA RECOGNIZES THAT THE RIGHTS OF PERSONS TO WORK SHALL 
NOT BE DENIED ON ACCOUNT OF THE MEMBERSHIP OR NON-
MEMBERSHIP IN ANY LABOR UNION OR LABOR ORGANIZATION. 

7. Royalties and Patents 
The Contractor shall pay all royalties and license fees.  The Contractor shall defend 
all suits or claims for infringement of any patent rights and shall save the Owner 
harmless from loss on account thereof. 
 

8. Right to Audit 
The Contractor agrees to provide JAXPORT or any of their authorized 
representative’s access to any books, documents, papers and records of the 
Contractor which are directly pertinent to this contract for the purposes of making 
audits, examinations, excerpts and transcriptions.  JAXPORT will also be afforded 
access to all of the Contractor’s records, including but not limited to payroll 
records, training books, correspondence, instructions, drawings, receipts, 
vouchers, memoranda and similar data relating to this Contract, and the 
Contractor will preserve all such records for (3) three years, or for such longer 
periods a may be required by law, after final payment. 
The Contractor agrees to permit any of the foregoing parties to reproduce by any 
means whatsoever or to copy excerpts and transcriptions as reasonably needed.  
The Contractor shall pay all royalties and license fees.  The Contractor shall defend 
all suits or claims for infringement of any patent rights and shall save the Owner 
harmless from loss on account thereof. 
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GENERAL CONDITIONS 

SECTION II.:  THE WORK 

1. Contractor's Responsibility. 

a. Until substantial completion or final acceptance of the Work (whichever 
comes first) by the Owner, the Work shall be under the complete care, 
custody, and control of the Contractor.  The Contractor shall assume all risks 
of loss during its period of custody. 

b. The Contractor shall supervise and direct the Work using its best skill, 
judgment, and attention.  The Contractor shall be solely responsible for all 
construction means, methods, techniques, sequences and procedures, 
including implementation of the Contractor's Quality Control Program, the 
prudent exercise of all reasonable safety precautions, and for coordinating 
all portions of the Work under the contract to effect a timely completion, 
and resolving any delay or damages between itself and any other Contractor 
without involvement of the Owner. 

c. Unless otherwise specifically noted, the Contractor shall provide and pay for 
all labor, materials, equipment, tools, construction equipment and 
machinery, water, heat, utilities, transportation, and other facilities and 
services necessary for the proper execution and completion of the Work. 

d. The Superintendent shall maintain one complete set of the contract 
documents including approved shop drawings on the jobsite at all times that 
Work is underway. 

e. The Contractor warrants to the Owner that all materials and equipment 
incorporated in the Work will be new unless otherwise specified, and that all 
Work will be of good quality, free from faults and defects, and in 
conformance with the contract documents.  All Work not so conforming to 
these standards may be considered defective.  In the event Work is rejected 
by the Project Manager, the Contractor shall correct, remove, and/or 
reconstruct such Work to conform to contract requirements at his sole 
expense including any testing or engineering costs necessitated thereby. 

f. The Contractor shall pay all sales, consumer use, and other similar taxes 
required by laws and secure all permits, fees, and licenses necessary for the 
execution of the Work. 

g. The Contractor shall promptly give all notices and comply with all laws, 
ordinances, permits, rules and regulations, order, and any public authority 
bearing on the performance of the Work, and shall notify the Owner if the 
drawings and specifications are at variance therewith, failure to do so shall 
result in Contractor’s responsibility for any losses or damages associated 
with the work. 

h. The Contractor shall be responsible for the acts and omissions of all its 
employees, all subcontractors, suppliers, agents and employees and all other 
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SECTION II.: THE WORK (…CONTINUED) 

persons performing any of the Work under a contract with, or under the 
supervision of the Contractor. 

i. Contractor is required to record daily, the progress of the project and 
submit; daily progress reports to the OWNER including information on the 
subcontractor's work, and the percentage of completion.  

j. Contractor is required to and hereby agrees that it will exert every 
reasonable and diligent effort to assure that all labor employed by the 
Contractor and its sub-contractors for Work on the Project shall work in 
harmony with and be compatible with all other labor being used by building 
and construction contractors now or hereafter on the site of work covered 
by this contract. 
Contractor further agrees that this requirement will be included in all 
subcontracts of the subcontractor as well as in the Contractor's own contract 
provided, however, that this provision shall not be interpreted or enforced so 
as to deny or abridge on account of membership or non-membership in any 
labor union or labor organization, the right of any person to work as 
guaranteed by Article I, Section 6 of the Florida Constitution. 

k. Submittal Procedures. 
Contractor shall submit each shop drawing Submittal for review. 

Preliminary Shop Drawing Data: Within 20 days after the Award of the 
Contract the Contractor shall submit to the Project Manager a complete 
listing of manufacturers for all items for which shop drawings are to be 
submitted.  

Shop Drawing Submittal Schedule: Within 30 days after the Notice to 
Proceed, the Contractor shall submit to the Project Manager a complete 
schedule of shop drawing submittals fixing the respective dates for 
submission, the beginning of manufacture, testing, and installation of 
materials, supplies and equipment, noting those submittals critical to the 
progress schedule. 

Submittal Log: Contractor shall provide an accurate updated log of 
submittals maintained by the Contractor and subject to review by JAXPORT 
at each scheduled progress meeting.  

When reviewed by JAXPORT each of the shop drawings will be identified as 
having received such review, being so labeled and dated. Shop drawings 
labeled "REJECTED" will be returned to the Contractor for correction and re-
submittal with the required correction indicated on the shop drawing or 
listed on a "Shop Drawing Review sheet”.  

If submitted drawings or schedules show a departure or variation from the 
Contract Requirements which are in the interest of JAXPORT and to be so 
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SECTION II.: THE WORK (…CONTINUED) 

minor as not to involve a change in Contract Price or time for performance, 
JAXPORT may return the reviewed drawings without noting an exception.  

Re-submittals will be handled in the same manner as first submittals. On re-
submittals, the Contractor shall direct specific attention on the transmittal 
and on re-submitted shop drawings to revisions other than the corrections 
requested by the Project Manager on previous submissions. The Contractor 
shall make any corrections required by the Project Manager.  

The Project Manager and JAXPORT’S Engineer of Record will review a 
Submittal/re-submittal a maximum of two (2) times after which the cost of 
review will be borne by the Contractor at JAXPORT’S Project Manager and 
Engineer of Record’s standard hourly rate. No partial submittals will be 
reviewed. Submittals not complete will be returned to the Contractor, and 
will be considered "Rejected" until properly resubmitted.  

If catalog sheets or prints of manufacturers' standard drawings are 
submitted as Shop Drawings, any additional information or changes on such 
drawings shall be typewritten or lettered in ink.  

The minimum size for shop drawings shall be 11” X 17”. Each shop drawing 
shall be clear, thoroughly detailed and shall have listed on it all Contract 
Documents references, drawing number(s), specification section number(s) 
and the shop drawing numbers of related work. Shop drawings must be 
complete in every detail, including location of the Work. Materials, gauges, 
methods of fastening and spacing of fastenings, connections with other 
work, cutting, fitting, drilling and any and all other necessary information 
per standard trade practices or as required for any specific purpose shall be 
shown.  

Where professional calculations and/or certification of performance criteria 
of materials, systems, and or equipment are required, the Project Manager 
is entitled to rely upon the accuracy and completeness of such calculations 
and certifications submitted by the Contractor. Calculations, when required, 
shall be submitted in a neat, clear and easy format to follow.  

Contractor shall keep one set of Shop Drawings marked with Project 
Manager’s and/or Engineer of Record’s approval at the job site at all times. 

l. Shop Drawings and Samples. 
(1) The Contractor shall furnish all samples and shop drawings as 

required for approval by the Owner. Details, number of copies 
required, and format will be mutually agreed upon at the 
Preconstruction Conference. 

(2) Approval of shop drawings, samples, materials, substitutions, or 
equipment deviating in any dimension, fit, strength, finish, 
capacity, or other quality shall not relieve the Contractor from full 
compliance with the contract requirements, at its sole expense, 
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SECTION II.: THE WORK (…CONTINUED) 
 

unless such exceptions, deviations, dimensions, substitutions, etc. 
are specifically identified and marked for attention on the shop 
drawing submittals and signed by the Contractor at time of 
submission.  Approval of such specifically marked shop drawings 
shall permit the altered or substituted Work provided that any 
change in the contract price occasioned thereby is accomplished 
per Section III, “General Conditions”.  The Contractor shall bear 
full responsibility for coordinating proposed deviations, 
substitutions, dimensional changes and the like with all other 
affected trades, and for the full cost of any other subsequent 
modifications or changes to the Work necessitated thereby. 

(3) The Contractor and if applicable, the Subcontractor(s) shall 
thoroughly check, coordinate, stamp, sign and approve all shop 
drawings prior to submittal to the Owner for review.  If it appears 
to the Project Manager that such review, coordination, and 
approval has not been done or is not adequate, the shop 
drawings will be returned to the Contractor without action. The 
Contractor shall bear the sole responsibility for performance of 
Work or ordering requiring shop drawing approval, in advance of 
such approval.  

(4) THE CONTRACTOR SHALL BEAR THE SOLE RESPONSIBILITY FOR 
ANY DELAYS TO THE WORK OCCASIONED BY OR RESULTING 
FROM ITSELF OR ITS AGENTS, SUBCONTRACTORS, SUPPLIERS, 
OR EMPLOYEES' DELAY OR FAILURE TO FURNISH COMPLETE, 
CORRECT, COORDINATED SHOP DRAWINGS IN A TIMELY 
MANNER.  DELAYS INCURRED DUE TO REJECTION OF 
INCOMPLETE AND/OR NON-CONFORMING SHOP DRAWINGS 
SHALL BE SOLELY THE RESPONSIBILITY OF THE CONTRACTOR, 
AND NO ADDITIONAL CONTRACT COST OR TIME SHALL BE 
ALLOWED ON ACCOUNT OF SUCH DELAYS. 

m. The Owner will furnish such information as is available at the time of 
contract award as to control points, benchmarks, recent surveys, or 
soundings concerning the worksite, and adjacent facilities, utilities, or 
structures. The Contractor, not the Owner, shall be responsible for any and 
all verifications required, extensions of survey control for the Work, ancillary 
surveying, location of centerlines, baselines, additional benchmarks, and any 
other measurements necessary for construction or design purposes, as 
appropriate. 
Any markers or stakes set by the Owner or its representatives  for control, 
inspection, or reference purposes during construction shall be preserved and 
left intact and undisturbed by the Contractor, unless in the way of 
construction.  Prior to removal or relocation of any such marker by the 
Contractor, when necessary, the Contractor shall so inform the Owner's 
representative at the jobsite.  Any such markers negligently destroyed or 
disturbed by the Contractor shall be restored at his expense. 
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SECTION II.: THE WORK (…CONTINUED) 
 

2. Execution of the Work. 
a. General. The Contractor shall preserve and protect from damage all property 

along the line of work, or which is in the vicinity of, or is in any way affected 
by the Work, the removal or destruction of which is not called for by the 
plans.   This applies, but is not necessarily limited to public and private 
property, public and private utilities, trees, shrubs, signs, monuments, 
fences, guardrails, pipe and underground structures, wharves, railroads, 
bridges, roadways (except natural wear and tear resulting from legitimate 
use thereof by the Contractor etc.), and whenever such property is damaged 
due to the activities of the Contractor, it shall be immediately restored to a 
condition similar or equal to that existing before such damage or injury was 
done by the Contractor, and at his own expense, or he shall make good such 
damage or injury in a manner acceptable to the Owner.  In case of failure 
on the part of the Contractor to restore such property or to make good such 
damage or injury, the Owner may upon 48 hours' notice proceed to repair, 
rebuild or otherwise restore such property as may be deemed necessary, 
and the cost thereof will be deducted from any monies due or which may 
become due the Contractor under the contract. 

b. Superintendence.  The Contractor shall provide a qualified Superintendent 
on the Work throughout its progress, and shall specifically require that the 
Superintendent be present on the site at all times when any Work is being 
performed by itself or any of its subcontractors. Qualified Superintendent 
shall have a minimum of 10 years of construction experience, five of which 
are on similar projects in that capacity.  All communications given to the 
Superintendent shall be as binding as if given to the Contractor. Once 
assigned, the Contractor's Superintendent shall not be replaced without prior 
written notice to the Owner.  The Owner reserves the right to reject the 
assignment or reassignment of the Contractor's Superintendent.  The 
Superintendent shall have full authority to execute the orders or directions 
of the Project Manager and to obtain or supply promptly any materials, 
tools, equipment, labor, and incidentals which may be required. The 
Contractor must provide on-site supervision at all times when work is being 
done.  If, in the event that it is absolutely necessary for the Superintendent 
to be absent from the site, the Contractor shall notify the Project Manager, 
in writing, the assignment of the person on-site who will act in its place and 
be responsible for the project.  This person must be an employee of the 
Contractor. Such superintendence shall be furnished regardless of the 
amount of Work sublet. 

c. Design Engineering. Where design engineering is the responsibility of the 
Contractor, the Contractor must assure that the engineer who certifies the 
design is appropriately authorized to do so according to the regulations and 
laws of the local community and the State of Florida. 

d. The Contractor shall have a responsible person available reasonably near the 
worksite and "on-call" on a 24-hour basis, 7 days a week; in order that it 
may be contacted in emergencies and in cases where immediate action must 
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SECTION II.: THE WORK (…CONTINUED) 
 

be taken to maintain traffic or to handle any other problem that might arise.  
The designated individual shall have full authority to take actions necessary 
to resolve such situations as previously described.  For compliance with this 
requirement the furnishing of a local telephone number (non-toll) where 
such person can be directly reached will suffice. 

e. Except in the interest of safety or protection of persons, or the Work, or 
property at the site or adjacent thereto, and except as may otherwise be 
indicated in the “Special Conditions”, all Work at the site shall be performed 
during regular working hours, and Contractor shall not permit overtime Work 
or the performance of Work on Saturday, Sunday, or any legal holiday 
without Owner's consent given after prior written notice to Owner's Project 
Manager.  In general, all Work shall be performed during daylight hours.  
For special operations, night Work may be done if so authorized in writing.  
No night Work shall be performed unless adequate artificial lighting has 
been provided and has been approved by the Inspector. 

f. The Contractor shall not begin new items of Work to the prejudice of Work 
already started.  The Owner may require the Contractor to finish a section or 
area on which Work is in progress before Work is started on an unrelated or 
additional section or area, unless the Contractor can clearly  demonstrate  to  
the Project  Manager on a sound, rational, and convincing basis that its 
intended action is in the best interest of the Project. 

g. The Contractor shall at all times conduct the Work in such a manner and in 
such sequence as to insure the least practicable interference with traffic.  
The Contractor's vehicles and other equipment shall be operated in such a 
manner that they will not be a hazard or hindrance to the public.  Materials 
stored on the worksite shall be placed so as to cause as little obstruction as 
possible. 

h. The Contractor shall arrange his work and dispose of his materials so as not 
to interfere with the operations of other contractors engaged upon adjacent 
work, and to join his work to that of others in a proper manner in 
accordance with the spirit of the plans and specifications, and to perform his 
work in the proper sequence in relation to that of other contractors, all as 
may be directed by the Owner.  Each contractor will be held responsible 
directly to the Owner or any other contractor for any damage done by him, 
his agents, or his subcontractors to the work performed by another 
contractor.  The Owner shall not be liable for damages caused between 
contractors. 

i. The Contractor shall so conduct his operations and maintain the Work in 
such condition that adequate drainage will be in effect at all times.  Existing 
functioning storm sewers, gutters, ditches, and other run-off facilities shall 
not be unnecessarily obstructed. 

j. Heavy equipment shall not be operated close enough to new or previously 
existing structures to cause damage, disturbance or displacement. 

k. The Contractor shall provide qualified and acceptable personnel to organize, 
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schedule, manage, layout, and construct the Work as required by the 
contract documents and shall assure that all Project executives, 
superintendents, and foremen employed by it on this Project are competent, 
knowledgeable in the Work, conscientious, attentive to the Project, and 
reliable.  All workers must have sufficient skills and experience to properly 
perform the work assigned them.  Welder qualification records will be 
furnished by the Contractor at no cost to the Owner. All workers engaged on 
specialty work or detailed (highly skilled) work, or in any recognized trade 
shall have had sufficient experience in such work to perform it properly and 
satisfactorily and to operate the equipment involved, and shall make due 
and proper effort to execute the Work in the manner prescribed in the 
specifications, or the Owner may take appropriate action as prescribed 
below. 
The Contractor shall at all times maintain good discipline and order at the 
site.  Whenever the Project Manager has determined that any person 
employed by the Contractor is incompetent, unfaithful, malevolent, 
intemperate, disorderly or insubordinate, such person shall, upon notice to 
the Contractor's Superintendent, be promptly removed from the Work and 
shall not again be employed on it except with the written consent of the 
Project Manager.  Should the Contractor upon due notice fail to remove such 
person or persons, the Owner may withhold all monies which are or may 
become due to the Contractor, or may suspend the Work until such orders 
to remove said person or persons have been accomplished as set forth in 
Article 8(i).  The Contractor shall protect, defend, indemnify and hold the 
Owner, its agents, officials, and employees harmless from any and all claims, 
actions or suits arising from such removal, discharge, or suspension of 
unsuitable employees of the Contractor. 

l. The Contractor shall at all times keep the premises free from accumulation 
of waste materials and rubbish caused by the Work, and at the completion 
of the Work shall remove all rubbish, waste, salvage and surplus materials 
which resulted from the Work.  The Contractor shall also remove all tools, 
construction equipment and machinery and shall leave the Project "broom 
clean", unless otherwise specified.  All surplus and salvage material shall 
become the property of the Contractor unless otherwise specified in the 
contract documents. 

m. The Owner shall have the authority to suspend the Work wholly, or in part, 
for such period or periods as may be deemed necessary due to unsuitable 
weather or other conditions which are considered unfavorable for the 
prosecution of the Work; to accommodate actions, or for such time as is 
necessary due to the failure on the part of the Contractor to carry out orders 
given, or to comply with any or all provisions of the contract.  Such 
suspension shall be ordered in writing by the Project Manager giving the 
Contractor, in detail, the reasons for the suspension and under what 
circumstances or conditions the Work may be permitted to resume. 
Whenever the Work is suspended by the Owner for reasons other than the 
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fault of the Contractor, an extension of time for completion of the Work due 
to such suspension may be made as allowed for in other sections of this 
contract. 
Time extension shall be the Contractor's sole remedy unless otherwise 
agreed upon in writing prior to the commencement of work. 

n. The Contractor shall not suspend operations or remove equipment or 
materials necessary for the completion of the Work without the prior 
permission of the Owner. 

o. Cooperation with Port Operations. 
(1) The Contractor understands that the Work will be performed on, 

or in the near vicinity of an operating marine terminal. The 
Contractor acknowledges that ship schedules and terminal 
operations take precedence over the Contractor's activities.  
Contractor shall provide upon request, manpower and equipment 
loading schedule for the project. 

(2) The Owner will, insofar as possible, schedule berthing of ships, 
and general terminal operations, so as not to interfere with the 
Work of the Contractor.  The Owner will review the schedule 
presented by the Contractor at the Preconstruction Conference 
and advise the Contractor of any known conflicts that may exist 
with terminal operations. The Contractor shall adjust its schedule 
to avoid those conflicts and ensure that its activities will not 
interfere or cause interference with terminal operations, at no 
cost to the Owner. 

(3) Considering that ship schedules are not precise due to weather 
and delays at other ports, the Contractor will be notified a 
minimum of 24 hours prior to the expected arrival of a ship that 
will be berthed in, or affect the area of the Contractor's Work.  
The Contractor may be required to curtail its activities in the area 
affected to the satisfaction of the Project Manager until the 
construction site is available again at no cost to the Owner. 

(4) The Contractor's Superintendent, however, during the course of 
the Work, shall contact the Terminal Director designee by 
telephone or personal contact, twice each day (early morning and 
late afternoon) concerning ship traffic schedules and cargo 
handling activities so as to minimize Contractor's "downtime" and 
improve his scheduling efforts. 

(5) When the Work is stopped by the Authority for its convenience, or 
vessels are berthed in locations so as to impede the Contractor's 
Work, the total number of calendar days of delay shall be added 
to the time allowed for the completion of the Project which shall 
be the sole remedy available to the Contractor. 

(6) When it is necessary that a change or interruption be made in 
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terminal operations in order to carry out a construction operation, 
the Contractor shall submit a request with full details including a 
pre-approved schedule at least 72 hours prior to the time the 
change or interruption is required.  The Owner shall make all 
reasonable efforts to comply with the request of the Contractor.  
The Contractor shall not proceed with such Work until it has 
received written notice from the Owner to so proceed. 

p. Failure of Contractor to Maintain Satisfactory Progress. 
(1) Time is of the essence in this contract, and as delay in the 

prosecution of the Work will adversely impact the Owner's 
business, it is important that the Work be prosecuted to 
completion.  Moreover, the cost to the Owner for the 
administration of the contract, including engineering, inspection, 
and supervision, will be increased as the construction period is 
lengthened. 

(2) The Contractor may be declared delinquent because of 
unsatisfactory progress under this contract when the contract 
time allowed has not  been entirely consumed, but the 
Contractor's progress at any check period does not meet at least 
one of the following two tests: 

(a) The percentage of dollar value of completed Work with respect 
to the total amount of the contract is within 15 percentage 
points of the percentage of contract time elapsed. 

(b) The percentage of dollar value of completed Work is within 15 
percentage points of the dollar value which should have been 
performed according to the Contractor's own progress schedule 
previously approved by the Owner. 

(3) The Contractor will be declared delinquent because of 
unsatisfactory progress under this contract should either of the 
following circumstances occur: 

(a) The contract time allowed has been consumed and the Work has 
not been completed. 

(b) The contract time allowed has not been entirely consumed, but 
the Contractor’s progress at any check period does not meet 
either of the two tests described under Sub-article (2) above. 

(4) A Contractor determined delinquent will be disqualified from 
further bidding by the Manager of Procurement and also will not 
be approved as a subcontractor so long as the delinquency status 
exists.  Also, any individual, firm, partnership or corporation 
affiliated with a delinquent Contractor to the extent that it is 
dependent upon the delinquent Contractor for either personnel, 
equipment, or finances shall likewise be disqualified.  The Owner 
additionally reserves all rights and options pertaining to available 
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legal remedies for such delinquency.  A Contractor disqualified 
under the requirements of this Article will be removed from a 
delinquent status upon receipt of satisfactory evidence by the 
Owner’s Project Manager and approval of Procurement that its 
progress is no longer delinquent, provided the contract time has 
not lapsed. 

(5) The principal progress verification will occur monthly and will 
generally coincide with receipt by the Owner's Project Manager of 
the Contractor's monthly Application for Payment and Work 
Progress Schedule. 

(6) Preliminary notices of delinquency will be sent to the Contractor 
by facsimile mail immediately thereafter, and confirmed by 
certified mail.   
The Contractor, once given such a preliminary notice of 
delinquency, will not be finally declared delinquent until a period 
of 10 calendar days after the preliminary notice has elapsed.  
During this 10-day period, the affected Contractor may request an 
extension of time or present other considerations that would 
affect its delinquency to which it feels it is entitled.  Final 
notification of delinquency will be made by certified mail after the 
expiration of this 10-day period provided no extensions of time or 
other considerations are deemed proper by the Owner, and 
provided the delinquency status has not been corrected.  
Contractor shall provide an acceptable recovery schedule to 
Owner for approval. 
Owner's failure to terminate for delinquency shall not serve as a 
waiver by the Owner. 

(7) The Owner may grant extensions of time during the prosecution 
of the Work, as allowed under the contract provisions regardless 
of the Contractor's delinquency status.  The contract will be 
considered complete when all Work has been completed and 
accepted by the Owner, and final payment has been issued to the 
Contractor. 

3. Substantial Completion 
The Substantial Completion, as defined in the "Definitions" of Section I.1. g, will 
be initiated in writing by the Contractor and/or the Owner for the purpose of 
making available the stated Work, or a specified part thereof, for its intended use.  
The Owner and the Contractor will conduct an inspection of the stated Work for 
compliance with the contract documents.  The Owner will have prepared a written 
Punch List of all items and/or the deficiencies for the Work covered by the 
Certificate of Substantial Completion.  The Punch List shall become a part of the 
Certificate of Substantial Completion and must be completed prior to final 
acceptance of the Work.  If the Owner agrees that the Work is ready for 
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occupancy, a Certificate of Substantial Completion will be prepared by the Owner 
on the form included in the contract documents.  The Statement shall be 
completed in its entirety and shall be signed by the Engineer, Contractor, Tenant 
and Owner, where applicable.  Final payment and any retainage may be withheld 
until completion of the Punch List items by the Contractor, and accepted by the 
Owner.  The Owner may supplement the Punch List at any time based on the 
disclosure of defective or incomplete work. 

4. Tests and Inspections 
a. Except as specifically stated in writing by the Owner, the Contractor shall 

establish and conduct its own quality testing program for materials and 
other Work performed thereon under this contract.  Testing may include but 
not be limited to soils, aggregates, compaction, masonry, concrete, asphalt, 
painting, metals, pressure tests, welding, coatings, insulation, water quality, 
electrical circuitry, machinery, equipment or other applicable items. The 
Contractor shall, prior to the Preconstruction Conference, furnish to the 
Owner a listing or schedule of testing it proposes to conduct for 
informational purposes.  Results of such tests as performed by the 
Contractor shall be furnished to the Owner within 48 hours of such testing, 
for information.  No separate payment will be made by the Owner for any 
testing accomplished by the Contractor but the cost thereof will be 
considered as included in the overall contract price for the related items of 
Work. 

b.  The Owner may employ, at its expense, an independent testing laboratory 
for the purpose of performing such tests as may be deemed necessary by 
the Owner. 
If any Work or materials are found to be deficient as a result of such tests, 
the Contractor shall promptly correct same, or replace, in accordance with 
the specifications, and it may be required to revise and upgrade both 
construction and quality control procedures. If the Owner deems it 
necessary that additional testing shall be made of such correction or 
replacement, the Contractor shall pay the costs thereof. 

c.  The Owner reserves the right to inspect any and all parts of the Work 
underway for conformance with the contract requirements.  The making of 
tests by the Contractor, regardless of their indication, shall not relieve the 
Contractor of sole responsibility for Work that is defective or not in 
accordance with the requirements of the contract. 

d. Should the cost of remediation of deficient work be commercially wasteful, 
the Owner at its sole option may retain the nonconforming work for no cost 
to the Owner for that work. 

5. Time 

a. All time limits stated in the contract documents shall be consecutive calendar 

R/10/13 Jacksonville Port Authority Page No.: GC-17 
MC-1523E GENERAL CONDITIONS 



SECTION II.: THE WORK (…CONTINUED) 
 

days unless otherwise stated. 

b. The contract completion time shall be as shown in the “Special Conditions”.  
Timely completion is an essential element of this contract.  Prevailing 
conditions of weather and environment at the worksite and the Owner's 
continuing port operations in the vicinity have been taken into account in 
establishing the contract time allowed for the Work. 

c. The Notice to Proceed will not be given until after receipt of evidence of 
insurance (in the manner specified) and contract bonds, and following the 
Preconstruction Conference. If the Preconstruction Conference is waived by 
the Owner, the Notice to Proceed will be issued immediately upon receipt of 
the required bonds and certificates by the Owner. 

6. Warranties and Guarantees. 
 
a. The Contractor shall correct any Work that fails to conform to the 

requirements of the contract documents where such failure to conform 
appears during the progress of the Work, and shall remedy any defects due 
to faulty materials, equipment or workmanship which appears within the 
warranty period. The Warranty Period is as specified in the “Special 
Conditions”, unless the Technical Specifications require a longer warranty 
period for all or portions of the Work. The provisions of this condition apply 
to work done by subcontractors, as well as to work done by direct employees 
of the Contractor.  The Contractor shall insure that its 
subcontractors/suppliers are bound by this requirement. 

 
b. The Contractor shall furnish all written warranties/guarantees for any 

materials or equipment, which are required under this contract, or 
separately warranted by the manufacturers.  Final payment shall be withheld 
from the Contractor until all warranty documents have been furnished to the 
Owner.  All warranties shall be issued consistent with the requirements of 
these contract documents. 
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GENERAL CONDITIONS 

SECTION III.:  CHANGES AND DISPUTES 

1. Changed Conditions. 
The Contractor shall promptly and before such conditions are disturbed, notify the 
Owner in writing of:  a) subsurface or latent physical conditions at the site 
differing materially from those indicated in the contract documents, b) previously 
unknown physical conditions at the site of an unusual nature, differing materially 
from those ordinarily encountered and generally recognized as inherent in Work of 
the character provided for in this contract, or c) underground utilities or other 
obstructions not shown on the plans or reasonably expected to exist in the way of 
the Work at such location(s).   
Notification shall be within 5 calendar days of discovery by the contractor.  The 
Owner shall promptly investigate the conditions, and if it finds that such conditions 
do so materially differ and cause an increase or decrease in the Contractor's cost 
of, or the time required for performance of this contract, an equitable adjustment 
may be made, and the contract modified in writing accordingly by Change Order.  
Any claim by the Contractor for adjustment under this clause shall not be allowed 
unless timely notification has been made by the Contractor, or unless the Owner 
has granted a further period of time for determination of the extent of delay, 
magnitude of changed conditions, or determination of corrective action required. 

2. Changes in the Work. 

a. Change Orders - General.  JAXPORT does not anticipate the issuance of 
Change Orders to the contract.  The Contractor should not anticipate 
Change Orders; nor view any Change Orders that should occur as the 
opportunity for windfall profit.  The Owner may authorize changes in the 
work consisting of additions, deletions or modifications to scope or schedule 
and the contract price or time (or both) being adjusted accordingly.  All such 
changes in the Work shall be authorized by a written Change Order which 
shall document the change and specify any contract modifications such as 
price or schedule.  No changes to the Work are authorized until the 
Contractor and the Owner have executed a formal Change Order.  Verbal 
instructions do not constitute a Change Order. 
(1) Either the Owner or the Contractor may initiate a Change Order 

request.  In either event, the Contractor shall promptly prepare and 
submit to the Owner a detailed justification for the Change Order 
request (when initiated by the Contractor) and a detailed quotation for 
the changed work, both time and money.  The detailed quotation shall 
be complete and definitive as to the true costs of the changed work.  
The Owner will also require a complete breakdown of all costs that will 
be experienced by Contractor and all sub-tier contractors.  Single line 
statements are not acceptable.  The breakdown of costs may include, 
but are not limited to: 
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• Labor Hours (broken down by craft) 
• Materials (broken down by units) 
• Equipment (broken down by units) 
• Transportation (specify) 
• Supervision (specify) 
• Taxes (specify) 
• Permits (specify) 
• Insurance and Bonding (specify) 
• Mobilization (show detail of cost) 
• Demobilization (show detail of cost) 
• Any other information requested by the Owner 
• Mark-up for Profit and Overhead (see Section III 2.a.2.) 

The breakdown of time shall include a thorough justification for any 
extension of the contract completion date which may include a time 
impact analysis, if requested by the Owner.  Only those items of Work 
that directly affect the “critical path” of the Project will be considered 
for time extension. 
Additional equipment costs on change orders: For any machinery or 
special equipment (other than Small tools), including fuel and 
lubricant, the Contractor will receive 80% of the “Rental Rate 
Equipment Watch or an amount less than” for the actual time that 
such equipment is in operation on the work, and 50% of the “Rental 
Rate Equipment Watch or an amount less than” for the time the 
equipment is directed to standby and remain on the project site, to be 
calculated as indicated below. The equipment rates will be based on 
the latest edition (as of the date the work to be performed begins) of 
the “Rental Rate Equipment Watch for Construction Equipment” or 
the “Rental Rate Equipment Watch for Older Construction Equipment 
or an amount less than,” whichever is applicable, as published by 
Equipment Watch, Penton Media, Inc. (version current at the time of 
bid), using all instructions and adjustments contained therein and as 
modified below. On all projects, the Engineer will adjust the rates 
using regional adjustments and Rate Adjustment Tables according to 
the instructions in the Equipment Watch. 
Allowable Equipment Rates will be established as set out below: 
(I) Allowable Hourly Equipment Rate = Monthly Rate/176 x 
Adjustment Factors x 80% or an amount less than. 
(II) Allowable Hourly Operating Cost = Hourly Operating Cost x 80% 
or an amount less than. 
(III) Allowable Rate per Hour = Allowable Hourly Equipment Rate x 
80% + Allowable Hourly Operating Cost or an amount less than. 
(IV) Standby Rate = Allowable Hourly Equipment Rate x 40% or an 
amount less than. 
The Monthly Rate is The Basic Machine Rate plus Any Attachments or 
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an amount less than.  
Standby rates will apply when equipment is not in operation and is 
directed by the Engineer to standby at the project site when needed 
again to complete work and the cost of moving the equipment will 
exceed the accumulated standby cost. Standby rates will not apply on 
any day the equipment operates for eight or more hours. Standby 
payment will be limited to only that number of hours which, when 
added to the operating time for that day equals eight hours. Standby 
payment will not be made on days that are not normally considered 
work days on the project. 
Jaxport will allow for the cost of transporting the equipment to and 
from the location at which it will be used. If the equipment requires 
assembly or disassembly for transport, Jaxport will pay for the time to 
perform this work at the rate for standby equipment or an amount 
less than. 
Equipment may include vehicles utilized only by Labor, as defined 
above. 

(2) The percentage mark-up for those items listed in Section III, 
Paragraph 2.a.1. shall be limited to 15 percent.  All subcontract costs 
will be limited to 5 percent mark-up per tier, with a maximum of 10% 
regardless of the number of tiers. 

(3) All submissions of costs shall be in a form that is acceptable for 
verification by the Owner.  Vendor quotations or Purchase Orders 
shall support material costs.  Labor and supervision costs shall be 
supported by typical certified payroll documents. Equipment costs 
must be within the norm of published equipment rental rates for the 
Jacksonville area. 

(4) The pricing of Change Orders shall be determined in one of three 
ways: 

(a) For changes in Work for which unit prices were already 
established in the contract, the established unit prices shall also 
apply to work performed under the Change Order. Established 
contract unit prices are all inclusive of costs, overhead and profit 
and shall not incur any additional mark-up. 

(b) Force Account:  Upon written directive of the Owner, the 
Contractor shall perform the work utilizing the “time and 
materials” method of pricing, under which all costs are auditable 
and payment to the Contractor will be limited to those actual 
expenses, plus the mark-ups allowed in Section III. 2.a. (2).  
The Change Order will be limited to an estimated cost not-to-
exceed amount for fiscal control. Should this amount be reached 
due to unforeseen conditions, an additional Change Order will be 
sought. 
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(c) By agreement of both parties of a lump sum amount for the 
change to the contract.  Determination of the lump sum amount 
will require submission of a breakdown of costs as detailed in 
Section III.2.a.(1) and mark-ups applied from Section III. 
2.a.(2), and any other information reasonably requested by 
Owner. 

b. Change Order Form.  All Change Orders shall be executed on the form 
approved by JAXPORT. Execution of a Change Order resolves all issues of 
time and compensation.  No other method of reservation of rights shall be 
recognized. 

c. The Contractor shall keep and present in such form as the Owner may 
direct, a correct and current account of all direct costs of the Work 
performed.  All documentation shall be maintained according to generally 
accepted accounting practices (GAAP), in such form and detail as to be 
audited for accuracy and content.  JAXPORT’S Project Manager shall 
periodically check and certify the costs.  Payments shall be made to the 
Contractor based upon the certified costs of the Contractor, with mark-ups, 
as set forth in Section III.2.a.(2). 

d. Bond Liability.  Any changes made in the specifications for the work by 
Change Order (whether such changes increase or decrease the amount 
thereof) or any change in the manner or time of payments made to the 
Contractor, or any change in the contract completion date occasioned by 
changed Work shall not, in any way, annul, release or affect the liability on 
the bond provided by the Contractor.  The Contractor is solely responsible 
for notification of Surety of any Surety changes. 
Notwithstanding the foregoing, it is understood and agreed that the Owner 
may, at any time, issue written instructions to the Contractor requiring 
changes within the scope of the work or schedule that are consistent with 
the general intent of the contract documents, at no extra cost to the Owner. 

3. Claims. 
(a) Claims for Extra Work.  If the Contractor considers that any written 

instructions, acts, or omissions of the Owner or any of the Owner's agents, 
employees, consultants, contractors, subcontractors or suppliers have 
caused or will cause the Contractor to incur extra costs or time not included 
in the contract documents, the Contractor shall give written notice to Owner 
of such claim within 5 calendar days after the initial date of such acts, 
omissions, instructions or occurrence, and shall not proceed with the Work 
until receipt of the Owner's written directive to do so.  Upon receipt of such 
a directive, the Contractor shall proceed in accordance therewith even 
though agreement may not have been reached as to whether said 
instructions require work that is within or outside of the scope of the 
contract documents or, if outside, the amount of the equitable price or time 
adjustment to which the Contractor is entitled for the performance thereof.  
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No claim for such extra costs or time shall be allowable in the absence of the 
written directive of the Owner and the timely written notice by the 
Contractor.  In the absence of either or both, the Contractor's claim for extra 
costs or time on account thereof shall be deemed to have been waived. 

(b)   Claims for Damages.  Should the Contractor suffer injury or damage to any 
other party because of any act or omission of the other party or of any of its 
employees, agents, or others for whose acts it is legally liable, claim shall be 
made in writing to the Owner within 5 calendar days after the first 
observance of such injury or damage. 
(1) Should the "no damages for delay" clause not be enforced by the 

court, the Contractor waives any claim for extended home office 
overhead that may result from any delay on the project. 

(2) The Contractor specifically waives any right to seek attorney's fees and 
construction claim preparation costs from the Owner. 

(3)  The Contractor shall not present nor recover on any claim from the 
Owner based on any formula(s), hypothetical or statistical 
methodologies used in damage computation. The Contractor may only 
recover if it can provide documented pay records specifically indicating 
any alleged damage, loss, or cost.   

4. Completion of Work by Owner 
Upon declaration of default, the Owner shall have full power and authority to 
appropriate and/or use any or all materials and equipment on the site which are 
suitable and acceptable, and may enter into an agreement with others for the 
completion of the Work under the contract, or may use other methods which in 
the opinion of the Project Manager are required for the completion of the Work in 
an acceptable manner.  All costs and charges incurred by the Owner because of 
the Contractor's default, including the costs of completing the Work under the 
contract, shall be charged against the Contractor and its Surety.  In case the 
expense so incurred by the Owner is less than the sum which would have been 
payable under the contract if it had been completed by the defaulting Contractor, 
the defaulting Contractor shall be entitled to receive the difference. 
Owner reserves their right to supplement, with additional workers and equipment, 
the Contractor’s forces if Contractor is not reasonably projected to complete the 
project in a safe and timely manner.  Owner shall give the Contractor 10 day’s 
written notice of its intent to utilize supplemental forces.   The Contractor shall 
have the primary responsibility to coordinate all work on the project and shall fully 
cooperate with all other forces. 
In case the expense incurred by the Owner pursuant to this Section exceeds the 
sum which would otherwise have been payable under the contract, then the 
Contractor and its Surety shall be liable and shall pay the Owner the amount of 
the excess. 
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If, after the 10-day default notification period, and prior to any action by the 
Owner to otherwise complete the Work under the contract, the Contractor should 
convincingly establish its intent and ability to prosecute the Work in accordance 
with the Owner's requirements, the Owner may elect to permit the Contractor to 
resume the Work in which case any costs to the Owner incurred by the delay or 
from any reason attributable to the delay will be reimbursed by the Contractor or 
Surety. 

5. Default and Termination 

a. If the Contractor fails to begin the Work under the contract promptly upon 
receipt of the Notice to Proceed, or fails to perform the Work with 
experienced and effective supervision, sufficient workers, sufficient 
equipment, or sufficient materials to assure the prompt completion of the 
contract (i.e., the Contractor is declared delinquent), or performs the Work 
unsuitably, or neglects or refuses to remove materials or to perform anew 
such Work as may be rejected as unacceptable  and unsuitable, or 
discontinues the prosecution of the Work, or fails to resume Work which has 
been discontinued, or becomes insolvent or is declared bankrupt, or files for 
reorganization under the bankruptcy code, or commits any act of bankruptcy 
or insolvency, either voluntarily or involuntarily, or allows any final judgment 
to stand against them unsatisfied for a period of 10 calendar days, or makes 
an assignment for the benefit of creditors, or fails to comply with contract 
requirements regarding minimum wage payments, E.E.O. or DBE 
requirements, or for any other cause whatsoever fails to carry on the Work 
in an acceptable manner, or if the Surety executing the bond for any 
reasonable cause becomes unsatisfactory in the opinion of the Owner, the 
Owner will give notice in writing to the Contractor and its Surety of such 
delay, neglect, delinquency or default. 

b. If the Contractor, within a period of 10 calendar days after written notice of 
default from the Owner delivered to the Contractor's representative on the 
jobsite, or by facsimile transmission and confirmed by certified mail, does 
not proceed to correct the conditions of which complaint is made, the Owner 
shall, upon written notification from its Project Manager of such delay, 
neglect, or default and the Contractor's failure to correct such conditions, 
have full power and authority without breaching the contract to take the 
prosecution of the Work out of the hands of the Contractor and to declare 
the contract in default and make demands upon the Surety consistent with 
the rights set forth in the Performance Bond attached herein. 

c. The Owner may, after written notice to the Contractor, terminate the 
contract or a portion thereof for just cause such as default or for other 
reasons which are determined to be in the interest of the Owner.  Such 
reasons for termination may include but are not necessarily limited to 
national defense or national emergency which creates a serious shortage of 
materials, orders from duly constituted authorities relating to energy 
conservation, and restraining order or injunctions obtained by third-party 
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citizen action  resulting  from  national or local environmental protection 
laws or where the issuance of such order or injunction is primarily caused by 
acts or omissions of persons or agencies other than the Contractor and 
unacceptable interference with Operations. 

d. When a contract or any portion thereof is terminated before completion of 
all items of Work in the contract, payment will be made for the actual 
number of units or items of Work completed at the contract unit price, or as 
mutually agreed for items of Work partially completed or not started.  No 
claim for loss of anticipated profits shall be allowed and are specifically 
waived by Contractor. 

e. Reimbursement for mobilization expenses (when not otherwise included in 
the contract) including moving equipment to the job will be considered 
where the volume of Work completed is too small to compensate the 
Contractor for these expenses under the contract unit prices; the intent 
being that an equitable settlement will be made with the Contractor. 

f. Acceptable materials procured by the Contractor for the Work that have 
been inspected, tested, and approved by the Owner, and that are not 
incorporated in the Work may be purchased from the Contractor at actual 
cost as shown by receipted bills and actual cost records at such points of 
delivery as may be designated by the Project Manager. 

g. Termination of a contract or a portion thereof under the provisions of this 
sub-article shall not relieve the Contractor of its responsibilities for the 
completed portion, nor shall it relieve its Surety of its obligation for and 
concerning any claims arising out of the Work performed. 

h. JAXPORT shall have the absolute right to terminate in whole or part the 
Contract, with or without cause, at any time after Award upon written 
notification of such termination. 
In the event of termination for convenience, JAXPORT will pay the Company 
for all disbursements and expenses that the Company has incurred, or those 
for which it becomes obligated prior to receiving JAXPORT's notice of 
termination. JAXPORT will also pay the Company costs incurred less the 
reasonable resale value, of materials or equipment that the Company has 
already ordered, obtained or fabricated in connection with the Contract. 
Upon receipt of such notice of termination, the Company shall stop the 
performance of the Work hereunder except as may be necessary to carry 
out such termination and take any other action toward termination of the 
Work that JAXPORT may reasonably request, including all reasonable efforts 
to provide for a prompt and efficient transition as directed by JAXPORT. 
JAXPORT will have no liability to the Company for any cause whatsoever 
arising out of, or in connection with, termination including, but not limited 
to, lost profits, lost opportunities, resulting change in business condition, 
except as expressly stated within these Contract Documents. 
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6. Delays and Extensions of Time 
In the event that the Contractor, in the performance of the Work, encounters 
inefficiencies, disruptions, or delays as a result of the partial suspension or 
resequencing of work thereof, or incidental interference therewith by the Owner or 
its other contractors, or as a result of other unforeseeable causes beyond the 
control and without fault or negligence of the Contractor such as, but not limited 
to, Acts of God, fire, flood, war, governmental priority controls, railcar shortages, 
general strikes, and labor work stoppages, the  Contractor  shall notify the Owner 
in writing within  5 calendar days of the commencement of the delay that he 
intends to  request  additional  time for contract completion.  Such requests for 
additional time shall be decided by the Owner within 5 working days of receipt of 
notification and if a time extension is approved, it shall be authorized by Change 
Order. In the event of a continuing delay having a single cause, notification as 
above is required, however, a determination by the Owner as to time extension 
allowed will not be made until the Contractor has submitted complete facts as to 
the reason and total extent of the delay, including such documentation as may be 
reasonably required by the Owner.  No time extension shall be granted for delays 
occurring more than 5 calendar days before written notification is made to the 
Owner, and no time extension shall be granted for any delay caused or occasioned 
by fault, negligence, omission, or failure to timely prosecute the Work, including 
procurement delays on the part of the Contractor, its agents, suppliers, 
employees, or subcontractors.  The Contractor shall also take immediate action 
upon incurring such delay to minimize the effects of that delay.  The allowability 
and length of any such time extension shall be determined in writing.  In making 
that determination, no extension of time will be allowed the Contractor for delays 
encountered in one or more phases of the Work that can be overcome by 
reasonable readjustments of the Contractor's planned progress on other phases of 
the Work. Only critical path delays will be recognized for an extension of time.  All 
requests for an equitable time extension shall be accompanied with a time impact 
analysis. 

a. Time extensions may also be allowed on the same terms and conditions as 
set forth above, in the event that the Contractor over the course of the Work 
encounters unusually adverse weather in excess of the norm for the locality.  
The Contractor expressly agrees that in undertaking to complete the Work 
within the time specified, it has made allowance for all hindrances including 
adverse weather and delays which might normally be expected to occur in 
performing the Work.  No claims shall be made for money by the Contractor 
for such hindrances and delays. 

b. The Contractor's sole and exclusive remedy for delays and inefficiencies as 
described herein shall be an equitable extension of time.  The Contractor 
shall not be entitled to any additional compensation or payment for extra 
costs or damages incurred by them due to hindrances of, or delays to, the 
progress of the Work.  Any claim related to delay shall be in writing and 
include a time impact analysis. 

c. No extensions of time will be granted due to Contractor's failure to protect 
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the site, materials, or working conditions from adverse weather conditions 
including, but not limited to site drainage, storage, and temporary 
enclosures as needed. 

d. No extensions of time will be granted due to Contractor's failure to diligently 
prosecute the contract, including, but not limited to, procurement delays. 

e. Under no circumstances shall any claim for additional costs be accepted 
based upon a hypothetical formula, Means or other estimated costs.  All 
claims shall be presented utilizing discrete data evidencing direct costs to 
project. 

f. Contractor waives any claims for attorney fees and claims consultant costs. 

7. Disputes 
Except as otherwise provided in this contract, any dispute concerning a question 
of fact arising under this contract which is not disposed of by agreement with the 
Project Manager shall be decided by appeal to the Chief Executive Officer of 
JAXPORT.  The Chief Executive Officer shall, within 30 days of receipt of the 
written appeal, reduce its decision to writing, and mail or otherwise deliver a copy 
to the Contractor.  The 30-day period may be extended in 30-day increments by 
written order of the Executive Director, or its designee, when and if it determines 
that additional studies or investigations are necessary to render a decision.  This 
decision shall be final and conclusive, unless within 30 days after receipt thereof 
by the Contractor, the Contractor mails or otherwise delivers to the Chief 
Executive Officer a written appeal addressed to the Chairman of JAXPORT. In 
connection with the appeal proceeding under this clause, the Contractor shall be 
given an opportunity to be heard and to offer supportive evidence to its appeal.  
Pending final decision on the dispute should the project be ongoing, the 
Contractor shall proceed diligently with the performance of the contract in 
accordance with the Chief Executive Officer’s decision. The decision on the appeal 
shall be rendered by JAXPORT's Governing Body and shall be final and conclusive 
unless determined by subsequent judicial review to have been fraudulent, 
capricious, so grossly erroneous as to imply bad faith, or not supported by any 
substantial evidence. 
Compliance with this process shall be a condition precedent before any litigation 
can be brought to appeal any decision. 

8. Recovery Rights, Subsequent to Final Payment 
The Owner reserves the right should an error be discovered in the partial or final 
Applications for Payment, or should proof of defective Work or materials used by 
or on the part of the Contractor be discovered after the final payment has been 
made to claim and recover from the Contractor or its Surety, or both, by process 
of law, such sums as may be sufficient to correct the error or make good the 
defects, errors, or omissions in the Work and materials. 
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All records pertaining to the Project shall be retained by the Contractor for a 
period of three years from the date of final acceptance of the Project, unless 
additional time for retention is requested in writing by the Owner.  Upon request, 
all such records shall be made available to the Owner or its representative. For the 
purpose of this Section, records shall include all books of account, supporting 
documents, both paper and electronic, and papers deemed necessary by the 
Owner to assure compliance with the contract provisions, photographs, videos, 
video tapes and project pictures stored electronically.  Contractor shall reasonably 
cooperate with the Owner in obtaining and reviewing all documentation herein. 
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SECTION IV.:  ADMINISTRATIVE 

1. "As-built” Drawings and Equipment Manuals 

a. At the completion of the Work under this contract, the Contractor shall 
prepare and deliver to the Owner one complete set of the construction 
drawings indicating As-built conditions.  Final As-built drawings submissions 
shall consist of: 
(1) Adobe Acrobat format (.pdf) – 1 complete set 
(2) AutoCAD Map 3D 2014 format (.dwg) to include external references  

Final payment shall be withheld from the Contractor until acceptable "As-
built" drawings are furnished to the Owner. 

b. The Contractor shall furnish a complete set of operations and maintenance 
instructions together with the repair parts lists for all mechanical and 
electrical equipment.  Those instructions shall be prepared and published by 
the manufacturer, and shall be delivered to the Owner prior to the final 
inspection.  Final payment shall be withheld from the Contractor until such 
documents are furnished to the Owner. 

2. Conferences 

a. Unless waived by agreement of both parties, a Preconstruction Conference 
will be held at a mutually convenient time as soon as is practicable following 
award of this contract; normally, within 21 calendar days thereafter. The 
Preconstruction Conference shall be attended by responsible representatives 
of the Owner, and the Contractor and its subcontractors.  The Contractor, its 
subcontractors and its suppliers are expected to be fully familiar with the 
contract documents and specific Project requirements by the time set for the 
Preconstruction Conference and the Owner may reasonably presume such 
notwithstanding paragraph “c” of the “Contract Documents” Section I of 
these General Conditions.  The Contractor shall then present for discussion 
at the meeting any questions, concerns, discrepancies, need for clarifications 
and any other significant issues which may in any manner affect the project 
schedule or its performance of the Work for these issues discussed after the 
award of contract. Written clarifications and/or interpretations of the 
contract documents shall be furnished to the Contractor without 
unreasonable delay. Written "Minutes" of the Preconstruction Conference will 
be prepared by the Owner, with copies provided to all attendees and which 
the "Minutes" shall be retained. 
The Contractor shall deliver to the Owner at the Preconstruction Conference 
the specified copies of: 

• Schedule of Values (where applicable). 
• Quality control program. 
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• List of project subcontractors. 
• List of Contractor's project management team with 

telephone numbers. 
• Identification of major suppliers and/or manufacturers to 

be used on the project. 
• Schedule for, and listing of, shop drawing submittals. 
• Other documents as may be required elsewhere in these 

specifications. 

b. The Contractor or Owner may request conferences for other useful purposes 
at convenient times throughout the contract period.  Representatives of all 
concerned parties shall receive reasonable notice of any such meeting. 

3. Payments 
Unless otherwise specified in the section of "Special Conditions" and upon receipt 
of the Contractor's Application for Payment (Forms AFP-1 and AFP-2), payment for 
this Work will be made as follows: 

a. Payment will be made once each month in the amount of 90 percent of the 
value of completed Work, based on contract prices of labor and materials 
incorporated in the Work and of materials suitably stored at the site thereof 
for incorporation in the Work, as estimated or approved by the Owner's 
representative less the aggregate of previous payments.  When said value 
reaches 50 percent of the total contract amount, the Project Manager will 
reduce the percentage rate of retainage to 5 percent for work performed 
thereafter.  At such time as the Work is substantially complete and is 
available for beneficial use/occupancy, the Project Manager may, at its 
discretion, release the retainage, except that a sufficient amount may be 
withheld to cover the cost of any claims by the Owner, incomplete items, 
until final settlement of the contract.   Final payment, including retainage will 
be made after closeout of the Work has been satisfactorily completed and all 
requirements of the contract documents have been fulfilled. 

b. The Contractor shall submit to the Project Manager a proposed Schedule of 
Values of the various portions of the Work, including line item quantities 
aggregating to the total contract sum, and prior to the Preconstruction 
Conference.  This schedule, when approved by the Project Manager, shall be 
used as a basis for the Contractor's application for payments.  The 
Contractor shall update this schedule each time a Change Order affecting 
the contract total price is approved.  The contract price will be adjusted to 
provide payment for the actual quantities of unit price items as they are 
completed and accepted.  The following items are required with each AFP: 

(1) Form AFP-1 Application for Payment 
(2) Form AFP-2 Schedule of Values 
(3) Progress Schedule 
(4) DBE Form 5 
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(5) Narrative Report that addresses: 
Work Performed 
Work Planned 
Problems 
Open Issues 

(6) Photographs (See Section SC, Item 11 for detailed requirements.) 

c. Payments may be withheld for failure of the Contractor to comply with the 
provisions of the contract documents, including  but  not  limited  to: 

(1) Defective work not remedied. 
(2) Failure of the Contractor to make payments properly to 

subcontractors or for labor, materials, or equipment. 
(3) Any delay or damage to another Contractor, upon certification by 

injured Contractor, of the cause and amount of any said damage. 
(4) Unsatisfactory prosecution of the Work by the Contractor. 

Payments may also be withheld if claims have been filed or there is 
reasonable evidence indicating the probable filing thereof, or if Contractor's 
Surety for this Project so requests in writing. 
Withholding of payments is a remedy in addition to all other remedies 
available to the Owner.  Where pursuant to condition (2) of this paragraph, 
a contractor certifies to the Owner the necessity to withhold progress 
payments to another contractor, the certifying contractor shall defend, 
indemnify, and hold harmless the Owner from any and all claims or suits 
arising from such action, which is discretionary with the Owner. 

d. Whenever Mobilization and Demobilization are a part of the bid items, 
Mobilization will account for and be paid out at sixty percent (60%) and 
Demobilization will account for and be paid out at forty percent (40%). 

e. Whenever any change or combination of changes in the Work results in an 
increase or decrease in the original estimated contract quantities, and the 
Work added or eliminated is of the same general character as that shown on 
the original plans, the Contractor shall accept payment in full at the original 
contract unit prices for the actual quantities of work done, and no allowance 
will be made for any loss of anticipated profits because of increases or 
decreases in quantities provided, however, that any increased or decreased 
work covered by a Change Order shall be paid for as stipulated therein. 

f. Final payment shall not be made until the Contractor has delivered to the 
Owner any required submittals, the Certificate of Substantial Completion 
(Form SUBCOM); Contractors Affidavit to Owner (Form FCC); Consent of 
Surety to Final Payment (Form CONSUR), including valid Power of Attorney, 
and DBE Form 5. 

g. No payment by the Owner shall be construed to be acceptance of defective 
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Work or improper materials. Contractor warrants and guarantees that title to 
all work, materials, and equipment covered by any Application for Payment, 
whether incorporated into the Project or not will pass to the Owner at time 
of final payment, free and clear of all liens, claims, security interests and 
encumbrances. 

h. Payments will be made within 20 business days after receipt of Contractor's 
properly documented invoice(s), unless returned for correction of invoice(s), 
or submission of additional substantiation. 

i. The acceptance of final payment shall constitute a waiver of all claims by the 
Contractor except those specifically preserved according to the provisions of 
these contract documents. 

j. The Owner may at any time have access to the Contractor's records for the 
purpose of auditing the financial and contractual performance of the 
Contractor.  The Owner may obtain copies of all financial and scheduling 
computer disks at any time from the Contractor, and shall have reasonable 
access to all other documents throughout the duration of the project and for 
three (3) years following substantial completion except those that would be 
privileged under Florida law.  The Owner may audit the financial records of 
the Contractor at any reasonable time, at its own expense. 

4. Progress Schedule 
The Contractor shall prepare for the Owner's approval a progress schedule for the 
Project showing the dates for the starting and completion of the various items of 
construction.  The schedule shall be prepared in Microsoft Project (or equivalent) 
format, unless the Technical Specifications provide for a more detailed progress 
schedule. 
Four (4) copies shall be furnished to the Owner's representative at the 
Preconstruction Conference.  This schedule, after approval, shall be used by the 
Owner as the primary means of determining satisfactory execution of the Work by 
the Contractor.  No payments will be made to the Contractor until the schedule is 
approved.  All proposed Change Orders will include a revised schedule. 
Should the Contractor fall behind the approved schedule, it shall provide a 
recovery schedule and be required to revise methods or operations, increase its 
forces (labor and equipment), work extra hours per day, and/or work extra days 
per week as necessary until the scheduled progress is acceptable, at no extra 
compensation by the Owner.  Failure on the part of the Contractor to take 
necessary and sufficient actions in this regard and to put the Project back on 
schedule within a reasonable time, not to exceed 30 calendar days after 
notification by the Owner of such delinquency, shall be considered sufficient 
grounds for termination of the contract. The decision by the Owner not to 
terminate shall not constitute a waiver or preclude the termination for default as 
appropriate. 
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Any delays encountered during the construction which may be excusable under 
the provisions of these “General Conditions” shall be brought to the Project 
Manager's attention in accordance with the provisions.  The approved Project 
schedule may, depending on the Project Manager's decision, be adjusted 
accordingly. 
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SECTION V.:  INSURANCE AND BOND 

1. Insurance and Indemnification.  

a. The Contractor shall not commence Work until the Contractor has procured 
the insurance required under this Section and such insurance has been 
approved by the Owner. The Contractor shall provide evidence of such 
insurance in the following manner: 
(1) Contractor agrees, at its sole expense, to maintain on a primary, non-

contributory basis during the life of this Contract or performance of 
Work hereunder, insurance coverages, limits, and endorsements 
unless otherwise noted herein.  Contractor agrees to provide evidence 
of Commercial General Liability, Contractor’s Professional Errors and 
Omissions Liability and Commercial Umbrella/Excess Liability coverages 
at execution of the Contract.  The other coverages required herein for 
Business Auto Liability, Contractor’s Pollution Legal Liability, Inland 
Marine Builder’s Risk Insurance, and Workers’ Compensation.  In the 
event the Contractor performs any site work, other than testing, then 
all insurance required herein will need to be evidenced prior to 
commencement of said site work. 

(2) The Contractor agrees the insurance requirements herein as well as 
JAXPORT’s review or acknowledgement, is not intended to and shall 
not in any manner limit or qualify the liabilities and obligations 
assumed by the Contractor under this Contract. 

(3) As evidence of compliance with the insurance required by Paragraph 
"c.", Subparagraphs 1 (Workers' Compensation/Employers' Liability), 2 
(Commercial General Liability) and 3 (Business Auto) below, the 
Contractor shall furnish the Owner with a Certificate of Insurance 
Compliance (Form 101-87) signed by an authorized representative of 
the insurer(s) providing the coverage.  The specified form must be 
used; no substitutions will be permitted. 

(4) As evidence of compliance with the insurance required by Paragraph 
"c.", Subparagraph 4 (Protection for Owner) below, the Contractor 
shall furnish the Owner with either the original of the Owner's and 
Contractor's Protection Liability Policy(ies) or a Certificate of Insurance 
Compliance (Form 101-87) signed by an authorized representative of 
the insurer(s) verifying inclusion of the Additional Insured 
endorsement in the Commercial General Liability Coverage. 

(5)  If this contract includes construction of, or additions to aboveground 
buildings or structures, or the installation of machinery or equipment 
into an existing structure as evidence of compliance with the insurance 
required by Paragraph "c.", Subparagraph 5 (property insurance) 
below, the Contractor shall furnish the Owner with the original of the 
policy or policies of insurance required and a Certificate of Insurance 
Compliance (Form 101-87) signed by an authorized representative of 
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the insurer(s). 
(6)  With respect only to the insurance required by Paragraph "c.", 

Subparagraph 4 (Protection for Owner) and Subparagraph 5 (property 
insurance) below, and then only for a maximum of sixty (60) days 
from the date of inception of the policy or policies in lieu of the original 
of any required policy or policies of insurance, the Contractor may 
furnish an original binder or binders of the insurance signed by an 
authorized representative of the insurer(s) and a Certificate of 
Insurance Compliance (Form 101-87) signed by an authorized 
representative of the insurer(s). 

(7)   Until such time as the insurance is no longer required to be maintained 
by the Contractor, the Contractor shall provide the Owner with renewal 
or replacement evidence of the insurance in the manner described by 
Paragraph "a.", Subparagraphs 1, 2, 3 and 4 below, no less than thirty 
(30) days before the expiration or replacement of the insurance for 
which previous evidence of insurance has been provided. 

(8)   Neither approval by the Owner for failure to disapprove the insurance 
furnished by the Contractor shall relieve the Contractor of the 
Contractor's full responsibility to provide the insurance as required by 
this contract. 

b. Insurers providing the insurance required by this contract must meet the 
following minimum requirements: 
(1) Such insurers must be licensed to write insurance of the required 

class(es) in the State of Florida, either:  a) authorized by subsisting 
certificates of authority issued to the companies by the Department of 
Insurance of the State of Florida, or b) with respect only to the 
coverage required by Paragraph "c.", Subparagraph 1 (Workers' 
Compensation/Employers Liability) authorized as a group self-insurer 
pursuant to Florida Statutes 440.57. 

(2)    In addition, such insurers other than those authorized by Florida 
Statutes 440.57 shall have and maintain throughout the period for 
which coverage is required a Best's Rating of "A-" or better and a 
Financial Size Category of "VII" or better according to A. M. Best 
Company. 

(3)    If, during the period when an insurer is providing the insurance 
required by this contract, an insurer shall fail to comply with the 
foregoing minimum requirements, as soon as the Contractor has 
knowledge of any such failure, the Contractor shall immediately notify 
the Owner and immediately replace the insurance provided by the 
insurer, with an insurer meeting the requirements.  Until the 
Contractor has replaced the unacceptable insurer with an insurer 
acceptable to the Owner, the Contractor shall be in default of this 
contract. 
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c. Without limiting any of the other obligations or liabilities of the Contractor, 
the Contractor shall, at the Contractor's sole expense, procure, maintain and 
keep in force the amounts and types of insurance conforming to the 
minimum requirements set forth in this Paragraph "c." Except as otherwise 
specified in this contract, the insurance shall commence prior to the 
commencement of work by the Contractor and shall be maintained in force 
until the contract completion date. 
(1) Workers' Compensation/Employers' Liability: 

(a) The Contractor's insurance shall cover the Contractor and its 
subcontractors of every tier for those sources of liability which 
would be covered by the latest edition of the standard Workers' 
Compensation Policy, as filed for use in Florida by the National 
Council on Compensation Insurance, without restrictive 
endorsements.  In addition to coverage for the Florida Workers' 
Compensation Act, where appropriate, coverage is to be 
included for the Longshoremen's and Harbor Workers' 
Compensation Act, Maritime, including Jones Act, Federal 
Employers' Liability Act and any other applicable Federal or State 
laws. 
NOTE:  If the project is to be accomplished on the face of the 
wharf, the concrete area where crane rails are located to the 
edge of the wharf and underneath the wharf (piling, deck 
repairs, etc.), Longshoremen's and Harbor Workers' 
Compensation will be required. 

(b) Subject to the restrictions of coverage found in the standard 
Workers' Compensation Policy, there shall be no maximum limit 
on the amount of coverage for liability imposed by the Florida 
Workers' Compensation Act, the Longshoremen's and Harbor 
Workers' Compensation Act, or any other coverage customarily 
insured under Part One of the standard Workers' Compensation 
Policy.  The minimum amount of coverage for those coverage’s 
customarily insured under Part Two of the standard Workers' 
Compensation (inclusive of any amounts provided by an 
umbrella or excess policy) shall be those amounts stated in 
Required Limits of Insurance (Form 100-87). 

(2)     Commercial General Liability: 
The Owner shall be named an additional insured on the CGL Policy as 
well as Umbrella and or Excess policy or policies.  The Owner shall not 
be responsible to pay any deductible sum.  This is not meant to 
extend the Owner’s liability beyond Section 768.28, Florida Statutes. 

(a) The Contractor's insurance shall cover the Contractor for those 
sources of liability which would be covered by the latest 
occurrence form edition of the standard Commercial General 
Liability Coverage Form (ISO Form CG 2010 07 04 or GC 2010 
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04 13 Additional Insured – Owners, Lessees, or Contractors-
Schedule Persons or Organization, in combination with the GC 
2037 10 01) or similar endorsements providing equal or broader 
Additional Insured Coverage.  Commercial General Liability must 
be filed for use in the State of Florida by the Insurance Services 
Office, without the attachment of restrictive endorsements other 
than the elimination of Coverage C., Medical Payments and the 
elimination of coverage for Fire Damage Legal Liability. 

(b) If the contract value of this Project exceeds $100,000, the 
Contractor shall maintain separate limits of coverage applicable 
only to the work performed under this contract.  The minimum 
limits to be maintained by the Contractor (inclusive of any 
amounts provided by an umbrella or excess policy) shall be 
those that would be provided with the attachment of the 
Amendment of Limits of Insurance (designated Project or 
Premises) endorsement (ISO Form CG 25 01) to a Commercial 
General Liability Policy with the minimum amounts stated in the 
Required Limits of Insurance (Form 100-87). 

(c) The Contractor shall continue to maintain Products/Completed 
Operations Coverage for a period of three (3) years after the 
contract completion date.  The insurance shall cover those 
sources of liability which would be covered by the latest 
occurrence form edition of Coverage A of the Commercial 
General Liability Form (ISO Form CG 00 01) or Coverage A of the 
occurrence form Products/Completed Operations Liability 
Coverage Form (ISO Form CG 00 37), as filed for use in the 
State of Florida by the Insurance Services Office, without 
restrictive endorsements.   The   minimum   limits to   be 
maintained by the Contractor (inclusive of any amounts provided 
by an umbrella or excess policy) shall be the amounts stated in 
the Required Limits of Insurance (Form 100-87). 

(d) Contractor agrees it’s coverage will not contain any restrictive 
endorsement(s) excluding or limiting Products/Completed 
Operations, Independent Contractors, Broad Form Property 
Damage, X-C-U Coverage, Contractual Liability, Cross Liability or 
Separation of Insured’s.  The Contractor agrees that any self-
Insured Retention or deductible shall not exceed $25,000. 

(2) Business Auto Policy: 
(a) The Contractor's insurance shall cover the Contractor for those 

sources of liability which would be covered by Part IV of the 
latest occurrence edition of the standard Business Auto Policy 
(ISO Form CA 00 01), including coverage for liability 
contractually assumed, as filed for use in the State of Florida by 
the Insurance Services Office, without the attachment of 
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restrictive endorsements.  Coverage shall include owned, non-
owned and hired autos. 

(b) The minimum limits to be maintained by the Contractor 
(inclusive of any amounts provided by an umbrella or excess 
policy) shall be the amounts stated in the Required Limits of 
Insurance (Form 100-87). 

(3) Protection for Owner Coverage: 
(a) The Contractor shall provide the Owner with an Owner's and 

Contractor's Protective Liability Policy (OCP Policy).  If the 
Contractor is unable to procure the minimum amounts of 
insurance in a single policy, the Contractor may provide the 
minimum limits through a combination of a primary OCP policy 
and one or more excess policies.  The policy or policies shall 
cover the Owner for all sources of liability which would be 
covered by the latest occurrence edition of the standard Owner's 
and Contractor's Protective Liability Coverage Form, Coverage 
for Operations of Designated Contractor (ISO Form CG 00 09), 
as filed for use in the State of Florida by the Insurance Services 
Office, without the attachment of restrictive endorsements. 

(b) The Owner shall also be a named an unconditional insured on 
the OCP Policy and, if applicable, the excess policy or policies. 
This coverage extends to any act or omission by the Owner, its 
employees, directors, and agents related to this project.  The 
policy or policies shall be endorsed to include the Owner's 
officials, officers, agents and employees as insured’s. The policy 
or policies shall include   the Contractor and the Contractor's 
subcontractors of every tier as the contractor designated in the 
declarations.  The coverage is not meant to waive any limits set 
by Section 768.28, Florida Statutes. 

(c) The minimum OCP Policy limits per occurrence and if subject to 
an aggregate, annual aggregate to be provided by the 
Contractor (inclusive of any amounts provided by excess 
policies) shall be the same as the amounts shown in the 
Required Limits of Insurance (Form 100-87) as the minimum per 
occurrence and general policy aggregate limits respectively 
required for the Commercial General Liability Coverage.  The 
limits afforded by the OCP Policy and any excess policies shall 
apply only to the Owner and the Owner's officials, officers, 
agents and employees and only to claims arising out of, or in 
connection with, the Work under this contract. 

(d) The OCP Policy and, if applicable, the excess policy or policies, 
must be specifically endorsed to provide the Owner with 45 days' 
written notice of cancellation, non-renewal or restriction. 
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(e) As an alternative to the OCP policy, the Contractor may include 
the Owner and the Owner's officials, officers, agents, consultants 
and employees as Additional Insured’s on the Commercial 
General Liability Coverage required pursuant to Subparagraph 
"c.2". If the Additional Insured alternative is selected, the 
coverage afforded such Additional Insured’s shall be no more 
restrictive than that which would be afforded by adding the 
Owner and the Owner's officials, officers, agents, consultants 
and employees as Additional Insured’s using the latest Additional 
Insured - Owners, Lessees or Contractors (Form B) endorsement 
(ISO Form CG 2010).  Certificate of Insurance Compliance shall 
be clearly marked to reflect use of this alternative. 

(4) Property Insurance: 
(a) If the contract includes construction of, or additions to 

aboveground buildings or structures, Contractor shall provide all 
risk Builder's Risk Insurance on a form which is no more 
restrictive than that afforded by the latest editions of Insurance 
Services Office Forms CP 00 20 and CP 10 30.  If the contract 
does not include construction of, or additions to aboveground 
buildings or structures but does involve the installation of 
machinery or equipment, Contractor shall provide an all risk 
installation Floater including installation and transit. 

(b) For Builder's Risk, the amount of insurance is to be 100 percent 
of the completed value of such addition(s), building(s) or 
structure(s).  For Installation Floater, the amount of insurance is 
to be 100 percent of the installed replacement cost value.  For 
Builder's Risk, the recovery shall be based on completed 
replacement cost. For Installation Floater, the recovery shall be 
based on the installed replacement cost. 

(c) The Builder's Risk Policy must be specifically endorsed to 
eliminate any "occupancy clause" or similar warranty or 
representation that the building(s), addition(s) or structure(s) in 
the course of construction shall not be occupied without specific 
endorsement of the policy.  The policy  must  be  endorsed  to  
provide  that, subject  to  the  notice  of  cancellation 
requirement, the Builder's Risk coverage  will continue to apply 
until final acceptance of the building(s), addition(s) or 
structure(s) by the Owner.  The Installation Floater Policy must 
be specifically endorsed to provide that, subject to the notice of 
cancellation requirement, the policy shall remain in force until   
final acceptance of the machinery or equipment by the Owner. 

(d) The maximum deductible shall be $5,000.00 per occurrence. 
(e) The Owner must be included as a named insured for any liability 

arisen from its acts relating to the project. 
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(f) The policy must be specifically endorsed to provide the Owner 
with 45 days' written notice of cancellation, non-renewal or 
restriction. 

(g) If the contract includes construction of, or additions to, 
aboveground buildings or structures which are located in a 
special flood hazard area as defined by the National Flood 
Insurance Program, flood insurance must be afforded for the 
lesser of the total insurable value of such buildings or structures, 
the maximum amount of flood insurance coverage available 
under the National Flood Program or, the total compensation 
due Contractor under the contract.  If the contract does not 
include construction of, or additions to, aboveground buildings or 
structures but does include the installation of machinery or 
equipment in a building or structure which is located in a special 
flood hazard area as defined by the National Flood Insurance 
Program, flood insurance must be afforded for the lesser of the 
total insurable value of the machinery or equipment or the 
maximum amount of flood insurance coverage available under 
the National Flood Program. 

d. The insurance provided by Contractor pursuant to this contract shall apply 
on a primary basis and any other insurance or self-insurance maintained by 
the Owner or an Owner's official, officer, agent or employee shall be excess 
of and not contributing with the insurance provided by or on behalf of the 
Contractor. 

e. Except with respect to the Property Insurance, the coverage maintained by 
the Contractor shall apply on a first dollar basis without application of a 
deductible or self-insured retention. 

f. Compliance with the insurance requirements of this contract shall not limit 
the liability of the Contractor, its subcontractors, employees, or agents to 
the Owner or others.  Any remedy provided to the Owner or the Owner's 
officials, officers, agents and employees by the insurance shall be in addition 
to and not in lieu of any other remedy available under this contract or 
otherwise. 

g. Indemnification. 
(1) The Contractor shall indemnify, defend and hold harmless the 

JPA, its employees and elected officials, from all liabilities, 
damages, losses, costs and expenses of whatsoever kind or 
nature, including, but not limited to, reasonable attorney’s fees, 
reasonable expert witness fees and court costs (all of which are 
collectively referred to as “Damages”) to the extent such 
Damages are caused by the negligence, recklessness or 
intentional wrongful conduct of the Contractor and/or persons 
employed or utilized by the Contractor in the performance of this 
Agreement. 
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(2) In any and all claims against the Owner or its members, directors, 
officers, employees, representatives and agents by any employee 
of the Contractor, any subcontractor, anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them 
may be liable, this indemnification under this Sub-article "g." shall 
not be limited in any way by any limitation on the amount or type 
of damages, compensation or benefits payable by or for the 
Contractor or any subcontractor under workers' compensation 
acts, disability benefit acts or other employee benefit acts. 

(3) In addition to those indemnities previously described, the 
obligations of the Contractor under this Sub-article "g." shall 
extend to the liability of the Consultant or Consultants, if any, on 
this Project, and the Consultant's members, directors, officers, 
employees, representatives or agents in the same manner as 
applicable to the Owner.  Provided, however, the obligations of 
the Contractor under this Sub-article "g." shall not extend to the 
liability of the Consultant, its members, directors, officers, 
employees, representatives or agents arising out of: 1) the 
preparation or approval of maps, drawings, opinions, reports, 
surveys, change orders, designs or specifications, or  2) the  
giving  of  or  the failure to give directions or instructions by the 
Consultant, its members, directors,  employees, representatives 
or agents provided such giving or failure to give is the primary 
cause of the injury or damage. 

(4) The remedy provided to the Owner and the Consultant and their 
respective members, directors, officers, employees, 
representatives and agents by this indemnification shall be in 
addition to and not in lieu of any other remedy available under 
this con-tract or otherwise. This indemnification obligation shall 
not be diminished or limited in any way to the total limits of 
insurance required in this contract or otherwise available to 
Contractor or any sub-contractor. 

(5) To the fullest extent permitted by law, the Contractor shall 
indemnify, defend and hold harmless the Owner its officers, 
agents, volunteers, and employees from and against all claims, 
damages, losses, and expenses, including but not limited to all 
fees and charges of engineer(s), architect(s), attorney(s) and 
other professional(s), court costs, or other alternative dispute 
resolution costs arising out of, resulting from, or otherwise but for 
the performance or furnishing of Proposer’s work or services 
under this Invitation to Bid; provided that any such claim, 
damage, loss or expense is attributable to bodily injury, sickness, 
disease, death or personal injury, or property damage, including 
the loss of use or diminution in value resulting there from; but 
only to the extent caused in whole or in part by the actual or 
alleged negligent acts, errors, or omissions of Contractor, 
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Contractor’s Subcontractor(s) or anyone directly or indirectly 
employed or hired by Contractor, or anyone for whose acts 
Contractor may be liable.  The Owner reserves the right, but not 
the obligation, to participate in defense without relieving 
Contractor of any obligation hereunder. 

h. Contractor’s Pollution Liability 
(1)  As evidence of compliance with the insurance required by Paragraph 

"c.", Subparagraphs 6 (Contractor’s Pollution Liability), the Contractor 
shall furnish the Owner with a Certificate of Insurance Compliance 
(Form 101-87) signed by an authorized representative of the insurer(s) 
providing the coverage.  The Contractor agrees the policy shall include 
a minimum three (3) year Discovery (tail) reporting period, and a 
retroactive date that equals or precedes the effective date of the 
Contract, or the performance if Work hereunder.  This coverage can 
be provided on a Per-Project basis. 

2. Surety Bonds. 

a. General.  All bonds shall be written through a reputable and responsible 
Surety bond agency licensed to do business in the State of Florida and with 
a Surety company or corporation meeting both Subparagraphs (1) and (2) 
below. All bonds, including bid bonds and contract bonds shall have affixed 
to them a certified copy of current Power of Attorney of the Attorney-in-Fact 
who executed the bond on behalf of the Surety.  Bond requirements in 
excess of $500,000, including bid bonds and contract bonds, shall be written 
with a Surety company meeting the specifications of both Subparagraphs (1) 
and (2).  In the event the bond requirement does not exceed $500,000, 
bonds written with a Surety company meeting either  a)  the requirements 
of Subparagraphs (1) and (2) or, alternatively,  b)  the requirements of 
Subparagraph (3) shall be acceptable. 

(1) Having a minimum rating in the latest revision of Best's Insurance 
Reports of: 

Contract Amount Policyholder Financial 

Under $250,000 B+ Class III 

$250,000.01 to $2,500,000 B+ Class IV 

$2,500,000.01 to $5,000,000 A- Class IV 

Over $5,000,000.01 A Class V 

(2) Holding a current certificate of authority as acceptable Surety on 
federal bonds in accordance with U. S. Department of Treasury, 
Circular 570, current revision.  If the amount of the bond exceeds 
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the underwriting limitations set forth in the Circular, in order to 
qualify, the net retention of the Surety Company shall not exceed 
the underwriting limitation in the Circular and the excess risk 
must be protected by co-insurance, reinsurance, or other 
methods.   Further, the Surety Company shall provide the Owner 
with evidence satisfactory to the Owner that such excess risk has 
been protected in an acceptable manner. 

(3) In the event the bond requirement does not exceed $500,000, 
bonds with a Surety Company in compliance with the following 
requirements shall be acceptable: 

(a) The Surety Company holds a certificate of authority authorizing 
it to write Surety bonds in Florida. 

(b) The Surety Company has twice the minimum surplus and capital 
required by the Florida Insurance Code at the time the invitation 
to bid is issued. 

(c) The Surety Company is otherwise in compliance with the 
provisions of the Florida Insurance Code. 

(d) The Surety Company holds a currently valid certificate of 
authority issued by the United States Department of the 
Treasury under Section 9304 to 9308 of Title 31 of the United 
States Code. 

In order to qualify as an acceptable Surety company under this 
Subparagraph (3), a Certificate and Affidavit for Surety Bond Insurer 
(Form CASBI included in the contract documents) shall be executed 
by an officer of the Surety bond insurer as evidence that a Surety 
Company is in compliance with the foregoing requirements and shall 
be submitted with the bond. 

b. Agent.  The name of the agent for the Surety Company shall be listed in the 
prescribed space on both the bid bond and the contract bond. 

c. Bid Bonds.  Refer to "Supplemental Instructions to Bidders," Article 6 "Bid 
Guaranty."  Provisions of this Article apply to bid bonds.  Surety's standard 
bond form for State of Florida is acceptable. 

d. Contract Bonds.  The Contractor, at its own expense, shall furnish a 
Performance Bond, and a Statutory Payment Bond as security for the faithful 
performance under the contract documents.  The bonds shall be in an 
amount at least equal to the contract price, in the form provided in these 
contract documents, and with such Surety as is acceptable to the Owner.  
Such bonds shall indemnify the Owner for damages associated with 
unexcused late delay of the project. 

e. Additional Bond.  It is further mutually agreed between the parties hereto 
that if, at any time during the contract period, the Surety or Sureties upon 
the bonds ceases to meet the specified minimum criteria or otherwise 
become financially unsatisfactory, or if for any reason, such bond ceases to 
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be adequate to cover the performance of the Work, the Contractor shall 
immediately, and at its expense, furnish an additional bond or replacement 
bond in such form, amount, and with such Surety or Sureties as shall be 
satisfactory.  In such event, no further payments to the Contractor shall be 
deemed to be due under this contract until such new or additional security 
for the faithful performance of the Work shall be furnished in manner and 
form satisfactory to the Owner. 
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SPECIAL CONDITIONS 

The “General Conditions,” Section I through Section V, and the articles of this section 
shall apply to the Contractor and all Subcontractors.  The “Special Conditions” 
supplement and/or amend the “General Conditions” and other contract documents as 
necessary for this project.  Any article, paragraph, or subparagraph in the “General 
Conditions” or other contract documents not so supplemented or amended by this 
section shall remain in effect. 

1. Time for Completion  
The Contractor shall totally and finally complete all work not later than THIRTY 
(30) calendar days after receipt of Notice to Proceed. 
 

2. Liquidated Damages 
 

a. The parties agree that at the time of entering into this Agreement the parties 
cannot determine the precise amount of damages that Jaxport will suffer in 
the event Contractor is unable to perform its obligations under this 
Agreement.  The parties agree that the damages suffered by Jaxport under 
such circumstances are uncertain and difficult to ascertain.  Therefore, the 
parties agree that this sum is fair and reasonable and represents liquidated 
damages and is not a penalty. 

b. Should the Contractor or, in case of its default, the Surety fail to complete 
the work within the time stipulated in the contract, or within such extra time 
as may have been granted by the Owner, the Contractor or, in case of its 
default, the Surety shall pay to the Owner not as a penalty but as Liquidated 
Damages the amount so due as determined below. 

c. For each calendar day that any part of the work remains uncompleted after 
the expiration of the contract time, the sum per day specified below shall be 
deducted by the Owner from monies due the Contractor, not as a penalty but 
as agreed Liquidated Damages representing loss to the Owner for additional 
cost of contract administration, inconvenience and additional cost of 
operations only due the Owner as a result of the Contractor’s late 
completion. If no money is due the Contractor, the Owner shall have the 
right to recover said sum or sums from the Contractor, from the Contractor's 
Surety, or from both. The assessment of Liquidated Damages shall be in 
addition to actual damages or claims to the Owner except for inconvenience,  
administrative costs, and additional costs of operation. 

d. Liquidated Damages for failure to complete the work within the time specified 
for the completion of the work shall be: 

956.00 per calendar day 
e. Permitting the Contractor to continue and to finish the work, or any part of it, 

after the expiration of the contract time allowed including extensions of time 
granted to the Contractor shall, in no way, act as a waiver on the part of the 
Owner, of the Liquidated Damages due under the contract. 
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f. In case of default of the contract and the completion of the work by the 
Owner, the Contractor and its Surety shall be liable for the Liquidated 
Damages and delay under the contract, but no Liquidated Damages shall be 
chargeable for any delay in the final completion of the work by the Owner 
due to any unreasonable action or delay on the part of the Owner. 

3. Warranty 
The Contractor agrees to correct or replace any defective materials or 
workmanship for a period of ONE (1) YEAR from execution of Certificate of 
Contract Completion and Contractor’s Affidavit to Owner. The Technical 
Specifications may require a longer warranty period for all or portions of the Work. 

4. Permits 
The Contractor shall secure permits and licenses as specified in paragraph “f” of 
the “Contractor’s Responsibility” section of the “General Conditions”.  The Owner 
will obtain State and Federal permits for permanent construction, and has applied 
for Federal and State dredge and fill permits and other local permits for this 
project, if applicable. 
The Contractor shall obtain the City Building Permit and any permits required for 
the construction of temporary structures, and temporary dredging and filling which 
may be necessary to facilitate its construction scheme and operations. 

5. Owner's Minimum Project Work Rules 
See FORM PWR 

6. Existing Soil Conditions 
The Owner has, for its own use, made borings at or near the site of the Work.  
Any boring data shown in these contract documents is presented only as 
information which indicates certain conditions found and limited to the exact 
locations and on the dates indicated. Any interpretations or conclusions drawn by 
the Contractor from such data shall be its own and the Owner makes no 
representation or guarantee concerning the accuracy or completeness of such 
data.  The Contractor shall be responsible for making its own determination of 
subsurface conditions prior to bidding and shall not assume that any of the 
aforesaid boring data will necessarily be found or maintained. 

7. Site Conditions 
The Contractor shall visit the location of the Work and make such investigations of 
existing conditions above or below the surface of the ground as it may deem 
necessary for the proper and timely performance of its work, including but not 
limited to field measurements, soil investigations, laydown areas, interferences 
and general logistics.  No oral representations by any persons regarding such 
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conditions either before or after the execution of this contract, shall affect or 
modify any of the terms or obligations herein contained. 

8. Structure over Navigable Waters 
Where structures are erected in, adjacent to, or over navigable waters, the 
Contractor shall observe all regulations and instructions of Federal and other 
authorities having control over such waters.  The Contractor shall not obstruct 
navigation channels without permission from the proper authority and shall 
provide and maintain navigation lights and signals in accordance with the Federal 
requirements for the protection of the structure, or falsework, and of navigation. 

9. Welding, Burning, and Hot-work Regulations 
The U. S. Coast Guard requires the JPA to maintain "welding and hot-work" 
permits valid for 3-year periods that allow the JPA and its Contractors to complete 
any such work on its marine terminal docks. The area of the terminal covered by 
this program extends landward from the face of the wharf 150 feet. Beyond 150 
feet is covered by rules and regulations of the Jacksonville Fire Marshal's Office, 
and does not require permitting.  

a. The Contractor must contact the designated JPA terminal representative who 
will inspect the project area in accordance with, and issue the JAXPORT 
Cutting-Welding-Hot-work Authorization Form.  

b. Once the JPA representative has issued the Authorization Form, he will give 
the Contractor a copy of the U. S. Coast Guard permit, which must be 
posted by the Contractor in the vicinity of the Contractor's project. 

c. After receiving the completed Authorization Form and posting the U. S. 
Coast Guard permit in the job area, the Contractor must then contact the U. 
S. Coast Guard Marine Safety Office, Jacksonville, FL, supplying the following 
information: 
(1) U. S. Coast Guard Hot-work permit number 
(2) The types of hot-work to be accomplished 
(3) The exact location of the hot-work at the facility. 
(4) Anticipated duration of the hot-work 
(5) Type and location of any dangerous cargo on the facility. 
(6) Name/phone number of the point of contact at the facility. 
(7) The name of the Contractor. 

d. The Marine Safety Office of Jacksonville will issue a reference number 
allowing the Contractor to use the JAXPORT Welding and Hot-work Permit” 
for up to a period of 7 days. 

e. Steps a. through d. must be repeated each 7-day period thereafter until the 
welding and hot-work portions of the contract is complete. 
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It is the Contractor's responsibility to comply with all federal, state and local laws. 

10. Tax Savings Program, General. 
Goods and services purchased directly by the Contractor are subject to all State 

and/or local taxes. All items, materials, supplies and/or equipment incorporated and/or 
used in the construction of the project and paid for by the Contractor are, consequently, 
subject to all applicable taxes. 

It is the Contractor's sole responsibility to incorporate any and all applicable 
taxes into the bid proposal including all railroad materials and equipment for this project 
without regard to the optional purchasing procedures hereinafter defined. JAXPORT is 
not a Railroad Company or Railroad Operator, therefore the railroad tax exemption rules 
do not apply to JAXPORT. 

JAXPORT Tax Exemption 

Chapter 212 of the Florida Statutes, however, provides JAXPORT with an 
exemption from the payment of sales taxes for all procurements made directly by 
JAXPORT. 

This section contains the specific administrative and/or purchasing procedures 
that the Contractor shall follow for the purpose of facilitating JAXPORT's procurement of 
major items to the extent that JAXPORT may so elect and thereby obtain any benefit 
that may accrue to JAXPORT from the sales tax exemption permitted by the Florida 
Statutes. 

Administrative and/or Purchasing Procedures.  

The following procedures are hereby established to permit JAXPORT to purchase 
in its own name and for its own account some of the items, equipment, materials and 
supplies which will form part of the work for which the Contractor is obligated to 
construct under this contract. 

Within a period of time that will not adversely impact the orderly progression of 
the Project, agreed upon by both JAXPORT and Contractor following notice of contract 
award, the Contractor shall prepare and submit to the Project Manager an itemization of 
all items, materials, supplies and/or equipment that will be incorporated into this Project 
for which the Contractor has a firm quotation and as hereinafter specified. If the 
Contractor does not have a firm quotation for any items at the time the initial list is 
prepared, the Contractor shall update the previously submitted list immediately upon 
obtaining the necessary quotation. 

This list shall include all items identified on the plans or in the "Products" section 
of each Technical Specification that individually or collectively cost $10,000 or more and 
would normally be ordered from one supplier under a single Purchase Order. Items that 
are purchased on an "as needed" basis over time under multiple Purchase Orders, each 
of which are less than $10,000, may be excluded from this list even though the 
aggregate total cost of all items in this category exceeds the $10,000 minimum. 

a) The list must contain the following: 
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1. A description of item, material, supplies and/or equipment to be 
procured. This description shall be by common name and be referenced 
to the technical specification and CSI code under which it is defined. 

2. The quantity of the item, material, supplies and/or equipment to be 
procured, the unit cost applicable to each, and the appropriate State of 
Florida and local (Duval County) sales tax rate in which the procurement 
is delivered. 

b) Within five (5) working days following receipt of the proposed purchasing list or 
supplemental firm quotation from the Contractor, the Project Manager will notify 
Contractor of JAXPORT's decision as to which items will be purchased directly by 
JAXPORT. 

c) Purchase Orders for the selected items will be requested from the Purchasing 
Department using the Contractor's Letter of Quotation to identify the Vendor 
name, Contractor, and Not to Exceed amount of Purchase Order. Each Purchase 
Order will be assigned a number based on the project number and sequence 
number of Purchase Orders issued. 

It shall be understood by the Contractor that these Purchase Order Forms will be 
issued for the sole and specific purpose of procuring the selected items for 
incorporation in the Work for which the Contractor is obligated to construct 
under this contract. 

d) Purchase Orders issued with Letter of Quotation attached, will be forwarded by 
Project Manager to Contractor with request to complete Purchase Order as to 
item(s) ordered, delivery instructions, and signature of Contractor. 

The Purchase Order, however, shall omit any Florida State or local sales tax. In 
lieu thereof, JAXPORT's Consumer's Certificate of Exemption No. 85-
8012543323C-8 shall be attached to the Purchase Order prior to distribution. 

Each Purchase Order shall be completed and countersigned by the Contractor. 
The Contractor shall be responsible for assuring that the requirements for the 
procurement, as detailed on the plans and in the Technical Specifications, are 
satisfied. 

e) Contractor will then return the completed Purchase Order(s) to JAXPORT for 
countersignature by the Project Manager approving purchase as to conformity to 
specifications; and to the Purchasing Department for countersignature by the 
Purchasing Manager. 

f) After obtaining all signatures, the Project Manager shall simultaneously distribute 
the original to the Vendor or supplier with copies to the Purchasing Department, 
the Contractor, and the Finance Department. 

g) The Contractor and Owner agree that it is to their mutual benefit that 
prosecution of the Work proceed with due diligence and without interruption. 
Vendors of selected items shall therefore make deliveries as directed by the 
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Contractor, when needed, to enable the Contractor to perform his scheduled 
obligations. 

h) JAXPORT and Contractor agree that the Contractor will receive, receipt for, 
inspect, accept and to the extent necessary, unload, store, and protect the 
selected items at either the jobsite or other place as the Contractor may deem 
appropriate until brought to the worksite by the Contractor. 

The Contractor shall accept delivery of selected items from the appropriate 
Vendor as conforming to both the terms and conditions of the Purchase Order 
and applicable Technical Specifications. 

i) Upon receipt of an invoice for selected items delivered, the Contractor will write 
on the face of the invoice that it is "okay for payment", sign, and date invoice. 
The invoice is then submitted in E-Builder to JAXPORT's Project Manager for 
authorization for payment. 

j) Upon receipt of a properly approved invoice, JAXPORT shall pay the Vendor of 
the selected items the amount due as defined by the Purchase Order but without 
any Florida State or local sales tax. 

Where the Contractor has special terms with a Vendor to receive a discount if 
paid within a 10, 30 days’ time and if the invoice is received within that time 
frame, invoices will be processed and the discount taken of which JAXPORT will 
receive the benefit. The Contractor will be advised by mail when an invoice is 
forwarded to the Finance Department for payment and the amount to be paid, 
showing discounts taken by JAXPORT, if any. Otherwise, invoices will be paid 
within 30 days from date on invoice. 

k) In preparation of its Monthly Progress Payment request, the Contractor shall 
show on Line 3 of the Application for Payment the total amount of purchase 
orders issued under this Tax Savings Program. On Line 4 of the Application for 
Payment, the Contractor will show the amount of tax savings. Line 5 of the 
Application is the total of Lines 3 and 4. 

l) An adjustment shall be summarized by reporting at the end of the contract and a 
Change Order to the contract will be made to close out any remaining balances 
on purchase orders based on the total of payments against each purchase order 
made for selected items, plus the total sales tax computed.  A final reconciliation 
change order will be issued on all tax savings purchase orders remaining 
balances based on payments plus sales tax. 

m) Notwithstanding JAXPORT's payment for selected items, as provided for above, 
the Contractor assumes full responsibility for any change in price and liability 
associated with selecting and ordering the proper quantity and type of materials 
and equipment for scheduling the appropriate delivery date, selection of the 
appropriate Vendor or supplier, the correctness of the Purchase Order and 
receipt report and the storage, delivery, and protection of the equipment and/or 
material. 
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n) The Contractor shall use Owner approved Purchase Orders only for purchasing 
goods, equipment, materials and supplies previously designated or selected by 
JAXPORT. The Contractor shall immediately notify and consult with JAXPORT 
relative to any change or modification to any previously approved selected 
item(s). The Contractor shall account for every Purchase Order including those 
voided for any reason, and shall return all voided and unused Purchase Order 
Forms prior to the final contract payment. 

o) If the Contractor enters into one or more subcontracts with respect to any 
portion of the Work, the Contractor will require that each subcontractor allow, 
under the terms of their respective subcontracts, JAXPORT to purchase selected 
item(s) in the same manner as provided above with respect to the Contractor. 

The Contractor shall sign all Purchase Orders for selected item(s) required by the 
subcontractor to complete the portion of the Work required by the subcontract. 

11. Progress Photographs 
Monthly Applications for Payment (see Section IV, Paragraph 3. of the “General 
Conditions”) shall be accompanied by not less than 5 color photographs, 
approximately 3 inches by 5 inches in size showing current status of various areas 
and components of the Project. Photographs are to be mounted in a report form 
with descriptive captions, and sequentially numbered and uploaded in E-Builder as 
an attachment to each AFP.  The Progress Photograph Report shall contain the 
following certification on its front cover which requires signature of the 
Contractor's responsible official. 
 

THIS IS TO CERTIFY THAT THE ATTACHED PHOTOGRAPHS ACCURATELY 
REPRESENT THE ACTUAL STATUS AND CONDITION ON 
___[DATE]________ OF THE ________[CONTRACT 
TITLE]_______________ BEING CONSTRUCTED FOR THE 
JACKSONVILLE PORT AUTHORITY UNDER CONTRACT NO. 
___[CONTRACT NO.]_________. 
 
FIRM: _________________________ 
 
SIGNATURE: _________________________ 
 
NAME TYPED: _________________________ 
 
TITLE: __________________________________ 
 
DATE:________________________ 
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REQUIRED LIMITS OF INSURANCE 

The minimum amounts of insurance (inclusive of any amounts provided by an umbrella 
or excess policy) shall be as follows: 

1. WORKERS' COMPENSATION/EMPLOYERS' LIABILITY 
Part One - There shall be no maximum limit (other than as limited by the applicable 
statute) for liability imposed by the Florida Workers' Compensation Act, the 
Longshoremen's and Harbor Workers' Compensations Act or any other coverages 
required by the contract documents which are customarily insured under Part One of the 
standard Workers' Compensation Policy. 
Part Two - The minimum amount of coverage for those coverages required by the 
contract documents which are customarily insured under Part Two of the standard 
Workers' Compensation Policy shall be: 

• $1,000,000 (Each Accident) 
• $1,000,000 (Disease-Policy Limit) 
• $1,000,000 (Disease-Each Employee) 

NOTE:  If the project is to be accomplished on the face of the wharf, the 
concrete area where crane rails are located to the edge of the wharf and 
underneath the wharf (piling, deck repairs, etc.) the Longshoremen's and 
Harbor Workers' Compensation will be required. 

2. COMMERCIAL GENERAL LIABILITY 
The limits are to be applicable only to work performed under this contract and shall be 
those that would be provided with the attachment of the Amendment of Limits of 
Insurance (Designated Project or Premises) endorsement (ISO Form CG 25 01) to a 
Commercial General Liability Policy with the following minimum limits: 
 

General Aggregate Three Times the Each 
Occurrence Limit 

Products/Completed Operations 
Aggregate 

$1,000,000 

Personal and Advertising Injury, Each 
Occurrence 

$1,000,000 

Fire Damage (any one fire) Nil 

Medical Expense (any one Person) Nil 
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3. BUSINESS AUTO POLICY 
 

Each Occurrence - Bodily Injury and 
Property Damage Liability Combined 

$1,000,000 

Annual Aggregate (applicable only if 
Contractor's form of insurance is subject 
thereto) 

Three Times the Each 
Occurrence Limit 

4. OWNERS PROTECTIVE LIABILITY COVERAGE 
The  minimum  OCP  Policy limits per occurrence and, if subject to an aggregate, annual 
aggregate to be provided by the Contractor shall be the same as the amounts shown 
above as the minimum per occurrence and general policy aggregate limits respectively 
required for the Commercial General Liability Coverage.  The limits afforded by the OCP 
Policy and any excess policies shall apply only to the Owner and the Owner's officials, 
officers, agents and employees and only to claims arising out of or in connection with 
the work under this contract. 

5. PROPERTY INSURANCE 
If this contract includes construction of or additions to above ground buildings or 
structures, Contractor shall provide Builder's Risk insurance with the minimum amount 
of insurance to be 100 percent of the completed value of such addition(s), building(s) or 
structure(s).  If the contract does not include construction of or additions to above 
ground buildings or structures but does involve the installation of machinery or 
equipment, Contractor shall provide an Installation Floater with the minimum amount of 
insurance to be 100 percent of the completed value of such addition(s), building(s), or 
structure(s). 

6. RAILROAD PROTECTIVE LIABILITY COVERAGE 
The minimum Railroad Protective Liability Policy limits per occurrence and, if 
subject to an aggregate, annual aggregate to be provided by the Contractor 
shall be a minimum of $1,000,000 per occurrence.  The limits afforded by the 
Railroad Protective Liability Policy and any excess policies shall apply only to 
the Owner and the Owner's officials, officers, agents and employees and only 
to claims arising out of or in connection with the work under this contract. 
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CERTIFICATE OF INSURANCE COMPLIANCE 

 ADDRESSEE NAME INSURED 
 Jacksonville Port Authority Name and Address of Insured: 
 Post Office Box 3005 ____________________________ 
 Jacksonville, FL 32206-0005 ____________________________ 
 Attn: Engineering Services ____________________________ 
 Contract Specialist ____________________________ 
 
By executing this Certificate of Insurance Compliance, the contractor warrants to the 
addressee that: (1) the undersigned is an authorized representative of the insurers 
identified in the certificate, (2) the policies or binders described in the certificate have 
been issued to the above named insured and are in force at this time, (3) the policies or 
binders as issued provide coverage in full compliance with the insurance requirements 
contained in the contract documents for the above referenced project with the minimum 
limits of coverage as specified in the Required Limits of Insurance (Form 100-87) and 
the contract documents, and (4) the policies or binders will not be changed, cancelled, 
non-renewed, or renewed with more restrictive terms and conditions so as to affect this 
certificate until at least thirty  (30) days after written notice of such change, cancellation 
or nonrenewal has been received by the addressee. 
Compliance with these insurance requirements shall not relieve or limit the Contractor’s 
liabilities and obligations under this contract.  Failure of Addressee to demand such 
Certificate of Insurance or other evidence of full compliance with these insurance 
requirements or failure of Addressee to identify a deficiency from evidence provided will 
not be construed as a waiver of the Contractor’s obligation to maintain such insurance. 
DESCRIPTION OF INSURANCE POLICIES SUBJECT TO THIS CERTIFICATE 
Complete the following section for each of those coverages for which the contractor is 
making the above warranty.  The sum of the limits shown for the primary and excess 
insurers must equal or exceed the minimum limits required by the contract. 

Employer’s 
Liability/Workers’ 
Compensation Limits 

Primary Issuer 
ID: 
______ 

First Excess 
ID: 
______ 

Second Excess 
ID: 
______ 

Part One $ $ $ 
Part Two (Each Accident $ $ $ 
Disease-Policy Limit    
Disease-Each Employee $ $ $ 

 

Longshoremen’s and 
Harbor Workers’ 

Primary Issuer 
ID: 

First Excess 
ID: 

Second Excess 
ID: 
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Compensation ______ ______ ______ 

$ $ $ 

 

Commercial General 
Liability Limits 

Primary Issuer 
ID: 
______ 

First Excess 
ID: 
______ 

Second Excess 
ID: 
______ 

General Aggregate $ $ $ 
Products/Completed 
Operation Aggregate 

$ $ $ 

Personal and Advertising 
Injury, Each Occurrence 

$ $ $ 

Body injury and property 
damage 

$ $ $ 

Fire damage (any one 
fire) 

$ $ $ 

Medical expense (any 
one person) 

$ $ $ 

 
Business Auto 
Liability Limits 

Primary Issuer 
ID: 
______ 

First Excess 
ID: 
______ 

Second Excess 
ID: 
______ 

Each Occurrence $ $ $ 

Annual Aggregate $ $ $ 
 

Protection for 
Owner’s Liability 
Limits 

Primary Issuer 
ID: 
______ 

First Excess 
ID: 
______ 

Second Excess 
ID: 
______ 

Each Occurrence    
Annual Aggregate    
Or Commercial General Liability Coverage Contains the Described 
Additional Insured Endorsement  YES____  NO____ 

 
Property Insurance 
Risk 

Primary Issuer 
ID: 
______ 

First Excess 
ID: 
______ 

Second Excess 
ID: 
______ 
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Builder’s Risk    
Installation Floaters    
Railroad Protective 
Liability Coverage 

   

POLICY AND INSURER INFORMATION 
 

ID Name of Insurer Policy 
Number 

Expiration 
Date 

Best’s 
Rating 

Authorized 
in Florida 
(Y/N)? 

      
      
      
      
      
      
      
      
      
      
      
      
      

 
 
Authorized Representative’s Name: __________________________________________ 

(Print and then sign) 
 

Date: ________________________________________________________ 
 
Name of Insurance Company: _______________________________________________ 
Address of Insurance Company: _____________________________________________ 
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R/08/06

PROJECT NAME:  
PROJECT LOCATION: DATE: 
JPA CONTRACT NO: MC-1523E A/E PROJECT NO.: 
CONTRACTOR: 
APPLICATION PERIOD:                                                    TO:           

1. ORIGINAL CONTRACT SUM……………………………………………………………………………………………………… $

2. MODIFICATION BY CHANGE ORDERS (THRU C.O. #5)…………………………………………………………………….…$

3. LESS: Purchase Orders issued by JPA for material selected for tax savings…………………………………………………$
4. LESS: State and Local Tax savings on material purchase orders………………………………………………………………  $
5. LESS: TOTAL PURCHASE ORDERS & TAX SAVINGS…………………………………………………………………………  $
    (Line 3 plus Line 4)
6. CURRENT CONTRACT VALUE……………………………………………………………………………………………………  $

7. TOTAL COMPLETED & STORED TO DATE………………………………………………………………………………………  $

8. RETAINAGE WITHHELD:
       ___________% of Completed Work
       ___________ % of line 7)……………………………………………………………………………………..………………… $

10. TOTAL EARNED LESS RETAINAGE WITHHELD……………………………………………………………………………  $

11. LESS PREVIOUS PAYMENTS RECEIVED…………………………………………………………………………………… $

12. AMOUNT DUE THIS PAYMENT………………………………………………………………………………………………… $

SUMMARY OF APPROVED CHANGE ORDERS         SUMMARY TAX SAVING'S PURCHASE ORDERS CONTRACTOR'S CERTIFICATION

No.           Date Appd.               Value (+ -)                                       No.          Date Appd.            Value (+ -)                   

                               TOTALS:  $                                                                                       TOTALS:    $

=========================================               '===========================================

BY THE OWNER'S CONSULTANT State of Florida, County of Duval
I hereby certify that, to the best of my knowledge, and belief, Subscribed and sworn to before me this
based in part on actual site observations, the Contractor has __________day of  ______________________ 20________-
satisfactorily completed the work represented in this
Application for Payment in accordance with requirements of By:______________________________________________-
the contract documents, and payment of the current amount Title.________________________ Date:________________
due to the Contractor is recommended. who is/are personally known to me or has/have produced

______________________________ (type of identification)
Firm:-_____________________________________________ as identification.

Notary Signature:___________________________________-
By:-______________________________________________ Commission No.:___________________________________-

_________________________________________________
Title: Date:_________________________________________ (Name of Notary typed,

Printed or Stamped)
My Commission Expires:________________ -(SEAL ABOVE)

JPA APPROVAL FOR PAYMENT

By:________________________________________________

Date:_______________________________________________

Project Acct.:_________________________________________
FORM AFP-1 REVISED 09/12/2013

JACKSONVILLE PORT AUTHORITY

SUMMARY AND CERTIFICATION

"REVISED" APPLICATION FOR PAYMENT NO. 

The undersigned CONTRACTOR certifies that: (1) all items and
amounts shown above are correct; (2) all Work performed and materials
supplied fully comply with the terms and conditions of the Contract
Documents; (3) all previous progress payments received from
JAXPORT on account of Work done under the Contract referred to
above have been applied to discharge in full all obligations of
CONTRACTOR incurred in connection with Work covered by prior
Applications for Payment; (4) title to all materials and equipment
incorporated in said Work or otherwise listed in or covered by this
Application for Payment will pass to JAXPORT at time of payment free
and clear of all liens, claims, security interests and encumbrances; and
(5) if applicable, the CONTRACTOR has complied with all provisions
of Article V of the Specification documents including the payment of a
pro-rata share to JSEB, MBE, WBE, DBE and/or SBA Firms of all
payments previously received by the CONTRACTOR.



CONTINUATION SHEET FORM AFP-2 REV 10/2013
CONTRACTOR NAME: APPLICATION NO:
CONTRACTOR'S CONTRACT NO: APPLICATION DATE:
PROJECT NAME: DATE OF NOTICE TO PROCEED:
PERIOD FROM / TO: CONTRACT COMPLETION DATE:

PERCENT OF TIME USED TO DATE:  _________%   PERCENT COMPLETE TO DATE:  ________%
A B C D E F G H I J K

DELIVERABLES ITEM DESCRIPTION OF WORK SCHEDULED WORK COMPLETED MATERIALS TOTAL % BALANCE RETAINAGE
NO. VALUE FROM PREVIOUS THIS PERIOD PRESENTLY COMPLETED (H ÷ D) TO FINISH

CSI CODES APPLICATION STORED AND STORED (D - H)
(E + F) (NOT IN TO DATE

E OR F) (E+F+G)
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00

N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00

GRAND TOTALS $0.00 #DIV/0! $0.00 $0.00

A B D E F G H I J K L
DATE TOTAL # SUB-TOTAL TOTAL TOTAL           VENDORS PAID TO DATE TOTAL TOTAL BALANCE % OF

OF OF TSPO'S MATERIAL TSPO'S ISSUED - ESTIMATED TAX SAVINGS PREV. PERIOD THIS PERIOD SALES MATERIALS & TAXES TO FINISH PURCHASED
REPORT ISSUED TO SCHEDULED SALES P.O. TAX RECEIVED AND (F - J) MATERIALS

DATE VALUE TAX DEDUCTION DEDUCTION STORED TO DATE COMPLETED
DEDUCT (D + E) TO DATE (G + H + I) (J ÷ F)

($                                                             )

TOTALS (SEE TSPO REPORT) $0.00 $0.00 $0.00 $0.00 $0.00 #DIV/0! $0.00 $0.00

FORM AFP-2 REV 10/2013

SUMMARY LINE ITEM DEDUCTIONS FOR TAX SAVINGS PURCHASE ORDERS ISSUED AND PAID TO DATE REPORT

CHANGE ORDERS ISSUED TO DATE



AGREEMENT BETWEEN OWNER AND CONTRACTOR 

This Agreement is entered into as of this _____ day of _____________, 20__ by and 
between: 
 

The OWNER: Jacksonville Port Authority 
2831 Talleyrand Avenue 
Post Office Box 3005 
Jacksonville, FL 32206-0005 
904/357-3065 
 
ATTN: Procurement & Contract 
Services 

And the CONTRACTOR: Awarded Contractor Name 
Awarded Contractor Address 
Awarded Contractor Phone 
Number  
Insert Vendor Number 

For the following WORK: Contract No.: MC-1523E 
Project No.: T2016-03 
ASPHALT REHAB OF WHARF AT 
TMT “LANDSIDE” 
TALLEYRAND MARINE TERMINAL 

Designed by CONSULTANT: JAXPORT ENGINEERING 

  

The OWNER and CONTRACTOR agree as set forth below: 

ARTICLE 1. SCOPE OF WORK 
The Contractor agrees to furnish all materials, equipment, supervision and perform all 
labor and services for Contract No. MC-1523E as shown on the contract drawings and 
described in the project specifications, each document of which is incorporated herein by 
reference and listed under Article 2 hereof. 
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ARTICLE 2. CONTRACT DOCUMENTS 
The contract documents, which constitute the entire Agreement between the Owner and 
the Contractor, are enumerated below and all are as fully a part of the contract as if 
attached to this Agreement Form or repeated herein. 
1. Agreement between Owner and Contractor. 
2. Exhibits and Attachments to this Agreement. 
3. Contractor's Bid, Performance Bond, and Statutory Payment Bond. 
4. Contractor's Bid Form. 
5. Invitation to Bidders. 
6. Supplemental Instruction to Bidders. 
7. Conflict of Interest Certificate. 
8. General Conditions of the contract. 
9. Supplementary Conditions of the contract. 
10. Special Conditions of the contract. 
11. Technical Specifications. 
12. Drawings entitled:_______________________________________ 
13. Addenda Nos. ______through______, inclusive. 
14. Change Orders, duly authorized and delivered after execution of this Agreement. 
15. Notice of Award. 
16. Notice to Proceed. 
17. Certificate of Contract Completion and Contractors Affidavit to Owner. 
18. Certificate of Substantial Completion. 
19. Approved Contractor's Construction Schedule for the Work. 
20. Contractor's Schedule of Values for the Work. 
21. Contractor’s Request for Information Form. 
22. Owner’s Minimum Project Work Rules. 
23. Required Limits of Insurance. 
24. Certificate of Insurance Compliance. 
25. Application for Payment Forms. 
26. Form of Consent of Surety Company to Final Payment.  
27. SEB Participation Goal – (ENCOURAGED) 
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ARTICLE 3. CONTRACT TIME 
1. Contract Time.  Time is of the essence for all Work in this contract.  The 

Contractor shall totally and finally complete the Work within THIRTY (30) 
calendar days from Notice to Proceed date. 

2. Liquidated Damages.  Refer to “Special Conditions”, Item 2.  

ARTICLE 4. CONTRACT SUM 
For the performance of the Work and in accordance with the terms of the contract 
documents, the Owner will pay to the Contractor, subject to additions and deductions by 
Change Order, the Contract Sum of: 

$_______________________ 

ARTICLE 5. PROGRESS PAYMENTS 
See ”General Conditions”, Section IV.3.a. 

ARTICLE 6. FINAL PAYMENT 
The Owner shall cause to be paid, to the Contractor, a final payment constituting the 
entire unpaid balance of the Contract Sum, when the Work has been completed, the 
Contract and closeout procedures are fully performed, and the Project Manager has 
reviewed and approved the final application. 

ARTICLE 7. MISCELLANEOUS PROVISIONS 
1. Terms.  Terms used in this Agreement which are defined in the Conditions of the 

contract shall have the meaning designated therein. 
2. Contract Bonds.  The Contractor shall furnish a Performance Bond, and Statutory 

Payment Bond for 100 percent of the Contract Sum as security for the faithful 
performance and payment of all obligations under the contract documents. 

3. Indemnity.  In addition to the indemnity provisions of General Conditions Section 
V.1.g., the Contractor shall hold harmless, indemnify and defend the JPA, its board 
of directors, officers, employees, representatives and agents against any claim, 
action, loss, damage, injury, liability, cost and expense of whatsoever kind or 
nature, including but not limited to attorney’s fees and court costs arising out of 
any injury, whether mental or corporeal, to persons, including death, or damage 
to property to the extent caused by the negligence, recklessness or intentional 
wrongful misconduct of the Contractor, its employees, representatives, or any one 
acting on the Contractor’s behalf in the performance of this contract, or any claim 
or damage or claim damage related to alleged breach of contract. 

4. Access to Documents.  The Owner shall be provided daily reports in possession of 
the Contractor.  Owner shall also have access to any other documents related to 
the project, upon reasonable notice. 

5. Subcontracting or Assigning of Contract.  The Contractor agrees that it shall not 
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subcontract, assign, delegate, or otherwise dispose of the contract, the duties to 
be performed under the contract, or the monies to become due under the contract 
without the Owner’s prior written consent. 

 
IN WITNESS WHEREOF, the parties hereto have duly executed this Agreement as of the 
day and year first above written. 
 

OWNER CONTRACTOR 

JACKSONVILLE PORT AUTHORITY  

BY: ________________________ BY: ___________________________ 

TITLE: _____________________ TITLE: ________________________ 

ATTEST: 
 
_____________________________ 

ATTEST: 
 
_______________________________ 
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ACKNOWLEDGEMENT AND ACCEPTANCE OF E-VERIFY 
COMPLIANCE  

E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION   
    

In accordance with the Governor of Florida,  Executive Order Number 11-02 (Verification 
of Employment Status), whereas, Federal law requires employers to employ only 
individuals eligible to work in the United States; and whereas, the Department of 
Homeland Security’s E-Verify system allows employers to quickly verify in an efficient 
and cost effective manner;   
 
The Contractor agrees to utilize the U.S. Department of Homeland Security’s E-Verify 
system to verify the employment eligibility of all new employees hired by the Contractor 
during the term of the contract.  Contractors must include in all subcontracts the 
requirement that all subcontractors performing work or providing goods and services 
utilize the E-Verify system to verify the employment eligibility of all new employees hired 
by the subcontractor during the contract term.  The Contractor further agrees to 
maintain records of its participation and compliance and its subcontractor’s participation 
and compliance with the provisions of the E-Verify program, and to make such records 
available to JAXPORT upon request.  Failure to comply with this requirement will be 
considered a material breach of the contract. 

 
By signing below, I acknowledge that I have reviewed, accept and will 
comply with the regulations pertaining to the E-Verify program.  
 
 
 

Company Name      Name of Official (Please Print) 

 

 

Signature of Principal     Title:     Date 

 

R/08/06 Jacksonville Port Authority Page No.: AGR-5 
MC-1523E AGREEMENT BETWEEN OWNER AND CONTRACTOR 



CERTIFICATE OF CONTRACT COMPLETION 
AND CONTRACTOR’S AFFIDAVIT TO OWNER 

 
CONTRACT:  MC-1523E 

STATE OF        (                   ) 
COUNTY OF     (                  )                              Before me, the undersigned authority, 
Personally appeared _____________________________________, who being by me 
First duly sworn, depose(s) and say(s): 
1. He is (they are)_______________________________________________, (a corporation) 

(a partnership)  (an individual)  doing business as 
______________________________________________, hereinafter called “Contractor”. 

2. Contractor heretofore entered into a contract with the Jacksonville Port Authority, 
hereinafter called “Owner”, to furnish material, labor, and services for the construction of a 
certain building; or repairs or alterations as more specifically described in said contract, on 
the land and property of the Owner, located at ______________________________, Duval 
County, Florida. 

3. Contractor has fully completed construction in accordance with the terms of the contract 
and all creditors have been paid in full, except: 

                     Name of Creditor                                         Amount Due and Unpaid 

_________________________________                             $_______________ 
_________________________________                             $_______________ 

4. All Workers’ Compensation claims have been settled and no liability claims are pending in 
connection with, arising out of or resulting from, the contract. 

5. Receipt by the Contractor of the final payment, under the aforementioned contract, shall 
constitute a full release and discharge by the Contractor to the Owner of any and all claims 
of the Contractor against the Owner arising out of, connected with, or resulting from 
performance of the obligations of the Contractor pursuant to the contract documents. 

6. The term “Creditor” as used in this Affidavit means subcontractors, laborers, material men, 
architects, engineers, landscape architects, surveyors, and all other persons, firms, 
corporations and activities supplying , performing, or otherwise providing anything of value 
used for or in connection with the contract. 

7. This Affidavit is given pursuant to the provisions of the contract and applicable law, if any.  
Signed and Sealed in the presence of: 

 __________________________                    ________________________________ 
 __________________________                    ________________________________ 
Sworn to and subscribed before me this _______________day __________________, 20___. 

________________________________ 
Notary Public, State of _____________ 
My Commission Expires: ____________ 
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CERTIFICATE OF                   Distribution to: 
SUBSTANTIAL                      OWNER    
COMPLETION        ENGINEER  

       CONTRACTOR  
         FIELD   
         OTHER   
 
PROJECT: ASPHALT REHAB OF WHAF AT TMT “LANDSIDE”  ENGINEER:            
  
         ARCHITECT’S PROJECT NO.: 
 
         TENANT: 
PROJECT NO.:  T2016-03 
CONTRACT NO.:  MC-1523E 
         
TO (Owner):        CONTRACTOR:       
 JACKSONVILLE PORT AUTHORITY  
 POST OFFICE BOX 3005          CONTRACTOR FOR:    
 JACKSONVILLE, FL 32206-0005 
      
. ATTN:  ENGINEERING SERVICES       

   
DATE OF ISSUANCE:        CONTRACT DATE: 
 
PROJECT OR DESIGNATED PORTION SHALL INCLUDE: 
 
The Work performed under this Contract has been reviewed and found to be substantially complete.  The Date of Substantial Completion of the Project or 
portion thereof designated above is hereby established as     _________________________, 20__ which is also the date of commencement of applicable 
warranties required by the Contract Documents, except at stated below. 

DEFINITION OF DATE OF SUBSTANTIAL COMPLETION 
The Date of Substantial Completion of the Work or designated portion thereof is the Date certified by the Engineer when construction is sufficiently complete, in 
accordance with the Contract Documents, so the Owner can occupy or utilize the Work or designated portion thereof for the use for which it is intended, as 
expressed in the Contract Documents. 
 
A list of items to be completed or corrected, prepared by the Contractor and verified and amended by the Engineer, is attached hereto. The failure to include 
any items on such list does not alter the responsibility of the Contractor to complete all Work in accordance with the Contract Documents.  The date of 
commencement of warranties for items on the attached list will be the date of final payment unless otherwise agreed to in writing.   Attached Punch List 
prepared by                                   dated                       . 
 
                
ENGINEER      BY      DATE    
 
The Contractor wiII complete or correct the Work on the list of items attached hereto within (  _______calendar) days from the Date of Substantial Completion. 
 
             
CONTRACTOR      BY       DATE    
 
The Tenant accepts the Work or designated portion thereof as substantially complete and will assume full possession thereof at  (time)           (date). 
 
____________________________                           
TENANT     BY      DATE    
 
The Owner accepts the Work or designated portion thereof as substantially complete and will assume full possession thereof at  (time)           (date). 
 
Jacksonville Port Authority             
OWNER      BY      DATE    

FORM SUBCOM 
R/08/06 



CONSENT OF                       OWNER    
SURETY COMPANY      ENGINEER  
TO FINAL PAYMENT      CONTRACTOR  
         FIELD                 

       OTHER                 
            
            

 
 
PROJECT:      PROJECT NO. T2016-03 
(name, address)    
       CONTRACT NO.:  MC-1523E 
TO (Owner) 
       ARCHITECT’S PROJECT NO.  
                  JACKSONVILLE PORT AUTHORITY 
                  POST OFFICE BOX 3005   CONTRACT FOR: 
                  JACKSONVILLE, FL 32206-0005 
 
      ATTN:  ENGINEERING SERVICES  CONTRACT DATE: 
 
CONTRACTOR: 
 
 
 
 
In accordance with the provisions of the Contract between the Owner and the Contractor as indicated above, the 
 
(here insert name and address of Surety Company)  
 
                                                                                                                                                                                    SURETY COMPANY, 
 
On bond of (here insert name and address of Contractor) 
 
                                                                                                                                                         CONTRACTOR, 
 
hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor shall not 
relieve the Surety Company of any of its obligations to (here insert name and address of Owner) 
 
                                                                                                                                                                    OWNER, 
 
as set for in the said Surety Company’s bond. 
 
IN WITNESS WHEREOF, 
The Surety Company has hereunto set its hand this                                       day of                                 20        
 
           
     Surety Company 
 
            
     Signature of Authorized Representative 
 
Attest: 
(Seal):            
     Title 
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OWNER'S MINIMUM PROJECT WORK RULES 

Project Name: ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 

Location: TALLEYRAND MARINE TERMINAL 

Contract No(s).: MC-1523E 

 
1. Normal project working hours are as follows: 
 8:00 A.M. Starting Time 
 12:00 Noon - 1:00 P.M. Lunch 
 5:00 P.M. Shift Ends 

Other working hours and shift work will be considered by the Owner upon 
submission by the Contractor. 

2. No employee will enter Port Authority operating areas without a specific work 
assignment. 

3. Personal vehicles will be parked in the area(s) specified for construction 
personnel. 

4. No personal vehicles will be permitted inside the security gate controlled area 
without the written permission of the Terminal Director. 

5. Contractor shall provide its employees with a designated eating, drinking area 
subject to approval of the Project Manager.  Cleanliness will be maintained in all 
areas at all times.  The parking lot is not an authorized eating area. 

6. The following is a list of violations which are considered unsatisfactory conduct 
on JPA property and can result in the employee being denied access to the 
jobsite. 
a. Refusal to submit to security inspection. 
b. Smoking in prohibited areas. 
c. Possession and/or use of intoxicants on JPA property. 
d. Possession and/or use of narcotics or controlled substance on JPA property. 
e. Possession of firearms on JPA property. 
f. Contact with any new vehicles on JPA property. 

7. Owner's facilities (such as, but not limited to, elevators, washrooms, vending 
machines, lunch rooms, etc.) are not to be used by Contractor's employees. 
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8. Employees shall be provided with visible means of identification, showing 
Contractor's identification.  Employees are required to wear this identification 
where plainly visible. 

9. The Contractor will be responsible for all its employees, suppliers, vendors, and 
all others on-site providing services to the Contractor. 

10. All vehicles, persons, packages, lunch pails, and tool boxes entering or leaving 
JPA property are subject to security inspection. 

11. All vehicles on-site for the Contractor's use must have company identification 
clearly visible at a minimum distance of 100 feet. 

 
 
 
 EMPLOYEE SIGNATURE: ____________________________________ 
 
 
 EMPLOYEE NAME: ____________________________________ 
 
 
 NAME OF CONTRACTOR: ____________________________________ 
 
 
 DATE: ____________________________________ 
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PERFORMANCE BOND 
BOND NO.: ___________ 

 
 

 
As to the Contractor/Principal: 
 
Name:  __________________________________________________________________ 
 
Principal Business Address:_________________________________________________ 
 
_______________________________________________________________________ 
 
Telephone:______________________________________________________________ 
 
As to the Surety: 
 
Name:  ________________________________________________________________ 
 
Principal Business Address:_________________________________________________ 
 
_______________________________________________________________________ 
 
Telephone:______________________________________________________________ 
 
As to the Owner of the Property/Contracting Public Entity: 
 
Name:  _________________________________________________________________ 
 
Principal Business Address:_________________________________________________ 
 
_______________________________________________________________________ 
 
Telephone:______________________________________________________________ 
 
Description of project including address and description of improvements: 
 
________________________________________________________________________ 
 
________________________________________________________________________ 
Contractor and Surety are each held and firmly bound unto the Jacksonville Port Authority, 
a body politic and corporate in Duval County, Florida, as Obligee (hereinafter  called  
"JAXPORT"),  in the  
amount of                                                                                                          DOLLARS  
($             ), lawful money of the United States of America, for the payment whereof 
Contractor and Surety bind themselves, their respective heirs, executors, administrators, 
legal representatives, successors and assigns, jointly and severally, firmly by these 
presents. 
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BOND NO.: ___________ 
 
 

     WHEREAS, Contractor has by written agreement dated the____ day of 
__________              , 20___, entered into a contract with the JAXPORT for   
              
      
all of said work to be done in strict accordance with any advertisement for bids for said 
work and done in strict compliance with the drawings and specifications for said work and 
requirements of the JAXPORT proposal and award therefore and of the contract and all 
documents included as a part of the contract (hereinafter referred to collectively as the 
"Contract"), all of which are by reference made a part hereof to the same extent as if fully 
set out herein. 
 

     NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION 
is such that, if Contractor shall: (1) Promptly and faithfully perform said Contract; and (2) 
perform the guarantee of all work and materials furnished under the Contract for the time 
specified in the Contract; and (3) pay the JAXPORT all losses (including delay and 
disruption damages), expenses and costs, that the JAXPORT sustains because of a 
default by Contractor under the Contract; then this obligation shall be null and void; 
otherwise it shall remain in full force and effect. 
 
     PROVIDED that, the Surety hereby waives notice of any alteration or extension of 
time made by the JAXPORT, and any changes in or under the Contract and compliance or 
noncompliance with any formalities connected with the Contract or the changes shall not 
affect Surety's obligation under this bond. 
 

     PROVIDED further that, whenever Contractor shall be, and declared by the 
JAXPORT to be in default under the Contract, the JAXPORT having performed the 
JAXPORT's obligations hereunder, the Surety shall, at the JAXPORT's sole option, either: 
 

(1) Within fourteen (14) days of notice of elected option by the JAXPORT, remedy 
the default and pay the JAXPORT all losses, actual damages (including delay and 
disruption damages), expenses, costs, and statutory attorney's fees, including appellate 
proceedings, pursuant to Section 627.756, Florida Statutes, that the JAXPORT sustains 
because of a default by Contractor under the Contract and will save the JAXPORT 
harmless on account of all claims and damages to persons, property or premises arising 
from delay in meeting either milestone dates or the Contract completion date; or  
 

(2) Award a bid contract with a completion contractor and issue notice to proceed 
within twenty-one (21) days of notice by the JAXPORT to the Surety of the default of 
Contractor and demand by the JAXPORT for Surety to complete the Contract.  Surety shall 
obtain a bid or bids for completing the Contract in accordance with its terms and conditions, 
and upon determination by Surety of the lowest  responsible  qualified bidder, or, if the 
JAXPORT elects,  upon determination by the JAXPORT and the Surety jointly of the lowest 
bidder and the JAXPORT, and make available as Work progresses (even though there 
should be a default or a succession of defaults under the contract or contracts of 
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BOND NO.: ___________ 
 
 

completion arranged under this paragraph) sufficient funds to pay the cost of completion 
less the responsible qualified bidder, arrange for a contract between such balance of the 
contract price, including other losses, actual damages (including delay and disruption 
damages), expenses, costs and statutory attorney's fees, including appellate proceedings, 
pursuant to Section 627.756, Florida Statutes, for which the Surety may be liable 
hereunder.  The term balance of the contract price" as used in this paragraph, shall mean 
the total amount" payable by the JAXPORT to Contractor under the Contract and any 
amendments thereto, less the amount properly paid by the JAXPORT to Contractor; or  
 

(3) Within fourteen (14) days of notice of elected option by the JAXPORT, tender 
to the JAXPORT the full amount necessary in order for the JAXPORT to completely 
perform and carry out completion of the Contract in accordance with its terms and 
conditions and in order to save the JAXPORT harmless on account of all claims and 
damages to persons or property, and pay the JAXPORT for all losses, actual damages 
(including  delay and disruption damages), including those arising from delay in meeting 
either milestone dates or the Contract completion date, expenses, costs and statutory 
attorney's fees, including appellate proceedings, pursuant to Section 627.756, Florida 
Statutes. 
 

PROVIDED further that, the Surety shall save the JAXPORT harmless from any 
and all damages, including expenses, costs, contractual damages, injury, negligence or 
default, patent infringement and actual damages (including delay and disruption damages) 
and assessments which may arise by virtue of any defects in work or materials within a 
period of one (1) year from the date on which the JAXPORT makes final payment under 
the Contract. 
 

PROVIDED further that, during any interim period after the JAXPORT has 
declared Contractor to be in default but Surety has not yet remedied the default in the 
manner chosen by the JAXPORT, Surety shall be responsible for securing and protecting 
the work site including, but not limited to, the physical premises, structures, fixtures, 
materials, and equipment, and shall be responsible for securing and protecting materials 
and equipment stored off-site. 
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BOND NO.: ___________ 
 
 

PROVIDED further that, no right of action shall accrue on this bond to or for the 
use of any person or corporation other than the JAXPORT named herein or the heirs, 
executors, administrators or successors of the JAXPORT. 
 

IN WITNESS WHEREOF, the said Principal and the said Surety have duly 
executed this bond the ____ day of _____________, 20___. 
 
ATTEST:     ATTEST: 
 
 
By:___________________________By:________________________________ 
      Its                                                           Its 

      AS PRINCIPAL 
 
SIGNED, SEALED AND DELIVERED 
IN THE PRESENCE OF: 
 
ATTEST:     ATTEST: 
 
 
By:___________________________By:________________________________ 
   Its                                                          Its 
                                                            AS SURETY 
 
NAME OF AGENT:___________________________________________________ 
 
ADDRESS:_________________________________________________________ 
 
TELEPHONE NO: (___)________   FACSIMILE NO: (___)________ 
 
Countersigned: 
 
By:___________________________Bond I.D. No:_______________________ 
       State of Florida 
 
Name of Firm:____________________________________________________ 
 
Address:_________________________________________________________ 
 
NOTE:   DATE OF BOND MUST NOT BE PRIOR TO DATE OF CONTRACT. 
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CONTRACT NUMBER_____________ 
PAYMENT BOND 

CONTRACT BOND REQUIRED 
BY SECTION 255.05, FLORIDA STATUTES 

Bond No.____________ 
 

As to the Contractor/Principal: 
 
Name:  __________________        ____ 
 
Principal Business Address:_____________________________________________________ 
____________________________________________________________________________ 
 
Telephone:___________________________________________________________________ 
 
As to the Surety: 
 
Name:  __________________        ____  
 
Principal Business Address:_____________________________________________________ 
____________________________________________________________________________ 
 
Telephone:___________________________________________________________________ 
 
As to the Owner of the Property/Contracting Public Entity: 
 
Name:  __________________        ____  

 
Principal Business Address:_____________________________________________________ 
____________________________________________________________________________ 
 
Telephone:___________________________________________________________________ 
 
Description of project including address and description of improvements: 
____________________________________________________________________________ 
____________________________________________________________________________ 
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Bond No.____________ 

 
Contractor and Surety are each held and firmly bound unto the Jacksonville Port Authority, as a 
group, and each member individually, as Obligee (hereinafter called Owner), in the amount of 
_____________________________________________________________________ DOLLARS 
($________________), lawful money of the United States of America, for the payment 
whereof Contractor and surety bind themselves, their respective heirs, executors, 
administrators, legal representatives, successors and assigns, jointly and severally, firmly by 
these presents. 

 

WHEREAS, Contractor and Owner have by written agreement dated the _____________ day 
of _______________, 20___, entered into a contract for _MC-1523E ASPHALT REHAB OF 
WHARF AT TMT “LANDSIDE”, TALLEYRAND MARINE TERMINAL all of said work  
required  to  be done in  strict compliance  with  the  drawings, plans and specifications 
prepared by the Jacksonville Port Authority Engineering and Construction Department for said 
work and in strict compliance with the requirements of the contract and all documents included 
as a part of the contract (hereinafter referred to collectively as the Contract), all of which are by 
reference made a part hereof to the same extent as if fully set out herein. 

Promptly makes payments to all lienors or claimants supplying labor, materials and supplies 
used directly or indirectly by Contractor in the prosecution of the work provided for in the 
Contract, including any authorized extensions or modifications thereof, then this bond is void; 
otherwise, it remains in full force and effect. 

 

PROVIDED, that the Surety hereby waives notice of any alteration or extension of time made 
by the Owner, and any changes in or under the Contract and compliance or noncompliance with 
any formalities connected with the Contract or with the changes do not affect Surety's 
obligation under this bond. 

 

PROVIDED, further, that no action shall be instituted or prosecuted against the Contractor or 
the Surety on the bond after one (1) year from the performance of the labor or completion of 
delivery of the materials or supplies, or the date the rental equipment was last on the jobsite 
available for use. 
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Bond No.____________ 

 
IN WITNESS WHEREOF, the said Principal and the said Surety have duly executed 
this bond the ____ day of ______________, 20__. 

ATTEST: ATTEST: 

By: _________________________ By:___________________________ 
Its Its PRINCIPAL 

SIGNED, SEALED AND DELIVERED IN 
THE PRESENCE OF: 

 

ATTEST:  ATTEST: 

By: _________________________ By:___________________________ 
Its Its SURETY 

 
NAME OF AGENT: __________________________________________ 
 
ADDRESS: ________________________________________________ 
 
TELEPHONE NO. (___)________  FACSIMILE NO: (___)________ 
 
Countersigned: 
 
By: __________________________ Bond I.D. No: _________________ 

State of Florida 
 
Name of Firm: ___________________________________________ 
 
Address: ________________________________________________ 
 
NOTE: DATE OF BOND MUST NOT BE PRIOR TO DATE OF CONTRACT. 
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JACKSONVILLE PORT AUTHORITY 
CONTRACTOR’S “MONTHLY REPORT” 

        
PRIME CONTRACTOR NAME:                PROJECT TITLE: 
 
PROFESSIONAL SERVICES NO.:        - OR - BID NO: 

                                              
CURRENT CONTRACT TOTAL AMOUNT $            CONTRACT NO. : 
 

INVOICE INFORMATION 

INVOICE NO.: 
 

CURRENT INVOICE $: 
 

FOR PERIOD ENDING DATE: 
 

CUMULATIVE INVOICED $:   
 

  CONTRACT % COMPLETE:  

CONTRACT DBE TRACKING 

    
PRIOR MONTH  

CUMULATIVE DBE$:   
PRIOR MONTH  

CUMULATIVE NON-DBE:  
FORMULA FOR CURRENT MONTH  %: 

CUMULATIVE $ / CUMULATIVE $ INVOICED 
 

 CUMULATIVE  DBE$:  
 

       CUMULATIVE DBE% :  
 

 CUMULATIVE  NON-DBE$:  
 

CUMULATIVE NON-DBE% :  

DBE SUBCONTRACTORS TO BE PAID FROM THIS INVOICE 

COMPANY NAME FEDERAL I.D. NO. ZIP CODE DBETYPE 1 TYPE OF WORK 2 $ THIS PAYMENT 

   
 

 
 

   
 

 
 

   
 

 
 

   
 

 
 

   
 

                       TOTAL 
 

 

 

         1  DBE TYPES: 
             AA: African American; WBE: Woman; HANA: Hispanic, Asian, Native American; OTHER: Economically or Socially;  
          2TYPE OF WORK: Examples: Catering, Clerical, Consulting, Engineering, Hauling, Janitorial, Masonry, Site Clearing, Technical Support 

Notes:   
1. THIS MONTHLY FORM MUST BE COMPLETED AND SUBMITTED WITH ALL REQUESTS FOR PAYMENT AND FINAL PAYMENT.  

 
 
 
The undersigned hereby affirms and declares that the above listed firm(s) were actually employed in the performance of work 
services under this contract, and further that each such firm earned and has been paid the stated amounts for their respective 
efforts.  
 
 
Sworn to and subscribed before me on this   Signature________________________________________________ 
__________________day of ____________ 20   Name (printed):__________________________________________  
 
__________________________________________ 
Notary Public 
 
 
 



 

 
 

 
Date Created: 
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Co-Respondent     Author RFI Number 
 
 
 
 
Subject     Discipline    Category 
 
 
 
 
Question         Date Required             
 
 
 
 
 
 
 
 
Submitted By:  ______________________________  Date:________________________ 
 
 
 
Suggestion 
 
 
 
 
 
 
 
 
Answer         Date Answered: 
 
 
 
 
 
 
 
 
Submitted By:  _____________________________     Date:___________________ 
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JACKSONVILLE PORT AUTHORITY 
 
 
 

CONTRACT RELATED DOCUMENTS 

SCOPE OF WORK 

FOR 
 

CONTRACT NO.: MC-1523E 
 

ASPHALT REHAB OF WHARF AT TMT “LANDSIDE” 
 

TALLEYRAND MARINE TERMINAL  
 
 

 



“SCOPE of WORK // SPECIFICATIONS”                                                        Contract No.     MC 1523E    

 Date:   April 9, 2019                                                                                                     Project No.       T-2016-03                                                                                                                                                                                                                                               

Location:     TMT “Landside” of Wharf from Sta. 3+60 to 6+00, including               Duration:    1 calendar day on a “non- 
 “other” described locations on Wharf  Sta. 12+30 and 13+00                                 Ship” day, i.e. a Wed., Sat. &/or Su.                                                                       
 
Project / Work Task:   Rehabilitate / Repair Asphalt “Landside” of  Wharf from Sta. 2+00 to 6+00 by 24’ wide, including 
an area of settlement outside of the 24’wide strip (Contenda Hole) and several other smaller mill and pave locations 
along with raising manhole “frames and lid”, valve jackets OR raising with “riser rings”.    

Scope and Requirements:  All Labor, Materials, Equipment, Supervision including, but not limited to all items considered 
necessary or in “Best Practice”; This contract shall provide for the complete rehabilitation of the existing asphalt by 
means of “milling” two (2”) of the existing surface(s) of the areas identified, then overlay with a minimum +/- two (2”) 
inches of new “hot” S-1 asphalt mix applied by means of a “spreader box” and rolled per industry standard for heavy 
equipment use. All “millings” to be remove from the “Wharf” and disposed of at a location (TMT Railyard) per owner’s 
direction for owner’s future use. Provide an asphaltic “track coat” prior to overlay for adhesion to the existing surface. 
Provide for a prior to commencement layout to confirm all areas to be “milled and overlaid with pavement” will provide 
for positive drainage. Remove any foreign or left in place items (i.e. fence post and associated concrete bases). Raise 
Manhole frames, grates/lids and valve jackets as located in attached plans.  
 
General: 
Jacksonville Port Authority “General Terms and Conditions”  
All Coordination and Scheduling is through the JPA Project Manager and Terminal Facilities Operation Manager 
All Security Requirements shall be met and provided for  ”by this Contractor”, including escorting requirements 
All Debris generated from this execution shall be removed from JPA Property “by Contractor”  
All Safety Requirements and Compliance shall be provided for “by this Contractor” including MOT 
All Material(s) Installed are per “approved” shop drawing(s) and/or submittal(s) 
 
Specifications: 

1. SUMMARY: This Project consists of confirming the extent of areas identified as needing Asphalt 
Rehabilitation and all Layouts to confirm and ensure final restoration shall have positive drainage. Provide for 
“Milling” of existing Asphalt Pavement to a depth of 2”, remove and dispose of “Milled” Asphalt Pavement 
surplus from Wharf areas to a TMT JPA property; prepare “Milled” surface to receive new +/- 2” Asphaltic 
Pavement “Overlay” utilizing a “Spreader Box” equipment to ensure a smooth and defect free surface. 
 

2. SCHEDULE:  With “Ship Calls” on Monday-Tuesday / Thursday–Frida of each week, with loading and off-
loading by Rail Mounted Gantry Cranes, Hostlers with chassis, Heavy Equipment (Reach Stackers) in 
operations through these areas the only days “open” to complete this project are Wednesday, Saturday 
and/or Sunday. However, this can be affected by weather, delays from other Ports, etc., etc. 
 

3. MOT: Contractor shall clearly delineate, mark and isolate Contract Work Areas with a Maintenance of Traffic 
plan to protect and segregate Contract Work Areas from those Areas outside of and/or adjacent to this 
Contract Work Area, specifically during Ship Operations.  Contractor shall incorporate signage, cones, 
barricades and /or flagmen in their efforts to direct and maintain any and all on-going Terminal operations 
traffic.  Should necessity arise, site is to be left in an operational condition that will not impede or cause 
damage to tenant operations or equipment.  Contractor shall take due care to protect and prevent damage 
to any and all JAXPORT and/or tenant adjacent property.  This project is located adjacent to vehicle off-
loading and staging operations. Contractor shall take due care to manage and prevent any and all detrimental 
effect(s) that may result from application of tack coat overspray and/or dust control during the construction 
effort. 
 



4. SURVEY: Prior to “milling” work commencing at each area, the actual extent of those areas Asphalt 
Rehabilitation shall be determined by Vertical and Horizontal Control Plan from structures “rim elevation” 
and edge of trench drain. Confirm drainage and final drain “flows” 
 

5. RAISE MANHOLE FRAMES & LIDS and VALVE JACKETS:  At locations indicated raise the existing Manhole 
frames & lids and valve jackets by means of using “riser rings”, digging out the frame and raising or replacing, 
bricking up manhole frames, etc. NOTE: Final top of “raised” manhole frame or valve jacket to be “flush” 
with the adjacent newly overlaid asphalt, NO EXCEPTIONS.  Contractors are to investigate at time of “Pre-
Bid” site visit, and determine their means and methods to accomplish.  This work shall be completed prior 
to the One (1) calendar day for Asphalt Mill and Pave 
 

6. At CONTENDA SINKHOLE: Note deepest location below 2” final overlay is 5” deep (for a total of a 7” depth) ; 
same spec as 24’ strip, however due to the extreme depth install “in-fill asphalt” in no more than 3” lifts, 
provide roller compaction and complete ‘if-filling” process up to bottom final 2” overlay.   
 

7. At SINKHOLE “A” and “B”:  at both locations, saw-cut and remove asphalt as specified at each location (figure 
existing asphalt thickness to be 7”), compact subgrade then fill with a “full-depth asphalt in-fill”, compact in 
lifts to bottom of adjacent asphalt section, “asphalt in-fill” and compact again up to bottom of final 2’ 
overlay. Then apply final 2” overlay with other final overlay. Currently, Both these areas have been “in-filled” 
with asphalt millings; contractor is to entirely remove these asphalt millings. 
 

8. MILLING: Contractor shall remove areas of Asphalt Rehabilitation through a “milling” process of the existing 
asphalt pavement as necessary to improve the ride-ability, drainage and cross slope of the finished 
pavement.  Contractor shall “mill” to a prescribed depth of +/- 2 inches.  Milling conducted adjacent to 
drainage structures and at edges of meet and match of existing pavement cross slope will be adjusted as 
necessary to meet the actual site conditions. “Milled” pavement shall extend to limits of Rehabilitated at full 
depth, NO feathering of asphalt “up to OR on to” the adjacent existing Asphalt will be allowed or accepted. 
Contractor shall provide a milled surface with a reasonably uniform texture, within ¼ inch of a true profile 
grade, and with no deviation in excess of ¼ inch from a straightedge applied to the pavement in a manner 
perpendicular to direction of respective slope.  
Remove any foreign or “left-in-place” installations that are in the 2” “milling” areas, these are generally cut-
off fence post and associated concrete bases. Should any foreign or “left-in-place” items that are removed 
penetrate into the base materials, proper materials and densification shall be required prior to asphalt 
overlay or use “full-depth” asphalt as this in-fill. 
Do not damage existing infrastructure, any structures with existing “collar or ring” damage shall be repaired 
using 10,000psi non-shrinking grout at no cost to JaxPort. Asphalt Millings remain JaxPort property and are 
to be haul to and dumped at the Talleyrand / WATCO Short-line Yard on Talleyrand 
 

9. TACK COATS: Contractor shall use RA-500 meeting the requirements of 916-2, heated to a temperature of 
250 to 300◦F.  Milled and repaired areas subject to asphalt overlay shall be broom swept clean to be free of 
any dirt or debris prior to the application of the Tack Coat.  Tack Coat shall be applied through pressure 
application in a continuous uniform thin layer.  Tack coat to be applied in advance of the overlay of asphalt 
mix to permit drying, tack coat to retain its adhesive properties and be free of dust and debris or other 
foreign material.  Tack coat to be kept free and clean prior to placement of asphalt. 
   

10. ASPHALT MATERIALS: Asphaltic Pavement shall be Type S-1. Asphaltic materials (tack, etc.) or “other” 
materials used in this rehabilitation shall meet all requirements of the COJ and FDOT standards for the 
preparation and placement of asphaltic materials 
Asphalt “Overlay” shall be placed to ensure “positive” drainage to existing structures. No standing or 
ponding waters will be acceptable in these rehabilitated areas. 
The finished asphalt shall be “smooth, uniform in texture, free of defects and provide true positive 
drainage”. 
 



11. TESTING:  Contractor shall provide random sampling of material at the batch plant and provide testing results 
(pass or fail), including the documentation of the temperature of the asphalt in each truck prior to that truck 
leaving the batch plant 
 

12. STRIPING and MARKINGS: are to be re-painted (two-coats) and re-established in the areas of rehabilitation 
should any have been previously in place. “Pre and Post” rehabilitation photographs are required of each 
area. 
 

13. CLEANING: Contractor shall remove from JPA properties and legally dispose of all debris and excess materials 
generated from the execution of this contract. Contractor shall clean tops of all pit / vault lids, inside pits / 
vaults should asphalt be evidenced inside.  
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