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BID CONTENTS AND FORMAT 

TRAPAC ASPHALT IMPROVEMENTS 

Interested bidders shall prepare and submit a bid package consisting of two separate 
sealed envelopes in order to be considered for award of this project.  Bids received in 
unsealed envelopes will be declared nonconforming and will not be read or accepted. 

1. The first envelope shall contain all information pertaining to the bidder's
REQUIREMENTS.  The envelope shall be marked with the name of the firm and
labeled as follows:
BIDDER REQUIREMENTS FOR CONTRACT NO.: MC-1553L
NAME OF FIRM: ________________________
This envelope shall contain the following information:

a. Bid bond, certified check or cashier's check for 5 percent of the amount
of the bid (See Article 6 in Supplemental Instructions to Bidders).

b. Form COI, “Conflict of Interest Certificate” statement.

c. Form PEC, “Sworn Statement on Public Entity Crime”.

d. Bidders Representation and Authorization – Written Statement (Only if
necessary).

e. Form MR, “Bidders Minimum Requirements” (See Article 4 in
Supplemental Instructions To Bidders).

f. Form CCRSC, “Contractor Certification Regarding Scrutinized Companies”.

g. Form E-Verify, “Acknowledgement and Acceptance of E-Verify
Compliance”.

2. The second envelope shall contain the signed Form BF, and any technical
information required to be submitted by the specifications.  This envelope
shall be marked with the name of the firm and labeled as follows:
SEALED BID FOR CONTRACT NO.: MC-1553L
NAME OF FIRM: ________________________
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The bid package consisting of the two sealed envelopes described previously shall be 
placed in one outer envelope that is marked and mailed as follows: 

DIRECTOR 
PROCUREMENT SERVICES 
JAXPORT 
POST OFFICE BOX 3005 
JACKSONVILLE, FL 32206-0005 
BID AND REQUIREMENTS FOR CONTRACT NO.: MC-1553L 
NAME OF FIRM: ________________________ 

Alternatively, the bid package may be hand-delivered to the Bid Opening or  
PROCUREMENT SERVICES located at 2831 Talleyrand Avenue, in sufficient time to 
ensure receipt prior to the time specified in the "Invitation for Bids." 
No proposals will be accepted after the time scheduled for the Bid Opening. 
If your firm does not intend to submit a bid for this project, please complete Form NB 
and fax to (904) 357-3077 or e-mail to Sandra.Platt@JAXPORT.com 
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“NO BID” RESPONSE 

TRAPAC ASPHALT IMPROVEMENTS 

PROJECT: TRAPAC ASPHALT IMPROVEMENTS 
CONTRACT NO. MC-1553L 
BID OPENING DATE: OCTOBER 30, 2019 TIME: 2:00 PM (EST) 
If your firm does not intend to submit a bid for this project, please provide us with the 
information requested below and fax to (904) 357-3077 or e-mail to 
Sandra.Platt@JAXPORT.com 
NAME OF FIRM: _____________________________________ 
We are unable to submit a bid for this project for the following reasons: 

SIGNATURE: _________________________ 
TITLE: ______________________________ 
TELEPHONE: (  ) 
We (    ) are / (    ) are not interested in bidding on similar JAXPORT projects in the 
future.
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 

TRAPAC ASPHALT IMPROVEMENTS 
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13. Omissions, Discrepancies and Addenda  ........................................  SIB-6 
14. Protest Procedures  .....................................................................  SIB-6 
15. Public Meeting Requirements  ......................................................  SIB-6 
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20. Security Implementation Procedure  …………………………………………  SIB-12 
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 

TRAPAC ASPHALT IMPROVEMENTS 

1. AUTHENTICATION OF BID FORM
All bids submitted for this project shall be signed as outlined below.  FAILURE ON THE 
PART OF THE INDIVIDUAL, PARTNERSHIP OR CORPORATION TO SIGN THE 
BID, FORM BF, WILL CONSTITUTE A MATERIAL IRREGULARITY AND SHALL 
RESULT IN THE REJECTION OF THE BID. 

a. If made by an individual, Form BF shall show the name and business address of
the individual or firm and shall be signed by the individual or authorized
representative of the individual.

b. If made by a partnership, Form BF shall show the name and business address of
the partnership and shall be signed by a partner or authorized representative of
the partnership.

c. If made by a corporation, Form BF shall show the name and business address of
the corporation and shall be signed by an officer or an authorized representative
of the corporation.

2. AWARD OF CONTRACT
The Authority reserves the right to award this contract to the lowest, responsive, 
responsible bidder, and whose bid is fully conforming to the requirements of the bid 
documents.  Nevertheless, JAXPORT (JAXPORT) reserves the right to waive informalities 
in any bid, to reject any or all bids, and to accept the bid which in its judgment will be in 
the best interest of JAXPORT. JAXPORT will be the sole judge of which proposal will be 
in its best interest and its decision will be final. 
JAXPORT reserves the right to award this contract to the bidder offering the lowest price 
consistent with meeting all specifications, terms, conditions, delivery requirements set 
forth on this bid.  No award will be made until all necessary inquiries have been made 
into the responsibility of the lowest conforming bidder and JAXPORT is satisfied that the 
lowest bidder met all the requirements, is qualified and has the necessary organization, 
capital and resources required to perform the work under the terms and conditions of 
the contract.  JAXPORT reserves the right to accept or reject any or all proposals, in 
whole or in part.   

3. BID AMENDMENTS
Bid price amendments are permissible if received by JAXPORT PROCUREMENT 
SERVICES, in writing, prior to the bid opening time stated in the "Invitation for Bids." 
Amendments shall state only additions to, or deletions from, the sealed bid.  The 
amount of the sealed bid shall not be revealed on the amendment.  Original 
amendments which are delivered or mailed shall be placed in a sealed envelope and 
marked as follows: 

AMENDMENT TO BID 
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 

TRAPAC ASPHALT IMPROVEMENTS 

CONTRACT NO. MC-1553L 
NAME OF FIRM:_____________________________________________ 

Amendments which increase the Base Bid by 10 percent or more shall be accompanied 
by an Amendment Guaranty. The Amendment Guaranty may consist of a bid bond or 
cashier's check or certified check made payable to JAXPORT, in the amount of not less 
than 5 percent of the increased amount.  An Amendment Guaranty shall be handled 
under the same conditions as the Bid Guaranty.  Refer to Article 6 of this Section. 
It is the responsibility of the individual, partnership, or corporation submitting the bid to 
ensure that any amendment, whether mailed or hand-delivered, is received prior to the 
bid opening time stated in the "Invitation for Bids."  JAXPORT accepts no responsibility 
for amendments sent by mail, and bidders shall not be permitted to modify their bids 
after the specified time for the bid opening.  FACSIMILE TRANSMISSION OF 
AMENDMENTS TO JAXPORT WILL NOT BE ACCEPTED. 
All amendments must be signed by an individual authorized to sign the bid.  An 
unsigned amendment shall be considered nonconforming and will therefore cause the 
amendment to be rejected.  No amendment shall be withdrawn after the time stated in 
the “Invitation for Bids” has been reached and the call for bids has been closed. 
Arithmetic extension of the bid price resulting from the amendment(s) will be done by 
JAXPORT.  The adjusted bid price that results from the amendment will constitute the 
final bid price. 

4. BIDDERS MINIMUM REQUIREMENTS
Contractors are required to complete one copy of FORM MR, "BIDDERS MINIMUM 
REQUIREMENTS," and include it in the "BIDDER REQUIREMENTS" envelope (see section 
“Bid Contents and Format”).  Before an award is made, Minimum Requirements of the 
apparent low conforming bidders will be examined to determine the Contractor's 
financial responsibility and work history, experience and current workload.  Additional 
information may be requested if JAXPORT considers it necessary to make a proper 
evaluation.  Based on the review of the Contractor’s financial condition, previous 
experience, current workload or any other information included on BIDDERS MINIMUM 
REQUIREMENTS or subsequently requested from the Contractor, JAXPORT reserves the 
right to reject any Contractor’s bid, should, in its judgment, the Contractor be deemed 
to be unqualified or incapable of successfully completing the project in a timely manner. 
The Minimum Requirements requires a financial statement as outlined in Paragraph 
(2.c.), of Section 119.07, Florida Statutes, and provides: 
"Any financial statement which an agency requires a prospective bidder to submit in 
order to pre-qualify for bidding or for responding to a proposal for a road or any other 
public works' project is exempt from s. 119.07 (1) and s.24(a), Art. I of the State 
Constitution.” 
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 

TRAPAC ASPHALT IMPROVEMENTS 

5. BID FORM
The bidder shall submit the bid on Bid Form BF furnished herein. If additional forms are 
required, they may be secured from JAXPORT or may be duplicated.  The bidder shall 
state the price, typewritten or written in ink, in numerals, for which the bidder proposes 
to do each item of work.  See "BID CONTENTS AND FORMAT" section for more details. 
NOTE:  IT IS MANDATORY THAT THE BIDDER SHALL ACKNOWLEDGE THE 
INCLUSION OF ALL ADDENDA ON THE BID FORM, FORM BF.  
ACKNOWLEDGEMENT SHALL BE MADE BY INITIALS AND DATE.  FAILURE TO 
ACKNOWLEDGE ALL ADDENDA SHALL RESULT IN REJECTION OF THE BID.   
PLEASE VISIT HTTPS://WWW.JAXPORT.COM/PROCUREMENT/ACTIVE-
SOLICITATIONS/   OR CALL THE PROCUREMENT SERVICES AT (904) 357-
3017, PRIOR TO THE BID OPENING TO DETERMINE IF ANY ADDENDA HAVE 
BEEN RELEASED ON THIS CONTRACT. 

6. BID GUARANTY
Each bidder shall furnish with the bid a bid bond or a cashier's check or certified check 
payable to JAXPORT in an amount not less than 5 percent of the total bid, as a guaranty 
that the bid will not be withdrawn for a period of 90 calendar days after opening of 
bids.  As soon as practicable after opening of bids, any check submitted as guaranty by 
other than the three low conforming bidders will be returned.  Any such checks 
submitted by the remaining three bidders will be returned after execution of the 
Agreement and submittal of a contract bond by the successful bidder. 
If contract bond is not furnished within the time stated herein, the bid guaranty will be 
forfeited and the contract may be awarded the next low conforming bidder.  THE BID 
BOND MUST BE SECURED FROM AND EXECUTED BY AN AGENCY DULY-
LICENSED TO DO BUSINESS IN THE STATE OF FLORIDA, PURSUANT TO 
CHAPTER 255 OF THE FLORIDA STATUTES, SECTION 255.05.  FAILURE TO 
FURNISH THE BID GUARANTY, INCLUDING POWER OF ATTORNEY, IF 
REQUIRED, WILL CONSTITUTE A MATERIAL IRREGULARITY AND SHALL 
RESULT IN THE REJECTION OF THE BID. 
If a bid bond is used, it shall be written through a Surety bond agency and with a Surety 
company meeting the same specifications as those required for contract bonds. 
The bid bond provided by the Owner of the Property/Contracting Public Entity shall be 
utilized (see Form BBF).  Refer also to “Surety Bonds” of the “General Conditions”. 

7. BID OPENING - PROCEDURE
At the time and place stated in the "Invitation for Bids," JAXPORT’s representative will 
announce the close of bidding and commence with the Bid Opening.  Bidders are invited 
to attend the proceedings. 
All envelopes containing "BIDDER REQUIREMENTS" will be opened first to establish 
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 

TRAPAC ASPHALT IMPROVEMENTS 

those bidders who are eligible and qualified for further consideration.  Bidders failing to 
furnish all information as required in the Bidder's REQUIREMENTS, or as may be 
required by the contract documents, may be considered nonconforming and ineligible 
for contract award. 
The envelopes containing sealed bids for the conforming bidders will be opened second 
and read aloud.  Once the bidding process is closed and the conforming bids recorded, 
the remainder of the envelopes will be opened, read aloud, and recorded on a separate 
tally sheet entitled, "NONCONFORMING BIDDERS." 
Bid packages will be available for inspection following completion of the bid opening. 

8. EXAMINATION OF DRAWINGS, SPECIFICATIONS, AND SITE OF
WORK

The bidder is advised, before submitting a bid, to visit the site of the proposed work and 
become familiar with the nature and extent of the work and any local conditions that 
may in any manner affect the work to be done, and equipment, materials, and labor 
required.  The bidder is required to examine carefully the drawings and specifications 
and contract forms, and to be informed regarding any and all conditions and 
requirements contained herein that may in any manner affect the work to be performed. 
No allowances will be made for conditions overlooked or ignored by the bidder. 

9. EXECUTION OF THE AGREEMENT
The individual, firm, or corporation to which the contract has been awarded shall sign 
the Agreement and return it within ten (10) calendar days after receipt from JAXPORT. 

10. FAILURE TO EXECUTE THE AGREEMENT
Failure on the part of the successful bidder to execute the Agreement as required will be 
just cause for the annulment of the award, and in the event of the revocation of the 
award, the bidder shall forfeit the Bid Guaranty.  This forfeiture shall not be construed 
as a penalty, but as reasonable, fixed and liquidated damages because of the bidder's 
failure to enter into contract with JAXPORT. 

11. FAMILIARITY WITH LAWS
The bidder shall be familiar and comply with all Federal, State, and local laws, 
ordinances, rules and regulations that in any manner affect the work.  Lack of such 
knowledge on the part of the bidder will in no way relieve the bidder from any 
responsibility. 

12. FLORIDA STATE SALES TAX
It is the bidder's sole responsibility to incorporate any and all applicable taxes into the 
bid.  However, Chapter 212 of the Florida Statutes provides JAXPORT with sales tax 
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 

TRAPAC ASPHALT IMPROVEMENTS 

exemption for all procurements made directly by JAXPORT.  After a contract has been 
awarded, certain items which have been included in this bid may be purchased directly 
by JAXPORT in order to benefit from this tax savings program (See Special Conditions, 
Section 10, Tax Savings Program, General for more information). 

13. OMISSIONS, DISCREPANCIES AND ADDENDA
a. Should an omission or discrepancy be found in the bidding documents, or if

there is any doubt as to the meaning, the bidder shall notify JAXPORT
PROCUREMENT SERVICES, in writing, in sufficient time in order that an
addendum might be issued to all prospective bidders, if necessary.

b. Any addenda issued by JAXPORT for the purposes of changing the intent of
the plans and specifications or clarifying the meaning of same shall be
binding in the same way as if written in the specifications.  All addenda will
be issued by the PROCUREMENT SERVICES prior to the bid opening.  It is
each bidder's sole responsibility to contact the PROCUREMENT SERVICES to
insure that they have received all addenda and that they have obtained the
addenda in sufficient time to properly evaluate the contents before
submitting a bid. It is the usual practice for JAXPORT to mail or facsimile
addenda to known prospective bidders, but JAXPORT does not guarantee
that all bidders will receive addenda in this manner in due time before the bid
opening.

c. It is mandatory that the bidder shall acknowledge the inclusion of all
addenda on the bid form, FORM BF.  Acknowledgement shall be by initials
and date.  Failure to acknowledge all addenda shall result in rejection of the
bid.

14. PROTEST PROCEDURES
Respondents shall file any protest regarding this RFP in writing, in accordance with 
JAXPORT’s Protest Procedures promulgated on SOP- 1215 Procurement Code for the 
Jacksonville Port Authority, available at https://www.jaxport.com/procurement/active-
solicitations/ 

15. PUBLIC MEETING REQUIREMENTS
JAXPORT complies with Section 286.011 of the Florida Statutes.  Therefore certain types 
of staff meetings and meetings of JAXPORT Awards Committee, and Board of Directors 
are required to be held in public, with sufficient notice made of the time and date of the 
meeting(s). All notices of public meetings are posted in the lobby of JAXPORT, 2831 
Talleyrand Avenue, Jacksonville, Florida.  For information concerning when the 
project(s) will be submitted for award, contact JAXPORT PROCUREMENT SERVICES at 
telephone (904) 357-3017, Monday through Friday. 
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 

TRAPAC ASPHALT IMPROVEMENTS 

16. REQUIREMENTS OF THE BIDDERS
The successful bidder shall hold a current Contractor's certificate for the type of work to 
be performed, if it is required by JAXPORT and under applicable law.  Evidence of such 
certificate shall be presented before contract award, or it may be requested with the 
Bidder's REQUIREMENTS at the time of bid. 
In addition, Plumbing and Electrical Contractors and Subcontractors shall be required to 
hold current certificates issued by the City of Jacksonville qualifying them to perform 
such work.  Chapter 489.103, Florida Statutes, provides that Contractors involved in 
work on bridges, roads, highways, railroads, or utilities and services incidental thereto, 
and certain specialties are exempt from licensing by the State of Florida.  The 
Department of Professional and Occupational Registration, State of Florida, advises that 
wharves, airfield pavements, and fences are included among the specialties which are 
exempt from licensing. 

17. STATEMENTS BY BIDDERS
a. CONFLICT OF INTEREST - Pursuant to Chapter 112 of the Florida Statutes,

Bidders are required to complete and submit with their bids a "Conflict of
Interest" statement.  Form COI is provided in the bid documents for that
purpose and must be included in "BIDDER REQUIREMENTS" envelope at the
time bids are submitted.
Subcontractors, Vendors, and Suppliers selected by JAXPORT to participate in
the Tax Savings Program will be required to submit Conflict of Interest
statements prior to any Purchase Orders being issued.  The Prime Contractor
shall be responsible for obtaining those statements from Subcontractors,
Vendors and Suppliers and providing same to JAXPORT in a timely manner.
Refer to the “Special Conditions” entitled, “Tax Savings Program – General”
of the contract documents for more details on the Tax Savings Program.

b. PUBLIC ENTITY CRIME - Pursuant to Chapter 287 of the Florida Statutes,
Bidders are required to complete and submit with their bids a Sworn
Statement Pursuant to Section 287.133 (3) (a), Florida Statutes, on Public
Entity Crimes.  Form PEC is provided in the bid documents for that purpose
and must be included in "BIDDER REQUIREMENTS" envelope at the time bids
are submitted.
A person or affiliate placed on the convicted vendor list following a conviction
for a public entity crime is prohibited from doing any of the following for a
period of 36 months from the date of being placed on the convicted vendor
list:
• Submitting a bid on a contract to provide any goods or services to a

public entity;
• Submitting a bid on a contract with a public entity for the construction or
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 
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repair of a public building or public work; 
• Submitting bids on leases of real property to a public entity;
• Being awarded or performing work as a contractor, supplier,

subcontractor, or consultant under a contract with any public entity; and
• Transacting business with any public entity in excess of Category Two

threshold amount ($35,000) provided in section 287.017 of the Florida
Statutes.

c. DISCRIMINATORY VENDOR LIST – An entity or affiliate placed on the
discriminatory vendor list pursuant to section 287.134 of the Florida Statutes
may not:

• Submit a bid on a contract to provide any goods or services to a
public entity;

• Submit a bid on a contract with a public entity for the construction or
repair of a public building or public work;

• Submit bids on leases of real property to a public entity;
• Be awarded or perform work as a contractor, supplier, subcontractor,

or consultant under a contract with any public entity; or
• Transact business with any public entity.
• To view a current list, visit:

http://www.dms.myflorida.com/business_operations/state_purchasing/v
endor_information/convicted_suspended_discriminatory_complaints_ve
ndor_lists 

d. BIDDERS REPRESENTATION AND AUTHORIZATION – In submitting a
bid, each Bidder understands, represents, and acknowledges the following (if
the Bidder cannot so certify to any of the following, the Bidder shall submit
with its response a written explanation of why it cannot do so).

• The Bidder is not currently under suspension or debarment by the
State or any other governmental authority.

• To the best of the knowledge of the person signing the bid
documents, the Bidder, its affiliates, subsidiaries, directors, officers,
and employees are not currently under investigation by any
governmental authority and have not in the last ten (10) years been
convicted or found liable for any act prohibited by law in any
jurisdiction, involving conspiracy or collusion with respect to bidding
on any public contract.

• Bidder currently has no delinquent obligations to the State, including
a claim by the State for liquidated damages under any other contract.
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• The bid submission is made in good faith and not pursuant to any 
agreement or discussion with, or inducement from, any firm or person 
to submit a complementary or other noncompetitive response. 

• The prices and amounts have been arrived at independently and 
without consultation, communication, or agreement with any other 
respondent or potential respondent; neither the prices not amounts, 
actual or approximate, have been disclosed to any Bidder or potential 
Bidder, and they will not be disclosed before the solicitation bid 
opening. 

• The Bidder has fully informed the Buyer in writing of all convictions of 
the firm, its affiliates (as defined in section 287.133(1)(a) of the 
Florida Statutes), and all directors, officers, and employees of the firm 
and its affiliates for violation of state or federal antitrust laws with 
respect to a public contract for violation of any misrepresentation with 
respect to a public contract.  This includes disclosure of the names of 
current employees who were convicted of contract crimes while in the 
employ of another company. 

• The product(s) offered by the Bidder will conform to the specifications 
without exception. 

• The Bidder has read and understands the Contract terms and 
conditions, and the submission is made in conformance with those 
terms and conditions. 

• If an award is made to the Bidder, the Bidder agrees that it intends to 
be legally bound to the Contract that is formed with JAXPORT. 

• The Bidder has made a diligent inquiry of its employees and agents 
responsible for preparing, approving, or submitting the bid response, 
and has been advised by each of them that he or she has not 
participated in any communication, consultation, discussion, 
agreement, collusion, act or other conduct inconsistent with any of 
the statements and representations made in the response. 

• The respondent shall indemnify, defend, and hold harmless the Buyer 
and its employees against any cost, damage, or expense which may 
be incurred or be caused by any error in the respondent’s preparation 
of its bid. 

• All information provided by, and representations made by, the Bidder 
are material and important and will be relied upon by the Buyer in 
awarding the Contract.  Any misstatement shall be treated as 
fraudulent concealment from the Buyer of the true facts relating to 
submission of the bid.  A misrepresentation shall be punishable under 
law, including, but not limited to, Chapter 817 of the Florida Statutes. 
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• That the Bidder has carefully examined the site of the work and that
from his/her investigations has been satisfied as to the nature and
location of the work, the kind and extent of the equipment and other
facilities needed for the performance of the work, the general and
local conditions, all difficulties to be encountered, and all other items
which in any way affect the work or its performance.

• That the Bidder is in full compliance with all federal, state, and local
laws and regulations and intends to fully comply with same during the
entire term of the contract.

e. SCRUTINIZED COMPANIES – ACTIVITIES IN SUDAN AND/OR IRAN
Section 287.135 of the Florida Statutes prohibits agencies from contracting
with a company on the Scrutinized Companies with Activities in Sudan List or
on the Scrutinized Companies with Activities in the Iran Petroleum Energy
Sector List, lists created pursuant to section 215.473, Florida Statutes, for
goods or services over $1,000,000.
Bidders are required to complete and submit with their bids a Contractor
Certification Regarding Scrutinized Companies, Form CCRSC is provided in
the bid documents for that purpose and must be included in the "BIDDER
REQUIREMENTS" envelope at the time bids are submitted.

Bidder must certify that it is not listed on either the Scrutinized Companies 
with Activities in Sudan List or the Scrutinized Companies with Activities in 
the Iran Petroleum Energy Sector List, created pursuant to section 215.473, 
Florida Statutes.  Pursuant to section 287.135(5), F.S., Contractor agrees 
JAXPORT may terminate this contract immediately without penalty if the 
Contractor is found to have submitted a false certification or if Contractor is 
placed on the Scrutinized Companies with Activities in Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector 
List. 

f. E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION

The successful bidder agrees to utilize the U.S. Department of Homeland 
Security’s E-Verify system to verify the employment eligibility of all new 
employees hired by the contractor during the term of this contract. 
Successful bidders must include in all subcontracts the requirement that 
subcontractors performing work or providing goods and services utilize the E-
Verify system to verify the employment eligibility of all new employees hired 
by the subcontractor during the contract term. The successful bidder further 
agrees to maintain records of its participation and compliance and its 
subcontractor’s participation and compliance with the provisions of the E-
Verify program, and to make such records available to Jaxport upon request. 
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Failure to comply with this requirement will be considered a material breach 
of the contract. 
 

18. JACKSONVILLE SMALL AND EMERGING BUSINESS (JSEB)  
PARTICIPATION GOAL _0_%. 

 
The Authority has determined that the JSEB participation is (0%) percent 
JSEB/MBE/WBE for this project. JSEB participation in the specified percentage must 
be met in order to satisfy this requirement, or good faith efforts submitted to 
demonstrate why the goal could not be achieved, in accordance with ARTICLE V, 
Section 5.10. 
 
Contractors will take all necessary affirmative steps to ensure that minority firms, 
women’s business enterprises, and labor surplus area firms are used when possible.  
 

• Small Business Firms – Designated by the Small Business Administration. 
• Minority Business Firms – 51% Minority Owner/Operated. 
• Women’s Business Enterprises – Small business that is at least 51% owned by a 

woman or women. 
• Labor Surplus Area Firms – Firms geographically located in distressed labor 

surplus areas designated by the Secretary of Labor 
 

19. PUBLIC RECORDS 
 

In accordance with Section 119.0701, Florida Statutes, the Contractor shall: 
 

(a) Keep and maintain public records required by the JPA to perform the 
services; and 

 
(b) Upon request from the JPA’s custodian of public records, provide the JPA 

with a copy of the requested records or allow records to be inspected or 
copied within a reasonable time at a cost that does not exceed the cost 
provided for in Chapter 119, Florida Statutes, or as otherwise provided by 
law; and 

 
(c) Ensure that public records that are exempt or confidential and exempt 

from public records disclosure requirements are not disclosed except as 
authorized by law for the duration of the Contract term and following 
completion of this Contract if Contractor does not transfer the records to 
the JPA; and  

 
(d) Upon completion of this Contract, transfer to the JPA at no cost all public 

records in possession of Contractor or keep and maintain public records 
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required by the JPA to perform the service. If Contractor transfers all 
public records to the JPA upon completion of this Contract, Contractor 
shall destroy any duplicate public records that are exempt or confidential 
and exempt from public records disclosure requirements. If Contractor 
keeps and maintains public records upon completion of this Contract, 
Contractor shall meet all applicable requirements for retaining public 
records. All records stored electronically must be provided to the JPA 
upon request from the JPA’s custodian of public records in a format that 
is compatible with the JPA’s information technology systems. 

 
The above requirements apply to a “Contractor” as defined in Section, 119.0701, Florida 
Statutes.     
 
IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, 
FLORIDA STATUTES, IT IS THE CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS CONTRACT. CONTACT THE JPA’S CUSTODIAN OF PUBLIC RECORDS 
AT (904) 357-3091 public.records@jaxport.com; JACKSONVILLE PORT AUTHORITY, 
PUBLIC RECORDS REQUEST, 2831 TALLEYRAND AVENUE, JACKSONVILLE, FLORIDA 
32206. 

20. SECURITY IMPLEMENTATION PROCEDURE 
JAXPORT’s rigid security standards include the Federal Transportation Worker 
Identification Credential (TWIC) program, which is administered by the Transportation 
Security Administration. The TWIC is required for unescorted access to all JAXPORT 
terminals.  It is your responsibility as the Prime Contractor to ensure that all of your 
employees and sub-contract personnel working for your company have been properly 
screened and credentialed with the TWIC, and the JAXPORT Business Purpose 
Credential. 
Transportation Worker Identification Credential (TWIC) 
 
The TWIC is required for all Prime Contractor/Sub-Contractor employees working on the 
job site for this Contract.  This credential is for all personnel requiring unescorted access 
to secure-restricted areas of Maritime Transportation Security Act (MTSA)-regulated 
facilities.  TSA will issue a tamper-resistant “Smart Card” containing the person’s 
biometric (fingerprint template) to allow for a positive link between the card and the 
individual.   
The fee for obtaining each TWIC® is $125.25, and the credential is valid for five years. 
The pre-enrollment process can be initiated online at https://universalenroll.dhs.gov/ or 
at a IdentoGo TSA’s Universal Enrollment Service Center.  
 
TWIC: Universal Enrollment Centers  
 
The Jacksonville Universal Enrollment Center is located at: 12400 Yellow Bluff Road, 
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Suite 202, Jacksonville, FL 32226.  The office hours are Monday-Friday: 08:00 AM –
1:00PM / 1:30PM- 4:00 PM, Note: There is no semi-trailer parking available at this 
Enrollment Center. For general information you can call the TWIC Call Center at 1-855-
347-8371, Monday-Friday, 8 a.m. to 10 p.m. Eastern Time. 
 
JAXPORT Business Purpose Credential 
 
In addition to the TWIC, JAXPORT requires a JAXPORT Business Purpose Credential to 
be issued and registered at JAXPORT’s Access Control Center located at the 9820 Dave 
Rawls Blvd. Jacksonville Fl. 32226 (Brick Building next to the Main Gate concourse). 
Hours of operation are Monday-Friday 7:30AM-4:30PM. The JAXPORT Business Purpose 
Credential is issued at no cost but expires at the end of the contract provisions.  
 
The JAXPORT prime contractor is responsible for sponsoring all sub-contractors for the 
JAXPORT Business Purpose Credential. 

Federal Training Requirement: (33CFR 105.215) Maritime Security Awareness Training 

JAXPORT is a federally regulated facility under the Maritime Transportation 
Security Act of 2002 (MTSA) as codified under the US Code of Federal 
Regulation 33 CFR Chapter 1, Subchapter H Part 105. 

33 CFR 105.215-Security training for all other facility personnel. All other facility 
personnel, including contractors, whether part-time, full-time, temporary, or permanent, 
must have knowledge of Maritime security measures and relevant aspects of the TWIC 
program, through training or equivalent job experience. 
 
To meet the requirements of 33 CFR 105.215; the Prime Contractor/Sub-Contractor 
employees and all support personnel: Engineers, Suppliers, Truck Drivers, Laborers, 
Delivery persons etc. (NO EXCEPTIONS) are required to attend JAXPORT’s Maritime 
Security Training given every Tuesday (10am, 2pm & 5pm) at JAXPORT’s Access Control 
Building. Contact the JAXPORT Access Control Center to arrange for the training.  
JAXPORT will work with Contractors to conduct timely Maritime Security Training classes 
for larger groups.  
 
All Prime Contractor/Sub-Contractor employees working on the job site for JAXPORT are 
required to attend JAXPORT’s 33 CFR 105.215 (Security/Safety Training for All Other 
Facility Personnel) class at a cost of $35.00 per person. Arraignments can be made by 
calling JAXPORT Access Control Phone# (904) 357-3344. 
 
TWIC Escort Provisions 
 
To ensure contractors can begin work after they receive a Notice to Proceed, JAXPORT 
will allow prime contractors to have dedicated employee TWIC Escort(s) to handle those 
contractor employees who have not yet received their TWIC. Contractor escorts will 
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be required to purchase and wear a JAXPORT specifically approved ANSI 
Safety Vest (Blue). Contractor employees under escort must be in possession 
of a TWIC receipt and wear a JAXPORT specifically ANSI Safety Vest 
(Orange). The cost of the vest(s) is $20.00 each and may be purchased at 
JAXPORT’s Access Control Office.   
JAXPORT Approved TWIC Escort Vests:  
ML KISHIGO Brilliant Series-Orange X Back    
https://mlkishigo.com/product/x-back-vest-1530-1531/    
FULLSOURCE ERB S340-Blue  
https://www.fullsource.com/search/?keywords=erb%20s340%20-%20blue 
Contractor deliveries from Non-TWIC vendors may be escorted by JAXPORT approved 
Prime Contractor escorts. The prime contractor will be required to submit a request for 
TWIC Escort privileges to accesscontrol@jaxport.com . Once approved, the contractor’s 
employee(s) will attend a JAXPORT provided MTSA TWIC Escort Class in addition to the 
standard MTSA 33 CFR 105.215 Security Class at a combined cost of $55.00.  These 
authorized individual(s) must have no collateral duties that will separate the escort from 
the escorted visitor while serving as escort. Note - Limitations to the number of TWIC 
Escort authorizations will be set by the JAXPORT Public Safety Department. 
Truck drivers, vendors, labor may not conduct escorts.  
A Contractor authorized by JAXPORT to conduct an escort of a non-TWIC holder in a 
restricted area must have: 

• Successfully completed MTSA 33 CFR 105.215 Security/ Escort Class at $55.00 
• Have a valid TWIC on their person  
• Have an approved JAXPORT TWIC ESCORT credential on their person 
• Have a tamper-resistant laminated government issued photo identification card 

on their person.  
TWIC Escorts must complete the JAXPORT TWIC Escort Form daily before getting to the 
access gate. The form will be kept on file at the JAXPORT Security Operations Center 
(SOC).  
The Prime Contractor assumes full liability for the escorted person(s) while on JAXPORT 
property. The person under escort must have a continuous side by side escort in a 
secure-restricted area.  Federally (USCG / TSA) imposed fines and or consequential 
damages resulting from a failed TWIC Escort by the Prime or Sub-contractor will be the 
responsibility of the JAXPORT Prime Contractor regardless of whether it is a direct 
employee. 
Federal regulation definition: 33.CFR 101.105 
 
Escorting means: ensuring that the escorted individual is continuously accompanied 
while within a secure area in a manner sufficient to observe whether the escorted 
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individual is engaged in activities other than those for which escorted access was 
granted. This may be accomplished via having side-by-side companion or monitoring, 
depending upon where the escorted individual will be granted access. Individuals 
without TWIC may not enter restricted areas without having an individual who holds a 
TWIC as a side-by-side companion. 
 
JAXPORT TWIC ESCORTS 
JAXPORT may provide TWIC escorts with advanced notice (Minimum 24 hours). 
After review of the Contractors operation; JAXPORT will decide the number of escorts 
required to meet the federal regulation ratios of TWIC escort per non TWIC worker. This 
will be based on operational requirements. 
JAXPORT TWIC Escort Tariff Fees: $125.00 first two hours; $50.00 every hour 
thereafter. 
Examples: 
1. $425.00 for one escort for an 8 hour day (=3 TWIC Credentials) 
2. $2125.00 for one escort for 5 days @ 8 hour days (=16 TWIC Credentials) 
NOTE: 

• All persons entering JAXPORT under TWIC Escort are required to have a tamper-
resistant laminated government issued photo identification card on their person. 
The Identification Card must meet the USCG MTSA standards of 33 CFR 101.515. 
(State issued paper temporary drivers licenses are not acceptable identification).  

• Any violations of the JAXPORT USCG approved Facility Security Plans will result in 
a Security Violation Hearing and be subject to temporary or permanent denial of 
access onto JAXPORT Terminals or ability to TWIC Escort. 

Significant Designations on Terminals  
• The terms “secure area” and “restricted area” do not mean the same thing. A 
secure area is defined as “the area over which an owner/operator has 
implemented security measures for access control.”  A restricted area is defined 
as” the infrastructure or locations identified in an area, vessel or facility security 
assessment or by the operator that require limited access and a higher degree of 
security protection.”  
 
• Entry through the main gates at Blount Island Terminal (BIT) constitutes entry 
into a secure area; tenant-controlled properties are designated as restricted areas 
per their individual FSPs.   
 
• Entry into the main gates at Talleyrand Marine Terminal (TMT) and Mitsui/TraPac 
(MOL) Terminal constitutes entry into a restricted area.  
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• Entry into the cruise terminal provisions gate, crew gate or terminal doors 
constitutes entry into a restricted area. 

Escorts 
Truck drivers, vendors, labor may not conduct escorts. The only exception 
will be given to the ILA President, Vice President and Business Agent when 
escorting for purposes other than labor. 
Truck Drivers: Truck drivers at the gate with no TWIC and/or no escort into a 
restricted area, will be turned around and will be assisted by security traffic control 
to safely park until such time as the escort arrives. Truck drivers are responsible 
for making contact with their approved escort; JAXPORT security is not responsible 
for arranging or providing escorts. Escort must assume written custody of the 
driver. For cargo trucks, escorts may be in a vehicle providing the escort is able to 
visually observe the escorted at all times. This policy DOES NOT apply to POVs. 
Contractors:  Contractors without a JAXPORT badge and TWIC to access the port 
will be under escort as defined in this policy.   
Contract Security (performing security duties): Must have a JAXPORT 
credential and a TWIC badge and may not be escorted.  
Hired Escorts: Hired escorts would be commercial companies providing escort 
services for tenants in restricted areas; they must be sponsored by a tenant and 
may be vetted and approved with additional training and an administrative fee.  
Vendors: Vendors without a TWIC will be turned away unless they have a 
dedicated & approved TWIC escort. 
Visitors: According to Florida State Law, visitors without JAXPORT credentials may 
only visit five times in a 90-day period; this policy will remain in effect. Visitors 
should be vetted at least 24-hours in advance and await escort at the gate where 
they are seeking access. A person with a TWIC badge, but without a 
JAXPORT credential will be treated as a “5/90” visitor.  
Vessel Crewmembers:  When a vessel visits a JAXPORT terminal, the vessel’s 
crew commonly needs to work in the immediate vicinity of their vessel (handling 
lines, taking draft readings, etc.). Some vessel crew may not have a TWIC, or they 
may not be U.S. Merchant Mariners. Although the dock, pier, or platform the vessel 
is moored to, is defined as a restricted area.  There is no requirement to escort 
any of the vessel crewmembers that do not have a TWIC while they work 
alongside their vessel.  The area of dock directly adjacent to the vessel and 
extending in shore 18 feet from the vessel shall be designated the 
Crewmember Confinement Area (CCA). 
Vessel crewmembers may be escorted by approved escorts provided they complete 
the TWIC Escort form and escort under no more than a 1 to 5 ratio (excluding 
labor, contractors, and vendors). Prior to and upon completion of the escort, they 
are to contact the JAXPORT SOC at 904.357.3360. 
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Vessels, in coordination with the calling facility, shall ensure all crewmembers do 
not access Restricted Areas without approved escort.  Any crewmember found 
outside the Crew Confinement Area (CCA) without a TWIC or approved escort may 
be considered a security breach under the JAXPORT FSP.  
Seamen Center workers, ship’s agents, etc who may pickup crewmembers outside 
the CCA must have TWIC Escort forms on hand and deliver them to the nearest 
facility gate once completed. 
New Hire Provision:  If a new hire moves from a secured to a restricted 
access area, they require side-by-side escort by a TWIC holder at all 
times.  If an individual is a newly hired vessel or facility employee who has 
applied for but not yet received a TWIC, the owner/operator may grant the 
individual accompanied access to secure areas of the vessel or facility.  This 
accompanied access may be granted for a period of up to 30 consecutive calendar 
days from the date of TWIC enrollment, after notification through Homeport that 
the individual has passed the name-based check.  Accompanied access may be 
extended for an additional 30 days by the local COTP if TSA has not yet issued the 
new hire’s TWIC.   
Company/tenant/operator is responsible for reporting and verifying new hires via 
Homeport. 
This provision may not be used to grant temporary accompanied access to an 
individual being hired as a CSO, VSO, or FSO or any individual being hired to 
perform security as a primary duty.  

Rail Access 
Rail Access: It is the Coast Guard’s position that, due to the unique aspects of 
railroad operations that can impact security at MTSA facilities, all railroad crew 
servicing secure areas of a MTSA facility should possess a TWIC. The following 
applies at: 
Blount Island Marine Terminal:  CSX will contact JAXPORT SOC via e-mail in 
advance of train arrival on BIMT to report crew TWIC status; if a crewmember 
does not possess a TWIC, JAXPORT contract security will provide escort. At no 
time will JAXPORT contract security personnel board trains or cross train tracks. 
Talleyrand Marine Terminal:  All Railroad personnel entering TMT must be in 
possession of a TWIC. 
Any violation of the JAXPORT TWIC rail policy will be treated as a security breach 
under the JAXPORT FSP. 

Additional Comments:   
The following standards must be met for escorting in the restricted areas of 
JAXPORT: 
1. Escorts must have in their possession a valid TWIC and a permanent 

JAXPORT credential. 
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2. Visitors must have a verified reason to enter the restricted area.
3. Side by side escort requirement must be continual and uninterrupted.
4. The person escorting must be able to immediately contact JAXPORT Security

Operations Center at (904.357.3360), as indicated on TWIC Escort Form. 
5. JAXPORT Security must be notified if the side by side escort has been

compromised or the non TWIC holder engages in unlawful or suspicious 
activity.  

6. Non TWIC holders will not be allowed to occupy a privately-owned vehicle
(POV) without a JAXPORT authorized escort. 

7. TWIC Escort Form indicates Facility and FSO responsible for the action of the
escorted & employees. 

TWIC Helpdesk: 1-866-347-8942 
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DATE: _______________ 
Name of Bidder: ____________________________________________ 
Address: __________________________________________________ 
 The following information is required in connection with your bid under Contract No. 
MC-1553L. 

1. Bidder is to furnish a complete set of your company’s most recent audited
financial statements. If no audited financial statements exist, provide firms most
recent balance sheet, income statement, and statement of cash flows prepared
internally, approved and attested to by your company president or chief
executive officer.  If the financial statements are more than 180 days old, the
firm shall include evidence signed by an officer of the firm as to current financial
condition in relation to the most recent reporting period.

2. Bidder is to furnish names and addresses of banks with which your firm
maintains accounts, their telephone numbers and persons to contact.

3. Bidder is to list all of your current construction contracts.

Owner, Address,  
Phone #, Contact 
Name and Email 

Work, Scope 
and Location 

Contract 
Value 

Prime 

Y/N 

Percent 
Complete 

4. Are you prepared to accomplish the work in accordance with the project time
frame specified on page SC-2 as three (3) days? __________________________
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5. Bidder is to list names and addresses of principal trade creditors (principal is
defined to mean banks, suppliers, vendors, etc.).

6. Bidder is to list a minimum of five (5) projects similar in nature to the scope of
work of this project over the past ten (10) years, previously performed as the
primary contractor, and date completed.  The owners listed may be contacted for
reference checks.

Owner, Address, 
Phone #, Contact 
Name and Email 

Scope of 
Work 

Date Started & 
Completed 

Prime 
Y/N 

Contract 
Value 

7. Bidder is to list gross receipts from construction contracts during last five (5)
years.

Year Gross Receipts 
From Construction 

Contracts 

Average Annual Volume: $ 

Est. Annual Capacity: $ 

$ Largest Job in 5 Years: 

$ 
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$ 

$ 

$ Description: 

8. Bidder is to list officials and key employees who will be engaged on work.

Name Address Position 

9. In compliance with the General Conditions, Section II:  Bidders must provide the
names and resumes of the management team (Project Manager and Project
Superintendent) proposed to be assigned to the work at all times during the
project with full authority to act for you as required by the General Conditions.

Project Manager:___________________________________________________

Project Superintendent:______________________________________________

10. Bidder is to list major equipment to be employed on contract.

Equipment Type, Capacity and 
Manufacturer 

Age Condition Location 
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11. By execution below your firm acknowledges that it has reviewed the
agreement and shall execute the JAXPORT agreement form without exception or 
qualification. 

Failure to furnish aforementioned information with the bid package may 
cause the bid to be non-responsive.  Failure to assign the aforementioned 
management team to the project is a material breach of the contract that 
may result in termination of the contract in accordance with the General 
Conditions. 

BIDDER (Company Name): ______________________________________ 

By (Signature): ______________________________________ 

Typed Name: ______________________________________ 

Title: ______________________________________ 

 Date:   _____________________________________ 
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Bidder must execute either Section I or Sections II and III, hereunder, as required by 
Chapter 112 of the Florida Statutes.  Failure to execute either Section I or Section II and 
Section III may result in the rejection of this bid/proposal. 

SECTION I 

I hereby certify that no public officer or employee of JAXPORT has a material financial 
interest or any business entity of which the officer, director or employee of the officer’s, 
director’s or employee’s spouse or child is an officer, partner, director, or proprietor or in 
which such officer, director or employee or the official’s, director’s or employee’s spouse 
or child, or any combination of them, has a material interest in this contract. 

“Material Interest” means direct or indirect ownership of more than 10 percent of the 
total assets or capital stock of any business entity. 

____________________________ _____________________________ 
Signature Company Name 

____________________________ _____________________________ 
Name of Official (type or print) Business Address 

____________________________ _____________________________ 
City and State Zip Code 
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SECTION II 
I hereby certify that the following named public official(s) and/or JAXPORT employee(s) 
having material financial interest(s) (in excess of 10%) in this company have each filed 
Section III (Public Official Disclosure) with JAXPORT, Office of the Chief Executive 
Officer, 2831 Talleyrand Avenue, Jacksonville, Florida 32206-0005 prior to the time of 
bid opening. 

Name Title or Position Date of PUBLIC 
OFFICIAL 

DISCLOSURE 
Filing 

____________________________ _____________________________ 
Signature Company Name 

____________________________ _____________________________ 
Name of Official (type or print) Business Address 

____________________________ _____________________________ 
City and State Zip Code 
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SECTION III (Public Official Disclosure) 
JAXPORT requires that a public official who has a financial interest in a bid or contract 
make a disclosure at the time that the bid or contract is submitted or at the time that 
the public official acquires a financial interest in the bid or contract.  Please provide 
disclosure, if applicable, with bid. 

Public Official Signature:________________________________ 

Public Official Name:________________________________ 

Public Position Held:________________________________ 

Position or Relationship with Bidder:________________________________ 

Date:________________________________ 
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DAMES POINT MARINE TERMINAL 

BIDDER’S NAME:________________________________________________ 

The undersigned hereby proposes to furnish all materials, equipment, labor, and 
supervision for the above identified project, in accordance with the specifications and 
drawings for Contract No. MC-1553L, at the following price: 
Scope of Work:  Furnish all labor, materials, equipment and supervision to 
Rehabilitate/Repair Asphalt at the NW Corner of the TraPac Terminal at JAXPORT’s 
Dames Point Marine Terminal, in accordance with Scope of Work. 

A.  LUMP SUM BASE BID WORK 

Item Description  Total Price 

1 
Milling of 2” of existing asphalt pavement, overlaid with 2” of new Hot Mix asphalt 
over an area of 11,291SF = 1,255SY          $______________ 

A. TOTAL FOR BASE BID WORK: $________________ 

B.  UNIT PRICED WORK ITEMS 

Item Description Estimated 
Quantity 

Unit of 
Measure 

Unit Cost 
Price 

Total Unit Priced 
Amount 

2 

2” mill and 2” pave as measured at 
conclusion of work and to be paid 
as determined by “Base Bid” cost; 
greater than 10,158SF 

11,291 SF $__________ $______________ 

3 

Asphalt for “In-Fill” Asphalt at 
areas within the 11,255SF that are 
deeper / thicker than the 2” overlay 
provided above 

1 TON $__________ $______________ 

4 Raise Man-hole/Grate Frame, etc. 1 EA $__________ $______________ 

5 Raise Valve Jacket 1 EA $__________ $______________ 

  B. TOTAL OF ALL UNIT PRICED ITEMS (2 – 5): $_________________ 

C.  OWNER’S OPTION NO. 1 

Description Total Amount 

Deliver Millings to West side of Blount Island Blvd. at BIMT $______________ 

C. TOTAL OWNER’S OPTION NO. 1: $_________________ 
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JAXPORT CONTRACT NO.: MC-1553L 
TRAPAC ASPHALT IMPROVEMENTS 
DAMES POINT MARINE TERMINAL 

BID SUMMARY 

A. TOTAL OF ALL LUMP SUM BASE BID WORK ITEM (1): $________________ 

B. TOTAL UNIT PRICED ITEMS (2-5): $________________ 

C.  TOTAL OWNER’S OPTION NO. 1:  $________________ 

D.  TOTAL BASE BID WORK PLUS UNIT PRICED ITEMS PLUS OWNER’S OPTION NO. 1 (ITEMS A, B, & C): 
$________________ 

(Submission of more than one bid form for the same work by an individual, firm, 
partnership or corporation under the same or different names and/or any alterations, 
exceptions or comments contained within the bid form shall be grounds for rejection of 
the bid) 
Basis of Award:  The Authority reserves the right to award this contract to the lowest 
conforming responsive bidder, based on the  Total of Base Bid plus Unit Priced 
Items (1 – 5) plus Owner’s Option No. 1, subject to the availability of appropriated 
funds. 

The Authority reserves the right to award this contract to the lowest, responsive, 
responsible bidder, and whose bid is fully conforming to the requirements of the bid 
documents.  Nevertheless, JAXPORT reserves the right to waive informalities in any bid, 
to reject any or all bids, and to accept the bid which in its judgment will be in the best 
interest of JAXPORT.  JAXPORT will be the sole judge of which proposal will be in its 
best interest and its decision will be final. 
JAXPORT reserves the right to award this contract to the bidder offering the lowest price 
consistent with meeting all specifications, terms, conditions, delivery requirements set 
forth on this bid.  No award will be made until all necessary inquiries have been made 
into the responsibility of the lowest conforming bidder and JAXPORT is satisfied that the 
lowest bidder met all the requirements, is qualified and has the necessary organization, 
capital and resources required to perform the work under the terms and conditions of 
the contract.  JAXPORT reserves the right to accept or reject any or all proposals, in 
whole or in part.   
The required bid guaranty is attached hereto (see “Supplemental Instructions to 
Bidders”) of the contract documents. 
Acknowledgment of the following addenda is hereby made (see “Supplemental 
Instructions to Bidders”): 

Addendum No. 1, Dated: __________   Initials: ______ 
Addendum No. 2, Dated: __________   Initials: ______ 
Addendum No. 3, Dated: __________   Initials: ______ 
Addendum No. 4, Dated: __________   Initials: ______ 
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BID FORM 
JAXPORT PROJECT NO.: D2016-04 

JAXPORT CONTRACT NO.: MC-1553L 
TRAPAC ASPHALT IMPROVEMENTS 
DAMES POINT MARINE TERMINAL 

See also “Bid Contents and Format” section of the “Supplemental Instructions to 
Bidders”. 

Name of Contractor 

AUTHENTICATION (see "Supplemental Instructions to Bidders”) 

Firm 

Business Address City State Zip Code 

Mailing Address, if different from above 

Authorized Signature Date Executed 

Typed Name Title 

Telephone Number Facsimile Number 

Company Federal Tax I.D. No. Company’s Business License No.
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BID BOND FORM 
JAXPORT PROJECT NO.: D2016-04 

JAXPORT CONTRACT NO.: MC-1553L 
TRAPAC ASPHALT IMPROVEMENTS 
DAMES POINT MARINE TERMINAL  

 
 KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, 
_______________________________________________________________ as  
Principal and ____________________________________________________ as  
Surety, are hereby held and firmly bound unto JAXPORT, in the sum of 
___________________ dollars ($______________) as liquidated damages for payment 
of which, well and truly to be made, we hereby jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns. 
 
 The Conditions of the above obligation are such that whereas the Principal has 
submitted to JAXPORT, a certain Proposal attached hereto and hereby made part 
hereof, to enter into a Contract Agreement in writing, for construction of 
___________________________________________. 
 NOW THEREFORE,  

(a) If said Proposal shall be rejected or withdrawn as provided in the 
Instructions to Bidders attached hereto or, in the alternative, 
 

(b) If said Proposal shall be accepted and the Principal shall sign and deliver a 
formal contract document in the form of the Contract Agreement attached 
hereto (properly completed in accordance with said Proposal) and shall 
furnish the specified Bonds required by Section V of the Contract 
Documents  in the amount equal to one hundred percent (100%) of the 
base bid within ten (10) consecutive days after the receipt of said 
contract,  

 
thence this obligation shall be void, otherwise, it shall remain in force and effect; it 
being expressly understood and agreed that the liability of the Surety for any and all 
claims hereunder in no event shall exceed the amount of this obligation as herein 
stated.   
 The Surety, for value received, hereby stipulates and agrees that the obligations 
of said Surety and its bond shall be in no way impaired or affected by an extension of  
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BID BOND FORM 
JAXPORT PROJECT NO.: D2016-04 

JAXPORT CONTRACT NO.: MC-1553L 
TRAPAC ASPHALT IMPROVEMENTS 
DAMES POINT MARINE TERMINAL  

 
the time within which such Proposal may be accepted, and said Surety does hereby 
waive notice of any extension. 
 The sum herein stated shall be due and payable to JAXPORT, and the “Surety” 
herein agrees to pay said sum immediately upon demand of said JAXPORT in good and 
lawful money of United States of America; as liquidated damages for failure thereof of 
said “Principal”. 
 
 IN WITNESS WHEREOF, the said ______________________________________, 
As “Principal” herein, has caused these presents to be signed in its name by its 
___________________________________________________ and attested by its 
________________________________ under its corporate seal, and the said 
_____________ as “Surety” herein, has caused these presents to be signed in its name 
by its ____________________________________________ and attested by its 
___________________________________ under its corporate seal, this ___________ 

Day of _____________A.D., 20___. 
       __________________________ (SEAL) 
       AS PRINCIPAL 
 
ATTEST: 
 
 
___________________________________ 
 
Its ________________________________ ________________________________ 
      
       Its ______________________________ 
Signed, Sealed and Delivered 
In the presence of:    By ______________________________ 
         AS SURETY 
 
___________________________________ 
 
_________________________________   
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SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(A), 
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES  

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC 
OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS. 
 
1. This sworn statement is submitted to _______JAXPORT___________________________ 
        
 by  _____________________________________________________________________ 
  (print individual’s name and title) 
 for _______________________________________________________________________ 
  (print name of entity submitting sworn statement) 
 
 whose business address is _______________________________________________________ 
 
 _________________________________________________________________________ 
  

and (if applicable) its Federal Employer Identification Number  (FEIN) is _______________ 
 
 (If the entity has no FEIN, include the Social Security Number of the individual signing  
  
 this sworn statement:  ________________________________________________________.) 
 
2. I  understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida  
 Statutes, means a violation of any state or federal law by a person with respect to and  
 directly related to the transaction of business with any public entity or with an agency or  

political subdivision of any other state or of the United States, including, but not limited to, any 
bid or contract for goods or services to be provided to any public entity or an agency or political 
subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, 
collusion, racketeering, conspiracy, or material misrepresentation. 

 
3. I  understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida 

Statutes,  means a finding of guilt or a conviction of a public entity crime, with or without an 
adjudication of guilt, in any federal or state trial court of record relating to charges brought by 
indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of 
a plea of guilty or nolo contendere. 

 
4. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means: 
 
 1.  A predecessor or successor of a person convicted of a public entity crime; or  
 2.  An entity under the control of any natural person who is active in the management of the entity 

and who has been convicted of a public entity crime.  The term “affiliate” includes those officers, 
directors, executives, partners, shareholders, employees, members, and agents who are active in 
the interest in another person, or a pooling of equipment or income among persons when not for 
fair market value under an arm’s length agreement, shall be a prima facie case that one person 
controls another person.  A person who knowingly enters into a joint venture with a person who 
has been convicted of a public entity crime in Florida during the preceding 36 months shall be 
considered an affiliate. 

 
5. I understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means any 

natural person or entity organized under the laws of any state or of the United States with the 
legal power to enter into a binding contract and which bids or applies to bid on contracts for the 
provision of goods or services let by a public entity, or which otherwise transacts or applies to 
transact business with a public entity.  The term “person” includes those officers, directors, 
executives, partners, shareholders, employees, members, and agents who are active in 
management of an entity.  
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SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(A), 
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES  

 
6. Based on information and belief, the statement which I have marked below is true in relation to 

the entity submitting this sworn statement.  (Indicate which statement applies.) 
 
 _____Neither the entity submitting this sworn statement, nor any of its officers, directors, 

executives, partners, shareholders, employees, members, or agents who are active in the 
management of the entity, nor any affiliate of the entity has been charged with and convicted of a 
public entity crime subsequent of July 1, 1989. 

 
 _____The entity submitting this sworn statement, or one or more of its officers, directors, 

executives, partners, shareholders, employees, members, or agents who are active in the 
management of the entity, or an affiliate of the entity has been charged with and convicted of a 
public entity crime subsequent to July 1, 1989. 

 
 _____The entity submitting this sworn statement, or one or more of its officers, directors, 

executives, partners, shareholders, employees, members, or agents who are active in the 
management of the entity, or an affiliate of the entity has been charged with and convicted of a 
public entity crime subsequent to July 1, 1989.  However, there has been a subsequent proceeding 
before a Hearing Officer of the State of Florida, Division of Administrative Hearings and the 
Final Order entered by the Hearing Officer determined that it was not in the public interest to 
place the entity submitting this sworn statement on the convicted vendor list.  (Attach a copy of 
the final order) 

 
I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING 
OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE 
IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID 
THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED.  I 
ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY 
PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD 
AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES FOR CATEGORY 
TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM. 
 
       _____________________________ 
        (signature) 
 
       _____________________________ 
        (date) 
STATE OF ___________________________ 
 
COUNTY OF _________________________ 
 
 PERSONALLY APPEARED BEFORE ME, the undersigned authority, 
 
_________________________________ who, after first being sworn by me, affixed  

(name of individual signing) 
 his/her signature in the space provided above on this _____ day of ________, 20_____. 
 
 
     ________________________________________________ 
        NOTARY PUBLIC 
 My commission expires: 
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CONTRACTOR CERTIFICATION REGARDING 
SCRUTINZED COMPANIES LISTS  

 
 
 
 
 
Respondent Contractor Name: _____________________________________________________  

Contractor FEIN:  ___________________                  

Contractor’s Authorized Representative Name and Title: 

___________________________________    _________________________________________ 

Address:  ______________________________________________________________________      

City: _____________________ State: _____________________________ Zip:  ______________ 

Phone Number: ____________________________________ 

Email Address:    _  
     

 
Section 287.135 of the Florida Statutes prohibits agencies from contracting with a company on 
the Scrutinized Companies with Activities in Sudan List or on the Scrutinized Companies with 
Activities in the Iran Petroleum Energy Sector List, lists created pursuant to section 215.473, 
Florida Statutes, for goods or services over $1,000,000.   
 
As the person authorized to sign on behalf of Respondent, I hereby certify that this company, 
listed above by “Respondent Contractor Name,” complies fully with the law and is not listed on 
either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with 
Activities in the Iran Petroleum Energy Sector List.  I understand that pursuant to section 
287.135, Florida Statutes, the submission of a false certification may subject the company to 
civil penalties, attorney’s fees, and/or costs. 
 

 

So Certified:  
 

Authorized Representative’s Signature ________________________________________ 

Date Signed: ______________________________ 
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BID BOND FORM 
JAXPORT PROJECT NO.: D2016-04 

JAXPORT CONTRACT NO.: MC-1553L 
TRAPAC ASPHALT IMPROVEMENTS 
DAMES POINT MARINE TERMINAL  

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, 
_______________________________________________________________ as  
Principal and ____________________________________________________ as  
Surety, are hereby held and firmly bound unto JAXPORT, in the sum of 
___________________ dollars ($______________) as liquidated damages for payment 
of which, well and truly to be made, we hereby jointly and severally bind ourselves, our 
heirs, executors, administrators, successors and assigns. 

The Conditions of the above obligation are such that whereas the Principal has 
submitted to JAXPORT, a certain Proposal attached hereto and hereby made part 
hereof, to enter into a Contract Agreement in writing, for construction of 
___________________________________________. 

NOW THEREFORE, 
(a) If said Proposal shall be rejected or withdrawn as provided in the 

Instructions to Bidders attached hereto or, in the alternative, 

(b) If said Proposal shall be accepted and the Principal shall sign and deliver a 
formal contract document in the form of the Contract Agreement attached 
hereto (properly completed in accordance with said Proposal) and shall 
furnish the specified Bonds required by Section V of the Contract 
Documents  in the amount equal to one hundred percent (100%) of the 
base bid within ten (10) consecutive days after the receipt of said 
contract,  

thence this obligation shall be void, otherwise, it shall remain in force and effect; it 
being expressly understood and agreed that the liability of the Surety for any and all 
claims hereunder in no event shall exceed the amount of this obligation as herein 
stated.   

The Surety, for value received, hereby stipulates and agrees that the obligations 
of said Surety and its bond shall be in no way impaired or affected by an extension of  
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BID BOND FORM 
JAXPORT PROJECT NO.: D2016-04 

JAXPORT CONTRACT NO.: MC-1553L 
TRAPAC ASPHALT IMPROVEMENTS 
DAMES POINT MARINE TERMINAL  

the time within which such Proposal may be accepted, and said Surety does hereby 
waive notice of any extension. 

The sum herein stated shall be due and payable to JAXPORT, and the “Surety” 
herein agrees to pay said sum immediately upon demand of said JAXPORT in good and 
lawful money of United States of America; as liquidated damages for failure thereof of 
said “Principal”. 

IN WITNESS WHEREOF, the said ______________________________________, 
As “Principal” herein, has caused these presents to be signed in its name by its 
___________________________________________________ and attested by its 
________________________________ under its corporate seal, and the said 
_____________ as “Surety” herein, has caused these presents to be signed in its name 
by its ____________________________________________ and attested by its 
___________________________________ under its corporate seal, this ___________ 

Day of _____________A.D., 20___. 
__________________________ (SEAL) 
AS PRINCIPAL 

ATTEST: 

___________________________________ 

Its ________________________________ ________________________________ 

Its ______________________________ 
Signed, Sealed and Delivered 
In the presence of: By ______________________________ 

AS SURETY 

___________________________________ 

_________________________________ 
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SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(A), 
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES  

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC 
OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS. 

1. This sworn statement is submitted to _______JAXPORT___________________________

by  _____________________________________________________________________
(print individual’s name and title) 

for _______________________________________________________________________
(print name of entity submitting sworn statement) 

whose business address is _______________________________________________________ 

_________________________________________________________________________ 

and (if applicable) its Federal Employer Identification Number  (FEIN) is _______________ 

(If the entity has no FEIN, include the Social Security Number of the individual signing  

this sworn statement:  ________________________________________________________.) 

2. I  understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida
Statutes, means a violation of any state or federal law by a person with respect to and
directly related to the transaction of business with any public entity or with an agency or
political subdivision of any other state or of the United States, including, but not limited to, any
bid or contract for goods or services to be provided to any public entity or an agency or political
subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery,
collusion, racketeering, conspiracy, or material misrepresentation.

3. I  understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida
Statutes,  means a finding of guilt or a conviction of a public entity crime, with or without an
adjudication of guilt, in any federal or state trial court of record relating to charges brought by
indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of
a plea of guilty or nolo contendere.

4. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means:

1. A predecessor or successor of a person convicted of a public entity crime; or
2. An entity under the control of any natural person who is active in the management of the entity
and who has been convicted of a public entity crime.  The term “affiliate” includes those officers, 
directors, executives, partners, shareholders, employees, members, and agents who are active in 
the interest in another person, or a pooling of equipment or income among persons when not for 
fair market value under an arm’s length agreement, shall be a prima facie case that one person 
controls another person.  A person who knowingly enters into a joint venture with a person who 
has been convicted of a public entity crime in Florida during the preceding 36 months shall be 
considered an affiliate. 

5. I understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means any
natural person or entity organized under the laws of any state or of the United States with the
legal power to enter into a binding contract and which bids or applies to bid on contracts for the
provision of goods or services let by a public entity, or which otherwise transacts or applies to
transact business with a public entity.  The term “person” includes those officers, directors,
executives, partners, shareholders, employees, members, and agents who are active in
management of an entity.
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SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(A), 
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES  

6. Based on information and belief, the statement which I have marked below is true in relation to
the entity submitting this sworn statement.  (Indicate which statement applies.)

_____Neither the entity submitting this sworn statement, nor any of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, nor any affiliate of the entity has been charged with and convicted of a
public entity crime subsequent of July 1, 1989.

_____The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and convicted of a
public entity crime subsequent to July 1, 1989.

_____The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and convicted of a
public entity crime subsequent to July 1, 1989.  However, there has been a subsequent proceeding
before a Hearing Officer of the State of Florida, Division of Administrative Hearings and the
Final Order entered by the Hearing Officer determined that it was not in the public interest to
place the entity submitting this sworn statement on the convicted vendor list.  (Attach a copy of
the final order)

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING
OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE
IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID
THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED.  I
ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY
PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD
AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES FOR CATEGORY
TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

_____________________________ 
(signature) 

_____________________________ 
(date) 

STATE OF ___________________________ 

COUNTY OF _________________________ 

PERSONALLY APPEARED BEFORE ME, the undersigned authority, 

_________________________________ who, after first being sworn by me, affixed 
(name of individual signing) 

his/her signature in the space provided above on this _____ day of ________, 20_____. 

________________________________________________ 
NOTARY PUBLIC 

My commission expires: 
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CONTRACTOR CERTIFICATION REGARDING 
SCRUTINZED COMPANIES LISTS 

Respondent Contractor Name: _____________________________________________________  

Contractor FEIN:  ___________________        

Contractor’s Authorized Representative Name and Title: 

___________________________________    _________________________________________ 

Address:  ______________________________________________________________________ 

City: _____________________ State: _____________________________ Zip:  ______________ 

Phone Number: ____________________________________ 

Email Address:    _  

Section 287.135 of the Florida Statutes prohibits agencies from contracting with a company on 
the Scrutinized Companies with Activities in Sudan List or on the Scrutinized Companies with 
Activities in the Iran Petroleum Energy Sector List, lists created pursuant to section 215.473, 
Florida Statutes, for goods or services over $1,000,000.   

As the person authorized to sign on behalf of Respondent, I hereby certify that this company, 
listed above by “Respondent Contractor Name,” complies fully with the law and is not listed on 
either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with 
Activities in the Iran Petroleum Energy Sector List.  I understand that pursuant to section 
287.135, Florida Statutes, the submission of a false certification may subject the company to 
civil penalties, attorney’s fees, and/or costs. 

So Certified: 

Authorized Representative’s Signature ________________________________________ 

Date Signed: ______________________________ 

R/10/2013 Jacksonville Port Authority Page No.: CCRSC-1 
MC-1553L SCRUTINIZED COMPANIES LIST 



 ACKNOWLEDGEMENT AND ACCEPTANCE OF E‐VERIFY COMPLIANCE 

E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION  

In accordance with the Governor of Florida,  Executive Order Number 11-02 (Verification of Employment 
Status), whereas, Federal law requires employers to employ only individuals eligible to work in the 
United States; and whereas, the Department of Homeland Security’s E-Verify system allows employers 
to quickly verify in an efficient and cost effective manner;   

The Contractor agrees to utilize the U.S. Department of Homeland Security’s E-Verify system to verify 
the employment eligibility of all new employees hired by the Contractor during the term of the 
contract.  Contractors must include in all subcontracts the requirement that all subcontractors 
performing work or providing goods and services utilize the E-Verify system to verify the employment 
eligibility of all new employees hired by the subcontractor during the contract term.  The Contractor 
further agrees to maintain records of its participation and compliance and its subcontractor’s 
participation and compliance with the provisions of the E-Verify program, and to make such records 
available to JAXPORT upon request.  Failure to comply with this requirement will be considered a 
material breach of the contract. 

By signing below, I acknowledge that I have reviewed, accept and will comply with the regulations 
pertaining to the E‐Verify program.  

Company Name Name of Official (Please Print) 

Signature of Principal Title: Date 
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GENERAL CONDITIONS 

SECTION I.:  PRELIMINARY MATTERS 

1. Definitions

a. Owner:  The Owner is JAXPORT or its designee authorized in writing.  The
words "Owner", “JAXPORT”, “JPA” and "Authority" shall mean the same and
are used interchangeably.
Owner Representative/Project Manager:  The Owner will designate an
individual or firm to be Project Manager for all work to be accomplished
under the contract.  All instructions and correspondence to the Contractor
will be issued by the Project Manager and all requests, invoicing, and
correspondence from the Contractor will be directed to the Project Manager.
The Project Manager will interpret the terms and conditions of the contract
and be the judge of the performance of the Contractor on behalf of the
Owner.
All correspondence relating to the contract shall be addressed to:

ROBERT KRETZSCHMAR 
JAXPORT 
ENGINEERING SERVICES 
POST OFFICE BOX 3005 
JACKSONVILLE, FL 32206-0005 

b. Inspector:  The Project Manager may appoint such Inspectors as he desires.
They shall be authorized to inspect all work done, and materials furnished.
They shall be authorized to call to the attention of Contractor personnel any
failure of the Work or materials to conform to the specifications and
contract.  They shall have the authority to reject nonconforming materials
and workman-ship, and construction methods or procedures which produce
substandard results and to take appropriate action to avoid any dangerous
or unsafe conditions.  The presence of the Inspector shall in no way relieve
the responsibility of the Contractor to comply with and perform all of the
obligations specified in the contract documents.  The Inspectors shall not be
authorized to approve, direct, or establish any methods or procedures used
by the Contractor in constructing the project.  The Inspector is not
authorized to approve any deviation from the contract documents nor any
substitutions of materials or equipment.

c. Approval:  Where utilized in this contract, "approval" shall constitute a
review by the Owner only to satisfy itself as to the general conformance of
the subject as to the intent of the contract.   Approval by the Owner does
not indicate any responsibility of the Owner towards the design, materials,
substitutions, dimensions, fit, function, strength, finish or any other quantity,
capacity, or quality of the subject at hand.  Approval by the Owner shall not
relieve the Contractor from its responsibility for full compliance with the
contract requirements, at his sole expense.
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d. Work:  Where used in these contract documents, the word "Work" shall
include all actions, materials, tools, equipment and all appliances,
machinery, appurtenances and engineering (when specified), and labor
necessary to perform and complete the contract, and such additional items
not specifically indicated or described which can be reasonably inferred as
belonging to the scope and intent of the contract.  The terms "Work" and
"Project" shall mean the same and may be used interchangeably.

e. Consultant:  Where utilized by the Owner, the consulting firm or firms
engaged by the Owner to provide professional services in conjunction with
the planning, design, and construction of the Project will interpret the
technical specifications and drawings, and will render judgments and
decisions on matters of a technical nature as pertains to design and
construction of the Project.  The terms "Architect," "Architect/Engineer,"
"A/E," and "Engineer" shall all be construed to refer to the Consultant(s).

f. Contractor:  The individual, firm, company or corporation contracting with
JAXPORT for performance of Work and/or furnishing of materials for
construction of the Project is defined in the contract documents.

g. Certificate of Substantial Completion:  A written document representing a
mutually agreed upon status of the progress of the Work as described in the
contract documents, or a specified part thereof, between the Owner, the
Contractor, and the Consultant whereby the Work is sufficiently complete
and can be utilized for its intended purpose/ occupancy by the Owner
without unreasonable inconvenience. The Owner reserves the right to make
the final decision as to the status of the Work in reference to this definition.

2. Contract Documents

a. General:  The contract documents shall consist of the bidding documents,
contract forms, conditions of the General Conditions, specifications,
drawings, all addenda issued prior to the execution of the Agreement, the
approved Project construction schedule(s), all amendments, change orders,
and Engineer’s response to Contractor’s “Request for Information (RFI)" of
the contract documents relating to construction issued by the Owner's
representative.  These form the contract, and what is required by any one
shall be binding as if required by all.  The intention of the contract
documents is to include all labor, materials, equipment and other items
necessary for the proper execution and completion of the Work so as to
result in a fully operational and functional product.  Any work, labor,
equipment and materials that may reasonably be inferred from the
specifications or drawings as being required to produce the intended result
shall be supplied whether or not it is specifically called for in the contract
documents.  The contract Agreement shall be signed in duplicate by the
Owner and the Contractor, unless otherwise stated.

b. Governing Law:  The terms and conditions of this contract will be governed
by the laws of the State of Florida, and venue for any action shall be in
Jacksonville, Florida.
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c. Conflicts and Discrepancies:  The Contractor shall take no advantage of any
error or omission which he might discover in the plans or specifications but
shall, within 5 working days, notify the Owner of such discovery, who will
then make such corrections and interpretations as it deems necessary for
reflecting the actual spirit and intent of the plans and specifications.  Failure
to make notice within 5 days to Owner by the Contractor will result in work
performed at Contractor’s own risk and Owner will have no liability for any
claim resulting therefore.
The Owner, after receipt of written notice by the Contractor in resolving
conflicts, errors, and discrepancies between the various contract documents
generally, will give precedence in the following order:

• Approved Change Orders
• Addenda issued prior to receipt of bids
• The executed Agreement Form
• Owner's response to Contractor's Request for Information

(Form RFI)
• Supplemental Instructions to Bidders
• Special Conditions of the specifications
• General Conditions of the specifications
• Technical specifications
• Drawings
• Other documents as listed on the Agreement between

Owner and Contractor, Form FA
• Bid

Figure dimensions on drawings shall govern over scale dimensions, and 
detailed drawings shall govern over general drawings. 

3. Subcontracting or Assigning of Contract

a. The Contractor shall not subcontract more than 25 percent of the total value
of jobsite Work, exclusive of the cost of all installed materials and
equipment, without the prior written approval of the Owner.  Qualifications
of subcontractors may be required in the same manner as provided for the
Contractor elsewhere in this contract (see "Instructions to Bidders").

b. The Contractor agrees that it shall not subcontract, assign, delegate, or
otherwise dispose of the contract, the duties to be performed under the
contract, or the monies to become due under the contract without the
Owner’s prior written consent.

c. Contracts between the Contractor and subcontractors or suppliers shall be in
accordance with the terms of this agreement as applicable.

d. Subcontracted work volume may reflect the JSEB Participation goals
described in the "Instructions to Bidders".

R/08/06 JAXPORT Page No.: GC-4 
MC-1553L GENERAL CONDITIONS 



SECTION I.: PRELIMINARY MATTERS (… Continued) 

4. Separate Contracts
The Owner reserves the right to let other contractors perform work without
conflict on the same or adjacent property.  The Contractor shall cooperate and
coordinate with any such other contractor(s).

5. Non-discrimination Provisions
The Contractor, upon execution of the Project agreement, certifies that it meets
and agrees to the following provisions:

a. The Contractor agrees that it will not discriminate against any employee or
applicant for employment because of race, color, religion, sex, national
origin, marital status or disability nor will it discriminate in hiring nor fail to
make reasonable accommodation for qualified handicapped employees.

b. The Contractor agrees to comply with all applicable federal, state and local
laws, including the Civil Rights Act 1964, as amended.  The Equal
Employment Opportunity Clause in Section 202, Paragraphs 1 through 7 of
Executive Order 11246, as amended, relative to Equal Employment and the
implementing rules and regulations of the Office of Federal Contract
Compliance Programs are incorporated herein by specific reference.  The
Affirmative Action Clause in Section 503 of the Rehabilitation Act of 1973, as
amended, relative to Equal Opportunity for the Disabled is incorporated
herein by specific reference.  The Affirmative Action Clause in 38 U.S.C.
Section 2-12 of the Vietnam Veterans' Readjustment Assistance Act of 1974,
relative to Equal Employment Opportunity for the special disabled veteran
and veterans of the Vietnam era, is incorporated herein by specific
reference.

c. An entity or affiliate who has been placed on the State of Florida’s
discriminatory vendor list may not submit a bid on a contract to provide any
goods or services to a public entity, may not submit a bid on a contract with
a public entity for the construction or repair of a public building or public
work, may not submit bids on leases of real property to a public entity, may
not be awarded or perform work as a contractor, supplier, subcontractor, or
consultant under a contract with any public entity, and may not transact
business with any public entity.
To view a current list, visit:
http://dms.myflorida.com/business_operations/state_purchasing/vendor_
information/convicted_suspended_discriminatory_complaints_vendor_lists 

d. The Contractor agrees that if any of the obligations of this contract are to be
performed by a subcontractor, the provisions of this Section I.5 shall be
incorporated into and become a part of the subcontract.

6. Wage and Employment Laws

a. The Contractor shall observe and comply with Federal, State, and local laws
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relating to wages, rates of pay, and employment requirements, including 
applicable E.E.O. and Affirmative Action requirements. 

b. ARTICLE 1, SECTION 6, OF THE CONSTITUTION OF THE STATE OF
FLORIDA RECOGNIZES THAT THE RIGHTS OF PERSONS TO WORK SHALL
NOT BE DENIED ON ACCOUNT OF THE MEMBERSHIP OR NON-
MEMBERSHIP IN ANY LABOR UNION OR LABOR ORGANIZATION.

7. Royalties and Patents
The Contractor shall pay all royalties and license fees.  The Contractor shall defend
all suits or claims for infringement of any patent rights and shall save the Owner
harmless from loss on account thereof.

8. Right to Audit
The Contractor agrees to provide JAXPORT or any of their authorized
representative’s access to any books, documents, papers and records of the
Contractor which are directly pertinent to this contract for the purposes of making
audits, examinations, excerpts and transcriptions.  JAXPORT will also be afforded
access to all of the Contractor’s records, including but not limited to payroll
records, training books, correspondence, instructions, drawings, receipts,
vouchers, memoranda and similar data relating to this Contract, and the
Contractor will preserve all such records for (3) three years, or for such longer
periods a may be required by law, after final payment.
The Contractor agrees to permit any of the foregoing parties to reproduce by any
means whatsoever or to copy excerpts and transcriptions as reasonably needed.
The Contractor shall pay all royalties and license fees.  The Contractor shall defend
all suits or claims for infringement of any patent rights and shall save the Owner
harmless from loss on account thereof.
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GENERAL CONDITIONS 

SECTION II.:  THE WORK 

1. Contractor's Responsibility.

a. Until substantial completion or final acceptance of the Work (whichever
comes first) by the Owner, the Work shall be under the complete care,
custody, and control of the Contractor.  The Contractor shall assume all risks
of loss during its period of custody.

b. The Contractor shall supervise and direct the Work using its best skill,
judgment, and attention.  The Contractor shall be solely responsible for all
construction means, methods, techniques, sequences and procedures,
including implementation of the Contractor's Quality Control Program, the
prudent exercise of all reasonable safety precautions, and for coordinating
all portions of the Work under the contract to effect a timely completion,
and resolving any delay or damages between itself and any other Contractor
without involvement of the Owner.

c. Unless otherwise specifically noted, the Contractor shall provide and pay for
all labor, materials, equipment, tools, construction equipment and
machinery, water, heat, utilities, transportation, and other facilities and
services necessary for the proper execution and completion of the Work.

d. The Superintendent shall maintain one complete set of the contract
documents including approved shop drawings on the jobsite at all times that
Work is underway.

e. The Contractor warrants to the Owner that all materials and equipment
incorporated in the Work will be new unless otherwise specified, and that all
Work will be of good quality, free from faults and defects, and in
conformance with the contract documents.  All Work not so conforming to
these standards may be considered defective.  In the event Work is rejected
by the Project Manager, the Contractor shall correct, remove, and/or
reconstruct such Work to conform to contract requirements at his sole
expense including any testing or engineering costs necessitated thereby.

f. The Contractor shall pay all sales, consumer use, and other similar taxes
required by laws and secure all permits, fees, and licenses necessary for the
execution of the Work.

g. The Contractor shall promptly give all notices and comply with all laws,
ordinances, permits, rules and regulations, order, and any public authority
bearing on the performance of the Work, and shall notify the Owner if the
drawings and specifications are at variance therewith, failure to do so shall
result in Contractor’s responsibility for any losses or damages associated
with the work.

h. The Contractor shall be responsible for the acts and omissions of all its
employees, all subcontractors, suppliers, agents and employees and all other
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SECTION II.: THE WORK (… Continued) 

persons performing any of the Work under a contract with, or under the 
supervision of the Contractor. 

i. Contractor is required to record daily, the progress of the project and
submit; daily progress reports to the OWNER including information on the
subcontractor's work, and the percentage of completion.

j. Contractor is required to and hereby agrees that it will exert every
reasonable and diligent effort to assure that all labor employed by the
Contractor and its sub-contractors for Work on the Project shall work in
harmony with and be compatible with all other labor being used by building
and construction contractors now or hereafter on the site of work covered
by this contract.
Contractor further agrees that this requirement will be included in all
subcontracts of the subcontractor as well as in the Contractor's own contract
provided, however, that this provision shall not be interpreted or enforced so
as to deny or abridge on account of membership or non-membership in any
labor union or labor organization, the right of any person to work as
guaranteed by Article I, Section 6 of the Florida Constitution.

k. Submittal Procedures.
Contractor shall submit each shop drawing Submittal for review.
Preliminary Shop Drawing Data: Within 20 days after the Award of the
Contract the Contractor shall submit to the Project Manager a complete
listing of manufacturers for all items for which shop drawings are to be
submitted.

Shop Drawing Submittal Schedule: Within 30 days after the Notice to
Proceed, the Contractor shall submit to the Project Manager a complete
schedule of shop drawing submittals fixing the respective dates for
submission, the beginning of manufacture, testing, and installation of
materials, supplies and equipment, noting those submittals critical to the
progress schedule.

Submittal Log: Contractor shall provide an accurate updated log of
submittals maintained by the Contractor and subject to review by JAXPORT
at each scheduled progress meeting.

When reviewed by JAXPORT each of the shop drawings will be identified as
having received such review, being so labeled and dated. Shop drawings
labeled "REJECTED" will be returned to the Contractor for correction and re-
submittal with the required correction indicated on the shop drawing or
listed on a "Shop Drawing Review sheet”.

If submitted drawings or schedules show a departure or variation from the
Contract Requirements which are in the interest of JAXPORT and to be so
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minor as not to involve a change in Contract Price or time for performance, 
JAXPORT may return the reviewed drawings without noting an exception.  

Re-submittals will be handled in the same manner as first submittals. On re-
submittals, the Contractor shall direct specific attention on the transmittal 
and on re-submitted shop drawings to revisions other than the corrections 
requested by the Project Manager on previous submissions. The Contractor 
shall make any corrections required by the Project Manager.  

The Project Manager and JAXPORT’S Engineer of Record will review a 
Submittal/re-submittal a maximum of two (2) times after which the cost of 
review will be borne by the Contractor at JAXPORT’S Project Manager and 
Engineer of Record’s standard hourly rate. No partial submittals will be 
reviewed. Submittals not complete will be returned to the Contractor, and 
will be considered "Rejected" until properly resubmitted.  

Contractor shall submit a minimum of six (6) sets, plus additional sets as 
required by his Subcontractors, of each shop drawing Submittal for review.  

If catalog sheets or prints of manufacturers' standard drawings are 
submitted as Shop Drawings, any additional information or changes on such 
drawings shall be typewritten or lettered in ink.  

The minimum size for shop drawings shall be 11” X 17”. Each shop drawing 
shall be clear, thoroughly detailed and shall have listed on it all Contract 
Documents references, drawing number(s), specification section number(s) 
and the shop drawing numbers of related work. Shop drawings must be 
complete in every detail, including location of the Work. Materials, gauges, 
methods of fastening and spacing of fastenings, connections with other 
work, cutting, fitting, drilling and any and all other necessary information 
per standard trade practices or as required for any specific purpose shall be 
shown.  

Where professional calculations and/or certification of performance criteria 
of materials, systems, and or equipment are required, the Project Manager 
is entitled to rely upon the accuracy and completeness of such calculations 
and certifications submitted by the Contractor. Calculations, when required, 
shall be submitted in a neat clear and easy format to follow.  

Contractor shall keep one set of Shop Drawings marked with Project 
Manager’s and/or Engineer of Record’s approval at the job site at all times. 

l. Shop Drawings and Samples.
(1) The Contractor shall furnish all samples and shop drawings as required

for approval by the Owner. Details, number of copies required, and 
format will be mutually agreed upon at the Preconstruction 
Conference. 

(2) Approval of shop drawings, samples, materials, substitutions, or 
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equipment deviating in any dimension, fit, strength, finish, capacity, or 
other quality shall not relieve the Contractor from full compliance with 
the contract requirements, at its sole expense, unless such exceptions, 
deviations, dimensions, substitutions, etc. are specifically identified 
and marked for attention on the shop drawing submittals and signed 
by the Contractor at time of submission.  Approval of such specifically 
marked shop drawings shall permit the altered or substituted Work 
provided that any change in the contract price occasioned thereby is 
accomplished per Section III, “General Conditions”.  The Contractor 
shall bear full responsibility for coordinating proposed deviations, 
substitutions, dimensional changes and the like with all other affected 
trades, and for the full cost of any other subsequent modifications or 
changes to the Work necessitated thereby. 

(3) The Contractor and if applicable, the Subcontractor(s) shall thoroughly 
check, coordinate, stamp, sign and approve all shop drawings prior to 
submittal to the Owner for review.  If it appears to the Project 
Manager that such review, coordination, and approval has not been 
done or is not adequate, the shop drawings will be returned to the 
Contractor without action. The Contractor shall bear the sole 
responsibility for performance of Work or ordering requiring shop 
drawing approval, in advance of such approval. 

(4) THE CONTRACTOR SHALL BEAR THE SOLE RESPONSIBILITY FOR ANY 
DELAYS TO THE WORK OCCASIONED BY OR RESULTING FROM 
ITSELF OR ITS AGENTS, SUBCONTRACTORS, SUPPLIERS, OR 
EMPLOYEES' DELAY OR FAILURE TO FURNISH COMPLETE, CORRECT, 
COORDINATED SHOP DRAWINGS IN A TIMELY MANNER.  DELAYS 
INCURRED DUE TO REJECTION OF INCOMPLETE AND/OR NON-
CONFORMING SHOP DRAWINGS SHALL BE SOLELY THE 
RESPONSIBILITY OF THE CONTRACTOR, AND NO ADDITIONAL 
CONTRACT COST OR TIME SHALL BE ALLOWED ON ACCOUNT OF 
SUCH DELAYS. 

m. The Owner will furnish such information as is available at the time of
contract award as to control points, benchmarks, recent surveys, or
soundings concerning the worksite, and adjacent facilities, utilities, or
structures. The Contractor, not the Owner, shall be responsible for any and
all verifications required, extensions of survey control for the Work, ancillary
surveying, location of centerlines, baselines, additional benchmarks, and any
other measurements necessary for construction or design purposes, as
appropriate.
Any markers or stakes set by the Owner or its representatives  for control,
inspection, or reference purposes during construction shall be preserved and
left intact and undisturbed by the Contractor, unless in the way of
construction.  Prior to removal or relocation of any such marker by the
Contractor, when necessary, the Contractor shall so inform the Owner's
representative at the jobsite.  Any such markers negligently destroyed or
disturbed by the Contractor shall be restored at his expense.
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2. Execution of the Work.

a. General. The Contractor shall preserve and protect from damage all property
along the line of work, or which is in the vicinity of, or is in any way affected
by the Work, the removal or destruction of which is not called for by the
plans.   This applies, but is not necessarily limited to public and private
property, public and private utilities, trees, shrubs, signs, monuments,
fences, guardrails, pipe and underground structures, wharves, railroads,
bridges, roadways (except natural wear and tear resulting from legitimate
use thereof by the Contractor etc.), and whenever such property is damaged
due to the activities of the Contractor, it shall be immediately restored to a
condition similar or equal to that existing before such damage or injury was
done by the Contractor, and at his own expense, or he shall make good such
damage or injury in a manner acceptable to the Owner.  In case of failure
on the part of the Contractor to restore such property or to make good such
damage or injury, the Owner may upon 48 hours' notice proceed to repair,
rebuild or otherwise restore such property as may be deemed necessary,
and the cost thereof will be deducted from any monies due or which may
become due the Contractor under the contract.

b. Superintendence.  The Contractor shall provide a qualified Superintendent
on the Work throughout its progress, and shall specifically require that the
Superintendent be present on the site at all times when any Work is being
performed by itself or any of its subcontractors. Qualified Superintendent
shall have a minimum of 10 years of construction experience, five of which
are on similar projects in that capacity.  All communications given to the
Superintendent shall be as binding as if given to the Contractor. Once
assigned, the Contractor's Superintendent shall not be replaced without prior
written notice to the Owner.  The Owner reserves the right to reject the
assignment or reassignment of the Contractor's Superintendent.  The
Superintendent shall have full authority to execute the orders or directions
of the Project Manager and to obtain or supply promptly any materials,
tools, equipment, labor, and incidentals which may be required. The
Contractor must provide on-site supervision at all times when work is being
done.  If, in the event that it is absolutely necessary for the Superintendent
to be absent from the site, the Contractor shall notify the Project Manager,
in writing, the assignment of the person on-site who will act in its place and
be responsible for the project.  This person must be an employee of the
Contractor. Such superintendence shall be furnished regardless of the
amount of Work sublet.

c. Design Engineering. Where design engineering is the responsibility of the
Contractor, the Contractor must assure that the engineer who certifies the
design is appropriately authorized to do so according to the regulations and
laws of the local community and the State of Florida.

d. The Contractor shall have a responsible person available reasonably near the
worksite and "on-call" on a 24-hour basis, 7 days a week; in order that it
may be contacted in emergencies and in cases where immediate action must
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be taken to maintain traffic or to handle any other problem that might arise. 
The designated individual shall have full authority to take actions necessary 
to resolve such situations as previously described.  For compliance with this 
requirement the furnishing of a local telephone number (non-toll) where 
such person can be directly reached will suffice. 

e. Except in the interest of safety or protection of persons, or the Work, or
property at the site or adjacent thereto, and except as may otherwise be
indicated in the “Special Conditions”, all Work at the site shall be performed
during regular working hours, and Contractor shall not permit overtime Work
or the performance of Work on Saturday, Sunday, or any legal holiday
without Owner's consent given after prior written notice to Owner's Project
Manager.  In general, all Work shall be performed during daylight hours.
For special operations, night Work may be done if so authorized in writing.
No night Work shall be performed unless adequate artificial lighting has
been provided and has been approved by the Inspector.

f. The Contractor shall not begin new items of Work to the prejudice of Work
already started.  The Owner may require the Contractor to finish a section or
area on which Work is in progress before Work is started on an unrelated or
additional section or area, unless the Contractor can clearly  demonstrate  to
the Project  Manager on a sound, rational, and convincing basis that its
intended action is in the best interest of the Project.

g. The Contractor shall at all times conduct the Work in such a manner and in
such sequence as to insure the least practicable interference with traffic.
The Contractor's vehicles and other equipment shall be operated in such a
manner that they will not be a hazard or hindrance to the public.  Materials
stored on the worksite shall be placed so as to cause as little obstruction as
possible.

h. The Contractor shall arrange his work and dispose of his materials so as not
to interfere with the operations of other contractors engaged upon adjacent
work, and to join his work to that of others in a proper manner in
accordance with the spirit of the plans and specifications, and to perform his
work in the proper sequence in relation to that of other contractors, all as
may be directed by the Owner.  Each contractor will be held responsible
directly to the Owner or any other contractor for any damage done by him,
his agents, or his subcontractors to the work performed by another
contractor.  The Owner shall not be liable for damages caused between
contractors.

i. The Contractor shall so conduct his operations and maintain the Work in
such condition that adequate drainage will be in effect at all times.  Existing
functioning storm sewers, gutters, ditches, and other run-off facilities shall
not be unnecessarily obstructed.

j. Heavy equipment shall not be operated close enough to new or previously
existing structures to cause damage, disturbance or displacement.

k. The Contractor shall provide qualified and acceptable personnel to organize,
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schedule, manage, layout, and construct the Work as required by the 
contract documents and shall assure that all Project executives, 
superintendents, and foremen employed by it on this Project are competent, 
knowledgeable in the Work, conscientious, attentive to the Project, and 
reliable.  All workers must have sufficient skills and experience to properly 
perform the work assigned them.  Welder qualification records will be 
furnished by the Contractor at no cost to the Owner. All workers engaged on 
specialty work or detailed (highly skilled) work, or in any recognized trade 
shall have had sufficient experience in such work to perform it properly and 
satisfactorily and to operate the equipment involved, and shall make due 
and proper effort to execute the Work in the manner prescribed in the 
specifications, or the Owner may take appropriate action as prescribed 
below. 
The Contractor shall at all times maintain good discipline and order at the 
site.  Whenever the Project Manager has determined that any person 
employed by the Contractor is incompetent, unfaithful, malevolent, 
intemperate, disorderly or insubordinate, such person shall, upon notice to 
the Contractor's Superintendent, be promptly removed from the Work and 
shall not again be employed on it except with the written consent of the 
Project Manager.  Should the Contractor upon due notice fail to remove such 
person or persons, the Owner may withhold all monies which are or may 
become due to the Contractor, or may suspend the Work until such orders 
to remove said person or persons have been accomplished as set forth in 
Article 8(i).  The Contractor shall protect, defend, indemnify and hold the 
Owner, its agents, officials, and employees harmless from any and all claims, 
actions or suits arising from such removal, discharge, or suspension of 
unsuitable employees of the Contractor. 

l. The Contractor shall at all times keep the premises free from accumulation
of waste materials and rubbish caused by the Work, and at the completion
of the Work shall remove all rubbish, waste, salvage and surplus materials
which resulted from the Work.  The Contractor shall also remove all tools,
construction equipment and machinery and shall leave the Project "broom
clean", unless otherwise specified.  All surplus and salvage material shall
become the property of the Contractor unless otherwise specified in the
contract documents.

m. The Owner shall have the authority to suspend the Work wholly, or in part,
for such period or periods as may be deemed necessary due to unsuitable
weather or other conditions which are considered unfavorable for the
prosecution of the Work; to accommodate actions, or for such time as is
necessary due to the failure on the part of the Contractor to carry out orders
given, or to comply with any or all provisions of the contract.  Such
suspension shall be ordered in writing by the Project Manager giving the
Contractor, in detail, the reasons for the suspension and under what
circumstances or conditions the Work may be permitted to resume.
Whenever the Work is suspended by the Owner for reasons other than the
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fault of the Contractor, an extension of time for completion of the Work due 
to such suspension may be made as allowed for in other sections of this 
contract. 
Time extension shall be the Contractor's sole remedy unless otherwise 
agreed upon in writing prior to the commencement of work. 

n. The Contractor shall not suspend operations or remove equipment or
materials necessary for the completion of the Work without the prior
permission of the Owner.

o. Cooperation with Port Operations.
(1) The Contractor understands that the Work will be performed on, or in

the near vicinity of an operating marine terminal. The Contractor 
acknowledges that ship schedules and terminal operations take 
precedence over the Contractor's activities.  Contractor shall provide 
upon request, manpower and equipment loading schedule for the 
project. 

(2) The Owner will, insofar as possible, schedule berthing of ships, and 
general terminal operations, so as not to interfere with the Work of 
the Contractor.  The Owner will review the schedule presented by the 
Contractor at the Preconstruction Conference and advise the 
Contractor of any known conflicts that may exist with terminal 
operations. The Contractor shall adjust its schedule to avoid those 
conflicts and ensure that its activities will not interfere or cause 
interference with terminal operations, at no cost to the Owner. 

(3) Considering that ship schedules are not precise due to weather and 
delays at other ports, the Contractor will be notified a minimum of 24 
hours prior to the expected arrival of a ship that will be berthed in, or 
affect the area of the Contractor's Work.  The Contractor may be 
required to curtail its activities in the area affected to the satisfaction 
of the Project Manager until the construction site is available again at 
no cost to the Owner. 

(4) The Contractor's Superintendent, however, during the course of the 
Work, shall contact the Terminal Director designee by telephone or 
personal contact, twice each day (early morning and late afternoon) 
concerning ship traffic schedules and cargo handling activities so as to 
minimize Contractor's "downtime" and improve his scheduling efforts. 

(5) When the Work is stopped by the Authority for its convenience, or 
vessels are berthed in locations so as to impede the Contractor's Work, 
the total number of calendar days of delay shall be added to the time 
allowed for the completion of the Project which shall be the sole 
remedy available to the Contractor. 

(6) When it is necessary that a change or interruption be made in terminal 
operations in order to carry out a construction operation, the 
Contractor shall submit a request with full details including a pre-
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approved schedule at least 72 hours prior to the time the change or 
interruption is required.  The Owner shall make all reasonable efforts 
to comply with the request of the Contractor.  The Contractor shall not 
proceed with such Work until it has received written notice from the 
Owner to so proceed. 

p. Failure of Contractor to Maintain Satisfactory Progress.
(1) Time is of the essence in this contract, and as delay in the prosecution

of the Work will adversely impact the Owner's business, it is important 
that the Work be prosecuted to completion.  Moreover, the cost to the 
Owner for the administration of the contract, including engineering, 
inspection, and supervision, will be increased as the construction 
period is lengthened. 

(2) The Contractor may be declared delinquent because of unsatisfactory 
progress under this contract when the contract time allowed has not 
been entirely consumed, but the Contractor's progress at any check 
period does not meet at least one of the following two tests: 
(a) The percentage of dollar value of completed Work with respect 

to the total amount of the contract is within 15 percentage 
points of the percentage of contract time elapsed. 

(b) The percentage of dollar value of completed Work is within 15 
percentage points of the dollar value which should have been 
performed according to the Contractor's own progress schedule 
previously approved by the Owner. 

(3) The Contractor will be declared delinquent because of unsatisfactory 
progress under this contract should either of the following 
circumstances occur: 
(a) The contract time allowed has been consumed and the Work has 

not been completed. 
(b) The contract time allowed has not been entirely consumed, but 

the Contractor’s progress at any check period does not meet 
either of the two tests described under Sub-article (2) above. 

(4) A Contractor determined delinquent will be disqualified from further 
bidding by the Director of Procurement and also will not be approved 
as a subcontractor so long as the delinquency status exists.  Also, any 
individual, firm, partnership or corporation affiliated with a delinquent 
Contractor to the extent that it is dependent upon the delinquent 
Contractor for either personnel, equipment, or finances shall likewise 
be disqualified.  The Owner additionally reserves all rights and options 
pertaining to available legal remedies for such delinquency.  A 
Contractor disqualified under the requirements of this Article will be 
removed from a delinquent status upon receipt of satisfactory 
evidence by the Owner’s Project Manager and approval of 
Procurement that its progress is no longer delinquent, provided the 
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contract time has not lapsed. 
(5) The principal progress verification will occur monthly and will generally 

coincide with receipt by the Owner's Project Manager of the 
Contractor's monthly Application for Payment and Work Progress 
Schedule. 

(6) Preliminary notices of delinquency will be sent to the Contractor by 
facsimile mail immediately thereafter, and confirmed by certified mail. 
The Contractor, once given such a preliminary notice of delinquency, 
will not be finally declared delinquent until a period of 10 calendar 
days after the preliminary notice has elapsed.  During this 10-day 
period, the affected Contractor may request an extension of time or 
present other considerations that would affect its delinquency to which 
it feels it is entitled.  Final notification of delinquency will be made by 
certified mail after the expiration of this 10-day period provided no 
extensions of time or other considerations are deemed proper by the 
Owner, and provided the delinquency status has not been corrected. 
Contractor shall provide an acceptable recovery schedule to Owner for 
approval. 
Owner's failure to terminate for delinquency shall not serve as a 
waiver by the Owner. 

(7) The Owner may grant extensions of time during the prosecution of the 
Work, as allowed under the contract provisions regardless of the 
Contractor's delinquency status.  The contract will be considered 
complete when all Work has been completed and accepted by the 
Owner, and final payment has been issued to the Contractor. 

3. Substantial Completion
The Substantial Completion, as defined in the "Definitions" of Section I.1. g, will
be initiated in writing by the Contractor and/or the Owner for the purpose of
making available the stated Work, or a specified part thereof, for its intended use.
The Owner and the Contractor will conduct an inspection of the stated Work for
compliance with the contract documents.  The Owner will have prepared a written
Punch List of all items and/or the deficiencies for the Work covered by the
Certificate of Substantial Completion.  The Punch List shall become a part of the
Certificate of Substantial Completion and must be completed prior to final
acceptance of the Work.  If the Owner agrees that the Work is ready for
occupancy, a Certificate of Substantial Completion will be prepared by the Owner
on the form included in the contract documents.  The Statement shall be
completed in its entirety and shall be signed by the Engineer, Contractor, Tenant
and Owner, where applicable.  Final payment and any retainage may be withheld
until completion of the Punch List items by the Contractor, and accepted by the
Owner.  The Owner may supplement the Punch List at any time based on the
disclosure of defective or incomplete work.
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4. Tests and Inspections

a. Except as specifically stated in writing by the Owner, the Contractor shall
establish and conduct its own quality testing program for materials and
other Work performed thereon under this contract.  Testing may include but
not be limited to soils, aggregates, compaction, masonry, concrete, asphalt,
painting, metals, pressure tests, welding, coatings, insulation, water quality,
electrical circuitry, machinery, equipment or other applicable items. The
Contractor shall, prior to the Preconstruction Conference, furnish to the
Owner a listing or schedule of testing it proposes to conduct for
informational purposes.  Results of such tests as performed by the
Contractor shall be furnished to the Owner within 48 hours of such testing,
for information.  No separate payment will be made by the Owner for any
testing accomplished by the Contractor but the cost thereof will be
considered as included in the overall contract price for the related items of
Work.

b. The Owner may employ, at its expense, an independent testing laboratory
for the purpose of performing such tests as may be deemed necessary by
the Owner.
If any Work or materials are found to be deficient as a result of such tests,
the Contractor shall promptly correct same, or replace, in accordance with
the specifications, and it may be required to revise and upgrade both
construction and quality control procedures. If the Owner deems it
necessary that additional testing shall be made of such correction or
replacement, the Contractor shall pay the costs thereof.

c. The Owner reserves the right to inspect any and all parts of the Work
underway for conformance with the contract requirements.  The making of
tests by the Contractor, regardless of their indication, shall not relieve the
Contractor of sole responsibility for Work that is defective or not in
accordance with the requirements of the contract.
Should the cost of remediation of deficient work be commercially wasteful,
the Owner at its sole option may retain the nonconforming work for no cost
to the Owner for that work.

5. Time

a. All time limits stated in the contract documents shall be consecutive calendar
days unless otherwise stated.

b. The contract completion time shall be as shown in the “Special Conditions”.
Timely completion is an essential element of this contract.  Prevailing
conditions of weather and environment at the worksite and the Owner's
continuing port operations in the vicinity have been taken into account in
establishing the contract time allowed for the Work.

c. The Notice to Proceed will not be given until after receipt of evidence of
insurance (in the manner specified) and contract bonds, and following the
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Preconstruction Conference. If the Preconstruction Conference is waived by 
the Owner, the Notice to Proceed will be issued immediately upon receipt of 
the required bonds and certificates by the Owner. 

6. Warranties and Guarantees.
a. The Contractor shall correct any Work that fails to conform to the

requirements of the contract documents where such failure to conform
appears during the progress of the Work, and shall remedy any defects due
to faulty materials, equipment or workmanship which appears within the
warranty period. The Warranty Period is as specified in the “Special
Conditions”, unless the Technical Specifications require a longer warranty
period for all or portions of the Work. The provisions of this condition apply
to work done by subcontractors, as well as to work done by direct employees
of the Contractor.  The Contractor shall insure that its
subcontractors/suppliers are bound by this requirement.

b. The Contractor shall furnish all written warranties/guarantees for any
materials or equipment, which are required under this contract, or separately
warranted by the manufacturers.  Final payment shall be withheld from the
Contractor until all warranty documents have been furnished to the Owner.
All warranties shall be issued consistent with the requirements of these
contract documents.
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SECTION III.:  CHANGES AND DISPUTES 

1. Changed Conditions.
The Contractor shall promptly and before such conditions are disturbed, notify the
Owner in writing of:  a) subsurface or latent physical conditions at the site
differing materially from those indicated in the contract documents, b) previously
unknown physical conditions at the site of an unusual nature, differing materially
from those ordinarily encountered and generally recognized as inherent in Work of
the character provided for in this contract, or c) underground utilities or other
obstructions not shown on the plans or reasonably expected to exist in the way of
the Work at such location(s).
Notification shall be within 5 calendar days of discovery by the contractor.  The
Owner shall promptly investigate the conditions, and if it finds that such conditions
do so materially differ and cause an increase or decrease in the Contractor's cost
of, or the time required for performance of this contract, an equitable adjustment
may be made, and the contract modified in writing accordingly by Change Order.
Any claim by the Contractor for adjustment under this clause shall not be allowed
unless timely notification has been made by the Contractor, or unless the Owner
has granted a further period of time for determination of the extent of delay,
magnitude of changed conditions, or determination of corrective action required.

2. Changes in the Work.

a. Change Orders - General.  JAXPORT does not anticipate the issuance of
Change Orders to the contract.  The Contractor should not anticipate
Change Orders; nor view any Change Orders that should occur as the
opportunity for windfall profit.  The Owner may authorize changes in the
work consisting of additions, deletions or modifications to scope or schedule
and the contract price or time (or both) being adjusted accordingly.  All such
changes in the Work shall be authorized by a written Change Order which
shall document the change and specify any contract modifications such as
price or schedule.  No changes to the Work are authorized until the
Contractor and the Owner have executed a formal Change Order.  Verbal
instructions do not constitute a Change Order.
(1) Either the Owner or the Contractor may initiate a Change Order

request.  In either event, the Contractor shall promptly prepare and 
submit to the Owner a detailed justification for the Change Order 
request (when initiated by the Contractor) and a detailed quotation for 
the changed work, both time and money.  The detailed quotation shall 
be complete and definitive as to the true costs of the changed work. 
The Owner will also require a complete breakdown of all costs that will 
be experienced by Contractor and all sub-tier contractors.  Single line 
statements are not acceptable.  The breakdown of costs may include, 
but are not limited to: 
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• Labor Hours (broken down by craft)
• Materials (broken down by units)
• Equipment (broken down by units)
• Transportation (specify)
• Supervision (specify)
• Taxes (specify)
• Permits (specify)
• Insurance and Bonding (specify)
• Mobilization (show detail of cost)
• Demobilization (show detail of cost)
• Any other information requested by the Owner
• Mark-up for Profit and Overhead (see Section III 2.a.2.)

The breakdown of time shall include a thorough justification for any 
extension of the contract completion date which may include a time 
impact analysis, if requested by the Owner.  Only those items of Work 
that directly affect the “critical path” of the Project will be considered 
for time extension. 
Additional equipment costs on change orders: For any machinery or 
special equipment (other than Small tools), including fuel and 
lubricant, the Contractor will receive 80% of the “Rental Rate 
Equipment Watch or an amount less than” for the actual time that 
such equipment is in operation on the work, and 50% of the “Rental 
Rate Equipment Watch or an amount less than” for the time the 
equipment is directed to standby and remain on the project site, to be 
calculated as indicated below. The equipment rates will be based on 
the latest edition (as of the date the work to be performed begins) of 
the “Rental Rate Equipment Watch for Construction Equipment or an 
amount less than” or the “Rental Rate Equipment Watch for Older 
Construction Equipment or an amount less than,” whichever is 
applicable, as published by Equipment Watch, Penton Media, Inc. 
(version current at the time of bid), using all instructions and 
adjustments contained therein and as modified below. On all projects, 
the Engineer will adjust the rates using regional adjustments and Rate 
Adjustment Tables according to the instructions in the Equipment 
Watch. 
Allowable Equipment Rates will be established as set out below: 
(1) Allowable Hourly Equipment Rate = Monthly Rate/176 x 
Adjustment Factors x 80% or an amount less than. 
(2) Allowable Hourly Operating Cost = Contractors Documented Cost 
x 80% or an amount less than. 
(3) Allowable Rate per Hour = Rental Rate Equipment Watch Hourly 
Equipment Rate x 80% + Contractors Hourly Operating Cost or an 
amount less than. 
(4) Standby Rate = Allowable Hourly Equipment Rate x 40% or an 
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amount less than. 
The Monthly Rate is The Basic Machine Rate plus Any Attachments or 
an amount less than.  

Standby rates will apply when equipment is not in operation and is 
directed by the Engineer to standby at the project site when needed 
again to complete work and the cost of moving the equipment will 
exceed the accumulated standby cost. Standby rates will not apply on 
any day the equipment operates for eight or more hours. Standby 
payment will be limited to only that number of hours which, when 
added to the operating time for that day equals eight hours. Standby 
payment will not be made on days that are not normally 
considered work days on the project. 
Jaxport will allow for the cost of transporting the equipment to and 
from the location at which it will be used. If the equipment requires 
assembly or disassembly for transport, Jaxport will pay for the time to 
perform this work at the rate for standby equipment or an amount 
less than. 
Equipment may include vehicles utilized only by Labor, as defined 
above. 

(2) The percentage mark-up for those items listed in Section III, 
Paragraph 2.a.1. shall be limited to 15 percent.  All subcontract costs 
will be limited to 5 percent mark-up per tier, with a maximum of 10% 
regardless of the number of tiers. 

(3) All submissions of costs shall be in a form that is acceptable for 
verification by the Owner.  Vendor quotations or Purchase Orders shall 
support material costs.  Labor and supervision costs shall be supported 
by typical certified payroll documents. Equipment costs must be within 
the norm of published equipment rental rates for the Jacksonville area. 

(4) The pricing of Change Orders shall be determined in one of three 
ways: 
(a) For changes in Work for which unit prices were already 

established in the contract, the established unit prices shall also 
apply to work performed under the Change Order. Established 
contract unit prices are all inclusive of costs, overhead and profit 
and shall not incur any additional mark-up. 

(b) Force Account:  Upon written directive of the Owner, the 
Contractor shall perform the work utilizing the “time and 
materials” method of pricing, under which all costs are auditable 
and payment to the Contractor will be limited to those actual 
expenses, plus the mark-ups allowed in Section III. 2.a. (2). 
The Change Order will be limited to an estimated cost not-to-
exceed amount for fiscal control. Should this amount be reached 
due to unforeseen conditions, an additional Change Order will be 
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sought. 
(c) By agreement of both parties of a lump sum amount for the 

change to the contract.  Determination of the lump sum amount 
will require submission of a breakdown of costs as detailed in 
Section III.2.a.(1) and mark-ups applied from Section III. 
2.a.(2), and any other information reasonably requested by
Owner. 

b. Change Order Form.  All Change Orders shall be executed on the form
approved by JAXPORT. Execution of a Change Order resolves all issues of
time and compensation.  No other method of reservation of rights shall be
recognized.

c. The Contractor shall keep and present in such form as the Owner may
direct, a correct and current account of all direct costs of the Work
performed.  All documentation shall be maintained according to generally
accepted accounting practices (GAAP), in such form and detail as to be
audited for accuracy and content.  JAXPORT’S Project Manager shall
periodically check and certify the costs.  Payments shall be made to the
Contractor based upon the certified costs of the Contractor, with mark-ups,
as set forth in Section III.2.a.(2).

d. Bond Liability.  Any changes made in the specifications for the work by
Change Order (whether such changes increase or decrease the amount
thereof) or any change in the manner or time of payments made to the
Contractor, or any change in the contract completion date occasioned by
changed Work shall not, in any way, annul, release or affect the liability on
the bond provided by the Contractor.  The Contractor is solely responsible
for notification of Surety of any Surety changes.
Notwithstanding the foregoing, it is understood and agreed that the Owner
may, at any time, issue written instructions to the Contractor requiring
changes within the scope of the work or schedule that are consistent with
the general intent of the contract documents, at no extra cost to the Owner.

3. Claims.

a. Claims for Extra Work.  If the Contractor considers that any written
instructions, acts, or omissions of the Owner or any of the Owner's agents,
employees, consultants, contractors, subcontractors or suppliers have
caused or will cause the Contractor to incur extra costs or time not included
in the contract documents, the Contractor shall give written notice to Owner
of such claim within 5 calendar days after the initial date of such acts,
omissions, instructions or occurrence, and shall not proceed with the Work
until receipt of the Owner's written directive to do so.  Upon receipt of such
a directive, the Contractor shall proceed in accordance therewith even
though agreement may not have been reached as to whether said
instructions require work that is within or outside of the scope of the
contract documents or, if outside, the amount of the equitable price or time
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adjustment to which the Contractor is entitled for the performance thereof. 
No claim for such extra costs or time shall be allowable in the absence of the 
written directive of the Owner and the timely written notice by the 
Contractor.  In the absence of either or both, the Contractor's claim for extra 
costs or time on account thereof shall be deemed to have been waived. 

b. Claims for Damages.  Should the Contractor suffer injury or damage to any
other party because of any act or omission of the other party or of any of its
employees, agents, or others for whose acts it is legally liable, claim shall be
made in writing to the Owner within 5 calendar days after the first
observance of such injury or damage.
(1) Should the "no damages for delay" clause not be enforced by the

court, the Contractor waives any claim for extended home office 
overhead that may result from any delay on the project. 

(2) The Contractor specifically waives any right to seek attorney's fees and 
construction claim preparation costs from the Owner. 

(3) The Contractor shall not present nor recover on any claim from the 
Owner based on any formula(s), hypothetical or statistical 
methodologies used in damage computation. The Contractor may only 
recover if it can provide documented pay records specifically indicating 
any alleged damage, loss, or cost.   

4. Completion of Work by Owner
Upon declaration of default, the Owner shall have full power and authority to
appropriate and/or use any or all materials and equipment on the site which are
suitable and acceptable, and may enter into an agreement with others for the
completion of the Work under the contract, or may use other methods which in
the opinion of the Project Manager are required for the completion of the Work in
an acceptable manner.  All costs and charges incurred by the Owner because of
the Contractor's default, including the costs of completing the Work under the
contract, shall be charged against the Contractor and its Surety.  In case the
expense so incurred by the Owner is less than the sum which would have been
payable under the contract if it had been completed by the defaulting Contractor,
the defaulting Contractor shall be entitled to receive the difference.
Owner reserves their right to supplement, with additional workers and equipment,
the Contractor’s forces if Contractor is not reasonably projected to complete the
project in a safe and timely manner.  Owner shall give the Contractor 10 day’s
written notice of its intent to utilize supplemental forces.   The Contractor shall
have the primary responsibility to coordinate all work on the project and shall fully
cooperate with all other forces.
In case the expense incurred by the Owner pursuant to this Section exceeds the
sum which would otherwise have been payable under the contract, then the
Contractor and its Surety shall be liable and shall pay the Owner the amount of
the excess.
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If, after the 10-day default notification period, and prior to any action by the 
Owner to otherwise complete the Work under the contract, the Contractor should 
convincingly establish its intent and ability to prosecute the Work in accordance 
with the Owner's requirements, the Owner may elect to permit the Contractor to 
resume the Work in which case any costs to the Owner incurred by the delay or 
from any reason attributable to the delay will be reimbursed by the Contractor or 
Surety. 

5. Default and Termination

a. If the Contractor fails to begin the Work under the contract promptly upon
receipt of the Notice to Proceed, or fails to perform the Work with
experienced and effective supervision, sufficient workers, sufficient
equipment, or sufficient materials to assure the prompt completion of the
contract (i.e., the Contractor is declared delinquent), or performs the Work
unsuitably, or neglects or refuses to remove materials or to perform anew
such Work as may be rejected as unacceptable  and unsuitable, or
discontinues the prosecution of the Work, or fails to resume Work which has
been discontinued, or becomes insolvent or is declared bankrupt, or files for
reorganization under the bankruptcy code, or commits any act of bankruptcy
or insolvency, either voluntarily or involuntarily, or allows any final judgment
to stand against them unsatisfied for a period of 10 calendar days, or makes
an assignment for the benefit of creditors, or fails to comply with contract
requirements regarding minimum wage payments, E.E.O. or JSEB
requirements, or for any other cause whatsoever fails to carry on the Work
in an acceptable manner, or if the Surety executing the bond for any
reasonable cause becomes unsatisfactory in the opinion of the Owner, the
Owner will give notice in writing to the Contractor and its Surety of such
delay, neglect, delinquency or default.

b. If the Contractor, within a period of 10 calendar days after written notice of
default from the Owner delivered to the Contractor's representative on the
jobsite, or by facsimile transmission and confirmed by certified mail, does
not proceed to correct the conditions of which complaint is made, the Owner
shall, upon written notification from its Project Manager of such delay,
neglect, or default and the Contractor's failure to correct such conditions,
have full power and authority without breaching the contract to take the
prosecution of the Work out of the hands of the Contractor and to declare
the contract in default and make demands upon the Surety consistent with
the rights set forth in the Performance Bond attached herein.

c. The Owner may, after written notice to the Contractor, terminate the
contract or a portion thereof for just cause such as default or for other
reasons which are determined to be in the interest of the Owner.  Such
reasons for termination may include but are not necessarily limited to
national defense or national emergency which creates a serious shortage of
materials, orders from duly constituted authorities relating to energy
conservation, and restraining order or injunctions obtained by third-party
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citizen action  resulting  from  national or local environmental protection 
laws or where the issuance of such order or injunction is primarily caused by 
acts or omissions of persons or agencies other than the Contractor and 
unacceptable interference with Operations. 

d. When a contract or any portion thereof is terminated before completion of
all items of Work in the contract, payment will be made for the actual
number of units or items of Work completed at the contract unit price, or as
mutually agreed for items of Work partially completed or not started.  No
claim for loss of anticipated profits shall be allowed and are specifically
waived by Contractor.

e. Reimbursement for mobilization expenses (when not otherwise included in
the contract) including moving equipment to the job will be considered
where the volume of Work completed is too small to compensate the
Contractor for these expenses under the contract unit prices; the intent
being that an equitable settlement will be made with the Contractor.

f. Acceptable materials procured by the Contractor for the Work that have
been inspected, tested, and approved by the Owner, and that are not
incorporated in the Work may be purchased from the Contractor at actual
cost as shown by receipted bills and actual cost records at such points of
delivery as may be designated by the Project Manager.

g. Termination of a contract or a portion thereof under the provisions of this
sub-article shall not relieve the Contractor of its responsibilities for the
completed portion, nor shall it relieve its Surety of its obligation for and
concerning any claims arising out of the Work performed.

h. JAXPORT shall have the absolute right to terminate in whole or part the
Contract, with or without cause, at any time after Award upon written
notification of such termination.
In the event of termination for convenience, JAXPORT will pay the Company
for all disbursements and expenses that the Company has incurred, or those
for which it becomes obligated prior to receiving JAXPORT's notice of
termination. JAXPORT will also pay the Company costs incurred less the
reasonable resale value, of materials or equipment that the Company has
already ordered, obtained or fabricated in connection with the Contract.
Upon receipt of such notice of termination, the Company shall stop the
performance of the Work hereunder except as may be necessary to carry
out such termination and take any other action toward termination of the
Work that JAXPORT may reasonably request, including all reasonable efforts
to provide for a prompt and efficient transition as directed by JAXPORT.
JAXPORT will have no liability to the Company for any cause whatsoever
arising out of, or in connection with, termination including, but not limited
to, lost profits, lost opportunities, resulting change in business condition,
except as expressly stated within these Contract Documents.
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6. Delays and Extensions of Time
In the event that the Contractor, in the performance of the Work, encounters
inefficiencies, disruptions, or delays as a result of the partial suspension or
resequencing of work thereof, or incidental interference therewith by the Owner or
its other contractors, or as a result of other unforeseeable causes beyond the
control and without fault or negligence of the Contractor such as, but not limited
to, Acts of God, fire, flood, war, governmental priority controls, railcar shortages,
general strikes, and labor work stoppages, the  Contractor  shall notify the Owner
in writing within  5 calendar days of the commencement of the delay that he
intends to  request  additional  time for contract completion.  Such requests for
additional time shall be decided by the Owner within 5 working days of receipt of
notification and if a time extension is approved, it shall be authorized by Change
Order. In the event of a continuing delay having a single cause, notification as
above is required, however, a determination by the Owner as to time extension
allowed will not be made until the Contractor has submitted complete facts as to
the reason and total extent of the delay, including such documentation as may be
reasonably required by the Owner.  No time extension shall be granted for delays
occurring more than 5 calendar days before written notification is made to the
Owner, and no time extension shall be granted for any delay caused or occasioned
by fault, negligence, omission, or failure to timely prosecute the Work, including
procurement delays on the part of the Contractor, its agents, suppliers,
employees, or subcontractors.  The Contractor shall also take immediate action
upon incurring such delay to minimize the effects of that delay.  The allowability
and length of any such time extension shall be determined in writing.  In making
that determination, no extension of time will be allowed the Contractor for delays
encountered in one or more phases of the Work that can be overcome by
reasonable readjustments of the Contractor's planned progress on other phases of
the Work. Only critical path delays will be recognized for an extension of time.  All
requests for an equitable time extension shall be accompanied with a time impact
analysis.

a. Time extensions may also be allowed on the same terms and conditions as
set forth above, in the event that the Contractor over the course of the Work
encounters unusually adverse weather in excess of the norm for the locality.
The Contractor expressly agrees that in undertaking to complete the Work
within the time specified, it has made allowance for all hindrances including
adverse weather and delays which might normally be expected to occur in
performing the Work.  No claims shall be made for money by the Contractor
for such hindrances and delays.

b. The Contractor's sole and exclusive remedy for delays and inefficiencies as
described herein shall be an equitable extension of time.  The Contractor
shall not be entitled to any additional compensation or payment for extra
costs or damages incurred by them due to hindrances of, or delays to, the
progress of the Work.  Any claim related to delay shall be in writing and
include a time impact analysis.

c. No extensions of time will be granted due to Contractor's failure to protect
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the site, materials, or working conditions from adverse weather conditions 
including, but not limited to site drainage, storage, and temporary 
enclosures as needed. 

d. No extensions of time will be granted due to Contractor's failure to diligently
prosecute the contract, including, but not limited to, procurement delays.

e. Under no circumstances shall any claim for additional costs be accepted
based upon a hypothetical formula, Means or other estimated costs.  All
claims shall be presented utilizing discrete data evidencing direct costs to
project.

f. Contractor waives any claims for attorney fees and claims consultant costs.

7. Disputes
Except as otherwise provided in this contract, any dispute concerning a question
of fact arising under this contract which is not disposed of by agreement with the
Project Manager shall be decided by appeal to the Chief Executive Officer of
JAXPORT.  The Chief Executive Officer shall, within 30 days of receipt of the
written appeal, reduce its decision to writing, and mail or otherwise deliver a copy
to the Contractor.  The 30-day period may be extended in 30-day increments by
written order of the Chief Executive Officer, or its designee, when and if it
determines that additional studies or investigations are necessary to render a
decision.  This decision shall be final and conclusive, unless within 30 days after
receipt thereof by the Contractor, the Contractor mails or otherwise delivers to the
Chief Executive Officer a written appeal addressed to the Chairman of JAXPORT.
In connection with the appeal proceeding under this clause, the Contractor shall
be given an opportunity to be heard and to offer supportive evidence to its appeal.
Pending final decision on the dispute should the project be ongoing, the
Contractor shall proceed diligently with the performance of the contract in
accordance with the  Chief Executive Officer's decision. The decision on the appeal
shall be rendered by JAXPORT's Governing Body and shall be final and conclusive
unless determined by subsequent judicial review to have been fraudulent,
capricious, so grossly erroneous as to imply bad faith, or not supported by any
substantial evidence.
Compliance with this process shall be a condition precedent before any litigation
can be brought to appeal any decision.

8. Recovery Rights, Subsequent to Final Payment
The Owner reserves the right should an error be discovered in the partial or final
Applications for Payment, or should proof of defective Work or materials used by
or on the part of the Contractor be discovered after the final payment has been
made to claim and recover from the Contractor or its Surety, or both, by process
of law, such sums as may be sufficient to correct the error or make good the
defects, errors, or omissions in the Work and materials.
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All records pertaining to the Project shall be retained by the Contractor for a 
period of three years from the date of final acceptance of the Project, unless 
additional time for retention is requested in writing by the Owner.  Upon request, 
all such records shall be made available to the Owner or its representative. For the 
purpose of this Section, records shall include all books of account, supporting 
documents, both paper and electronic, and papers deemed necessary by the 
Owner to assure compliance with the contract provisions, photographs, videos, 
video tapes and project pictures stored electronically.  Contractor shall reasonably 
cooperate with the Owner in obtaining and reviewing all documentation herein. 
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SECTION IV.:  ADMINISTRATIVE 

1. "As-built” Drawings and Equipment Manuals

a. At the completion of the Work under this contract, the Contractor shall
prepare and deliver to the Owner one complete set of the construction
drawings indicating As-Built conditions.  Final As-Built drawings submissions
shall consist of:
(1)  Adobe Acrobat format (.pdf) – 1 complete set
(2) AutoCAD Map 3D 2014 format (.dwg) to include external references

Final payment shall be withheld from the Contractor until acceptable "as-
built" drawings are furnished to the Owner. 

b. The Contractor shall furnish a complete set of operations and maintenance
instructions together with the repair parts lists for all mechanical and
electrical equipment.  Those instructions shall be prepared and published by
the manufacturer, and shall be delivered to the Owner prior to the final
inspection.  Final payment shall be withheld from the Contractor until such
documents are furnished to the Owner.

2. Conferences

a. Unless waived by agreement of both parties, a Preconstruction Conference
will be held at a mutually convenient time as soon as is practicable following
award of this contract; normally, within 21 calendar days thereafter. The
Preconstruction Conference shall be attended by responsible representatives
of the Owner, and the Contractor and its subcontractors.  The Contractor, its
subcontractors and its suppliers are expected to be fully familiar with the
contract documents and specific Project requirements by the time set for the
Preconstruction Conference and the Owner may reasonably presume such
notwithstanding paragraph “c” of the “Contract Documents” Section I of
these General Conditions.  The Contractor shall then present for discussion
at the meeting any questions, concerns, discrepancies, need for clarifications
and any other significant issues which may in any manner affect the project
schedule or its performance of the Work for these issues discussed after the
award of contract. Written clarifications and/or interpretations of the
contract documents shall be furnished to the Contractor without
unreasonable delay. Written "Minutes" of the Preconstruction Conference will
be prepared by the Owner, with copies provided to all attendees and which
the "Minutes" shall be retained.
The Contractor shall deliver to the Owner at the Preconstruction Conference
the specified copies of:

• Schedule of Values (where applicable).
• Quality control program.
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• List of project subcontractors.
• List of Contractor's project management team with

telephone numbers.
• Identification of major suppliers and/or manufacturers to

be used on the project.
• Schedule for, and listing of, shop drawing submittals.
• Other documents as may be required elsewhere in these

specifications.

b. The Contractor or Owner may request conferences for other useful purposes
at convenient times throughout the contract period.  Representatives of all
concerned parties shall receive reasonable notice of any such meeting.

3. Payments
Unless otherwise specified in the section of "Special Conditions" and upon receipt
of Contractor's Application for Payment (Forms AFP-1 and AFP-2), payment for this
Work will be made as follows:

a. Payment will be made once each month in the amount of 90 percent of the
value of completed Work, based on contract prices of labor and materials
incorporated in the Work and of materials suitably stored at the site thereof
for incorporation in the Work, as estimated or approved by the Owner's
representative less the aggregate of previous payments.  When said value
reaches 50 percent of the total contract amount, the Project Manager will
reduce the percentage rate of retainage to 5 percent for work performed
thereafter.  At such time as the Work is substantially complete and is
available for beneficial use/occupancy, the Project Manager may, at its
discretion, release the retainage, except that a sufficient amount may be
withheld to cover the cost of any claims by the Owner, incomplete items,
until final settlement of the contract.   Final payment, including retainage will
be made after closeout of the Work has been satisfactorily completed and all
requirements of the contract documents have been fulfilled.

b. The Contractor shall submit to the Project Manager a proposed Schedule of
Values of the various portions of the Work, including line item quantities
aggregating to the total contract sum, and prior to the Preconstruction
Conference.  This schedule, when approved by the Project Manager, shall be
used as a basis for the Contractor's application for payments.  The
Contractor shall update this schedule each time a Change Order affecting
the contract total price is approved.  The contract price will be adjusted to
provide payment for the actual quantities of unit price items as they are
completed and accepted.  The following items are required with each AFP:

(1) Form AFP-1 Application for Payment 
(2) Form AFP-2 Schedule of Values 
(3) Progress Schedule 
(4) JSEB Form 5 
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(5) Narrative Report that addresses: 
Work Performed 
Work Planned 
Problems 
Open Issues 

(6) Photographs (See Section SC, Item 11 for detailed requirements.) 

c. Payments may be withheld for failure of the Contractor to comply with the
provisions of the contract documents, including  but  not  limited  to:
(1) Defective work not remedied.
(2) Failure of the Contractor to make payments properly to subcontractors

or for labor, materials, or equipment. 
(3) Any delay or damage to another Contractor, upon certification by 

injured Contractor, of the cause and amount of any said damage. 
(4) Unsatisfactory prosecution of the Work by the Contractor. 
Payments may also be withheld if claims have been filed or there is 
reasonable evidence indicating the probable filing thereof, or if Contractor's 
Surety for this Project so requests in writing. 
Withholding of payments is a remedy in addition to all other remedies 
available to the Owner.  Where pursuant to condition (2) of this paragraph, 
a contractor certifies to the Owner the necessity to withhold progress 
payments to another contractor, the certifying contractor shall defend, 
indemnify, and hold harmless the Owner from any and all claims or suits 
arising from such action, which is discretionary with the Owner. 

d. Whenever Mobilization and Demobilization are a part of the bid items,
Mobilization will account for and be paid out at sixty percent (60%) and
Demobilization will account for and be paid out at forty percent (40%).

e. Whenever any change or combination of changes in the Work results in an
increase or decrease in the original estimated contract quantities, and the
Work added or eliminated is of the same general character as that shown on
the original plans, the Contractor shall accept payment in full at the original
contract unit prices for the actual quantities of work done, and no allowance
will be made for any loss of anticipated profits because of increases or
decreases in quantities provided, however, that any increased or decreased
work covered by a Change Order shall be paid for as stipulated therein.

f. Final payment shall not be made until the Contractor has delivered to the
Owner any required submittals, the Certificate of Contract Completion (Form
FCC); Consent of Surety to Final Payment (Form CONSUR), including valid
Power of Attorney, and JSEB Form 5.

g. No payment by the Owner shall be construed to be acceptance of defective
Work or improper materials. Contractor warrants and guarantees that title to
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all work, materials, and equipment covered by any Application for Payment, 
whether incorporated into the Project or not will pass to the Owner at time 
of final payment, free and clear of all liens, claims, security interests and 
encumbrances. 

h. Payments will be made within 20 business days after receipt of Contractor's
properly documented invoice(s), unless returned for correction of invoice(s),
or submission of additional substantiation.

i. The acceptance of final payment shall constitute a waiver of all claims by the
Contractor except those specifically preserved according to the provisions of
these contract documents.

j. The Owner may at any time have access to the Contractor's records for the
purpose of auditing the financial and contractual performance of the
Contractor.  The Owner may obtain copies of all financial and scheduling
computer disks at any time from the Contractor, and shall have reasonable
access to all other documents except those that would be privileged under
Florida law.  The Owner may audit the financial records of the Contractor at
any reasonable time, at its own expense.

4. Progress Schedule
The Contractor shall prepare for the Owner's approval a progress schedule for the
Project showing the dates for the starting and completion of the various items of
construction.  The schedule shall be prepared in Microsoft Project (or equivalent)
format, unless the Technical Specifications provide for a more detailed progress
schedule.
Four (4) copies shall be furnished to the Owner's representative at the
Preconstruction Conference.  This schedule, after approval, shall be used by the
Owner as the primary means of determining satisfactory execution of the Work by
the Contractor.  No payments will be made to the Contractor until the schedule is
approved.  All proposed Change Orders will include a revised schedule.
Should the Contractor fall behind the approved schedule, it shall provide a
recovery schedule and be required to revise methods or operations, increase its
forces (labor and equipment), work extra hours per day, and/or work extra days
per week as necessary until the scheduled progress is acceptable, at no extra
compensation by the Owner.  Failure on the part of the Contractor to take
necessary and sufficient actions in this regard and to put the Project back on
schedule within a reasonable time, not to exceed 30 calendar days after
notification by the Owner of such delinquency, shall be considered sufficient
grounds for termination of the contract. The decision by the Owner not to
terminate shall not constitute a waiver or preclude the termination for default as
appropriate.

Any delays encountered during the construction which may be excusable under 
the provisions of these “General Conditions” shall be brought to the Project 
Manager's attention in accordance with the provisions.  The approved Project 

R/08/06 JAXPORT Page No.: GC-32 
MC-1553L GENERAL CONDITIONS 



SECTION IV.: ADMINISTRATIVE (… Continued) 

schedule may, depending on the Project Manager's decision, be adjusted 
accordingly. 
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SECTION V.:  INSURANCE AND BOND 

1. Insurance and Indemnification.

a. The Contractor shall not commence Work until the Contractor has procured
the insurance required under this Section and such insurance has been
approved by the Owner. The Contractor shall provide evidence of such
insurance in the following manner:
(1) Contractor agrees, at its sole expense, to maintain on a primary, non-

contributory basis during the life of this Contract or performance of 
Work hereunder, insurance coverages, limits, and endorsements 
unless otherwise noted herein.  Contractor agrees to provide evidence 
of Commercial General Liability, Contractor’s Professional Errors and 
Omissions Liability and Commercial Umbrella/Excess Liability 
coverages at execution of the Contract.  The other coverages required 
herein for Business Auto Liability, Contractor’s Pollution Legal Liability, 
Inland Marine Builder’s Risk Insurance, and Workers’ Compensation. 
In the event the Contractor performs any site work, other than testing, 
then all insurance required herein will need to be evidenced prior to 
commencement of said site work. 

(2) The Contractor agrees the insurance requirements herein as well as 
JAXPORT’s review or acknowledgement, is not intended to and shall 
not in any manner limit or qualify the liabilities and obligations 
assumed by the Contractor under this Contract. 

(3) As evidence of compliance with the insurance required by Paragraph 
"c.", Subparagraphs 1 (Workers' Compensation/Employers' Liability), 2 
(Commercial General Liability) and 3 (Business Auto) below, the 
Contractor shall furnish the Owner with a Certificate of Insurance 
Compliance (Form 101-87) signed by an authorized representative of 
the insurer(s) providing the coverage.  The specified form must be 
used; no substitutions will be permitted. 

(4) As evidence of compliance with the insurance required by Paragraph 
"c.", Subparagraph 4 (Protection for Owner) below, the Contractor 
shall furnish the Owner with either the original of the Owner's and 
Contractor's Protection Liability Policy(ies) or a Certificate of Insurance 
Compliance (Form 101-87) signed by an authorized representative of 
the insurer(s) verifying inclusion of the Additional Insured 
endorsement in the Commercial General Liability Coverage. 

(5) If this contract includes construction of, or additions to aboveground 
buildings or structures, or the installation of machinery or equipment 
into an existing structure as evidence of compliance with the insurance 
required by Paragraph "c.", Subparagraph 5 (property insurance) 
below, the Contractor shall furnish the Owner with the original of the 
policy or policies of insurance required and a Certificate of Insurance 
Compliance (Form 101-87) signed by an authorized representative of 
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the insurer(s). 
(6) With respect only to the insurance required by Paragraph "c.", 

Subparagraph 4 (Protection for Owner) and Subparagraph 5 (property 
insurance) below, and then only for a maximum of sixty (60) days 
from the date of inception of the policy or policies in lieu of the original 
of any required policy or policies of insurance, the Contractor may 
furnish an original binder or binders of the insurance signed by an 
authorized representative of the insurer(s) and a Certificate of 
Insurance Compliance (Form 101-87) signed by an authorized 
representative of the insurer(s). 

(7) Until such time as the insurance is no longer required to be maintained 
by the Contractor, the Contractor shall provide the Owner with 
renewal or replacement evidence of the insurance in the manner 
described by Paragraph "a.", Subparagraphs 1, 2, 3 and 4 below, no 
less than thirty (30) days before the expiration or replacement of the 
insurance for which previous evidence of insurance has been provided. 

(8) Neither approval by the Owner for failure to disapprove the insurance 
furnished by the Contractor shall relieve the Contractor of the 
Contractor's full responsibility to provide the insurance as required by 
this contract. 

b. Insurers providing the insurance required by this contract must meet the
following minimum requirements:
(1) Such insurers must be licensed to write insurance of the required

class(es) in the State of Florida, either:  a) authorized by subsisting 
certificates of authority issued to the companies by the Department of 
Insurance of the State of Florida, or b) with respect only to the 
coverage required by Paragraph "c.", Subparagraph 1 (Workers' 
Compensation/Employers Liability) authorized as a group self-insurer 
pursuant to Florida Statutes 440.57. 

(2) In addition, such insurers other than those authorized by Florida 
Statutes 440.57 shall have and maintain throughout the period for 
which coverage is required a Best's Rating of "A-" or better and a 
Financial Size Category of "VII" or better according to A. M. Best 
Company. 

(3) If, during the period when an insurer is providing the insurance 
required by this contract, an insurer shall fail to comply with the 
foregoing minimum requirements, as soon as the Contractor has 
knowledge of any such failure, the Contractor shall immediately notify 
the Owner and immediately replace the insurance provided by the 
insurer, with an insurer meeting the requirements.  Until the 
Contractor has replaced the unacceptable insurer with an insurer 
acceptable to the Owner, the Contractor shall be in default of this 
contract. 

c. Without limiting any of the other obligations or liabilities of the Contractor,
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the Contractor shall, at the Contractor's sole expense, procure, maintain and 
keep in force the amounts and types of insurance conforming to the 
minimum requirements set forth in this Paragraph "c." Except as otherwise 
specified in this contract, the insurance shall commence prior to the 
commencement of work by the Contractor and shall be maintained in force 
until the contract completion date. 
(1) Workers' Compensation/Employers' Liability: 

(a) The Contractor's insurance shall cover the Contractor and its 
subcontractors of every tier for those sources of liability which 
would be covered by the latest edition of the standard Workers' 
Compensation Policy, as filed for use in Florida by the National 
Council on Compensation Insurance, without restrictive 
endorsements.  In addition to coverage for the Florida Workers' 
Compensation Act, where appropriate, coverage is to be 
included for the Longshoremen's and Harbor Workers' 
Compensation Act, Maritime, including Jones Act, Federal 
Employers' Liability Act and any other applicable Federal or State 
laws. 
NOTE:  If the project is to be accomplished on the face of the 
wharf, the concrete area where crane rails are located to the 
edge of the wharf and underneath the wharf (piling, deck 
repairs, etc.), Longshoremen's and Harbor Workers' 
Compensation will be required. 

(b) Subject to the restrictions of coverage found in the standard 
Workers' Compensation Policy, there shall be no maximum limit 
on the amount of coverage for liability imposed by the Florida 
Workers' Compensation Act, the Longshoremen's and Harbor 
Workers' Compensation Act, or any other coverage customarily 
insured under Part One of the standard Workers' Compensation 
Policy.  The minimum amount of coverage for those coverage’s 
customarily insured under Part Two of the standard Workers' 
Compensation (inclusive of any amounts provided by an 
umbrella or excess policy) shall be those amounts stated in 
Required Limits of Insurance (Form 100-87). 

(2) Commercial General Liability: 
The Owner shall be named an additional insured on the CGL Policy as 
well as Umbrella and or Excess policy or policies.  The Owner shall not 
be responsible to pay any deductible sum.  This is not meant to 
extend the Owner’s liability beyond Section 768.28, Florida Statutes. 

(a) The Contractor's insurance shall cover the Contractor for those 
sources of liability which would be covered by the latest 
occurrence form edition of the standard Commercial General 
Liability Coverage Form (ISO Form CG 2010 07 04 or GC 2010 
04 13 Additional Insured – Owners, Lessees, or Contractors-
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Schedule Persons or Organization, in combination with the GC 
2037 10 01) or similar endorsements providing equal or broader 
Additional Insured Coverage.  Commercial General Liability must 
be filed for use in the State of Florida by the Insurance Services 
Office, without the attachment of restrictive endorsements other 
than the elimination of Coverage C., Medical Payments and the 
elimination of coverage for Fire Damage Legal Liability. 

(b) If the contract value of this Project exceeds $100,000, the 
Contractor shall maintain separate limits of coverage applicable 
only to the work performed under this contract.  The minimum 
limits to be maintained by the Contractor (inclusive of any 
amounts provided by an umbrella or excess policy) shall be 
those that would be provided with the attachment of the 
Amendment of Limits of Insurance (designated Project or 
Premises) endorsement (ISO Form CG 25 01) to a Commercial 
General Liability Policy with the minimum amounts stated in the 
Required Limits of Insurance (Form 100-87). 

(c) The Contractor shall continue to maintain Products/Completed 
Operations Coverage for a period of three (3) years after the 
contract completion date.  The insurance shall cover those 
sources of liability which would be covered by the latest 
occurrence form edition of Coverage A of the Commercial 
General Liability Form (ISO Form CG 00 01) or Coverage A of the 
occurrence form Products/Completed Operations Liability 
Coverage Form (ISO Form CG 00 37), as filed for use in the 
State of Florida by the Insurance Services Office, without 
restrictive endorsements.   The   minimum   limits to   be 
maintained by the Contractor (inclusive of any amounts provided 
by an umbrella or excess policy) shall be the amounts stated in 
the Required Limits of Insurance (Form 100-87). 

(d) Contractor agrees it’s coverage will not contain any restrictive 
endorsement(s) excluding or limiting Products/Completed 
Operations, Independent Contractors, Broad Form Property 
Damage, X-C-U Coverage, Contractual Liability, Cross Liability or 
Separation of Insured’s.  The Contractor agrees that any self-
Insured Retention or deductible shall not exceed $25,000. 

(3) Business Auto Policy: 
(a) The Contractor's insurance shall cover the Contractor for those 

sources of liability which would be covered by Part IV of the 
latest occurrence edition of the standard Business Auto Policy 
(ISO Form CA 00 01), including coverage for liability 
contractually assumed, as filed for use in the State of Florida by 
the Insurance Services Office, without the attachment of 
restrictive endorsements.  Coverage shall include owned, non-
owned and hired autos. 
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(b) The minimum limits to be maintained by the Contractor 
(inclusive of any amounts provided by an umbrella or excess 
policy) shall be the amounts stated in the Required Limits of 
Insurance (Form 100-87). 

(4) Protection for Owner Coverage: 
(a) The Contractor shall provide the Owner with an Owner's and 

Contractor's Protective Liability Policy (OCP Policy).  If the 
Contractor is unable to procure the minimum amounts of 
insurance in a single policy, the Contractor may provide the 
minimum limits through a combination of a primary OCP policy 
and one or more excess policies.  The policy or policies shall 
cover the Owner for all sources of liability which would be 
covered by the latest occurrence edition of the standard Owner's 
and Contractor's Protective Liability Coverage Form, Coverage 
for Operations of Designated Contractor (ISO Form CG 00 09), 
as filed for use in the State of Florida by the Insurance Services 
Office, without the attachment of restrictive endorsements. 

(b) The Owner shall also be a named an unconditional insured on 
the OCP Policy and, if applicable, the excess policy or policies. 
This coverage extends to any act or omission by the Owner, its 
employees, directors, and agents related to this project.  The 
policy or policies shall be endorsed to include the Owner's 
officials, officers, agents and employees as insured’s. The policy 
or policies shall include   the Contractor and the Contractor's 
subcontractors of every tier as the contractor designated in the 
declarations.  The coverage is not meant to waive any limits set 
by Section 768.28, Florida Statutes. 

(c) The minimum OCP Policy limits per occurrence and if subject to 
an aggregate, annual aggregate to be provided by the 
Contractor (inclusive of any amounts provided by excess 
policies) shall be the same as the amounts shown in the 
Required Limits of Insurance (Form 100-87) as the minimum per 
occurrence and general policy aggregate limits respectively 
required for the Commercial General Liability Coverage.  The 
limits afforded by the OCP Policy and any excess policies shall 
apply only to the Owner and the Owner's officials, officers, 
agents and employees and only to claims arising out of, or in 
connection with, the Work under this contract. 

(d) The OCP Policy and, if applicable, the excess policy or policies, 
must be specifically endorsed to provide the Owner with 45 days' 
written notice of cancellation, non-renewal or restriction. 

(e) As an alternative to the OCP policy, the Contractor may include 
the Owner and the Owner's officials, officers, agents, consultants 
and employees as Additional Insured’s on the Commercial 
General Liability Coverage required pursuant to Subparagraph 
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"c.2". If the Additional Insured alternative is selected, the 
coverage afforded such Additional Insured’s shall be no more 
restrictive than that which would be afforded by adding the 
Owner and the Owner's officials, officers, agents, consultants 
and employees as Additional Insured’s using the latest Additional 
Insured - Owners, Lessees or Contractors (Form B) endorsement 
(ISO Form CG 2010).  Certificate of Insurance Compliance shall 
be clearly marked to reflect use of this alternative. 

(5) Property Insurance: 
(a) If the contract includes construction of, or additions to 

aboveground buildings or structures, Contractor shall provide all 
risk Builder's Risk Insurance on a form which is no more 
restrictive than that afforded by the latest editions of Insurance 
Services Office Forms CP 00 20 and CP 10 30.  If the contract 
does not include construction of, or additions to aboveground 
buildings or structures but does involve the installation of 
machinery or equipment, Contractor shall provide an all risk 
installation Floater including installation and transit. 

(b) For Builder's Risk, the amount of insurance is to be 100 percent 
of the completed value of such addition(s), building(s) or 
structure(s).  For Installation Floater, the amount of insurance is 
to be 100 percent of the installed replacement cost value.  For 
Builder's Risk, the recovery shall be based on completed 
replacement cost. For Installation Floater, the recovery shall be 
based on the installed replacement cost. 

(c) The Builder's Risk Policy must be specifically endorsed to 
eliminate any "occupancy clause" or similar warranty or 
representation that the building(s), addition(s) or structure(s) in 
the course of construction shall not be occupied without specific 
endorsement of the policy.  The policy  must  be  endorsed  to 
provide  that, subject  to  the  notice  of  cancellation 
requirement, the Builder's Risk coverage  will continue to apply 
until final acceptance of the building(s), addition(s) or 
structure(s) by the Owner.  The Installation Floater Policy must 
be specifically endorsed to provide that, subject to the notice of 
cancellation requirement, the policy shall remain in force until 
final acceptance of the machinery or equipment by the Owner. 

(d) The maximum deductible shall be $5,000.00 per occurrence. 
(e) The Owner must be included as a named insured for any liability 

arisen from its acts relating to the project. 
(f) The policy must be specifically endorsed to provide the Owner 

with 45 days' written notice of cancellation, non-renewal or 
restriction. 

(g) If the contract includes construction of, or additions to, 
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aboveground buildings or structures which are located in a 
special flood hazard area as defined by the National Flood 
Insurance Program, flood insurance must be afforded for the 
lesser of the total insurable value of such buildings or structures, 
the maximum amount of flood insurance coverage available 
under the National Flood Program or, the total compensation 
due Contractor under the contract.  If the contract does not 
include construction of, or additions to, aboveground buildings or 
structures but does include the installation of machinery or 
equipment in a building or structure which is located in a special 
flood hazard area as defined by the National Flood Insurance 
Program, flood insurance must be afforded for the lesser of the 
total insurable value of the machinery or equipment or the 
maximum amount of flood insurance coverage available under 
the National Flood Program. 

d. The insurance provided by Contractor pursuant to this contract shall apply
on a primary basis and any other insurance or self-insurance maintained by
the Owner or an Owner's official, officer, agent or employee shall be excess
of and not contributing with the insurance provided by or on behalf of the
Contractor.

e. Except with respect to the Property Insurance, the coverage maintained by
the Contractor shall apply on a first dollar basis without application of a
deductible or self-insured retention.

f. Compliance with the insurance requirements of this contract shall not limit
the liability of the Contractor, its subcontractors, employees, or agents to
the Owner or others.  Any remedy provided to the Owner or the Owner's
officials, officers, agents and employees by the insurance shall be in addition
to and not in lieu of any other remedy available under this contract or
otherwise.

g. Indemnification.
(1) The Contractor shall indemnify, defend and hold harmless the JPA, its

employees and elected officials, from all liabilities, damages, losses, 
costs and expenses of whatsoever kind or nature, including, but not 
limited to, reasonable attorney’s fees, reasonable expert witness fees 
and court costs (all of which are collectively referred to as “Damages”) 
to the extent such Damages are caused by the negligence, 
recklessness or intentional wrongful conduct of the Contractor and/or 
persons employed or utilized by the Contractor in the performance of 
this Agreement. 

(2) In any and all claims against the Owner or its members, directors, 
officers, employees, representatives and agents by any employee of 
the Contractor, any subcontractor, anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may 
be liable, this indemnification under this Sub-article "g." shall not be 
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SECTION V.: INSURANCE AND BOND (… Continued) 

limited in any way by any limitation on the amount or type of 
damages, compensation or benefits payable by or for the Contractor 
or any subcontractor under workers' compensation acts, disability 
benefit acts or other employee benefit acts. 

(3) In addition to those indemnities previously described, the obligations 
of the Contractor under this Sub-article "g." shall extend to the liability 
of the Consultant or Consultants, if any, on this Project, and the 
Consultant's members, directors, officers, employees, representatives 
or agents in the same manner as applicable to the Owner.  Provided, 
however, the obligations of the Contractor under this Sub-article "g." 
shall not extend to the liability of the Consultant, its members, 
directors, officers, employees, representatives or agents arising out of: 
1) the preparation or approval of maps, drawings, opinions, reports,
surveys, change orders, designs or specifications, or  2) the  giving  of 
or  the failure to give directions or instructions by the Consultant, its 
members, directors,  employees, representatives or agents provided 
such giving or failure to give is the primary cause of the injury or 
damage. 

(4) The remedy provided to the Owner and the Consultant and their 
respective members, directors, officers, employees, representatives 
and agents by this indemnification shall be in addition to and not in 
lieu of any other remedy available under this contract or otherwise. 
This indemnification obligation shall not be diminished or limited in any 
way to the total limits of insurance required in this contract or 
otherwise available to Contractor or any sub-contractor. 

(5) To the fullest extent permitted by law, the Contractor shall indemnify, 
defend and hold harmless the Owner its officers, agents, volunteers, 
and employees from and against all claims, damages, losses, and 
expenses, including but not limited to all fees and charges of 
engineer(s), architect(s), attorney(s) and other professional(s), court 
costs, or other alternative dispute resolution costs arising out of, 
resulting from, or otherwise but for the performance or furnishing of 
Proposer’s work or services under this Invitation to Bid; provided that 
any such claim, damage, loss or expense is attributable to bodily 
injury, sickness, disease, death or personal injury, or property 
damage, including the loss of use or diminution in value resulting there 
from; but only to the extent caused in whole or in part by the actual or 
alleged negligent acts, errors, or omissions of Contractor, Contractor’s 
Subcontractor(s) or anyone directly or indirectly employed or hired by 
Contractor, or anyone for whose acts Contractor may be liable.  The 
Owner reserves the right, but not the obligation, to participate in 
defense without relieving Contractor of any obligation hereunder. 

h. Contractor’s Pollution Liability
(1) As evidence of compliance with the insurance required by Paragraph

"c.", Subparagraphs 6 (Contractor’s Pollution Liability), the Contractor 
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SECTION V.: INSURANCE AND BOND (… Continued) 

shall furnish the Owner with a Certificate of Insurance Compliance 
(Form 101-87) signed by an authorized representative of the insurer(s) 
providing the coverage.  The Contractor agrees the policy shall include 
a minimum three (3) year Discovery (tail) reporting period, and a 
retroactive date that equals or precedes the effective date of the 
Contract, or the performance if Work hereunder.  This coverage can 
be provided on a Per-Project basis. 

2. Surety Bonds.

a. General.  All bonds shall be written through a reputable and responsible
Surety bond agency licensed to do business in the State of Florida and with
a Surety company or corporation meeting both Subparagraphs (1) and (2)
below. All bonds, including bid bonds and contract bonds shall have affixed
to them a certified copy of current Power of Attorney of the Attorney-in-Fact
who executed the bond on behalf of the Surety.  Bond requirements in
excess of $500,000, including bid bonds and contract bonds, shall be written
with a Surety company meeting the specifications of both Subparagraphs (1)
and (2).  In the event the bond requirement does not exceed $500,000,
bonds written with a Surety company meeting either  a)  the requirements
of Subparagraphs (1) and (2) or, alternatively,  b)  the requirements of
Subparagraph (3) shall be acceptable.
(1) Having a minimum rating in the latest revision of Best's Insurance

Reports of: 

Contract Amount Policyholder Financial 

Under $250,000 B+ Class III 

$250,000.01 to $2,500,000 B+ Class IV 

$2,500,000.01 to $5,000,000 A- Class IV 

Over $5,000,000.01 A Class V 

(2) Holding a current certificate of authority as acceptable Surety on 
federal bonds in accordance with U. S. Department of Treasury, 
Circular 570, current revision.  If the amount of the bond exceeds the 
underwriting limitations set forth in the Circular, in order to qualify, the 
net retention of the Surety Company shall not exceed the underwriting 
limitation in the Circular and the excess risk must be protected by co-
insurance, reinsurance, or other methods.   Further, the Surety 
Company shall provide the Owner with evidence satisfactory to the 
Owner that such excess risk has been protected in an acceptable 
manner. 

(3) In the event the bond requirement does not exceed $500,000, bonds 
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with a Surety Company in compliance with the following requirements 
shall be acceptable: 
(a) The Surety Company holds a certificate of authority authorizing 

it to write Surety bonds in Florida. 
(b) The Surety Company has twice the minimum surplus and capital 

required by the Florida Insurance Code at the time the invitation 
to bid is issued. 

(c) The Surety Company is otherwise in compliance with the 
provisions of the Florida Insurance Code. 

(d) The Surety Company holds a currently valid certificate of 
authority issued by the United States Department of the 
Treasury under Section 9304 to 9308 of Title 31 of the United 
States Code. 

In order to qualify as an acceptable Surety Company under this 
Subparagraph (3), a Certificate and Affidavit for Surety Bond Insurer 
(Form CASBI included in the contract documents) shall be executed 
by an officer of the Surety bond insurer as evidence that a Surety 
Company is in compliance with the foregoing requirements and shall 
be submitted with the bond. 

b. Agent.  The name of the agent for the Surety Company shall be listed in the
prescribed space on both the bid bond and the contract bond.

c. Bid Bonds.  Refer to "Supplemental Instructions to Bidders," Article 6 "Bid
Guaranty."  Provisions of this Article apply to bid bonds.  Surety's standard
bond form for State of Florida is acceptable.

d. Contract Bonds.  The Contractor, at its own expense, shall furnish a
Performance Bond, and a Statutory Payment Bond as security for the faithful
performance under the contract documents.  The bonds shall be in an
amount at least equal to the contract price, in the form provided in these
contract documents, and with such Surety as is acceptable to the Owner.
Such bonds shall indemnify the Owner for damages associated with
unexcused late delay of the project.

e. Additional Bond.  It is further mutually agreed between the parties hereto
that if, at any time during the contract period, the Surety or Sureties upon
the bonds ceases to meet the specified minimum criteria or otherwise
become financially unsatisfactory, or if for any reason, such bond ceases to
be adequate to cover the performance of the Work, the Contractor shall
immediately, and at its expense, furnish an additional bond or replacement
bond in such form, amount, and with such Surety or Sureties as shall be
satisfactory.  In such event, no further payments to the Contractor shall be
deemed to be due under this contract until such new or additional security
for the faithful performance of the Work shall be furnished in manner and
form satisfactory to the Owner.
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SPECIAL CONDITIONS 

The “General Conditions,” Section I through Section V, and the articles of this section 
shall apply to the Contractor and all Subcontractors.  The “Special Conditions” 
supplement and/or amend the “General Conditions” and other contract documents as 
necessary for this project.  Any article, paragraph, or subparagraph in the “General 
Conditions” or other contract documents not so supplemented or amended by this 
section shall remain in effect. 

1. Time for Completion
The Contractor shall totally and finally complete all work not later than THIRTY
(30) calendar days after receipt of Notice to Proceed.

2. Liquidated Damages

a. The parties agree that at the time of entering into this Agreement the parties
cannot determine the precise amount of damages that Jaxport will suffer in
the event Contractor is unable to perform its obligations under this
Agreement.  The parties agree that the damages suffered by Jaxport under
such circumstances are uncertain and difficult to ascertain.  Therefore, the
parties agree that this sum is fair and reasonable and represents liquidated
damages and is not a penalty.

b. Should the Contractor or, in case of its default, the Surety fail to complete
the work within the time stipulated in the contract, or within such extra time
as may have been granted by the Owner, the Contractor or, in case of its
default, the Surety shall pay to the Owner not as a penalty but as Liquidated
Damages the amount so due as determined below.

c. For each calendar day that any part of the work remains uncompleted after
the expiration of the contract time, the sum per day specified below shall be
deducted by the Owner from monies due the Contractor, not as a penalty but
as agreed Liquidated Damages representing loss to the Owner for additional
cost of contract administration, inconvenience and additional cost of
operations only due the Owner as a result of the Contractor’s late
completion. If no money is due the Contractor, the Owner shall have the
right to recover said sum or sums from the Contractor, from the Contractor's
Surety, or from both. The assessment of Liquidated Damages shall be in
addition to actual damages or claims to the Owner except for inconvenience,
administrative costs, and additional costs of operation.

d. Liquidated Damages for failure to complete the work within the time specified
for the completion of the work shall be:

$964.00 per calendar day 
e. Permitting the Contractor to continue and to finish the work, or any part of it,

after the expiration of the contract time allowed including extensions of time
granted to the Contractor shall, in no way, act as a waiver on the part of the
Owner, of the Liquidated Damages due under the contract.
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f. In case of default of the contract and the completion of the work by the
Owner, the Contractor and its Surety shall be liable for the Liquidated
Damages and delay under the contract, but no Liquidated Damages shall be
chargeable for any delay in the final completion of the work by the Owner
due to any unreasonable action or delay on the part of the Owner.

3. Warranty
The Contractor agrees to correct or replace any defective materials or 
workmanship for a period of ONE (1) YEAR from execution of Certificate of 
Contract Completion and Contractor’s Affidavit to Owner. The Technical 
Specifications may require a longer warranty period for all or portions of the Work.

4. Permits
The Contractor shall secure permits and licenses as specified in paragraph “f” of
the “Contractor’s Responsibility” section of the “General Conditions”.  The Owner
will obtain State and Federal permits for permanent construction, and has applied
for Federal and State dredge and fill permits and other local permits for this
project, if applicable.
The Contractor shall obtain the City Building Permit and any permits required for
the construction of temporary structures, and temporary dredging and filling which
may be necessary to facilitate its construction scheme and operations.

5. Owner's Minimum Project Work Rules
See FORM PWR

6. Existing Soil Conditions
The Owner has, for its own use, made borings at or near the site of the Work.
Any boring data shown in these contract documents is presented only as
information which indicates certain conditions found and limited to the exact
locations and on the dates indicated. Any interpretations or conclusions drawn by
the Contractor from such data shall be its own and the Owner makes no
representation or guarantee concerning the accuracy or completeness of such
data.  The Contractor shall be responsible for making its own determination of
subsurface conditions prior to bidding and shall not assume that any of the
aforesaid boring data will necessarily be found or maintained.

7. Site Conditions
The Contractor shall visit the location of the Work and make such investigations of
existing conditions above or below the surface of the ground as it may deem
necessary for the proper and timely performance of its work, including but not
limited to field measurements, soil investigations, laydown areas, interferences
and general logistics.  No oral representations by any persons regarding such
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conditions either before or after the execution of this contract, shall affect or 
modify any of the terms or obligations herein contained. 

8. Structure over Navigable Waters
Where structures are erected in, adjacent to, or over navigable waters, the
Contractor shall observe all regulations and instructions of Federal and other
authorities having control over such waters.  The Contractor shall not obstruct
navigation channels without permission from the proper authority and shall
provide and maintain navigation lights and signals in accordance with the Federal
requirements for the protection of the structure, or falsework, and of navigation.

9. Welding, Burning, and Hot-work Regulations
The U. S. Coast Guard requires the JPA to maintain "welding and hot-work"
permits valid for 3-year periods that allow the JPA and its Contractors to complete
any such work on its marine terminal docks. The area of the terminal covered by
this program extends landward from the face of the wharf 150 feet. Beyond 150
feet is covered by rules and regulations of the Jacksonville Fire Marshal's Office,
and does not require permitting.

a. The Contractor must contact the designated JPA terminal representative who
will inspect the project area in accordance with, and issue the JAXPORT
Cutting-Welding-Hot-work Authorization Form.

b. Once the JPA representative has issued the Authorization Form, he will give
the Contractor a copy of the U. S. Coast Guard permit, which must be
posted by the Contractor in the vicinity of the Contractor's project.

c. After receiving the completed Authorization Form and posting the U. S.
Coast Guard permit in the job area, the Contractor must then contact the U.
S. Coast Guard Marine Safety Office, Jacksonville, FL, supplying the following
information:
(1) U. S. Coast Guard Hot-work permit number
(2) The types of hot-work to be accomplished
(3) The exact location of the hot-work at the facility.
(4) Anticipated duration of the hot-work
(5) Type and location of any dangerous cargo on the facility.
(6) Name/phone number of the point of contact at the facility.
(7) The name of the Contractor.

d. The Marine Safety Office of Jacksonville will issue a reference number
allowing the Contractor to use the JAXPORT Welding and Hot-work Permit”
for up to a period of 7 days.

e. Steps a. through d. must be repeated each 7-day period thereafter until the
welding and hot-work portions of the contract is complete.
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It is the Contractor's responsibility to comply with all federal, state and local laws. 

10. Tax Savings Program, General.
Goods and services purchased directly by the Contractor are subject to all State 

and/or local taxes. All items, materials, supplies and/or equipment incorporated and/or 
used in the construction of the project and paid for by the Contractor are, consequently, 
subject to all applicable taxes. 

It is the Contractor's sole responsibility to incorporate any and all applicable 
taxes into the bid proposal including all railroad materials and equipment for this project 
without regard to the optional purchasing procedures hereinafter defined. JAXPORT is 
not a Railroad Company or Railroad Operator, therefore the railroad tax exemption rules 
do not apply to JAXPORT. 

JAXPORT Tax Exemption 

Chapter 212 of the Florida Statutes, however, provides JAXPORT with an 
exemption from the payment of sales taxes for all procurements made directly by 
JAXPORT. 

This section contains the specific administrative and/or purchasing procedures 
that the Contractor shall follow for the purpose of facilitating JAXPORT's procurement of 
major items to the extent that JAXPORT may so elect and thereby obtain any benefit 
that may accrue to JAXPORT from the sales tax exemption permitted by the Florida 
Statutes. 

Administrative and/or Purchasing Procedures. 

The following procedures are hereby established to permit JAXPORT to purchase 
in its own name and for its own account some of the items, equipment, materials and 
supplies which will form part of the work for which the Contractor is obligated to 
construct under this contract. 

Within a period of time that will not adversely impact the orderly progression of 
the Project, agreed upon by both JAXPORT and Contractor following notice of contract 
award, the Contractor shall prepare and submit to the Project Manager an itemization of 
all items, materials, supplies and/or equipment that will be incorporated into this Project 
for which the Contractor has a firm quotation and as hereinafter specified. If the 
Contractor does not have a firm quotation for any items at the time the initial list is 
prepared, the Contractor shall update the previously submitted list immediately upon 
obtaining the necessary quotation. 

This list shall include all items identified on the plans or in the "Products" section 
of each Technical Specification that individually or collectively cost $10,000 or more and 
would normally be ordered from one supplier under a single Purchase Order. Items that 
are purchased on an "as needed" basis over time under multiple Purchase Orders, each 
of which are less than $10,000, may be excluded from this list even though the 
aggregate total cost of all items in this category exceeds the $10,000 minimum. 

a) The list must contain the following:
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1. A description of item, material, supplies and/or equipment to be
procured. This description shall be by common name and be referenced
to the technical specification and CSI code under which it is defined.

2. The quantity of the item, material, supplies and/or equipment to be
procured, the unit cost applicable to each, and the appropriate State of
Florida and local (Duval County) sales tax rate in which the procurement
is delivered.

b) Within five (5) working days following receipt of the proposed purchasing list or
supplemental firm quotation from the Contractor, the Project Manager will notify
Contractor of JAXPORT's decision as to which items will be purchased directly by
JAXPORT.

c) Purchase Orders for the selected items will be requested from the Purchasing
Department using the Contractor's Letter of Quotation to identify the Vendor
name, Contractor, and Not to Exceed amount of Purchase Order. Each Purchase
Order will be assigned a number based on the project number and sequence
number of Purchase Orders issued.

It shall be understood by the Contractor that these Purchase Order Forms will be
issued for the sole and specific purpose of procuring the selected items for
incorporation in the Work for which the Contractor is obligated to construct
under this contract.

d) Purchase Orders issued with Letter of Quotation attached, will be forwarded by
Project Manager to Contractor with request to complete Purchase Order as to
item(s) ordered, delivery instructions, and signature of Contractor.

The Purchase Order, however, shall omit any Florida State or local sales tax. In
lieu thereof, JAXPORT's Consumer's Certificate of Exemption No. 85-
8012543323C-8 shall be attached to the Purchase Order prior to distribution.

Each Purchase Order shall be completed and countersigned by the Contractor.
The Contractor shall be responsible for assuring that the requirements for the
procurement, as detailed on the plans and in the Technical Specifications, are
satisfied.

e) Contractor will then return the completed Purchase Order(s) to JAXPORT for
countersignature by the Project Manager approving purchase as to conformity to
specifications; and to the Purchasing Department for countersignature by the
Purchasing Manager.

f) After obtaining all signatures, the Project Manager shall simultaneously distribute
the original to the Vendor or supplier with copies to the Purchasing Department,
the Contractor, and the Finance Department.

g) The Contractor and Owner agree that it is to their mutual benefit that
prosecution of the Work proceed with due diligence and without interruption.
Vendors of selected items shall therefore make deliveries as directed by the
Contractor, when needed, to enable the Contractor to perform his scheduled
obligations.
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h) JAXPORT and Contractor agree that the Contractor will receive, receipt for,
inspect, accept and to the extent necessary, unload, store, and protect the
selected items at either the jobsite or other place as the Contractor may deem
appropriate until brought to the worksite by the Contractor.

The Contractor shall accept delivery of selected items from the appropriate
Vendor as conforming to both the terms and conditions of the Purchase Order
and applicable Technical Specifications.

i) Upon receipt of an invoice for selected items delivered, the Contractor will write
on the face of the invoice that it is "okay for payment", sign, and date invoice.
The invoice is then submitted in E-Builder to JAXPORT's Project Manager for
authorization for payment.

j) Upon receipt of a properly approved invoice, JAXPORT shall pay the Vendor of
the selected items the amount due as defined by the Purchase Order but without
any Florida State or local sales tax.

Where the Contractor has special terms with a Vendor to receive a discount if
paid within a 10, 30 days’ time and if the invoice is received within that time
frame, invoices will be processed and the discount taken of which JAXPORT will
receive the benefit. The Contractor will be advised by mail when an invoice is
forwarded to the Finance Department for payment and the amount to be paid,
showing discounts taken by JAXPORT, if any. Otherwise, invoices will be paid
within 30 days from date on invoice.

k) In preparation of its Monthly Progress Payment request, the Contractor shall
show on Line 3 of the Application for Payment the total amount of purchase
orders issued under this Tax Savings Program. On Line 4 of the Application for
Payment, the Contractor will show the amount of tax savings. Line 5 of the
Application is the total of Lines 3 and 4.

l) An adjustment shall be summarized by reporting at the end of the contract and a
Change Order to the contract will be made to close out any remaining balances
on purchase orders based on the total of payments against each purchase order
made for selected items, plus the total sales tax computed.  A final reconciliation
change order will be issued on all tax savings purchase orders remaining
balances based on payments plus sales tax.

m) Notwithstanding JAXPORT's payment for selected items, as provided for above,
the Contractor assumes full responsibility for any change in price and liability
associated with selecting and ordering the proper quantity and type of materials
and equipment for scheduling the appropriate delivery date, selection of the
appropriate Vendor or supplier, the correctness of the Purchase Order and
receipt report and the storage, delivery, and protection of the equipment and/or
material.

n) The Contractor shall use Owner approved Purchase Orders only for purchasing
goods, equipment, materials and supplies previously designated or selected by
JAXPORT. The Contractor shall immediately notify and consult with JAXPORT
relative to any change or modification to any previously approved selected
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item(s). The Contractor shall account for every Purchase Order including those 
voided for any reason, and shall return all voided and unused Purchase Order 
Forms prior to the final contract payment. 

o) If the Contractor enters into one or more subcontracts with respect to any
portion of the Work, the Contractor will require that each subcontractor allow,
under the terms of their respective subcontracts, JAXPORT to purchase selected
item(s) in the same manner as provided above with respect to the Contractor.

The Contractor shall sign all Purchase Orders for selected item(s) required by the
subcontractor to complete the portion of the Work required by the subcontract.

11. Progress Photographs
Monthly Applications for Payment (see Article 16 of the “General Conditions”) shall
be accompanied by not less than 5 color photographs, approximately 3 inches by
5 inches in size showing current status of various areas and components of the
Project. Photographs are to be mounted in report form with descriptive captions,
and sequentially numbered and uploaded in E-Builder as an attachment to each
AFP.  The Progress Photograph Report shall contain the following certification on
its front cover which requires signature of the Contractor's responsible official.

THIS IS TO CERTIFY THAT THE ATTACHED PHOTOGRAPHS 
ACCURATELY REPRESENT THE ACTUAL STATUS AND 
CONDITION ON ___[DATE]________ OF THE 
________[CONTRACT TITLE]_______________ BEING 
CONSTRUCTED FOR THE JACKSONVILLE PORT AUTHORITY 
UNDER CONTRACT NO. ___[CONTRACT NO.]_________. 

FIRM: _________________________ 

SIGNATURE: _________________________ 

NAME TYPED: _________________________ 

TITLE: __________________________________ 

DATE:________________________ 
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REQUIRED LIMITS OF INSURANCE 

The minimum amounts of insurance (inclusive of any amounts provided by an umbrella 
policy) shall be as follows: 

1. WORKERS' COMPENSATION/EMPLOYERS' LIABILITY
Part One - There shall be no maximum limit (other than as limited by the applicable 
statute) for liability imposed by the Florida Workers' Compensation Act, or any other 
coverage required by the contract documents, insured under Part 1 of the standard 
Workers' Compensation Policy. 
Part Two - The minimum amount of coverage for the coverage required by the contract 
documents under Part 2 of the standard Workers' Compensation Policy shall be: 

• $500,000 (Each Accident)
• $500,000 (Disease-Policy Limit)
• $500,000 (Disease-Each Employee)

2. COMMERCIAL GENERAL LIABILITY
The limits are to be applicable only to work performed under this contract and shall be 
those that would be provided with the attachment of the Amendment of Limits of 
Insurance (Designated Project or Premises) endorsement (ISO Form CG 25 01) to a 
Commercial General Liability Policy with the following minimum limits: 

General Aggregate $1,000,000 

Products/Completed Operations 
Aggregate 

$1,000,000 

Personal and Advertising Injury, Each 
Occurrence 

$1,000,000 

Bodily injury and Property Damage (each 
occurrence) 

$1,000,000 

Owner shall be included as an additional insured under the CGL policy for both ongoing 
and completed operations.  ISO additional insured endorsement CG 20 10 (for on going 
operations) and CG 20 37 (for completed operations), or substitute endorsements 
providing equivalent coverage, will be attached to Contractors CGL, and to the 
commercial umbrella. 

3. BUSINESS AUTO POLICY
ISO Form Number CA 00 01 covering any auto (code 1), or contractor has no owned 
autos, hired (Code 8) and non-owned autos (Code 9), with limit no less than $1,000,000 
per accident for bodily injury and property damage. 
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REQUIRED LIMITS OF INSURANCE 

4. CONTRACTORS POLLUTION LIABILITY
$ 1,000,000 per loss
$ 2,000,000 Annual Aggregate
Contractors Pollution Liability coverage will be required for any Environmental/Pollution
related services including but not limited to testing, design, consulting, analysis, or other
consulting work, whether self-performed or subcontracted, contractor will also maintain
Contractor’s Pollution Liability coverage.  Such coverage will include bodily injury,
sickness, disease, mental anguish or shock sustained by any person, including death;
property damage including physical injury to or destruction of tangible property
including the resulting loss of use thereof, clean up costs, and the loss of use of tangible
property that has not been physically injured or destroyed; defense including costs,
charges and expenses incurred in the investigation, adjustment or defense of claims for
such compensatory damages; coverage for losses caused by pollution conditions that
arise from the operations of the contractor.  The Jacksonville Port Authority shall be
named as additional insured.

5. UMBRELLA LIABILITY
$1,000,000 per Occurrence 
$1,000,000 Aggregate 
Minimum underlying coverages shall include Commercial General Liability, Automobile 
liability and Contractors Pollution Liability.   
The umbrella coverage will need to have drop down insurance coverage.   

Failure of Owner to demand such certificate or other evidence of full compliance with 
these insurance requirements, or failure of Owner to identify a deficiency from evidence 
that is provided, shall not be construed as a waiver of Contractor’s obligation to maintain 
such insurance. 
Failure of Contractor to maintain the required insurance shall constitute a default 
under this Agreement and, at Owner’s option, shall allow Owner to terminate this 
Agreement. 
If Contractor fails to maintain the required insurance, Owner shall have the right, but 
not the obligation, to purchase said insurance at Contractor’s expense. 

The contractor's CGL coverage will be primary and non-contributory. 

A waiver of subrogation is required for Workers Compensation, GL, Auto Liability, 
Pollution and Umbrellas Liability.  Contractor waives all rights against Owner and its 
agents, officers, directors and employees for recovery of damages to the extent these 
damages are covered by any of the policies of insurance maintained pursuant to this 
Subcontract. 
Prior to commencing Work, Contractor shall furnish Owner with certificates of insurance, 

Jacksonville Port Authority Page No. RLI-2 
MC-1553L REQUIRED LIMITS OF INSURANCE 



REQUIRED LIMITS OF INSURANCE 

and copies of additional insured endorsements, executed by a duly authorized 
representative of each insurer, showing compliance with the insurance requirements set 
forth below. 
Cross-Liability Coverage   If Contractor’s liability policies do not contain the standard ISO 
separation of insured’s provision, or a substantially similar clause, they shall be endorsed 
to provide cross-liability coverage. 
Subcontractor’s' Insurance Contractor shall cause each subcontractor employed by 
Contractor to purchase and maintain insurance of the type specified in this agreement. 
When requested by Owner, Contractor shall furnish to Owner copies of certificates of 
insurance evidencing coverage for each subcontractor 
No Representation of Coverage Adequacy by requiring the insurance as set out in this 
Agreement, Owner does not represent that coverage and limits will necessarily be 
adequate to protect Contractor, and such coverage and limits shall not be deemed as a 
limitation on Contractor’s liability under the indemnities provided to Owner in this 
Subcontract. 
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CERTIFICATE OF INSURANCE COMPLIANCE 

ADDRESSEE NAME INSURED 
Jacksonville Port Authority Name and Address of Insured: 
Post Office Box 3005 ____________________________ 
Jacksonville, FL 32206-0005 ____________________________ 
Attn: Engineering Services ____________________________ 
Contract Specialist ____________________________ 

By executing this Certificate of Insurance Compliance, the contractor warrants to the 
addressee that: (1) the undersigned is an authorized representative of the insurers 
identified in the certificate, (2) the policies or binders described in the certificate have 
been issued to the above named insured and are in force at this time, (3) the policies or 
binders as issued provide coverage in full compliance with the insurance requirements 
contained in the contract documents for the above referenced project with the minimum 
limits of coverage as specified in the Required Limits of Insurance (Form 100-87) and 
the contract documents, and (4) the policies or binders will not be changed, cancelled, 
non-renewed, or renewed with more restrictive terms and conditions so as to affect this 
certificate until at least thirty  (30) days after written notice of such change, cancellation 
or nonrenewal has been received by the addressee. 
Compliance with these insurance requirements shall not relieve or limit the Contractor’s 
liabilities and obligations under this contract.  Failure of Addressee to demand such 
Certificate of Insurance or other evidence of full compliance with these insurance 
requirements or failure of Addressee to identify a deficiency from evidence provided will 
not be construed as a waiver of the Contractor’s obligation to maintain such insurance. 
DESCRIPTION OF INSURANCE POLICIES SUBJECT TO THIS CERTIFICATE 
Complete the following section for each of those coverages for which the contractor is 
making the above warranty.  The sum of the limits shown for the primary and excess 
insurers must equal or exceed the minimum limits required by the contract. 

Employer’s 
Liability/Workers’ 
Compensation Limits 

Primary Issuer 
ID: 

______ 

First Excess 
ID: 

______ 

Second Excess 
ID: 

______ 
Part One $ $ $ 
Part Two (Each Accident $ $ $ 
Disease-Policy Limit 
Disease-Each Employee $ $ $ 

Longshoremen’s and 
Harbor Workers’ 

Primary Issuer 
ID: 

First Excess 
ID: 

Second Excess 
ID: 
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Compensation ______ ______ ______ 

$ $ $ 

Commercial General 
Liability Limits 

Primary Issuer 
ID: 

______ 

First Excess 
ID: 

______ 

Second Excess 
ID: 

______ 
General Aggregate $ $ $ 
Products/Completed 
Operation Aggregate 

$ $ $ 

Personal and Advertising 
Injury, Each Occurrence 

$ $ $ 

Body injury and property 
damage 

$ $ $ 

Fire damage (any one 
fire) 

$ $ $ 

Medical expense (any 
one person) 

$ $ $ 

Business Auto 
Liability Limits 

Primary Issuer 
ID: 

______ 

First Excess 
ID: 

______ 

Second Excess 
ID: 

______ 
Each Occurrence $ $ $ 

Annual Aggregate $ $ $ 

Protection for 
Owner’s Liability 
Limits 

Primary Issuer 
ID: 

______ 

First Excess 
ID: 

______ 

Second Excess 
ID: 

______ 
Each Occurrence 
Annual Aggregate 
Or Commercial General Liability Coverage Contains the Described 
Additional Insured Endorsement  YES____  NO____ 

Property Insurance 
Risk 

Primary Issuer 
ID: 

______ 

First Excess 
ID: 

______ 

Second Excess 
ID: 

______ 
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Builder’s Risk 
Installation Floaters 
Railroad Protective 
Liability Coverage 

POLICY AND INSURER INFORMATION 

ID Name of Insurer Policy 
Number 

Expiration 
Date 

Best’s 
Rating 

Authorized 
in Florida 

(Y/N)? 

Authorized Representative’s Name: __________________________________________ 
(Print and then sign) 

Date: ________________________________________________________ 

Name of Insurance Company: _______________________________________________ 
Address of Insurance Company: _____________________________________________ 
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R/08/06

PROJECT NAME: 
PROJECT LOCATION: DATE: 
JPA CONTRACT NO: MC-1553L A/E PROJECT NO.: 
CONTRACTOR: 
APPLICATION PERIOD:    TO:           

1. ORIGINAL CONTRACT SUM……………………………………………………………………………………………………… $

2. MODIFICATION BY CHANGE ORDERS (THRU C.O. #5)…………………………………………………………………….…$

3. LESS: Purchase Orders issued by JPA for material selected for tax savings…………………………………………………$
4. LESS: State and Local Tax savings on material purchase orders………………………………………………………………$
5. LESS: TOTAL PURCHASE ORDERS & TAX SAVINGS…………………………………………………………………………$

(Line 3 plus Line 4)
6. CURRENT CONTRACT VALUE……………………………………………………………………………………………………$

7. TOTAL COMPLETED & STORED TO DATE………………………………………………………………………………………$

8. RETAINAGE WITHHELD:
       ___________% of Completed Work
       ___________ % of line 7)……………………………………………………………………………………..………………… $

10. TOTAL EARNED LESS RETAINAGE WITHHELD…………………………………………………………………………… $

11. LESS PREVIOUS PAYMENTS RECEIVED…………………………………………………………………………………… $

12. AMOUNT DUE THIS PAYMENT………………………………………………………………………………………………… $

SUMMARY OF APPROVED CHANGE ORDERS         SUMMARY TAX SAVING'S PURCHASE ORDERS CONTRACTOR'S CERTIFICATION

No.           Date Appd.               Value (+ -) No.          Date Appd.            Value (+ -)

TOTALS:  $ TOTALS:    $

=========================================               '===========================================

BY THE OWNER'S CONSULTANT State of Florida, County of Duval
I hereby certify that, to the best of my knowledge, and belief, Subscribed and sworn to before me this
based in part on actual site observations, the Contractor has __________day of  ______________________ 20________-
satisfactorily completed the work represented in this
Application for Payment in accordance with requirements of By:______________________________________________-
the contract documents, and payment of the current amount Title.________________________ Date:________________
due to the Contractor is recommended. who is/are personally known to me or has/have produced

______________________________ (type of identification)
Firm:-_____________________________________________ as identification.

Notary Signature:___________________________________-
By:-______________________________________________ Commission No.:___________________________________-

_________________________________________________
Title: Date:_________________________________________ (Name of Notary typed,

Printed or Stamped)
My Commission Expires:________________ -(SEAL ABOVE)

JPA APPROVAL FOR PAYMENT

By:________________________________________________

Date:_______________________________________________

Project Acct.:_________________________________________
FORM AFP-1 REVISED 09/12/2013

JACKSONVILLE PORT AUTHORITY

SUMMARY AND CERTIFICATION

"REVISED" APPLICATION FOR PAYMENT NO. 

The undersigned CONTRACTOR certifies that: (1) all items and
amounts shown above are correct; (2) all Work performed and materials
supplied fully comply with the terms and conditions of the Contract
Documents; (3) all previous progress payments received from
JAXPORT on account of Work done under the Contract referred to
above have been applied to discharge in full all obligations of
CONTRACTOR incurred in connection with Work covered by prior
Applications for Payment; (4) title to all materials and equipment
incorporated in said Work or otherwise listed in or covered by this
Application for Payment will pass to JAXPORT at time of payment free
and clear of all liens, claims, security interests and encumbrances; and
(5) if applicable, the CONTRACTOR has complied with all provisions
of Article V of the Specification documents including the payment of a
pro-rata share to JSEB, MBE, WBE, DBE and/or SBA Firms of all
payments previously received by the CONTRACTOR.



CONTINUATION SHEET FORM AFP-2 REV 10/2013
CONTRACTOR NAME: APPLICATION NO:
CONTRACTOR'S CONTRACT NO: APPLICATION DATE:
PROJECT NAME: DATE OF NOTICE TO PROCEED:
PERIOD FROM / TO: CONTRACT COMPLETION DATE:

PERCENT OF TIME USED TO DATE:  _________%   PERCENT COMPLETE TO DATE:  ________%
A B C D E F G H I J K

DELIVERABLES ITEM DESCRIPTION OF WORK SCHEDULED WORK COMPLETED MATERIALS TOTAL % BALANCE RETAINAGE
NO. VALUE FROM PREVIOUS THIS PERIOD PRESENTLY COMPLETED (H ÷ D) TO FINISH

CSI CODES APPLICATION STORED AND STORED (D - H)
(E + F) (NOT IN TO DATE

E OR F) (E+F+G)
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00

N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00

GRAND TOTALS $0.00 #DIV/0! $0.00 $0.00

A B D E F G H I J K L
DATE TOTAL # SUB-TOTAL TOTAL TOTAL           VENDORS PAID TO DATE TOTAL TOTAL BALANCE % OF

OF OF TSPO'S MATERIAL TSPO'S ISSUED - ESTIMATED TAX SAVINGS PREV. PERIOD THIS PERIOD SALES MATERIALS & TAXES TO FINISH PURCHASED
REPORT ISSUED TO SCHEDULED SALES P.O. TAX RECEIVED AND (F - J) MATERIALS

DATE VALUE TAX DEDUCTION DEDUCTION STORED TO DATE COMPLETED
DEDUCT (D + E) TO DATE (G + H + I) (J ÷ F)

($ )

TOTALS (SEE TSPO REPORT) $0.00 $0.00 $0.00 $0.00 $0.00 #DIV/0! $0.00 $0.00

FORM AFP-2 REV 10/2013

SUMMARY LINE ITEM DEDUCTIONS FOR TAX SAVINGS PURCHASE ORDERS ISSUED AND PAID TO DATE REPORT

CHANGE ORDERS ISSUED TO DATE
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AGREEMENT BETWEEN OWNER AND CONTRACTOR 

This Agreement is entered into as of this _____ day of _____________, 20__ by and 
between: 

The OWNER: Jacksonville Port Authority 
2831 Talleyrand Avenue 
Post Office Box 3005 
Jacksonville, FL 32206-0005 
904/357-3065 

ATTN: Procurement Services 

And the CONTRACTOR: Awarded Contractor Name 
Awarded Contractor Address 
Awarded Contractor Phone 
Number  
Insert Vendor Number 

For the following WORK: Contract No.:  MC-1553L 
Project No.:  D2016-04 
TRAPAC ASPHALT IMPROVEMENTS 
DAMES POINT MARINE TERMINAL 

Designed by CONSULTANT: JAXPORT Engineering 

The OWNER and CONTRACTOR agree as set forth below: 

ARTICLE 1. SCOPE OF WORK 
The Contractor agrees to furnish all materials, equipment, supervision and perform all 
labor and services for Contract No. MC-1553L as shown on the contract drawings and 
described in the project specifications, each document of which is incorporated herein by 
reference and listed under Article 2 hereof. 
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ARTICLE 2. CONTRACT DOCUMENTS 
The contract documents, which constitute the entire Agreement between the Owner and 
the Contractor, are enumerated below and all are as fully a part of the contract as if 
attached to this Agreement Form or repeated herein. 
1. Agreement between Owner and Contractor.
2. Exhibits and Attachments to this Agreement.
3. Contractor's Bid, Performance Bond, and Statutory Payment Bond.
4. Contractor's Bid Form.
5. Invitation to Bidders.
6. Supplemental Instruction to Bidders.
7. Conflict of Interest Certificate.
8. General Conditions of the contract.
9. Supplementary Conditions of the contract.
10. Special Conditions of the contract.
11. Technical Specifications.
12. Drawings entitled:_______________________________________
13. Addenda Nos. ______through______, inclusive.
14. Change Orders, duly authorized and delivered after execution of this Agreement.
15. Notice of Award.
16. Notice to Proceed.
17. Certificate of Contract Completion and Contractors Affidavit to Owner.
18. Certificate of Substantial Completion.
19. Approved Contractor's Construction Schedule for the Work.
20. Contractor's Schedule of Values for the Work.
21. Contractor’s Request for Information Form.
22. Owner’s Minimum Project Work Rules.
23. Required Limits of Insurance.
24. Certificate of Insurance Compliance.
25. Application for Payment Forms.
26. Form of Consent of Surety Company to Final Payment.
27. SEB Participation Goal – (ENCOURAGED)
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ARTICLE 3. CONTRACT TIME 
1. Contract Time.  Time is of the essence for all Work in this contract.  The

Contractor shall totally and finally complete the Work within THIRTY (30)
calendar days from Notice to Proceed date.

2. Liquidated Damages.  Refer to “Special Conditions”, Item 2.

ARTICLE 4. CONTRACT SUM 
For the performance of the Work and in accordance with the terms of the contract 
documents, the Owner will pay to the Contractor, subject to additions and deductions by 
Change Order, the Contract Sum of: 

$_______________________ 

ARTICLE 5. PROGRESS PAYMENTS 
See ”General Conditions”, Section IV.3.a. 

ARTICLE 6. FINAL PAYMENT 
The Owner shall cause to be paid, to the Contractor, a final payment constituting the 
entire unpaid balance of the Contract Sum, when the Work has been completed, the 
Contract and closeout procedures are fully performed, and the Project Manager has 
reviewed and approved the final application. 

ARTICLE 7. MISCELLANEOUS PROVISIONS 
1. Terms.  Terms used in this Agreement which are defined in the Conditions of the

contract shall have the meaning designated therein.
2. Contract Bonds.  The Contractor shall furnish a Performance Bond, and Statutory

Payment Bond for 100 percent of the Contract Sum as security for the faithful
performance and payment of all obligations under the contract documents.

3. Indemnity.  In addition to the indemnity provisions of General Conditions Section
V.1.g., the Contractor shall hold harmless, indemnify and defend the JPA, its board
of directors, officers, employees, representatives and agents against any claim,
action, loss, damage, injury, liability, cost and expense of whatsoever kind or
nature, including but not limited to attorney’s fees and court costs arising out of
any injury, whether mental or corporeal, to persons, including death, or damage
to property to the extent caused by the negligence, recklessness or intentional
wrongful misconduct of the Contractor, its employees, representatives, or any one
acting on the Contractor’s behalf in the performance of this contract, or any claim
or damage or claim damage related to alleged breach of contract.

4. Access to Documents.  The Owner shall be provided daily reports in possession of
the Contractor.  Owner shall also have access to any other documents related to
the project, upon reasonable notice.

5. Subcontracting or Assigning of Contract.  The Contractor agrees that it shall not

R/08/06 Jacksonville Port Authority Page No.: AGR-3 
MC-1553L AGREEMENT BETWEEN OWNER AND CONTRACTOR 



subcontract, assign, delegate, or otherwise dispose of the contract, the duties to 
be performed under the contract, or the monies to become due under the contract 
without the Owner’s prior written consent. 

IN WITNESS WHEREOF, the parties hereto have duly executed this Agreement as of the 
day and year first above written. 

OWNER CONTRACTOR 

JACKSONVILLE PORT AUTHORITY 

BY: ________________________ BY: ___________________________ 

TITLE: _____________________ 
 CEO 

TITLE: ________________________ 

ATTEST: 

_____________________________ 

ATTEST: 

_______________________________ 
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CERTIFICATE OF CONTRACT COMPLETION 
AND CONTRACTOR’S AFFIDAVIT TO OWNER 

CONTRACT:  MC-1553L 
STATE OF  (  ) 
COUNTY OF     (  )  Before me, the undersigned authority, 
Personally appeared _____________________________________, who being by me 
First duly sworn, depose(s) and say(s): 
1. He is (they are)_______________________________________________, (a corporation)

(a partnership)  (an individual)  doing business as 
______________________________________________, hereinafter called “Contractor”. 

2. Contractor heretofore entered into a contract with the Jacksonville Port Authority,
hereinafter called “Owner”, to furnish material, labor, and services for the construction of a
certain building; or repairs or alterations as more specifically described in said contract, on
the land and property of the Owner, located at ______________________________, Duval
County, Florida.

3. Contractor has fully completed construction in accordance with the terms of the contract
and all creditors have been paid in full, except:

 Name of Creditor  Amount Due and Unpaid 

_________________________________  $_______________ 
_________________________________  $_______________ 

4. All Workers’ Compensation claims have been settled and no liability claims are pending in
connection with, arising out of or resulting from, the contract.

5. Receipt by the Contractor of the final payment, under the aforementioned contract, shall
constitute a full release and discharge by the Contractor to the Owner of any and all claims
of the Contractor against the Owner arising out of, connected with, or resulting from
performance of the obligations of the Contractor pursuant to the contract documents.

6. The term “Creditor” as used in this Affidavit means subcontractors, laborers, material men,
architects, engineers, landscape architects, surveyors, and all other persons, firms,
corporations and activities supplying , performing, or otherwise providing anything of value
used for or in connection with the contract.

7. This Affidavit is given pursuant to the provisions of the contract and applicable law, if any.
Signed and Sealed in the presence of:

__________________________  ________________________________ 
__________________________  ________________________________ 

Sworn to and subscribed before me this _______________day __________________, 20___. 
________________________________ 
Notary Public, State of _____________ 
My Commission Expires: ____________ 
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CERTIFICATE OF             Distribution to: 
SUBSTANTIAL               OWNER  
COMPLETION  ENGINEER  

CONTRACTOR  
FIELD  
OTHER  

PROJECT: TRAPAC ASPHALT IMPROVEMENTS ENGINEER: 
DAMES POINT MARINE TERMINAL 

ARCHITECT’S PROJECT NO.: 

TENANT: 
PROJECT NO.:  D2016-04 
CONTRACT NO.:  MC-1553L 

TO (Owner): CONTRACTOR:  

JACKSONVILLE PORT AUTHORITY 
POST OFFICE BOX 3005      CONTRACTOR FOR: 
JACKSONVILLE, FL 32206-0005 

. ATTN:  ENGINEERING SERVICES  

DATE OF ISSUANCE: CONTRACT DATE: 

PROJECT OR DESIGNATED PORTION SHALL INCLUDE: 

The Work performed under this Contract has been reviewed and found to be substantially complete.  The Date of Substantial Completion of the Project or 
portion thereof designated above is hereby established as     _________________________, 20____ which is also the date of commencement of applicable 
warranties required by the Contract Documents, except at stated below. 

DEFINITION OF DATE OF SUBSTANTIAL COMPLETION 
The Date of Substantial Completion of the Work or designated portion thereof is the Date certified by the Engineer when construction is sufficiently complete, in 
accordance with the Contract Documents, so the Owner can occupy or utilize the Work or designated portion thereof for the use for which it is intended, as 
expressed in the Contract Documents. 

A list of items to be completed or corrected, prepared by the Contractor and verified and amended by the Engineer, is attached hereto. The failure to include 
any items on such list does not alter the responsibility of the Contractor to complete all Work in accordance with the Contract Documents.  The date of 
commencement of warranties for items on the attached list will be the date of final payment unless otherwise agreed to in writing.   Attached Punch List 
prepared by                                   dated                       . 

ENGINEER      BY      DATE  

The Contractor wiII complete or correct the Work on the list of items attached hereto within (  _______calendar) days from the Date of Substantial Completion. 

CONTRACTOR      BY  DATE 

The Tenant accepts the Work or designated portion thereof as substantially complete and will assume full possession thereof at  (time)          (date). 

____________________________                
TENANT     BY DATE 

The Owner accepts the Work or designated portion thereof as substantially complete and will assume full possession thereof at  (time)          (date). 

Jacksonville Port Authority 
OWNER  BY DATE 

FORM SUBCOM 
R/08/06 



CONSENT OF             OWNER  
SURETY COMPANY ENGINEER  
TO FINAL PAYMENT CONTRACTOR 

FIELD                
OTHER   

PROJECT:TRAPAC ASPHALT IMPROVEMENTS PROJECT 
NO.D2016-04  
(name, address) 

CONTRACT NO.:TRAPAC 
ASPHALT IMPROVEMENTS 
TO (Owner) 

ARCHITECT’S PROJECT NO. 
  JACKSONVILLE PORT AUTHORITY 
  POST OFFICE BOX 3005  CONTRACT FOR: 
  JACKSONVILLE, FL 32206-0005 

      ATTN:  ENGINEERING SERVICES  CONTRACT DATE: 

CONTRACTOR: 

In accordance with the provisions of the Contract between the Owner and the Contractor as indicated above, the 

(here insert name and address of Surety Company)  

SURETY COMPANY, 

On bond of (here insert name and address of Contractor) 

CONTRACTOR, 

hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor shall not 
relieve the Surety Company of any of its obligations to (here insert name and address of Owner) 

     OWNER, 

as set for in the said Surety Company’s bond. 

IN WITNESS WHEREOF, 
The Surety Company has hereunto set its hand this                day of   20       

Surety Company 

Signature of Authorized Representative 

Attest: 
(Seal): 

Title 
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OWNER'S MINIMUM PROJECT WORK RULES 

Project Name:  TRAPAC ASPHALT IMPROVEMENTS 

Location:  DAMES POINT MARINE TERMINAL 

Contract No(s).:  MC-1553L 

1. Normal project working hours are as follows:
8:00 A.M. Starting Time 
12:00 Noon - 1:00 P.M. Lunch 
5:00 P.M. Shift Ends 

Other working hours and shift work will be considered by the Owner upon 
submission by the Contractor. 

2. No employee will enter Port Authority operating areas without a specific work
assignment.

3. Personal vehicles will be parked in the area(s) specified for construction
personnel.

4. No personal vehicles will be permitted inside the security gate controlled area
without the written permission of the Terminal Director.

5. Contractor shall provide its employees with a designated eating, drinking area
subject to approval of the Project Manager.  Cleanliness will be maintained in all
areas at all times.  The parking lot is not an authorized eating area.

6. The following is a list of violations which are considered unsatisfactory conduct
on JPA property and can result in the employee being denied access to the
jobsite.
a. Refusal to submit to security inspection.
b. Smoking in prohibited areas.
c. Possession and/or use of intoxicants on JPA property.
d. Possession and/or use of narcotics or controlled substance on JPA property.
e. Possession of firearms on JPA property.
f. Contact with any new vehicles on JPA property.

7. Owner's facilities (such as, but not limited to, elevators, washrooms, vending
machines, lunch rooms, etc.) are not to be used by Contractor's employees.

8. Employees shall be provided with visible means of identification, showing
Contractor's identification.  Employees are required to wear this identification
where plainly visible.

9. The Contractor will be responsible for all its employees, suppliers, vendors, and
all others on-site providing services to the Contractor.
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10. All vehicles, persons, packages, lunch pails, and tool boxes entering or leaving
JPA property are subject to security inspection.

11. All vehicles on-site for the Contractor's use must have company identification
clearly visible at a minimum distance of 100 feet.

EMPLOYEE SIGNATURE: ____________________________________ 

EMPLOYEE NAME: ____________________________________ 

 NAME OF CONTRACTOR: ____________________________________ 

DATE: ____________________________________ 
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PERFORMANCE BOND 
BOND NO.: ___________ 

As to the Contractor/Principal: 

Name:  __________________________________________________________________ 

Principal Business Address:_________________________________________________ 

_______________________________________________________________________ 

Telephone:______________________________________________________________ 

As to the Surety: 

Name:  ________________________________________________________________ 

Principal Business Address:_________________________________________________ 

_______________________________________________________________________ 

Telephone:______________________________________________________________ 

As to the Owner of the Property/Contracting Public Entity: 

Name:  _________________________________________________________________ 

Principal Business Address:_________________________________________________ 

_______________________________________________________________________ 

Telephone:______________________________________________________________ 

Description of project including address and description of improvements: 

________________________________________________________________________ 

________________________________________________________________________ 
Contractor and Surety are each held and firmly bound unto the Jacksonville Port Authority, 
a body politic and corporate in Duval County, Florida, as Obligee (hereinafter  called 
"JPA"), in the amount of                                                                          DOLLARS  
($             ), lawful money of the United States of America, for the payment whereof 
Contractor and Surety bind themselves, their respective heirs, executors, administrators, 
legal representatives, successors and assigns, jointly and severally, firmly by these 
presents. 
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BOND NO.: ___________ 

     WHEREAS, Contractor has by written agreement dated the ______day of
_________________, 20____, entered into a contract with the JPA for TRAPAC 
ASPHALT IMPROVEMENTS, DAMES POINT MARINE TERMINAL all of said work to be 
done in strict accordance with any advertisement for bids for said work and done in strict 
compliance with the drawings and specifications for said work and requirements of the JPA 
proposal and award therefore and of the contract and all documents included as a part of 
the contract (hereinafter referred to collectively as the "Contract"), all of which are by 
reference made a part hereof to the same extent as if fully set out herein. 

     NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION 
is such that, if Contractor shall: (1) Promptly and faithfully perform said Contract; and (2) 
perform the guarantee of all work and materials furnished under the Contract for the time 
specified in the Contract; and (3) pay the JPA all losses (including delay and disruption 
damages), expenses and costs, that the JPA sustains because of a default by Contractor 
under the Contract; then this obligation shall be null and void; otherwise it shall remain in 
full force and effect. 

     PROVIDED that, the Surety hereby waives notice of any alteration or extension of
time made by the JPA, and any changes in or under the Contract and compliance or 
noncompliance with any formalities connected with the Contract or the changes shall not 
affect Surety's obligation under this bond. 

     PROVIDED further that, whenever Contractor shall be, and declared by the JPA to
be in default under the Contract, the JPA having performed the JPA's obligations 
hereunder, the Surety shall, at the JPA's sole option, either: 

(1) Within fourteen (14) days of notice of elected option by the JPA, remedy the 
default and pay the JPA all losses, actual damages (including delay and disruption 
damages), expenses, costs, and statutory attorney's fees, including appellate proceedings, 
pursuant to Section 627.756, Florida Statutes, that the JPA sustains because of a default 
by Contractor under the Contract and will save the JPA harmless on account of all claims 
and damages to persons, property or premises arising from delay in meeting either 
milestone dates or the Contract completion date; or  

(2) Award a bid contract with a completion contractor and issue notice to proceed 
within twenty-one (21) days of notice by the JPA to the Surety of the default of Contractor 
and demand by the JPA for Surety to complete the Contract.  Surety shall obtain a bid or 
bids for completing the Contract in accordance with its terms and conditions, and upon 
determination by Surety of the lowest  responsible  qualified bidder, or, if the JPA elects,  
upon determination by the JPA and the Surety jointly of the lowest bidder and the JPA, 
and make available as Work progresses (even though there should be a default or a 
succession of defaults under the contract or contracts of completion arranged under this 
paragraph) sufficient funds to pay the cost of completion less the responsible qualified 
bidder, arrange for a contract between such balance of the contract price, including other 
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losses, actual damages (including delay and disruption damages), expenses, costs and 
statutory attorney's fees, including appellate proceedings, pursuant to Section 627.756, 
Florida Statutes, for which the Surety may be liable hereunder.  The term balance of the 
contract price" as used in this paragraph, shall mean the total amount" payable by the JPA 
to Contractor under the Contract and any amendments thereto, less the amount properly 
paid by the JPA to Contractor; or  

(3) Within fourteen (14) days of notice of elected option by the JPA, tender to the 
JPA the full amount necessary in order for the JPA to completely perform and carry out 
completion of the Contract in accordance with its terms and conditions and in order to save 
the JPA harmless on account of all claims and damages to persons or property, and pay 
the JPA for all losses, actual damages (including  delay and disruption damages), including 
those arising from delay in meeting either milestone dates or the Contract completion date, 
expenses, costs and statutory attorney's fees, including appellate proceedings, pursuant to 
Section 627.756, Florida Statutes. 

PROVIDED further that, the Surety shall save the JPA harmless from any and
all damages, including expenses, costs, contractual damages, injury, negligence or default, 
patent infringement and actual damages (including delay and disruption damages) and 
assessments which may arise by virtue of any defects in work or materials within a period 
of one (1) year from the date on which the JPA makes final payment under the Contract. 

PROVIDED further that, during any interim period after the JPA has declared
Contractor to be in default but Surety has not yet remedied the default in the manner 
chosen by the JPA, Surety shall be responsible for securing and protecting the work site 
including, but not limited to, the physical premises, structures, fixtures, materials, and 
equipment, and shall be responsible for securing and protecting materials and equipment 
stored off-site. 
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BOND NO.: ___________ 

PROVIDED further that, no right of action shall accrue on this bond to or for the
use of any person or corporation other than the JPA named herein or the heirs, executors, 
administrators or successors of the JPA. 

IN WITNESS WHEREOF, the said Principal and the said Surety have duly
executed this bond the ____ day of _____________, 20____. 

ATTEST: ATTEST: 

By:___________________________By:________________________________ 
   Its        Its 

 AS PRINCIPAL 

SIGNED, SEALED AND DELIVERED 
IN THE PRESENCE OF: 

ATTEST: ATTEST: 

By:___________________________By:________________________________ 
Its                           Its 

    AS SURETY 

NAME OF AGENT:___________________________________________________ 

ADDRESS:_________________________________________________________ 

TELEPHONE NO: (___)________   FACSIMILE NO: (___)________ 

Countersigned: 

By:___________________________Bond I.D. No:_______________________ 
State of Florida 

Name of Firm:____________________________________________________ 

Address:_________________________________________________________ 

NOTE:   DATE OF BOND MUST NOT BE PRIOR TO DATE OF CONTRACT. 
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CONTRACT NUMBER_____________ 
PAYMENT BOND 

CONTRACT BOND REQUIRED 
BY SECTION 255.05, FLORIDA STATUTES 

Bond No.____________ 

As to the Contractor/Principal: 

Name:  __________________ ____ 

Principal Business Address:_____________________________________________________ 
____________________________________________________________________________ 

Telephone:___________________________________________________________________ 

As to the Surety: 

Name:  __________________ ____ 

Principal Business Address:_____________________________________________________ 
____________________________________________________________________________ 

Telephone:___________________________________________________________________ 

As to the Owner of the Property/Contracting Public Entity: 

Name:  __________________ ____ 

Principal Business Address:_____________________________________________________ 
____________________________________________________________________________ 

Telephone:___________________________________________________________________ 

Description of project including address and description of improvements: 
____________________________________________________________________________ 
____________________________________________________________________________ 
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Contractor and Surety are each held and firmly bound unto the Jacksonville Port Authority, as a 
group, and each member individually, as Obligee (hereinafter called Owner), in the amount of 
_____________________________________________________________________ DOLLARS 
($________________), lawful money of the United States of America, for the payment 
whereof Contractor and surety bind themselves, their respective heirs, executors, 
administrators, legal representatives, successors and assigns, jointly and severally, firmly by 
these presents. 

WHEREAS, Contractor and Owner have by written agreement dated the ____ day of 
_______________, 20_____, entered into a contract for MC-1553L, DAMES POINT 
MARINE TERMINAL all of said work  required  to  be done in  strict compliance  with  the 
drawings, plans and specifications prepared by the Jacksonville Port Authority Engineering and 
Construction Department for said work and in strict compliance with the requirements of the 
contract and all documents included as a part of the contract (hereinafter referred to 
collectively as the Contract), all of which are by reference made a part hereof to the same 
extent as if fully set out herein. 

Promptly makes payments to all lienors or claimants supplying labor, materials and supplies 
used directly or indirectly by Contractor in the prosecution of the work provided for in the 
Contract, including any authorized extensions or modifications thereof, then this bond is void; 
otherwise, it remains in full force and effect. 

PROVIDED, that the Surety hereby waives notice of any alteration or extension of time made 
by the Owner, and any changes in or under the Contract and compliance or noncompliance with 
any formalities connected with the Contract or with the changes do not affect Surety's 
obligation under this bond. 

PROVIDED, further, that no action shall be instituted or prosecuted against the Contractor or 
the Surety on the bond after one (1) year from the performance of the labor or completion of 
delivery of the materials or supplies, or the date the rental equipment was last on the jobsite 
available for use. 
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Bond No.____________ 

IN WITNESS WHEREOF, the said Principal and the said Surety have duly executed 
this bond the ____ day of ______________, 20____. 

ATTEST: ATTEST: 

By: _________________________ By:___________________________ 
Its Its PRINCIPAL 

SIGNED, SEALED AND DELIVERED IN 
THE PRESENCE OF: 

ATTEST: ATTEST: 

By: _________________________ By:___________________________ 
Its Its SURETY 

NAME OF AGENT: __________________________________________ 

ADDRESS: ________________________________________________ 

TELEPHONE NO. (___)________  FACSIMILE NO: (___)________ 

Countersigned: 

By: __________________________ Bond I.D. No: _________________ 
State of Florida 

Name of Firm: ___________________________________________ 

Address: ________________________________________________ 

NOTE: DATE OF BOND MUST NOT BE PRIOR TO DATE OF CONTRACT. 
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JACKSONVILLE PORT AUTHORITY 

CONTRACT RELATED DOCUMENTS 

SCOPE OF WORK 

FOR 

CONTRACT NO.: MC-1553L 

TRAPAC ASPHALT IMPROVEMENTS 

DAMES POINT MARINE TERMINAL 

PROJECT NO.: D2016-04 



“SCOPE of WORK // SPECIFICATIONS”  Contract No.       MC-1553L 

Location:  Northwest Corner of TraPac Terminal 
    See attached location maps  

Project No.       D2016-04         

 Duration:   30 calendar days as coordinated    

with Cruise Terminal Op’s and TraPac Op’s 

Project / Work Task:   Rehabilitate / Repair Asphalt at the Northwest Corner of the TraPac Terminal at JaxPort’s Dames 
Point Marine Terminal, including two other smaller mill and pave locations along a trench drain. Access to this 
location will be through the Cruise terminal to Gate #10.   See Attached Photos, Plan View and Location Maps. 

A Unit Cost shall be requested for adjusting any valve jackets, manhole “frames and lid”, hand boxes, etc. Rising with 
“riser rings” is acceptable if applicable top location.    

Scope and Requirements:  All Labor, Materials, Equipment, Supervision including, but not limited to all items considered 
necessary or in “Best Practice”; This contract shall provide for the complete rehabilitation of the existing asphalt by 
means of “milling” two (2”) inches of the existing surface(s) of the areas identified, Note: this includes removal of the 
raised/”heaved” areas within this perimeter of asphalt Rehab; then overlay with a minimum +/- two (2”) inches of new 
“hot” HMA 12.5mm Wearing Surface asphalt mix applied by means of a “spreader box” and rolled per industry standard 
for heavy equipment use. All “millings” shall be removed from this site and legally disposed of. Provide an asphaltic 
“track coat” prior to overlay for adhesion to the now existing “milled” surface. Provide for a prior to commencement 
layout to confirm all areas to be “milled and overlaid with pavement” will provide for positive drainage. Remove any 
foreign or left in place items (i.e. fence post and associated concrete bases). Raise Manhole frames, grates/lids and valve 
jackets within this area; see Bid Form for Unit Cost.  

General: 
Jacksonville Port Authority “General Terms and Conditions” shall govern. 
All Coordination and Scheduling is through the JPA Project Manager and Terminal(s) Facility Operation Manager 
All Security Requirements shall be met and provided for “by this Contractor”, including escorting requirements. 
All Debris generated from this execution shall be removed from JPA Property “by Contractor” for legal disposing.  
All Safety Requirements and Compliance shall be provided for “by this Contractor”, including any MOT requirements. 
All Material(s) Installed are per “approved” shop drawing(s) and/or submittal(s) 

Specifications: 
SUMMARY: This Project consists of confirming the extent of areas identified as needing Asphalt 
Rehabilitation and all Layouts to confirm and ensure final restoration shall have positive drainage. Provide 
for “Milling” of existing Asphalt Pavement to a depth of 2”, remove and dispose of “Milled” Asphalt 
Pavement surplus from this site, and legally dispose of; provide and prepare the “Milled” surface to receive a 
Bonding/Track Coating prior to asphalt overlay; provide a new +/- 2” Asphaltic Pavement “Overlay” utilizing a 
“Spreader Box” and Roller(s) equipment to ensure a smooth and defect free surface. No standing or ponding 
waters will be acceptable in these rehabilitated areas. The finished asphalt shall be “smooth, uniform in 
texture, free of defects and provide true positive drainage”. 

1. SCHEDULE:  To be completely coordinated with both JaxPort Cruise Terminal Operations and Schedule AND
MOL/TraPac Operations. However, this can change overnight as affected by weather, delays from other
Port(s) conditions, etc., etc.



2. MOT: Contractor shall clearly delineate, mark and isolate Contract Work Areas with a Maintenance of Traffic
plan to protect and segregate Contract Work Areas from those Areas outside of and/or adjacent to this
Contract Work Area, specifically during Ship Operations.  Contractor shall incorporate signage, cones,
barricades and /or flagmen in their efforts to direct and maintain any and all on-going Terminal operations
traffic.  Should necessity arise, site is to be left in an operational condition that will not impede or cause
damage to tenant operations or equipment.  Contractor shall take due care to protect and prevent damage
to any and all JAXPORT and/or tenant adjacent property.

3. TESTING:  Contractor shall provide random sampling of material at the batch plant and provide testing results
(pass or fail), including the documentation of the temperature of the asphalt in each truck prior to that truck
leaving the batch plant

4. STRIPING and MARKINGS:  N/A

5. CLEANING: Contractor shall remove from JPA properties and legally dispose of all debris and excess materials
generated from the execution of this contract. Contractor shall clean tops of all manhole covers, inlet grates,
pit / vault lids, inside pits / vaults, etc., etc. should asphalt be evidenced inside.
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