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Post Office Box 3005 

2831 Talleyrand Avenue 
Jacksonville, Florida 32206-0005 

www.jaxport.com 
 

October 5, 2021 
 
 

ADDENDUM NO. 02 
TO 

SPECIFICATIONS AND CONTRACT DOCUMENTS 
FOR 

INVITATION TO BID 
SET AHU REPLACEMENT 

TALLEYRAND MARINE TERMINAL 
JPA CONTRACT NO. MC-1798 

 
The item(s) of this Addendum shall modify and become a part of the contractual documents for this project as of this 

date. (Failure to acknowledge this addendum will be grounds for rejection of proposal.) 
 
 

ATTACHMENTS TO CONTRACT SPECIFICATIONS 
 

Attachment No. 01 
Response to Question(s) received prior to the deadline date of Friday, October 1, 2021. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Acknowledgment of the following addenda is hereby made: 
 

Addendum #2, Dated: ______________________  Initials ________________ 
 

Company __________________________________ 
 
 

NOTE:  THIS ADDENDUM SHALL BE ACKNOWLEDGED IN YOUR BID SUBMISSION, FAILURE TO 
ACKNOWLEDGE ADDENDUM WILL BE GROUNDS FOR REJECTION OF BID.  

PLEASE VISIT http://www.jaxport.com/procurement/active-solicitations OR CALL THE PROCUREMENT 
DEPARTMENT AT (904) 357-3017, PRIOR TO THE BID OPENING TO DETERMINE IF ANY ADDENDA HAVE 
BEEN RELEASED ON THIS CONTRACT. 

http://www.jaxport.com/procurement/active-solicitations


Attachment No. 01

JPA Contract:  ITB_MC-1798 Addendum No. 02 

Post Office Box 3005 
2831 Talleyrand Avenue 

Jacksonville, Florida 32206-0005 

INVITATION TO BID 

JPA CONTRACT NO.:  MC-1798 
SET AHU REPLACEMENT 

TALLEYRAND MARINE TERMINAL 

RESPONSE TO QUESTION(S) 

1. In regards to time for completion and liquidated damages…. 

Will this be waived? There is no equipment that is built to order right now that can be produced 
and installed in this 40 day time frame. The work could however be completed within 40 days 
from time of equipment arrival. 

ANSWER:  The Construction Notice to Proceed will be issued on the date the equipment is 
delivered to the contractor. The 40 days construction duration will start on that date. 
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