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INVITATION FOR BIDS
BIMT ASPHALT BI BLVD. AT SSA & TRAILER BRIDGE AREAS
BLOUNT ISLAND MARINE TERMINAL
JAXPORT PROJECT NO.: B2019-05
JAXPORT CONTRACT NO.: MC-1682D

JULY 2019

Sealed bids will be received by JAXPORT until 2:00 PM (EST), local time, THURSDAY,
JULY 25, 2019, at which time they shall be opened in the Public Meeting Room of the
Port Central Office Building, 2831 Talleyrand Avenue, Jacksonville, Florida, for BIMT
ASPHALT Bl BLVD AT SSA & TRAILER BRIDGE AREAS.

All bids must be submitted in accordance with specifications and drawings for Contract
No. MC-1682D, which may be examined in the Procurement Services Department of
JAXPORT, located on the second floor of the Port Central Office Building, 2831
Talleyrand Avenue, Jacksonville, Florida 32206. (Please telephone 904/357-3017 for
information.)

IT IS MANDATORY THAT THE BIDDER SHALL ACKNOWLEDGE THE INCLUSION
OF ALL ADDENDA ON THE BID FORM, FORM BF. ACKNOWLEDGEMENT SHALL
BE MADE BY INITIALS AND DATE. EFAILURE TO ACKNOWLEDGE ALL
ADDENDA SHALL RESULT IN REJECTION OF THE BID.

PLEASE VISIT HTTPS://WWW.JAXPORT.COM/PROCUREMENT/ACTIVE-
SOLICITATIONS/ OR CALL THE PROCUREMENT SERVICES DEPARTMENT AT
(904) 357-3017, PRIOR TO THE BID OPENING TO DETERMINE IF ANY
ADDENDA HAVE BEEN RELEASED ON THIS CONTRACT.

A PRE-BID CONFERENCE AND SITE VISIT WILL BE HELD ON THURSDAY, JULY
11, 2019, AT 10:00 AM (EST), IN THE PUBLIC MEETING ROOM, ACCESS
CONTROL CENTER, SECOND FLOOR CONFERENCE ROOM, 9620 DAVE RAWLS
BLVD., JACKSONVILLE, FL 32226 LOCATED AT ADDRESS STATED ABOVE.
ATTENDANCE BY A REPRESENTATIVE OF EACH PROSPECTIVE BIDDER IS
ENCOURAGED.

Bid and contract bonding are required.

This project is funded by the JPA and State of Florida grant program.

The DBE Participation Goal established for this project is Encouraged.

Jacqueline Glass
Director of Procurement Services
JAXPORT
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BID CONTENTS AND FORMAT

BIMT ASPHALT BI BLVD AT SSA & TRAILER BRIDGE AREAS

Interested bidders shall prepare and submit a bid package consisting of two separate
sealed envelopes in order to be considered for award of this project. Bids received in
unsealed envelopes will be declared nonconforming and will not be read or accepted.

1. The first envelope shall contain all information pertaining to the bidder's
qualifications. The envelope shall be marked with the name of the firm and
labeled as follows:

BIDDER QUALIFICATIONS FOR CONTRACT NO.: MC-1682D

NAME OF FIRM:

This envelope shall contain the following information:

a. Bid bond, certified check or cashier's check for 5 percent of the amount
of the bid (See Article 6 in Supplemental Instructions to Bidders).

Remember to sign, attest and fully execute Bid Bond.

b. Form COI, “Conflict of Interest Certificate” statement.
c. Form PEC, “Sworn Statement on Public Entity Crime”.

d. Bidders Representation and Authorization — Written Statement (Only if
necessary).

e. Form MR, “Bidders Minimum Requirements.” (See Article 4 in
Supplemental Instructions To Bidders).

f. Form CCRSC, “Contractor Certification Regarding Scrutinized Companies”.

g. Form E-VERIFY, “Acknowledgement and Acceptance of E-Verify
Compliance.”

h. Form DB-1, “DBE Participation Goal”.

2. The second envelope shall contain the signed FORM BF, and any technical
information required to be submitted by the specifications. The envelope
shall be marked with the name of the firm and labeled as follows:

SEALED BID FOR CONTRACT NO.: MC-1682D

NAME OF FIRM:

R/10/2013 JAXPORT Page No.: BCF-1
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The bid package consisting of the two sealed envelopes described previously
shall be placed in one outer envelope that is marked and mailed as follows:

DIRECTOR

PROCUREMENT SERVICES DEPARTMENT
JAXPORT

2831 TALLEYRAND AVENUE
JACKSONVILLE, FL 32206-0005

BID AND QUALIFICATIONS FOR CONTRACT NO.: MC-1682D
NAME OF FIRM:

Alternatively, the bid package may be hand-delivered to the Bid Opening or the
Procurement Services Department located at 2831 Talleyrand Avenue, in sufficient time
to ensure receipt prior to the time specified in the "Invitation for Bids."

No proposals will be accepted after the time scheduled for the Bid Opening.

If your firm does not intend to submit a bid for this project, please complete Form NB
and fax to (904) 357-3077 or e-mail to Sandra.Platt@JAXPORT.com

R/10/2013 JAXPORT Page No.: BCF-2
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“NO BID” RESPONSE

BIMT ASPHALT BI BLVD. AT SSA & TRAILER BRIDGE AREAS

PROJECT: BIMT ASPHALT Bl BLVD AT SSA & TRAILER BRIDGE AREAS
CONTRACT NO. MC-1682D
BID OPENING DATE: THURSDAY, JULY 25, 2019 TIME: 2:00 PM (EST)

If your firm does not intend to submit a bid for this project, please provide us with the
information requested below and fax to (904) 357-3077 or e-mail to
Sandra.Platt@JAXPORT.com

NAME OF FIRM:

We are unable to submit a bid for this project for the following reasons:

SIGNATURE:
TITLE:
TELEPHONE: ()

We () are/ ( ) are not interested in bidding on similar JAXPORT projects in the
future.

R/10/2013 JAXPORT Page No.: NB
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

BIMT ASPHALT BI BLVD. AT SSA & TRAILER BRIDGE AREAS

ARTICLE TITLE PAGE NO.
1. Authentication of Bid FOrM .........ccooiiiiiiiiiiiiic e SIB-2
2. AWard OF CONTIACT .......uiiieiiiii i SIB-2
3. Bid AMENAMENTS ...t ea e SIB-2
4, Bidders Minimum RequIrements ...........coeeeiiiieiieiiiiieecceeeeeeeean SIB-3
5. Bid FOIM e SIB-4
6. Bid GUAIANTY ... SIB-4
7. Bid Opening — ProCeAUIre ........ccouviiiiiiiee e e e SIB-4
8. Examination of Drawings, Specifications, and Site of Work ............. SIB-5
9. Execution of the Agreement ..o SIB-5
10. Failure to Execute the Agreement .........coceeeiiiiiiiiiiieii e SIB-5
11. Familiarity With LAWS .....couiiiiieiee e SIB-5
12. Florida State Sales TaX .......cccuiieiiieiiiiieie e e SIB-5
13. Omissions, Discrepancies and Addenda ............ccoovieiiiiniiiiinennnnn. SIB-6
14. Protest PrOCEAUIES ......cceuuiiiiiiiiiii e SIB-6
15. Public Meeting Requirements ..........ccoooiiiiiiiiii e SIB-6
16. Qualifications of the Bidders ........cccveuiiiiiiiiiiii e, SIB-7
17. Statements BY Bidders ......c.ovvuiiiiiiei e SIB-7
18. E-Verify Program for Employment Verification.................cccocoeerinnen. SIB-10
19. Disadvantaged Business Enterprise (DBE) Program.......................... SIB-11
20. PUDBIIC RECOIAS .....oviviiiiii i SIB-13
21. Security Implementation Procedure ...........cooiiiiiiiiiiiiiniiieen. SIB-14
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

BIMT ASPHALT BI BLVD. AT SSA & TRAILER BRIDGE AREAS

1. AUTHENTICATION OF BID FORM

All bids submitted for this project shall be signed as outlined below. FAILURE ON THE
PART OF THE INDIVIDUAL, PARTNERSHIP OR CORPORATION TO SIGN THE
BID, FORM BF, WILL CONSTITUTE A MATERIAL IRREGULARITY AND SHALL
RESULT IN THE REJECTION OF THE BID.

a. If made by an individual, FORM BF shall show the name and business
address of the individual or firm and shall be signed by the individual or
authorized representative of the individual.

b. If made by a partnership, FORM BF shall show the name and business
address of the partnership and shall be signed by a partner or authorized
representative of the partnership.

c. If made by a corporation, FORM BF shall show the name and business
address of the corporation and shall be signed by an officer or an authorized
representative of the corporation.

2. AWARD OF CONTRACT

The Authority reserves the right to award this contract to the lowest, responsive,
responsible bidder, and whose bid is fully conforming to the requirements of the bid
documents. Nevertheless, JAXPORT reserves the right to waive informalities in any bid,
to reject any or all bids, and to accept the bid which in its judgment will be in the best
interest of JAXPORT. JAXPORT will be the sole judge of which proposal will be in its best
interest and its decision will be final.

JAXPORT reserves the right to award this contract to the bidder offering the lowest price
consistent with meeting all specifications, terms, conditions, delivery requirements set
forth on this bid. No award will be made until all necessary inquiries have been made
into the responsibility of the lowest conforming bidder and JAXPORT is satisfied that the
lowest bidder met all the requirements, is qualified and has the necessary organization,
capital and resources required to perform the work under the terms and conditions of
the contract. JAXPORT reserves the right to accept or reject any or all proposals, in
whole or in part.

3. BID AMENDMENTS

Bid price amendments are permissible if received by JAXPORT Procurement Services
Department, in writing, prior to the bid opening time stated in the "Invitation for Bids."
Amendments shall state only additions to, or deletions from, the sealed bid. The
amount of the sealed bid shall not be revealed on the amendment. Original
amendments which are delivered or mailed shall be placed in a sealed envelope and
marked as follows:

AMENDMENT TO BID

R/10/2013 JAXPORT Page No.: SIB-2
MC-1682D SUPPLEMENTAL INSTRUCTIONS TO BIDDERS



SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

BIMT ASPHALT BI BLVD. AT SSA & TRAILER BRIDGE AREAS

CONTRACT NO. MC-1682D
NAME OF FIRM:

Amendments which increase the Base Bid by 10 percent or more shall be accompanied
by an Amendment Guaranty. The Amendment Guaranty may consist of a bid bond or
cashier's check or certified check made payable to JAXPORT, in the amount of not less
than 5 percent of the increased amount. An Amendment Guaranty shall be handled
under the same conditions as the Bid Guaranty. Refer to Article 6 of this Section.

It is the responsibility of the individual, partnership, or corporation submitting the bid to
ensure that any amendment, whether mailed or hand-delivered, is received prior to the
bid opening time stated in the "Invitation for Bids." JAXPORT accepts no responsibility
for amendments sent by mail, and bidders shall not be permitted to modify their bids
after the specified time for the bid opening. FACSIMILE TRANSMISSION OF
AMENDMENTS TO JAXPORT WILL NOT BE ACCEPTED.

All amendments must be signed by an individual authorized to sign the bid. An
unsigned amendment shall be considered nonconforming and will therefore cause the
amendment to be rejected. No amendment shall be withdrawn after the time stated in
the “Invitation for Bids” has been reached and the call for bids has been closed.

Arithmetic extension of the bid price resulting from the amendment(s) will be done by
JAXPORT. The adjusted bid price that results from the amendment will constitute the
final bid price.

4. BIDDERS MINIMUM REQUIREMENTS

Contractors are required to complete one copy of FORM MR, "BIDDERS MINIMUM
REQUIREMENTS," and include it in the "BIDDER QUALIFICATIONS" envelope (see
section “Bid Contents and Format”). Before an award is made, Minimum Requirements
of the apparent low conforming bidders will be examined to determine the Contractor's
financial responsibility and work history, experience and current workload. Additional
information may be requested if JAXPORT considers it necessary to make a proper
evaluation. Based on the review of the Contractor's financial condition, previous
experience, current workload or any other information included on BIDDERS MINIMUM
REQUIREMENTS or subsequently requested from the Contractor, JAXPORT reserves the
right to reject any Contractor’s bid, should, in its judgment, the Contractor be deemed
to be unqualified or incapable of successfully completing the project in a timely manner.

The Minimum Requirements requires a financial statement as outlined in Paragraph
(2.c.), of Section 119.07, Florida Statutes, and provides:

"Any financial statement which an agency requires a prospective bidder to submit in
order to pre-qualify for bidding or for responding to a proposal for a road or any other
public works' project is exempt from s. 119.07 (1) and s.24(a), Art. | of the State
Constitution.”

R/10/2013 JAXPORT Page No.: SIB-3
MC-1682D SUPPLEMENTAL INSTRUCTIONS TO BIDDERS



SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

BIMT ASPHALT BI BLVD. AT SSA & TRAILER BRIDGE AREAS

5. BID FORM

The bidder shall submit the bid on Bid FORM BF furnished herein. If additional forms are
required, they may be secured from JAXPORT or may be duplicated. The bidder shall
state the price, typewritten or written in ink, in numerals, for which the bidder proposes
to do each item of work. See "BID CONTENTS AND FORMAT" section for more details.

NOTE: IT IS MANDATORY THAT THE BIDDER SHALL ACKNOWLEDGE THE
INCLUSION OF ALL ADDENDA ON THE BID FORM, FORM BF.
ACKNOWLEDGEMENT SHALL BE MADE BY INITIALS AND DATE. FAILURE TO
ACKNOWILEDGE ALL ADDENDA SHALL RESULT IN REJECTION OF THE BID.

PLEASE VISIT HTTPS://WWW.JAXPORT.COM/PROCUREMENT/ACTIVE-
SOLICITATIONS/ OR CALL THE PROCUREMENT SERVICES DEPARTMENT AT
(904) 357-3017, PRIOR TO THE BID OPENING TO DETERMINE IF ANY
ADDENDA HAVE BEEN RELEASED ON THIS CONTRACT.

6. BID GUARANTY

Each bidder shall furnish with the bid a bid bond or a cashier's check or certified check
payable to JAXPORT in an amount not less than 5 percent of the total bid, as a guaranty
that the bid will not be withdrawn for a period of 90 calendar days after opening of
bids. As soon as practicable after opening of bids, any check submitted as guaranty by
other than the three low conforming bidders will be returned. Any such checks
submitted by the remaining three bidders will be returned after execution of the
Agreement and submittal of a contract bond by the successful bidder.

If contract bond is not furnished within the time stated herein, the bid guaranty will be
forfeited and the contract may be awarded the next low conforming bidder. THE BID
BOND MUST BE SECURED FROM AND EXECUTED BY AN AGENCY DULY-
LICENSED TO DO BUSINESS IN THE STATE OF FLORIDA, PURSUANT TO
CHAPTER 255 OF THE FLORIDA STATUTES, SECTION 255.05.. FAILURE TO
FURNISH THE BID GUARANTY, INCLUDING POWER OF ATTORNEY, IF
REQUIRED, WILL CONSTITUTE A MATERIAL IRREGULARITY AND SHALL
RESULT IN THE REJECTION OF THE BID.

If a bid bond is used, it shall be written through a Surety bond agency and with a Surety
company meeting the same specifications as those required for contract bonds.

The bid bond provided by the Owner of the Property/Contracting Public Entity shall be
utilized (See Form BBF). Refer also to “Surety Bonds” of the “General Conditions”.

7. BID OPENING - PROCEDURE

At the time and place stated in the "Invitation for Bids," JAXPORT's representative will
announce the close of bidding and commence with the Bid Opening. Bidders are invited
to attend the proceedings.

All envelopes containing "BIDDER QUALIFICATIONS" will be opened first to establish

R/10/2013 JAXPORT Page No.: SIB-4
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

BIMT ASPHALT BI BLVD. AT SSA & TRAILER BRIDGE AREAS

those bidders who are eligible and qualified for further consideration. Bidders failing to
furnish all information as required in the Bidder's Qualifications, or as may be required
by the contract documents, may be considered nonconforming and ineligible for contract
award.

The envelopes containing sealed bids for the conforming bidders will be opened second
and read aloud. Once the bidding process is closed and the conforming bids recorded,
the remainder of the envelopes will be opened, read aloud, and recorded on a separate
tally sheet entitled, "NONCONFORMING BIDDERS."

Bid packages will be available for inspection following completion of the bid opening.

8. EXAMINATION OF DRAWINGS, SPECIFICATIONS, AND SITE OF
WORK

The bidder is advised, before submitting a bid, to visit the site of the proposed work and
become familiar with the nature and extent of the work and any local conditions that
may in any manner affect the work to be done, and equipment, materials, and labor
required. The bidder is required to examine carefully the drawings and specifications
and contract forms, and to be informed regarding any and all conditions and
requirements contained herein that may in any manner affect the work to be performed.
No allowances will be made for conditions overlooked or ignored by the bidder.

9. EXECUTION OF THE AGREEMENT

The individual, firm, or corporation to which the contract has been awarded shall sign
the Agreement and return it within ten (10) calendar days after receipt from JAXPORT.

10. FAILURE TO EXECUTE THE AGREEMENT

Failure on the part of the successful bidder to execute the Agreement as required will be
just cause for the annulment of the award, and in the event of the revocation of the
award, the bidder shall forfeit the Bid Guaranty. This forfeiture shall not be construed
as a penalty, but as reasonable, fixed and liquidated damages because of the bidder's
failure to enter into contract with JAXPORT.

11. FAMILIARITY WITH LAWS

The bidder shall be familiar and comply with all Federal, State, and local laws,
ordinances, rules and regulations that in any manner affect the work. Lack of such
knowledge on the part of the bidder will in no way relieve the bidder from any
responsibility.

12. FLORIDA STATE SALES TAX

It is the bidder's sole responsibility to incorporate any and all applicable taxes into the
bid. However, Chapter 212 of the Florida Statutes provides JAXPORT with sales tax

R/10/2013 JAXPORT Page No.: SIB-5
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

BIMT ASPHALT BI BLVD. AT SSA & TRAILER BRIDGE AREAS

exemption for all procurements made directly by JAXPORT. After a contract has been
awarded, certain items which have been included in this bid may be purchased directly
by JAXPORT in order to benefit from this tax savings program (See Special Conditions,
Section 10, Tax Savings Program, General for more information).

13. OMISSIONS, DISCREPANCIES AND ADDENDA

a. Should an omission or discrepancy be found in the bidding documents, or if
there is any doubt as to the meaning, the bidder shall notify JAXPORT
Procurement Services Department, in writing, in sufficient time in order that
an addendum might be issued to all prospective bidders, if necessary.

b. Any addenda issued by JAXPORT for the purposes of changing the intent of
the plans and specifications or clarifying the meaning of same shall be
binding in the same way as if written in the specifications. All addenda will
be issued by the Procurement Services Department prior to the bid opening.
It is each bidder's sole responsibility to contact the Procurement Services
Department to insure that they have received all addenda and that they have
obtained the addenda in sufficient time to properly evaluate the contents
before submitting a bid. It is the usual practice for JAXPORT to mail or
facsimile addenda to known prospective bidders, but JAXPORT does not
guarantee that all bidders will receive addenda in this manner in due time
before the bid opening.

c. It is mandatory that the bidder shall acknowledge the inclusion of all
addenda on the bid form, FORM BF. Acknowledgement shall be by initials
and date. Failure to acknowledge all addenda shall result in rejection of the
bid.

14. PROTEST PROCEDURES

Respondents shall file any protest regarding this RFP in writing, in _accordance with
JAXPORT's Protest Procedures promulgated on SOP - 1215 Procurement Code for the
Jacksonville Port Authority, available at https://www.jaxport.com/procurement/active-
solicitations/

15. PUBLIC MEETING REQUIREMENTS

JAXPORT complies with Section 286.011 of the Florida Statutes. Therefore certain types
of staff meetings and meetings of JAXPORT Awards Committee, and Board of Directors
are required to be held in public, with sufficient notice made of the time and date of the
meeting(s). All notices of public meetings are posted in the lobby of JAXPORT, 2831
Talleyrand Avenue, Jacksonville, Florida. For information concerning when the
project(s) will be submitted for award, contact JAXPORT Procurement Services
Department at telephone (904) 357-3017, Monday through Friday.

R/10/2013 JAXPORT Page No.: SIB-6
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

BIMT ASPHALT BI BLVD. AT SSA & TRAILER BRIDGE AREAS

16. QUALIFICATIONS OF THE BIDDERS

The successful bidder shall hold a current Contractor's certificate for the type of work to
be performed, if it is required by JAXPORT and under applicable law. Evidence of such
certificate shall be presented before contract award, or it may be requested with the
Bidder's Qualifications at the time of bid.

In addition, Plumbing and Electrical Contractors and Subcontractors shall be required to
hold current certificates issued by the City of Jacksonville qualifying them to perform
such work. Chapter 489.103, Florida Statutes, provides that Contractors involved in
work on bridges, roads, highways, railroads, or utilities and services incidental thereto,
and certain specialties are exempt from licensing by the State of Florida. The
Department of Professional and Occupational Registration, State of Florida, advises that
wharves, airfield pavements, and fences are included among the specialties which are
exempt from licensing.

17. STATEMENTS BY BIDDERS

a. CONFLICT OF INTEREST - Pursuant to Chapter 112 of the Florida Statutes,
Bidders are required to complete and submit with their bids a "Conflict of
Interest" statement. Form COI is provided in the bid documents for that
purpose and must be included in "BIDDER QUALIFICATIONS" envelope at
the time bids are submitted.

Subcontractors, Vendors, and Suppliers selected by JAXPORT to participate in
the Tax Savings Program will be required to submit Conflict of Interest
statements prior to any Purchase Orders being issued. The Prime Contractor
shall be responsible for obtaining those statements from Subcontractors,
Vendors and Suppliers and providing same to JAXPORT in a timely manner.
Refer to the “Special Conditions” entitled, “Tax Savings Program — General”
of the contract documents for more details on the Tax Savings Program.

b. PUBLIC ENTITY CRIME - Pursuant to Chapter 287 of the Florida Statutes,
Bidders are required to complete and submit with their bids a Sworn
Statement Pursuant to Section 287.133 (3) (a), Florida Statutes, on Public
Entity Crimes. Form PEC is provided in the bid documents for that purpose
and must be included in "BIDDER QUALIFICATIONS" envelope at the time
bids are submitted.

A person or affiliate placed on the convicted vendor list following a conviction
for a public entity crime is prohibited from doing any of the following for a
period of 36 months from the date of being placed on the convicted vendor
list:

e Submitting a bid on a contract to provide any goods or services to a
public entity;

e Submitting a bid on a contract with a public entity for the construction

R/10/2013 JAXPORT Page No.: SIB-7
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

BIMT ASPHALT BI BLVD. AT SSA & TRAILER BRIDGE AREAS

or repair of a public building or public work;
e Submitting bids on leases of real property to a public entity;

e Being awarded or performing work as a contractor, supplier,
subcontractor, or consultant under a contract with any public entity;
and

e Transacting business with any public entity in excess of Category Two
threshold amount ($35,000) provided in section 287.017 of the
Florida Statutes.

C. DISCRIMINATORY VENDOR LIST - An entity or affiliate placed on
the discriminatory vendor list pursuant to section 287.134 of the Florida
Statutes may not:

e Submit a bid on a contract to provide any goods or services to a
public entity;

e Submit a bid on a contract with a public entity for the construction or
repair of a public building or public work;

e Submit bids on leases of real property to a public entity;

o Be awarded or perform work as a contractor, supplier, subcontractor,
or consultant under a contract with any public entity; or

e Transact business with any public entity.

e To view a current list, visit:
http://www.dms.myflorida.com/business _operations/state purchasing/vendor

information/convicted suspended_discriminatory complaints vendor lists

d. BIDDERS REPRESENTATION AND AUTHORIZATION - In
submitting a bid, each Bidder understands, represents, and acknowledges
the following (if the Bidder cannot so certify to any of the following, the
Bidder shall submit with its response a written explanation of why it
cannot do so).

e The Bidder is not currently under suspension or debarment by the
State or any other governmental authority.

e To the best of the knowledge of the person signing the bid
documents, the Bidder, its affiliates, subsidiaries, directors, officers,
and employees are not currently under investigation by any
governmental authority and have not in the last ten (10) years been
convicted or found liable for any act prohibited by law in any
jurisdiction, involving conspiracy or collusion with respect to bidding
on any public contract.

R/10/2013
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

BIMT ASPHALT BI BLVD. AT SSA & TRAILER BRIDGE AREAS

Bidder currently has no delinquent obligations to the State, including
a claim by the State for liquidated damages under any other contract.

The bid submission is made in good faith and not pursuant to any
agreement or discussion with, or inducement from, any firm or person
to submit a complementary or other noncompetitive response.

The prices and amounts have been arrived at independently and
without consultation, communication, or agreement with any other
respondent or potential respondent; neither the prices not amounts,
actual or approximate, have been disclosed to any Bidder or potential
Bidder, and they will not be disclosed before the solicitation bid
opening.

The Bidder has fully informed the Buyer in writing of all convictions of
the firm, its affiliates (as defined in section 287.133(1)(a) of the
Florida Statutes), and all directors, officers, and employees of the firm
and its affiliates for violation of state or federal antitrust laws with
respect to a public contract for violation of any misrepresentation with
respect to a public contract. This includes disclosure of the names of
current employees who were convicted of contract crimes while in the
employ of another company.

The product(s) offered by the Bidder will conform to the specifications
without exception.

The Bidder has read and understands the Contract terms and
conditions, and the submission is made in conformance with those
terms and conditions.

If an award is made to the Bidder, the Bidder agrees that it intends to
be legally bound to the Contract that is formed with JAXPORT.

The Bidder has made a diligent inquiry of its employees and agents
responsible for preparing, approving, or submitting the bid response,
and has been advised by each of them that he or she has not
participated in any communication, consultation, discussion,
agreement, collusion, act or other conduct inconsistent with any of
the statements and representations made in the response.

The respondent shall indemnify, defend, and hold harmless the Buyer
and its employees against any cost, damage, or expense which may
be incurred or be caused by any error in the respondent’s preparation
of its bid.

All information provided by, and representations made by, the Bidder
are material and important and will be relied upon by the Buyer in
awarding the Contract. Any misstatement shall be treated as
fraudulent concealment from the Buyer of the true facts relating to
submission of the bid. A misrepresentation shall be punishable under
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law, including, but not limited to, Chapter 817 of the Florida Statutes.

e That the Bidder has carefully examined the site of the work and that
from his/her investigations has been satisfied as to the nature and
location of the work, the kind and extent of the equipment and other
facilities needed for the performance of the work, the general and
local conditions, all difficulties to be encountered, and all other items
which in any way affect the work or its performance.

e That the Bidder is in full compliance with all federal, state, and local
laws and regulations and intends to fully comply with same during the
entire term of the contract.

e. SCRUTINIZED COMPANIES — ACTIVITIES IN SUDAN AND/OR IRAN

Section 287.135 of the Florida Statutes prohibits agencies from contracting
with a company on the Scrutinized Companies with Activities in Sudan List or
on the Scrutinized Companies with Activities in the Iran Petroleum Energy
Sector List, lists created pursuant to section 215.473, Florida Statutes, for
goods or services over $1,000,000.
Bidders are required to complete and submit with their bids a Contractor
Certification Regarding Scrutinized Companies, Form CCRSC is provided in
the bid documents for that purpose and must be included in "BIDDER
QUALIFICATIONS" envelope at the time bids are submitted.

Bidder must certify that it is not listed on either the Scrutinized Companies
with Activities in Sudan List or the Scrutinized Companies with Activities in
the Iran Petroleum Energy Sector List, created pursuant to section 215.473,
Florida Statutes. Pursuant to section 287.135(5), F.S., Contractor agrees
JAXPORT may terminate this contract immediately without penalty if the
Contractor is found to have submitted a false certification or if Contractor is
placed on the Scrutinized Companies with Activities in Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector
List.

18. E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION

The successful bidder agrees to utilize the U.S. Department of Homeland Security’s E-
Verify system to verify the employment eligibility of all new employees hired by the
contractor during the term of this contract. Successful bidders must include in all
subcontracts the requirement that subcontractors performing work or providing goods
and services utilize the E-Verify system to verify the employment eligibility of all new
employees hired by the subcontractor during the contract term. The successful bidder
further agrees to maintain records of its participation and compliance and its
subcontractor’s participation and compliance with the provisions of the E-Verify program,
and to make such records available to JAXPORT upon request. Failure to comply with
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this requirement will be considered a material breach of the contract.

19. DISADVANTAGED BUSINESS ENTERPRISE (DBE) POLICY
DBE POLICY AND OBLIGATION:

a.

b.

C.

It is the policy of JAXPORT that DBEs, as defined in 49 C.F.R. Part 26, as
amended, shall have the opportunity to participate in the performance of
contracts financed in whole or in part with FDOT funds under this contract.
The DBE requirements of applicable federal and state laws and regulations
apply to this contract. JAXPORT and its contractors agree to ensure that
DBEs have the opportunity to participate in the performance of this contract.
In this regard, all contractors shall take all necessary and reasonable steps
in accordance with applicable federal and state laws and regulations to
ensure that the DBEs have the opportunity to perform contracts. JAXPORT's
contractors and subcontractors shall not discriminate on the basis of race,
color, national origin or sex in the award and performance of contracts,
entered pursuant to this contract.

DBE UTILIZATION — The Department of Transportation (DOT) began its
race neutral DBE program on January 1, 2000. Contract specific goals are
not placed on State/Federal contracts; however, the DOT has an overall
10.5% goal it must achieve. JAXPORT has adopted the DOT’s DBE Program
goal. The DBE participation goal for this contract is 0%6; however, DBE
participation is strongly encouraged . Further information about the DOT's
DBE Program goal can be found at:
www.dot.state.fl.us/equalopportunityoffice/.

JAXPORT will be monitoring potential or anticipated DBE utilization for
contracts. When the low bidder executes the contract, information will be
requested of the contractor's anticipated DBE participation for the project.
While the utilization is not mandatory in order to be awarded the project,
continuing utilization of DBE firms on contracts supports the success of
Florida's Voluntary DBE Program, and supports contractors' Equal
Employment Opportunity and DBE Affirmative Action Programs.

FDOT's search engine for the business directory can be found at:
https://www3.dot.state.fl.us/EqualOpportunityOffice/biznet/mainmenu.asp

CONTRACT ASSURANCE — The Contractor, Subrecipient or Subcontractor
shall not discriminate on the basis of race, color, national origin or sex in the
performance of this contract. The Contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of
Department-assisted contracts. Failure of the Contractor to carry out these
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requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as JAXPORT deems
appropriate, which may include, but is not limited to, 18-009.

1
2.
3.
4

Withholding monthly progress payments

Assessing sanctions;

Liguated damages; and/or

Disqualifying the Contractor from future bidding as non-responsible.

d. RECORDS AND REPORTS - Contractors are required to provide the
following information to JAXPORT’s Procurement Department SEB Programs
Coordinator for verification.

1. Anticipated DBE Participation Statement (Form No. DBE-1)
The “Anticipated DBE Participation Statement” shall be completed and
submitted by the Contractor at the pre-construction conference. The
Statement must only include companies certified as a DBE. The
Statement can and should be updated when additions or deletions are
made through the life of the contract. This will not become a mandatory
part of the contract. It will assist JAXPORT and FDOT in tracking planned
or estimated DBE participation.
The Contractor must submit the Statement to:
JAXPORT Procurement Department
SEB Programs Coordinator
2831 Talleyrand Avenue
Jacksonville, Florida 32206
Office Number: (904) 357-3003
Fax Number: (904) 357-3077
JAXPORT will review and approve the completed form and send the
Statement to the District LAP Administrator or designee who will forward
the information to the Department's Equal Opportunity Office at the
following address:
Florida Department of Transportation
Equal Opportunity Office
605 Suwannee Street. MS-65
Tallahassee, Florida 32399-0450
Fax Number: (850) 414-4879
R/10/2013 JAXPORT Page No.: SIB-12
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2.

Instructions for Reporting Actual Payments

JAXPORT is required to report data on actual payments, minority status,
and the type of work of all Subcontractors, Subconsultants, and major
Suppliers. Each month the JAXPORT must report actual payments
(including retainage) to all DBE Subcontractors, Subconsultants, and
Suppliers. Payments to all non-DBE Subcontractors and Subconsultants
can be reported either monthly or at the end of the project. Local
Agency may submit this information to the District LAP Administrator or
designee manually or electronically in an Excel spreadsheet.

Subsequently, Prime Contractors are required to report payments made
to DBE Subcontractors manually or electronically to JAXPORT's SEB
Programs Coordinator on the “Contractor’s Monthly Report* FORM
5.

e. RESOURCES

Florida Department of Transportation

Equal Opportunity Office

http://www.dot.state.fl.us/equalopportunityoffice/

49 CFRPart 26
https://www.civilrights.dot.gov/page/dbe-library

Disadvantaged Business Enterprise Directory

https://www3.dot.state.fl.us/EqualOpportunityOffice/biznet/mainmenu.asp

20. PUBLIC RECORDS

In accordance with Section 119.0701, Florida Statutes, the Contractor shall:

(a) Keep and maintain public records required by the JPA to perform the

services; and

(b) Upon request from the JPA'’s custodian of public records, provide the JPA

with a copy of the requested records or allow records to be inspected or
copied within a reasonable time at a cost that does not exceed the cost
provided for in Chapter 119, Florida Statutes, or as otherwise provided by
law; and
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(c) Ensure that public records that are exempt or confidential and exempt
from public records disclosure requirements are not disclosed except as
authorized by law for the duration of the Contract term and following
completion of this Contract if Contractor does not transfer the records to
the JPA; and

(d) Upon completion of this Contract, transfer to the JPA at no cost all public
records in possession of Contractor or keep and maintain public records
required by the JPA to perform the service. If Contractor transfers all
public records to the JPA upon completion of this Contract, Contractor
shall destroy any duplicate public records that are exempt or confidential
and exempt from public records disclosure requirements. If Contractor
keeps and maintains public records upon completion of this Contract,
Contractor shall meet all applicable requirements for retaining public
records. All records stored electronically must be provided to the JPA
upon request from the JPA’s custodian of public records in a format that
is compatible with the JPA’s information technology systems.

The above requirements apply to a “Contractor” as defined in Section, 119.0701, Florida
Statutes.

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119,
FLORIDA STATUTES, IT IS THE CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS CONTRACT. CONTACT THE JPA’'S CUSTODIAN OF PUBLIC RECORDS
AT (904) 357-3091 public.records@jaxport.com; JACKSONVILLE PORT AUTHORITY,
PUBLIC RECORDS REQUEST, 2831 TALLEYRAND AVENUE, JACKSONVILLE, FLORIDA
32206.

21. SECURITY IMPLEMENTATION PROCEDURE

JAXPORT’s rigid security standards include the Federal Transportation Worker
Identification Credential (TWIC) program, which is administered by the Transportation
Security Administration. The TWIC is required for unescorted access to all JAXPORT
terminals. It is your responsibility as the Prime Contractor to ensure that all of your
employees and sub-contract personnel working for your company have been properly
screened and credentialed with the TWIC, and the JAXPORT Business Purpose
Credential.

Transportation Worker ldentification Credential (TWIC)

The TWIC is required for all Prime Contractor/Sub-Contractor employees working on the
job site for this Contract. This credential is for all personnel requiring unescorted access
to secure-restricted areas of Maritime Transportation Security Act (MTSA)-regulated
facilities. TSA will issue a tamper-resistant “Smart Card” containing the person’s
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biometric (fingerprint template) to allow for a positive link between the card and the
individual.

The fee for obtaining each TWIC® is $125.25, and the credential is valid for five years.
The pre-enrollment process can be initiated online at https://universalenroll.dhs.gov/ or
at a IdentoGo TSA'’s Universal Enroliment Service Center.

TWIC: Universal Enrollment Centers

The Jacksonville Universal Enrollment Center is located at: 12400 Yellow Bluff Road,
Suite 202, Jacksonville, FL 32226. The office hours are Monday-Friday: 08:00 AM —
1:00PM / 1:30PM- 4:00 PM, Note: There is no semi-trailer parking available at this
Enroliment Center. For general information you can call the TWIC Call Center at 1-855-
347-8371, Monday-Friday, 8 a.m. to 10 p.m. Eastern Time.

JAXPORT Business Purpose Credential

In addition to the TWIC, JAXPORT requires a JAXPORT Business Purpose Credential to
be issued and registered at JAXPORT'’s Access Control Center located at the 9820 Dave
Rawls Blvd. Jacksonville Fl. 32226 (Brick Building next to the Main Gate concourse).
Hours of operation are Monday-Friday 7:30AM-4:30PM. The JAXPORT Business Purpose
Credential is issued at no cost but expires at the end of the contract provisions.

The JAXPORT prime contractor is responsible for sponsoring all sub-contractors for the
JAXPORT Business Purpose Credential.

Federal Training Requirement: (33CFR 105.215) Maritime Security Awareness Training

JAXPORT is a federally regulated facility under the Maritime Transportation
Security Act of 2002 (MTSA) as codified under the US Code of Federal
Regulation 33 CFR Chapter 1, Subchapter H Part 105.

33 CFR 105.215-Security training for all other facility personnel. All other facility
personnel, including contractors, whether part-time, full-time, temporary, or permanent,
must have knowledge of Maritime security measures and relevant aspects of the TWIC
program, through training or equivalent job experience.

To meet the requirements of 33 CFR 105.215; the Prime Contractor/Sub-Contractor
employees and all support personnel: Engineers, Suppliers, Truck Drivers, Laborers,
Delivery persons etc. (NO EXCEPTIONS) are required to attend JAXPORT's Maritime
Security Training given every Tuesday (10am, 2pm & 5pm) at JAXPORT's Access Control
Building. Contact the JAXPORT Access Control Center to arrange for the training.
JAXPORT will work with Contractors to conduct timely Maritime Security Training classes
for larger groups.
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All Prime Contractor/Sub-Contractor employees working on the job site for JAXPORT are
required to attend JAXPORT's 33 CFR 105.215 (Security/Safety Training for All Other
Facility Personnel) class at a cost of $35.00 per person. Arraignments can be made by
calling JAXPORT Access Control Phone# (904) 357-3344.

TWIC Escort Provisions

To ensure contractors can begin work after they receive a Notice to Proceed, JAXPORT
will allow prime contractors to have dedicated employee TWIC Escort(s) to handle those
contractor employees who have not yet received their TWIC. Contractor escorts will
be required to purchase and wear a JAXPORT specifically approved ANSI
Safety Vest (Blue). Contractor employees under escort must be in possession
of a TWIC receipt and wear a JAXPORT specifically ANSI Safety Vest
(Orange). The cost of the vest(s) is $20.00 each and may be purchased at
JAXPORT’s Access Control Office.

JAXPORT Approved TWIC Escort Vests:

ML KISHIGO Brilliant Series-Orange X Back
https://mlkishigo.com/product/x-back-vest-1530-1531/

FULLSOURCE ERB S340-Blue
https://www.fullsource.com/search/?keywords=erb%20s340%20-%20blue

Contractor deliveries from Non-TWIC vendors may be escorted by JAXPORT approved
Prime Contractor escorts. The prime contractor will be required to submit a request for
TWIC Escort privileges to accesscontrol@jaxport.com . Once approved, the contractor’s
employee(s) will attend a JAXPORT provided MTSA TWIC Escort Class in addition to the
standard MTSA 33 CFR 105.215 Security Class at a combined cost of $55.00. These
authorized individual(s) must have no collateral duties that will separate the escort from
the escorted visitor while serving as escort. Note - Limitations to the number of TWIC
Escort authorizations will be set by the JAXPORT Public Safety Department.

Truck drivers, vendors, labor may not conduct escorts.

A Contractor authorized by JAXPORT to conduct an escort of a non-TWIC holder in a
restricted area must have:

e Successfully completed MTSA 33 CFR 105.215 Security/ Escort Class at $55.00
e Have a valid TWIC on their person
e Have an approved JAXPORT TWIC ESCORT credential on their person

e Have a tamper-resistant laminated government issued photo identification card
on their person.

TWIC Escorts must complete the JAXPORT TWIC Escort Form daily before getting to the
access gate. The form will be kept on file at the JAXPORT Security Operations Center
(SOC).

The Prime Contractor assumes full liability for the escorted person(s) while on JAXPORT
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property. The person under escort must have a continuous side by side escort in a
secure-restricted area. Federally (USCG / TSA) imposed fines and or consequential
damages resulting from a failed TWIC Escort by the Prime or Sub-contractor will be the
responsibility of the JAXPORT Prime Contractor regardless of whether it is a direct
employee.

Federal regulation definition: 33.CFR 101.105

Escorting means. ensuring that the escorted individual is continuously accompanied
while within a secure area in a manner sufficient to observe whether the escorted
individual is engaged in activities other than those for which escorted access was
granted. This may be accomplished via having side-by-side companion or monitoring,
depending upon where the escorted individual will be granted access. Individuals
without TWIC may not enter restricted areas without having an individual who holds a
TWIC as a side-by-side companion.

JAXPORT TWIC ESCORTS
JAXPORT may provide TWIC escorts with advanced notice (Minimum 24 hours).

After review of the Contractors operation; JAXPORT will decide the number of escorts
required to meet the federal regulation ratios of TWIC escort per non TWIC worker. This
will be based on operational requirements.

JAXPORT TWIC Escort Tariff Fees: $125.00 first two hours; $50.00 every hour
thereafter.

Examples:

1. $425.00 for one escort for an 8 hour day (=3 TWIC Credentials)

2. $2125.00 for one escort for 5 days @ 8 hour days (=16 TWIC Credentials)
NOTE:

o All persons entering JAXPORT under TWIC Escort are required to have a tamper-
resistant laminated government issued photo identification card on their person.
The Identification Card must meet the USCG MTSA standards of 33 CFR 101.515.
(State issued paper temporary drivers licenses are not acceptable identification).

e Any violations of the JAXPORT USCG approved Facility Security Plans will result in
a Security Violation Hearing and be subject to temporary or permanent denial of
access onto JAXPORT Terminals or ability to TWIC Escort.

Significant Designations on Terminals

e The terms “secure area” and “restricted area” do not mean the same thing. A
secure area is defined as “the area over which an owner/operator has
implemented security measures for access control.” A restricted area is defined
as” the infrastructure or locations identified in an area, vessel or facility security
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assessment or by the operator that require limited access and a higher degree of
security protection.”

e Entry through the main gates at Blount Island Marine Terminal (BIMT)
constitutes entry into a secure area; tenant-controlled properties are designated as
restricted areas per their individual FSPs.

e Entry into the main gates at Talleyrand Marine Terminal (TMT) and
Mitsui/TraPac (MOL) Terminal constitutes entry into a restricted area.

e Entry into the cruise terminal provisions gate, crew gate or terminal doors
constitutes entry into a restricted area.

Escorts

Truck drivers, vendors, labor may not conduct escorts. The only exception
will be given to the ILA President, Vice President and Business Agent when
escorting for purposes other than labor.

Truck Drivers: Truck drivers at the gate with no TWIC and/or no escort into a
restricted area, will be turned around and will be assisted by security traffic control
to safely park until such time as the escort arrives. Truck drivers are responsible
for making contact with their approved escort; JAXPORT security is not responsible
for arranging or providing escorts. Escort must assume written custody of the
driver. For cargo trucks, escorts may be in a vehicle providing the escort is able to
visually observe the escorted at all times. This policy DOES NOT apply to POVs.

Contractors: Contractors without a JAXPORT badge and TWIC to access the port
will be under escort as defined in this policy.

Contract Security (performing security duties): Must have a JAXPORT
credential and a TWIC badge and may not be escorted.

Hired Escorts: Hired escorts would be commercial companies providing escort
services for tenants in restricted areas; they must be sponsored by a tenant and
may be vetted and approved with additional training and an administrative fee.

Vendors: Vendors without a TWIC will be turned away unless they have a
dedicated & approved TWIC escort.

Visitors: According to Florida State Law, visitors without JAXPORT credentials may
only visit five times in a 90-day period; this policy will remain in effect. Visitors
should be vetted at least 24-hours in advance and await escort at the gate where
they are seeking access. A person with a TWIC badge, but without a
JAXPORT credential will be treated as a “5/90” visitor.

Vessel Crewmembers: When a vessel visits a JAXPORT terminal, the vessel's
crew commonly needs to work in the immediate vicinity of their vessel (handling
lines, taking draft readings, etc.). Some vessel crew may not have a TWIC, or they

R/10/2013 JAXPORT Page No.: SIB-18
MC-1682D SUPPLEMENTAL INSTRUCTIONS TO BIDDERS



SUPPLEMENTAL INSTRUCTIONS TO BIDDERS

BIMT ASPHALT BI BLVD. AT SSA & TRAILER BRIDGE AREAS

may not be U.S. Merchant Mariners. Although the dock, pier, or platform the vessel
is moored to, is defined as a restricted area. There is no requirement to escort
any of the vessel crewmembers that do not have a TWIC while they work
alongside their vessel. The area of dock directly adjacent to the vessel and
extending in shore 18 feet from the vessel shall be designated the
Crewmember Confinement Area (CCA).

Vessel crewmembers may be escorted by approved escorts provided they complete
the TWIC Escort form and escort under no more than a 1 to 5 ratio (excluding
labor, contractors, and vendors). Prior to and upon completion of the escort, they
are to contact the JAXPORT SOC at 904.357.3360.

Vessels, in coordination with the calling facility, shall ensure all crewmembers do
not access Restricted Areas without approved escort. Any crewmember found
outside the Crew Confinement Area (CCA) without a TWIC or approved escort may
be considered a security breach under the JAXPORT FSP.

Seamen Center workers, ship’s agents, etc who may pickup crewmembers outside
the CCA must have TWIC Escort forms on hand and deliver them to the nearest
facility gate once completed.

New Hire Provision: If a new hire moves from a secured to a restricted
access area, they require side-by-side escort by a TWIC holder at all
times. If an individual is a newly hired vessel or facility employee who has
applied for but not yet received a TWIC, the owner/operator may grant the
individual accompanied access to secure areas of the vessel or facility. This
accompanied access may be granted for a period of up to 30 consecutive calendar
days from the date of TWIC enrollment, after notification through Homeport that
the individual has passed the name-based check. Accompanied access may be
extended for an additional 30 days by the local COTP if TSA has not yet issued the
new hire’s TWIC.

Company/tenant/operator is responsible for reporting and verifying new hires via
Homeport.

This provision may not be used to grant temporary accompanied access to an
individual being hired as a CSO, VSO, or FSO or any individual being hired to
perform security as a primary duty.

Rail Access

Rail Access: It is the Coast Guard’s position that, due to the unique aspects of
railroad operations that can impact security at MTSA facilities, all railroad crew

servicing secure areas of a MTSA facility should possess a TWIC. The following

applies at:

Blount Island Marine Terminal: CSX will contact JAXPORT SOC via e-mail in
advance of train arrival on BIMT to report crew TWIC status; if a crewmember
does not possess a TWIC, JAXPORT contract security will provide escort. At no
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time will JAXPORT contract security personnel board trains or cross train tracks.

Talleyrand Marine Terminal: All Railroad personnel entering TMT must be in

possession of a TWIC.

Any
und

violation of the JAXPORT TWIC rail policy will be treated as a security breach
er the JAXPORT FSP.

Additional Comments:

The
JAX

1.

following standards must be met for escorting in the restricted areas of
PORT:

Escorts must have in their possession a valid TWIC and a permanent JAXPORT
credential.

Visitors must have a verified reason to enter the restricted area.
Side by side escort requirement must be continual and uninterrupted.

The person escorting must be able to immediately contact JAXPORT Security
Operations Center at (904.357.3360), as indicated on TWIC Escort Form.

JAXPORT Security must be notified if the side by side escort has been
compromised or the non TWIC holder engages in unlawful or suspicious
activity.

Non TWIC holders will not be allowed to occupy a privately-owned vehicle
(POV) without a JAXPORT authorized escort.

TWIC Escort Form indicates Facility and FSO responsible for the action of the
escorted & employees.

TWIC Helpdesk: 1-866-347-8942
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BIDDERS MINIMUM REQUIREMENTS
JAXPORT PROJECT NO.: B2019-05
JAXPORT CONTRACT NO.: MC-1682D
BIMT ASPHALT BI BLVD. AT SSA & TRAILER BRIDGE AREAS
BLOUNT ISLAND MARINE TERMINAL

DATE:

Name of Bidder:
Address:

The following information is required in connection with your bid under Contract No.
MC-1682D.

1. Bidder is to furnish a complete set of your company’s most recent audited
financial statements. If no audited financial statements exist, provide firms most
recent balance sheet, income statement, and statement of cash flows prepared
internally, approved and attested to by your company president or chief
executive officer. If the financial statements are more than 180 days old, the
firm shall include evidence signed by an officer of the firm as to current financial
condition in relation to the most recent reporting period.

2. Bidder is to furnish names and addresses of banks with which your firm
maintains accounts, their telephone numbers and persons to contact.

3. Bidder is to list all of your current construction contracts.

Owner, Address, Work, Scope and Contract Prime
Phone #, Contact Name and Location Value Y/N
Email

Percent
Complete

4. Are you prepared to accomplish the work in accordance with the project time
frame specified on page SC-2 as _45 calendar days?
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5. Bidder is to list names and addresses of principal trade creditors (principal is
defined to mean banks, suppliers, vendors, etc.).

6. Bidder is to list a minimum of five (5) projects similar in nature to the scope of
work of this project with a contract value no less than $_100,000 over the past
ten (10) years, previously performed as the primary contractor, and date
completed. The owners listed may be contacted for reference checks.

Owner, Address, Phone
#, Contact Name and
Email

Scope of Work Date

Started &
Completed

Prime
Y/N

Contract
Value

7. Bidder is to list gross receipts from construction contracts during last five (5)

years.
Year Gross Receipts Average Annual Volume: $
From Construction
Contracts Est. Annual Capacity: $
$ Largest Job in the last 5 Years:
$
$
$
$ Description:
R/10/2013 JAXPORT Page No.: MR-2
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8. Bidder is to list officials and key employees who will be engaged on work.

Name Address Position

9. In compliance with the General Conditions, Section Il: Bidders must provide the
names and resumes of the management team (Project Manager and Project
Superintendent) to be assigned to this work at all times during the project with
full authority to act for you as required by the General Conditions.

Project Manager:

Project Superintendent:

10. Bidders is to list major equipment to be employed on contract.

Equipment Type, Capacity and Age | Condition Location
Manufacturer

11. Have you determined that each proposed subcontractor is technically and
financially able to perform the work to be subcontracted and prepared with
equipment and personnel to complete the work within the time allowed by the
specifications?

12. Is your firm prepared and equipped to complete the contract within the time
prescribed herein?

13. By execution below your firm acknowledges that it has reviewed the agreement
and shall execute the JAXPORT agreement form without exception or

R/10/2013 JAXPORT Page No.: MR-3
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qualification.

14. Has your firm been debarred, suspended or otherwise prohibited from submitting
a bid in the past 5 years? If yes, provide complete
details:

15. Has your firm been terminated for cause on any project in the past 5
years? If Yes, all details:

Failure to furnish aforementioned information with the bid package may
cause the bid to be non-responsive. Failure to assign the aforementioned
management team to the project is a material breach of the contract that
may result in termination of the contract in accordance with the General
Conditions.

BIDDER (Company Name):

By (Signature):

Typed Name:

Title:

Date:

R/10/2013 JAXPORT Page No.: MR-4
MC-1682D BIDDERS MINIMUM REQUIREMENTS



CONFLICT OF INTEREST CERTIFICATE

EXHIBIT B JAXPORT Contract No.: MC-1682D

Bidder must execute either Section | or Sections Il and 111, hereunder, as required by
Chapter 112 of the Florida Statutes. Failure to execute either Section | or Section Il and
Section Il may result in the rejection of this bid/proposal.

SECTION 1

I hereby certify that no public officer or employee of JAXPORT has a material financial
interest or any business entity of which the officer, director or employee of the officer’s,
director’s or employee’s spouse or child is an officer, partner, director, or proprietor or in
which such officer, director or employee or the official's, director's or employee’s spouse
or child, or any combination of them, has a material interest in this contract.

“Material Interest” means direct or indirect ownership of more than 10 percent of the
total assets or capital stock of any business entity.

Signature Company Name
Name of Official (type or print) Business Address
City and State Zip Code
R/10/2013 JAXPORT Page No.: COI-1
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CONFLICT OF INTEREST CERTIFICATE

EXHIBIT B JAXPORT Contract No.: MC-1682D

SECTION 11

I hereby certify that the following named public official(s) and/or JAXPORT employee(s)
having material financial interest(s) (in excess of 10%) in this company have each filed
Section 111 (Public Official Disclosure) with JAXPORT, Office of the Executive Director,
2831 Talleyrand Avenue, Jacksonville, Florida 32206-0005 prior to the time of bid
opening.

Name Title or Position Date of PUBLIC
OFFICIAL
DISCLOSURE
Filing
Signature Company Name
Name of Official (type or print) Business Address
City and State Zip Code
R/10/2013 JAXPORT Page No.: COI-2
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CONFLICT OF INTEREST CERTIFICATE

EXHIBIT B JAXPORT Contract No.: MC-1682D

SECTION 111 (Public Official Disclosure)

JAXPORT requires that a public official who has a financial interest in a bid or contract
make a disclosure at the time that the bid or contract is submitted or at the time that
the public official acquires a financial interest in the bid or contract. Please provide
disclosure, if applicable, with bid.

Public Official Signature:

Public Official Name:

Public Position Held:

Position or Relationship with Bidder:

Date:

R/10/2013 JAXPORT Page No.: COI-3
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BID FORM
JAXPORT PROJECT NO.: B2019-05
JAXPORT CONTRACT NO.: MC-1682D
BIMT ASPHALT BI BLVD. AT SSA & TRAILER BRIDGE AREAS
BLOUNT ISLAND MARINE TERMINAL

BIDDER’S NAME:

The undersigned hereby proposes to furnish all materials, equipment, labor, and
supervision for the above identified project, in accordance with the specifications and
drawings for Contract No. MC-1682D, at the following price:

Scope of Work: Project work shall be inclusive of, but not limited to all labor,
materials, equipment, supervision and incidentals necessary for the resurfacing of areas
adjacent and in front of SSA paper warehouse (“Area 17, “Area 3”, “Sinkhole 2” and
“Sinkhole 3”) and Trailer Bridge (“Area 2” and “Sinkhole 17).

A. TOTALBID
ftem Description Total ltem Amount
Number
1 |Mobilization/Demobilization S
2 |General Requirements\Erosion Control\Miscellaneous S
3 |mor $
4 REPAIR "SINKHOLE # 1" (1722 SF) AT "AREA #2": 8" EXCAVATION/6" COMPACTED LIMEROCK $
REPAIR "SINKHOLE #2" (182 SF) & "SINKHOLE # 3" (245 SF)": 24" EXCAVATION/GEOGRID/24" COMPACTED
5 $
LIMEROCK
A.TOTALBID (ITEMS1-5) $
B. ITEMIZED UNIT PRICE WORK (NOT INCLUDED IN ITEMS 1 - 5); TO BE PAID BASED ON ACTUAL QUANTITY INSTALLED
Item L Estimated X .
Description . Unit Unit Price | Total ltem Amount
Number Quantity
6 PLACE AND COMPACT 2" FDOT SP-12.5 ASPHALT CONCRETE ("AREAS 1, 2, 3") 3984 Y IS $
7 MILL EXISTING ASPHALT (2" DEPTH) - "AREAS 1, 2, 3", AND AROUND "SINKHOLES 2 & 3" 4012 Y 5 $
8 PLACE AND COMPACT 4" FDOT AS-12.5 ASPHALT CONCRETE ("SINKHOLES 2 & 3") 47 Y |8 $
9 |ADJUST/RISE WATER VALVES ("AREA #1") 2 EA S $
B. TOTAL ITEMIZED UNIT PRICE WORK (ITEMS 6 - 9) $
BID SUMMARY
C. SUMOF BID ITEMS 1 - 5 (LINE A) $
D. SUM OF ALL ITEMIZED UNIT PRICE WORK (LINE B) $
E. TOTAL BID AMOUNT (LINES C+D) Items1-9 $

(Submission of more than one bid form for the same work by an individual, firm,
partnership or corporation under the same or different nhames and/or any alterations,
exceptions or comments contained within the bid form shall be grounds for rejection of
the bid)

Basis of Award: The Authority reserves the right to award this contract to the lowest
conforming responsive bidder, based on (A) Total Bid Amount and (B) Unit Priced

R/07/2010 JAXPORT Page No.: BF-1
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BID FORM
JAXPORT PROJECT NO.: B2019-05
JAXPORT CONTRACT NO.: MC-1682D
BIMT ASPHALT BI BLVD. AT SSA & TRAILER BRIDGE AREAS
BLOUNT ISLAND MARINE TERMINAL

Items 1 — 9, subject to the availability of appropriated funds.

The Authority reserves the right to award this contract to the lowest, responsive,
responsible bidder, and whose bid is fully conforming to the requirements of the bid
documents. Nevertheless, JAXPORT reserves the right to waive informalities in any bid,
to reject any or all bids, and to accept the bid which in its judgment will be in the best
interest of JAXPORT. JAXPORT will be the sole judge of which proposal will be in its best
interest and its decision will be final.

JAXPORT reserves the right to award this contract to the bidder offering the lowest price
consistent with meeting all specifications, terms, conditions, delivery requirements set
forth on this bid. No award will be made until all necessary inquiries have been made
into the responsibility of the lowest conforming bidder and JAXPORT is satisfied that the
lowest bidder met all the requirements, is qualified and has the necessary organization,
capital and resources required to perform the work under the terms and conditions of
the contract. JAXPORT reserves the right to accept or reject any or all proposals, in
whole or in part.

The required bid guaranty is attached hereto (see “Supplemental Instructions to
Bidders”) of the contract documents.

Acknowledgment of the following addenda is hereby made (see “Supplemental
Instructions to Bidders™):

Addendum No. 1, Dated: Initials:
Addendum No. 2, Dated: Initials:
Addendum No. 3, Dated: Initials:
Addendum No. 4, Dated: Initials:

See also “Bid Contents and Format” section of the “Supplemental Instructions to
Bidders”.

Name of Contractor
AUTHENTICATION (see "Supplemental Instructions to Bidders”)

Firm

Business Address City State Zip Code

Mailing Address, if different from above

R/07/2010 JAXPORT Page No.: BF-2
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BID FORM
JAXPORT PROJECT NO.: B2019-05
JAXPORT CONTRACT NO.: MC-1682D
BIMT ASPHALT BI BLVD. AT SSA & TRAILER BRIDGE AREAS
BLOUNT ISLAND MARINE TERMINAL

Authorized Signature Date Executed

Typed Name Title

E-Mail Address

Telephone Number Facsimile Number
Company Federal Tax 1.D. No. Company’s Business License No.
R/07/2010 JAXPORT Page No.: BF-3
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BID BOND FORM
JAXPORT PROJECT NO.: B2019-05
JAXPORT CONTRACT NO.: MC-1682D
BIMT ASPHALT BI BLVD. AT SSA & TRAILER BRIDGE AREAS
BLOUNT ISLAND MARINE TERMINAL

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

as

Principal and as

Surety, are hereby held and firmly bound unto JAXPORT, in the sum of

dollars ($ ) as liquidated damages for payment

of which, well and truly to be made, we hereby jointly and severally bind ourselves, our

heirs, executors, administrators, successors and assigns.

The Conditions of the above obligation are such that whereas the Principal has
submitted to JAXPORT, a certain Proposal attached hereto and hereby made part

hereof, to enter into a Contract Agreement in writing, for construction of

NOW THEREFORE,
(a) If said Proposal shall be rejected or withdrawn as provided in the
Instructions to Bidders attached hereto or, in the alternative,

(b) If said Proposal shall be accepted and the Principal shall sign and deliver a
formal contract document in the form of the Contract Agreement attached
hereto (properly completed in accordance with said Proposal) and shall
furnish the specified Bonds required by Section V of the Contract
Documents in the amount equal to one hundred percent (100%) of the
base bid within ten (10) consecutive days after the receipt of said
contract,

thence this obligation shall be void, otherwise, it shall remain in force and effect; it
being expressly understood and agreed that the liability of the Surety for any and all
claims hereunder in no event shall exceed the amount of this obligation as herein
stated.

The Surety, for value received, hereby stipulates and agrees that the obligations

of said Surety and its bond shall be in no way impaired or affected by an extension of

R/10/2013 JAXPORT Page No.: BBF-1
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BID BOND FORM
JAXPORT PROJECT NO.: B2019-05
JAXPORT CONTRACT NO.: MC-1682D
BIMT ASPHALT BI BLVD. AT SSA & TRAILER BRIDGE AREAS
BLOUNT ISLAND MARINE TERMINAL

the time within which such Proposal may be accepted, and said Surety does hereby
waive notice of any extension.

The sum herein stated shall be due and payable to JAXPORT, and the “Surety”
herein agrees to pay said sum immediately upon demand of said JAXPORT in good and
lawful money of United States of America; as liquidated damages for failure thereof of

said “Principal”.

IN WITNESS WHEREOF, the said

As “Principal” herein, has caused these presents to be signed in its name by its

and attested by its

under its corporate seal, and the said

as “Surety” herein, has caused these presents to be signed in its name

by its and attested by its
under its corporate seal, this
Day of AD.,20 .
(SEAL)
AS PRINCIPAL
ATTEST:
Its
Its
Signed, Sealed and Delivered
In the presence of: By
AS SURETY
R/10/2013 JAXPORT Page No.: BBF-2
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SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(A),
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC
OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted to JAXPORT

by

(print individual’s name and title)
for

(print name of entity submitting sworn statement)

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is

(If the entity has no FEIN, include the Social Security Number of the individual signing

this sworn statement: )

2. I understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Elorida
Statutes, means a violation of any state or federal law by a person with respect to and
directly related to the transaction of business with any public entity or with an agency or
political subdivision of any other state or of the United States, including, but not limited to, any
bid or contract for goods or services to be provided to any public entity or an agency or political
subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery,
collusion, racketeering, conspiracy, or material misrepresentation.

3. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida
Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an
adjudication of guilt, in any federal or state trial court of record relating to charges brought by
indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of
a plea of guilty or nolo contendere.

4. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Elorida Statutes, means:

1. A predecessor or successor of a person convicted of a public entity crime; or

2. An entity under the control of any natural person who is active in the management of the entity
and who has been convicted of a public entity crime. The term “affiliate” includes those officers,
directors, executives, partners, shareholders, employees, members, and agents who are active in
the interest in another person, or a pooling of equipment or income among persons when not for
fair market value under an arm’s length agreement, shall be a prima facie case that one person
controls another person. A person who knowingly enters into a joint venture with a person who
has been convicted of a public entity crime in Florida during the preceding 36 months shall be
considered an affiliate.

5. I understand that a “person” as defined in Paragraph 287.133(1)(e), Elorida Statutes, means any
natural person or entity organized under the laws of any state or of the United States with the
legal power to enter into a binding contract and which bids or applies to bid on contracts for the
provision of goods or services let by a public entity, or which otherwise transacts or applies to
transact business with a public entity. The term “person” includes those officers, directors,
executives, partners, shareholders, employees, members, and agents who are active in
management of an entity.

R/10/2013 JAXPORT Page No.: PEC-1
MC-1682D Public Entity Crime



SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(A),
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

6. Based on information and belief, the statement which | have marked below is true in relation to
the entity submitting this sworn statement. (Indicate which statement applies.)

Neither the entity submitting this sworn statement, nor any of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, nor any affiliate of the entity has been charged with and convicted of a
public entity crime subsequent of July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and convicted of a
public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and convicted of a
public entity crime subsequent to July 1, 1989. However, there has been a subsequent proceeding
before a Hearing Officer of the State of Florida, Division of Administrative Hearings and the
Final Order entered by the Hearing Officer determined that it was not in the public interest to
place the entity submitting this sworn statement on the convicted vendor list. (Attach a copy of
the final order)

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING
OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE
IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID
THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. |
ALSO UNDERSTAND THAT | AM REQUIRED TO INFORM THE PUBLIC ENTITY
PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD
AMOUNT PROVIDED IN SECTION 287.017, ELORIDA STATUTES FOR CATEGORY
TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

(signature)

(date)
STATE OF

COUNTY OF

PERSONALLY APPEARED BEFORE ME, the undersigned authority,

who, after first being sworn by me, affixed

(name of individual signing)
his/her signature in the space provided above on this day of , 20

NOTARY PUBLIC
My commission expires:

R/10/2013 JAXPORT Page No.: PEC-2
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CONTRACTOR CERTIFICATION REGARDING
SCRUTINZED COMPANIES LISTS

Respondent Contractor Name:
Contractor FEIN:

Contractor’'s Authorized Representative Name and Title:

Address:
City: State: Zip:

Phone Number:

Email Address:

Section 287.135 of the Florida Statutes prohibits agencies from contracting with a company on
the Scrutinized Companies with Activities in Sudan List or on the Scrutinized Companies with
Activities in the Iran Petroleum Energy Sector List, lists created pursuant to section 215.473,
Florida Statutes, for goods or services over $1,000,000.

As the person authorized to sign on behalf of Respondent, | hereby certify that this company,
listed above by “Respondent Contractor Name,” complies fully with the law and is not listed on
either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with
Activities in the Iran Petroleum Energy Sector List. | understand that pursuant to section
287.135, Florida Statutes, the submission of a false certification may subject the company to
civil penalties, attorney’s fees, and/or costs.

So Certified:

Authorized Representative’s Signature

Date Signed:

R/10/2013 JAXPORT Page No.: CCRSC-1
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ACKNOWLEDGEMENT AND ACCEPTANCE OF E-VERIFY COMPLIANCE

E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION

In accordance with the Governor of Florida, Executive Order Number 11-02 (Verification of Employment
Status), whereas, Federal law requires employers to employ only individuals eligible to work in the
United States; and whereas, the Department of Homeland Security’s E-Verify system allows employers
to quickly verify in an efficient and cost effective manner;

The Contractor agrees to utilize the U.S. Department of Homeland Security’s E-Verify system to verify
the employment eligibility of all new employees hired by the Contractor during the term of the
contract. Contractors must include in all subcontracts the requirement that all subcontractors
performing work or providing goods and services utilize the E-Verify system to verify the employment
eligibility of all new employees hired by the subcontractor during the contract term. The Contractor
further agrees to maintain records of its participation and compliance and its subcontractor’s
participation and compliance with the provisions of the E-Verify program, and to make such records
available to JAXPORT upon request. Failure to comply with this requirement will be considered a
material breach of the contract.

By signing below, | acknowledge that | have reviewed, accept and will comply with the regulations
pertaining to the E-Verify program.

Company Name Name of Official (Please Print)

Signature of Principal Title: Date



JACKSONVILLE PORT AUTHORITY
“Anticipated DBE Participation Statement”

Name of Bidder:

Project Title:

Bid Number:

TOTAL BID PRICE: $

**Please list all DBE’s first

. Total Percentage of
Name of Sub-Contractor Address of Firm DBE (Y/N) Type of Work to be Performed Contract Value Contract

As Applicable, Please Submit this form with your: BID SHEET (Invitation to Bid — ITB)

PRICE PROPOSAL (Request for Proposal — RFP)
REPLY (Invitation to Negotiate — ITN)

The undersigned will enter into a formal Agreement with the DBE Suppliers/Consultants/Subcontractors identified herein for work listed in this scheduled conditioned upon execution

of a contract with JAXPORT. Under penalties of perjury | declare that | have read the foregoing conditions and instructions and the facts are true to the best of my knowledge and
beliefs.

Signature: Title: Date:

Print Name:

Rev 5/17/19 DBE 1
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CONTRACT RELATED DOCUMENTS
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GENERAL CONDITIONS
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GENERAL CONDITIONS

SECTION 1I.: PRELIMINARY MATTERS

1. Definitions

d.

Owner: The Owner is JAXPORT or its designee authorized in writing. The
words "Owner”, "JAXPORT”, “"JPA" and "Authority" shall mean the same and
are used interchangeably.

Owner Representative/Project Manager: The Owner will designate an
individual or firm to be Project Manager for all work to be accomplished
under the contract. All instructions and correspondence to the Contractor
will be issued by the Project Manager and all requests, invoicing, and
correspondence from the Contractor will be directed to the Project Manager.
The Project Manager will interpret the terms and conditions of the contract
and be the judge of the performance of the Contractor on behalf of the
Owner.

All correspondence relating to the contract shall be addressed to:

JOSE VAZQUEZ
JACKSONVILLE PORT AUTHORITY
ENGINEERING SERVICES

POST OFFICE BOX 3005
JACKSONVILLE, FL 32206-0005

Inspector: The Project Manager may appoint such Inspectors as he desires.
They shall be authorized to inspect all work done, and materials furnished.
They shall be authorized to call to the attention of Contractor personnel any
failure of the Work or materials to conform to the specifications and
contract. They shall have the authority to reject nonconforming materials
and workman-ship, and construction methods or procedures which produce
substandard results and to take appropriate action to avoid any dangerous
or unsafe conditions. The presence of the Inspector shall in no way relieve
the responsibility of the Contractor to comply with and perform all of the
obligations specified in the contract documents. The Inspectors shall not be
authorized to approve, direct, or establish any methods or procedures used
by the Contractor in constructing the project. The Inspector is not
authorized to approve any deviation from the contract documents nor any
substitutions of materials or equipment.

Approval: Where utilized in this contract, "approval" shall constitute a
review by the Owner only to satisfy itself as to the general conformance of
the subject as to the intent of the contract. Approval by the Owner does
not indicate any responsibility of the Owner towards the design, materials,
substitutions, dimensions, fit, function, strength, finish or any other quantity,
capacity, or quality of the subject at hand. Approval by the Owner shall not
relieve the Contractor from its responsibility for full compliance with the
contract requirements, at his sole expense.

R/10/13
MC-16820
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SECTION I.: PRELIMINARY MATTERS (...CONTINUED)

Work: Where used in these contract documents, the word "Work™ shall
include all actions, materials, tools, equipment and all appliances,
machinery, appurtenances and engineering (when specified), and labor
necessary to perform and complete the contract, and such additional items
not specifically indicated or described which can be reasonably inferred as
belonging to the scope and intent of the contract. The terms "Work" and
"Project” shall mean the same and may be used interchangeably.

Consultant: Where utilized by the Owner, the consulting firm or firms
engaged by the Owner to provide professional services in conjunction with
the planning, design, and construction of the Project will interpret the
technical specifications and drawings, and will render judgments and
decisions on matters of a technical nature as pertains to design and
construction of the Project. The terms "Architect," "Architect/Engineer,"
"A/E," and "Engineer" shall all be construed to refer to the Consultant(s).

Contractor: The individual, firm, company or corporation contracting with
JAXPORT for performance of Work and/or furnishing of materials for
construction of the Project is defined in the contract documents.

Certificate of Substantial Completion: A written document representing a
mutually agreed upon status of the progress of the Work as described in the
contract documents, or a specified part thereof, between the Owner, the
Contractor, and the Consultant whereby the Work is sufficiently complete
and can be utilized for its intended purpose/ occupancy by the Owner
without unreasonable inconvenience. The Owner reserves the right to make
the final decision as to the status of the Work in reference to this definition.

2. Contract Documents

a.

General: The contract documents shall consist of the bidding documents,
contract forms, conditions of the General Conditions, specifications,
drawings, all addenda issued prior to the execution of the Agreement, the
approved Project construction schedule(s), all amendments, change orders,
and Engineer’s response to Contractor’s “Request for Information (RFI)" of
the contract documents relating to construction issued by the Owner's
representative. These form the contract and what is required by any one
shall be binding as if required by all. The intention of the contract
documents is to include all labor, materials, equipment and other items
necessary for the proper execution and completion of the Work so as to
result in a fully operational and functional product. Any work, labor,
equipment and materials that may reasonably be inferred from the
specifications or drawings as being required to produce the intended result
shall be supplied whether or not it is specifically called for in the contract
documents. The contract Agreement shall be signed in duplicate by the
Owner and the Contractor, unless otherwise stated.
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SECTION I.: PRELIMINARY MATTERS (...CONTINUED)

Governing Law: The terms and conditions of this contract will be governed
by the laws of the State of Florida, and venue for any action shall be in
Jacksonville, Florida.

Conflicts and Discrepancies: The Confractor shall take no advantage of any
error or omission which he might discover in the plans or specifications but
shall, within 5 working days, notify the Owner of such discovery, who will
then make such corrections and interpretations as it deems necessary for
reflecting the actual spirit and intent of the plans and specifications. Failure
to make notice within 5 days to Owner by the Contractor will result in work
performed at Contractor’s own risk and Owner will have no liability for any
claim resulting therefore.

The Owner, after receipt of written notice by the Contractor in resolving
conflicts, errors, and discrepancies between the various contract documents
generally, will give precedence in the following order:

Approved Change Orders

Addenda issued prior to receipt of bids

The executed Agreement Form

Owner's response to Contractor's Request for Information
(Form RFI)

Supplemental Instructions to Bidders

Special Conditions of the specifications

General Conditions of the specifications

Technical specifications

Drawings

Other documents as listed on the Agreement between
Owner and Contractor, Form FA

« Bid

Figure dimensions on drawings shall govern over scale dimensions, and
detailed drawings shall govern over general drawings.

3. Subcontracting or Assigning of Contract

d.

The Contractor shall not subcontract more than 25 percent of the total value
of jobsite Work, exclusive of the cost of all installed materials and
equipment, without the prior written approval of the Owner. Qualifications
of subcontractors may be required in the same manner as provided for the
Contractor elsewhere in this contract (see "Instructions to Bidders").

The Contractor agrees that it shall not subcontract, assign, delegate, or
otherwise dispose of the contract, the duties to be performed under the
contract, or the monies to become due under the contract without the
Owner’s prior written consent.

Contracts between the Contractor and subcontractors or suppliers shall be in
accordance with the terms of this agreement as applicable.
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SECTION II.: THE WORK (...CONTINUED)

d.

Subcontracted work volume may reflect the DBE Participation goals
described in the "Instructions to Bidders".

4. Separate Contracts

The Owner reserves the right to let other contractors perform work without
conflict on the same or adjacent property. The Contractor shall cooperate and
coordinate with any such other contractor(s).

5. Non-discrimination Provisions

The Contractor, upon execution of the Project agreement, certifies that it meets
and agrees to the following provisions:

a.

The Contractor agrees that it will not discriminate against any employee or
applicant for employment because of race, color, religion, sex, national
origin, marital status or disability nor will it discriminate in hiring nor fail to
make reasonable accommodation for qualified handicapped employees.

The Contractor agrees to comply with all applicable federal, state and local
laws, including the Civil Rights Act 1964, as amended. The Equal
Employment Opportunity Clause in Section 202, Paragraphs 1 through 7 of
Executive Order 11246, as amended, relative to Equal Employment and the
implementing rules and requlations of the Office of Federal Contract
Compliance Programs are incorporated herein by specific reference. The
Affirmative Action Clause in Section 503 of the Rehabilitation Act of 1973, as
amended, relative to Equal Opportunity for the Disabled is incorporated
herein by specific reference. The Affirmative Action Clause in 38 U.S.C.
Section 2-12 of the Vietnam Veterans' Readjustment Assistance Act of 1974,
relative to Equal Employment Opportunity for the special disabled veteran
and veterans of the Vietnam era, is incorporated herein by specific
reference.

An entity or affiliate who has been placed on the State of Florida's
discriminatory vendor list may not submit a bid on a contract to provide any
goods or services to a public entity, may not submit a bid on a contract with
a public entity for the construction or repair of a public building or public
work, may not submit bids on leases of real property to a public entity, may
not be awarded or perform work as a contractor, supplier, subcontractor, or
consultant under a contract with any public entity, and may not transact
business with any public entity.

To view a current list, visit:
hitp://dms.myflorida.com/business operations/state purchasing/vendor

information/convicted suspended_discriminatory complaints vendor lists

The Contractor agrees that if any of the obligations of this contract are to be
performed by a subcontractor, the provisions of this Section 1.5 shall be
incorporated into and become a part of the subcontract.
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SECTION II.: THE WORK (...CONTINUED)

Wage and Employment Laws

a.  The Contractor shall observe and comply with Federal, State, and local laws
relating to wages, rates of pay, and employment requirements, including
applicable E.E.O. and Affirmative Action requirements.

b. ARTICLE 1, SECTION 6, OF THE CONSTITUTION OF THE STATE OF
FLORIDA RECOGNIZES THAT THE RIGHTS OF PERSONS TO WORK SHALL
NOT BE DENIED ON ACCOUNT OF THE MEMBERSHIP OR NON-
MEMBERSHIP IN ANY LABOR UNION OR LABOR ORGANIZATION.

Royalties and Patents

The Contractor shall pay all royalties and license fees. The Contractor shall defend
all suits or claims for infringement of any patent rights and shall save the Owner
harmless from loss on account thereof.

Right to Audit

The Contractor agrees to provide JAXPORT or any of their authorized
representative’s access to any books, documents, papers and records of the
Contractor which are directly pertinent to this contract for the purposes of making
audits, examinations, excerpts and transcriptions. JAXPORT will also be afforded
access to all of the Contractor’s records, including but not limited to payroll
records, training books, correspondence, instructions, drawings, receipts,
vouchers, memoranda and similar data relating to this Contract, and the
Contractor will preserve all such records for (3) three years, or for such longer
periods 2 may be required by law, after final payment.

The Contractor agrees to permit any of the foregoing parties to reproduce by any
means whatsoever or to copy excerpts and transcriptions as reasonably needed.

The Contractor shall pay all royalties and license fees. The Contractor shall defend
all suits or claims for infringement of any patent rights and shall save the Owner
harmless from loss on account thereof.
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GENERAL CONDITIONS

SECTION I1I.: THE WORK

1. Contractor's Responsibility.

d.

Until substantial completion or final acceptance of the Work (whichever
comes first) by the Owner, the Work shall be under the complete care,
custody, and control of the Contractor. The Contractor shall assume all risks
of loss during its period of custody.

The Contractor shall supervise and direct the Work using its best skill,
judgment, and attention. The Contractor shall be solely responsible for all
construction means, methods, techniques, sequences and procedures,
including implementation of the Contractor's Quality Control Program, the
prudent exercise of all reasonable safety precautions, and for coordinating

all portions of the Work under the contract to effect a timely completion,
and resolving any delay or damages between itself and any other Contractor
without involvement of the Owner.

Unless otherwise specifically noted, the Contractor shall provide and pay for
all labor, materials, equipment, tools, construction equipment and
machinery, water, heat, utilities, transportation, and other facilities and
services necessary for the proper execution and completion of the Work.

The Superintendent shall maintain one complete set of the contract
documents including approved shop drawings on the jobsite at all times that
Work is underway.

The Contractor warrants to the Owner that all materials and equipment
incorporated in the Work will be new unless otherwise specified, and that all
Work will be of good quality, free from faults and defects, and in
conformance with the contract documents. All Work not so conforming to
these standards may be considered defective. In the event Work is rejected
by the Project Manager, the Contractor shall correct, remove, and/or
reconstruct such Work to conform to contract requirements at his sole
expense including any testing or engineering costs necessitated thereby.

The Contractor shall pay all sales, consumer use, and other similar taxes
required by laws and secure all permits, fees, and licenses necessary for the
execution of the Work.

The Contractor shall promptly give all notices and comply with all laws,
ordinances, permits, rules and regulations, order, and any public authority
bearing on the performance of the Work, and shall notify the Owner if the
drawings and specifications are at variance therewith, failure to do so shall
result in Contractor's responsibility for any losses or damages associated
with the work.

The Contractor shall be responsible for the acts and omissions of all its
employees, all subcontractors, suppliers, agents and employees and all other
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SECTION 11.: THE WORK (...CONTINUED)

persons performing any of the Work under a contract with, or under the
supervision of the Contractor.

Contractor is required to record daily, the progress of the project and
submit; daily progress reports to the OWNER including information on the
subcontractor's work, and the percentage of completion.

Contractor is required to and hereby agrees that it will exert every
reasonable and diligent effort to assure that all labor employed by the
Contractor and its sub-contractors for Work on the Project shall work in
harmony with and be compatible with all other labor being used by building
and construction contractors now or hereafter on the site of work covered
by this contract.

Contractor further agrees that this requirement will be included in all
subcontracts of the subcontractor as well as in the Contractor's own contract

provided, however, that this provision shall not be interpreted or enforced so
as to deny or abridge on account of membership or non-membership in any
labor union or labor crganization, the right of any person to work as
guaranteed by Article I, Section 6 of the Florida Constitution.

Submittal Procedures.
Contractor shall submit each shop drawing Submittal for review.

Preliminary Shop Drawing Data: Within 20 days after the Award of the
Contract the Contractor shall submit to the Project Manager a complete
listing of manufacturers for all items for which shop drawings are to be
submitted.

Shop Drawing Submittal Schedule: Within 30 days after the Notice to
Proceed, the Contractor shall submit to the Project Manager a complete
schedule of shop drawing submittals fixing the respective dates for
submission, the beginning of manufacture, testing, and installation of
materials, supplies and equipment, noting those submittals critical to the
progress schedule.

Submittal Log: Contractor shall provide an accurate updated log of
submittals maintained by the Contractor and subject to review by JAXPORT
at each scheduled progress meeting.

When reviewed by JAXPORT each of the shop drawings will be identified as
having received such review, being so labeled and dated. Shop drawings
labeled "REJECTED" will be returned to the Contractor for correction and re-
submittal with the required correction indicated on the shop drawing or
listed on a "Shop Drawing Review sheet”.

If submitted drawings or schedules show a departure or variation from the
Contract Requirements which are in the interest of JAXPORT and to be so
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SECTION II.: THE WORK (...CONTINUED)

minor as not to involve a change in Contract Price or time for performance,
JAXPORT may return the reviewed drawings without noting an exception.

Re-submittals will be handled in the same manner as first submittals. On re-
submittals, the Contractor shall direct specific attention on the transmittal
and on re-submitted shop drawings to revisions other than the corrections
requested by the Project Manager on previous submissions. The Contractor
shall make any corrections required by the Project Manager.

The Project Manager and JAXPORT'S Engineer of Record will review a
Submittal/re-submittal a maximum of two (2) times after which the cost of
review will be borne by the Contractor at JAXPORT'S Project Manager and

Engineer of Record’s_standard hourly rate. No partial submittals will be
reviewed. Submittals not complete will be returned to the Contractor, and

will be considered "Rejected” until properly resubmitted.

If catalog sheets or prints of manufacturers' standard drawings are
submitted as Shop Drawings, any additional information or changes on such
drawings shall be typewritten or lettered in ink.

The minimum size for shop drawings shall be 11” X 17", Each shop drawing
shall be clear, thoroughly detailed and shall have listed on it all Contract
Documents references, drawing number(s), specification section number(s)
and the shop drawing numbers of related work. Shop drawings must be
complete in every detail, including location of the Work. Materials, gauges,
methods of fastening and spacing of fastenings, connections with other
work, cutting, fitting, drilling and any and all other necessary information
per standard trade practices or as required for any specific purpose shall be
shown.

Where professional calculations and/or certification of performance criteria
of materials, systems, and or equipment are required, the Project Manager
is entitled to rely upon the accuracy and completeness of such calculations
and certifications submitted by the Contractor. Calculations, when required,
shall be submitted in a neat, clear and easy format to follow.

Contractor shall keep one set of Shop Drawings marked with Project
Manager’s and/or Engineer of Record’s approval at the job site at all times.

Shop Drawings and Samples.

(1) The Contractor shall furnish all samples and shop drawings as
required for approval by the Owner. Details, number of copies
required, and format will be mutually agreed upon at the
Preconstruction Conference.

(2) Approval of shop drawings, samples, materials, substitutions, or
equipment deviating in any dimension, fit, strength, finish,
capacity, or other quality shall not relieve the Contractor from full
compliance with the contract requirements, at its sole expense,
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SECTION II.: THE WORK (...CONTINUED)

unless such exceptions, deviations, dimensions, substitutions, etc.
are specifically identified and marked for attention on the shop
drawing submittals and signed by the Contractor at time of
submission. Approval of such specifically marked shop drawings
shall permit the altered or substituted Work provided that any
change in the contract price occasioned thereby is accomplished
per Section III, “General Conditions”. The Contractor shall bear
full responsibility for coordinating proposed deviations,
substitutions, dimensional changes and the like with all other
affected trades, and for the full cost of any other subsequent
modifications or changes to the Work necessitated thereby.

(3) The Contractor and if applicable, the Subcontractor{s) shall
thoroughly check, coordinate, stamp, sign_and approve all shop

drawings prior to submittal to the Owner for review. If it appears
to the Project Manager that such review, coordination, and

approval has not been done or is not adequate, the shop
drawings will be returned to the Contractor without action. The
Contractor shall bear the sole responsibility for performance of
Work or ordering requiring shop drawing approval, in advance of
such approval.

(4) THE CONTRACTOR SHALL BEAR THE SOLE RESPONSIBILITY FOR
ANY DELAYS TO THE WORK OCCASIONED BY OR RESULTING
FROM ITSELF OR ITS AGENTS, SUBCONTRACTORS, SUPPLIERS,
OR EMPLOYEES' DELAY OR FAILURE TO FURNISH COMPLETE,
CORRECT, COOQRDINATED SHOP DRAWINGS IN A TIMELY
MANNER. DELAYS INCURRED DUE TO REJECTION OF
INCOMPLETE AND/OR NON-CONFORMING SHOP DRAWINGS
SHALL BE SOLELY THE RESPONSIBILITY OF THE CONTRACTOR,
AND NO ADDITIONAL CONTRACT COST OR TIME SHALL BE
ALLOWED ON ACCOUNT OF SUCH DELAYS.

The Owner will furnish such information as is available at the time of
contract award as to control points, benchmarks, recent surveys, or
soundings concerning the worksite, and adjacent facilities, utilities, or
structures. The Contractor, not the Owner, shall be responsible for any and
all verifications required, extensions of survey control for the Work, ancillary
surveying, location of centerlines, baselines, additional benchmarks, and any
other measurements necessary for construction or design purposes, as
appropriate.

Any markers or stakes set by the Owner or its representatives for control,
inspection, or reference purposes during construction shall be preserved and
left intact and undisturbed by the Contractor, unless in the way of
construction. Prior to removal or relocation of any such marker by the
Contractor, when necessary, the Contractor shall so inform the Owner's
representative at the jobsite. Any such markers negligently destroyed or
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SECTION II.: THE WORK (...CONTINUED)

disturbed by the Contractor shall be restored at his expense.

2. Execution of the Work.

a.

d.

General. The Contractor shall preserve and protect from damage all property
along the line of work, or which is in the vicinity of, or is in any way affected
by the Work, the removal or destruction of which is not called for by the
plans.  This applies, but is not necessarily limited to public and private
property, public and private utilities, trees, shrubs, signs, monuments,
fences, guardrails, pipe and underground structures, wharves, railroads,
bridges, roadways (except natural wear and tear resulting from legitimate
use thereof by the Contractor etc.), and whenever such property is damaged
due to the activities of the Contractor, it shall be immediately restored to a
condition similar or equal to that existing before such damage or injury was
done by the Contractor, and at his own expense, or he shall make good such
damage or injury in a manner acceptable to the Owner. In case of failure
on the part of the Contractor to restore such property or to make good such
damage or injury, the Owner may upon 48 hours' notice proceed to repair,
rebuild or otherwise restore such property as may be deemed necessary,
and the cost thereof will be deducted from any monies due or which may
become due the Contractor under the contract.

Superintendence. The Contractor shall provide a qualified Superintendent
on the Work throughout its progress, and shall specifically require that the
Superintendent be present on the site at all times when any Work is being
performed by itself or any of its subcontractors. Qualified Superintendent
shall have a minimum of 10 years of construction experience, five of which
are on simifar projects in that capacity. All communications given to the
Superintendent shall be as binding as if given to the Contractor. Once
assigned, the Contractor's Superintendent shall not be replaced without prior
written notice to the Owner. The Owner reserves the right to reject the
assignment or reassignment of the Contractor's Superintendent. The
Superintendent shall have full authority to execute the orders or directions
of the Project Manager and to obtain or supply promptly any materials,
tools, equipment, labor, and incidentals which may be required. The
Contractor must provide on-site supervision at all times when work is being
done. If, in the event that it is absolutely necessary for the Superintendent
to be absent from the site, the Contractor shall notify the Project Manager,
in writing, the assignment of the person on-site who will act in its place and
be responsible for the project. This person must be an employee of the
Contractor. Such superintendence shall be furnished regardless of the
amount of Work sublet.

Design Engineering. Where design engineering is the responsibility of the
Contractor, the Contractor must assure that the engineer who certifies the
design is appropriately authorized to do so according to the regulations and
laws of the local community and the State of Florida.

The Contractor shall have a responsible person available reasonably near the
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SECTION II1.: THE WORK (...CONTINUED)

worksite and "on-call" on a 24-hour basis, 7 days a week; in order that it
may be contacted in emergencies and in cases where immediate action must
be taken to maintain traffic or to handle any other problem that might arise.
The designated individual shall have full authority to take actions necessary
to resolve such situations as previously described. For compliance with this
requirement the furnishing of a local telephone number (non-toll) where
such person can be directly reached will suffice.

Except in the interest of safety or protection of persons, or the Work, or
property at the site or adjacent thereto, and except as may otherwise be
indicated in the “Special Conditions”, all Work at the site shall be performed
during regular working hours, and Contractor shall not permit overtime Work
or the performance of Work on Saturday, Sunday, or any legal holiday
without Owner's consent given after prior written notice to Owner's Project
Manager. In general, all Work shall be performed during daylight hours.
For special operations, night Work may be done if so authorized in writing.
No night Work shall be performed unless adequate artificial lighting has
been provided and has been approved by the Inspector.

The Contractor shall not begin new items of Work to the prejudice of Work
already started. The Owner may require the Contractor to finish a section or
area on which Work is in progress before Work is started on an unrelated or
additional section or area, unless the Contractor can clearly demonstrate to
the Project Manager on a sound, rational, and convincing basis that its
intended action is in the best interest of the Project.

The Contractor shall at all times conduct the Work in such a manner and in
such sequence as to insure the least practicable interference with traffic.
The Contractor's vehicles and other equipment shall be operated in such a
manner that they will not be a hazard or hindrance to the public. Materials
stored on the worksite shall be placed so as to cause as littie obstruction as
possible.

The Contractor shall arrange his work and dispose of his materials so as not
to interfere with the operations of other contractors engaged upon adjacent
work, and to join his work to that of others in a proper manner in
accordance with the spirit of the plans and specifications, and to perform his
work in the proper sequence in relation to that of other contractors, all as
may be directed by the Owner. Each contractor will be held responsible
directly to the Owner or any other contractor for any damage done by him,
his agents, or his subcontractors to the work performed by another
contractor. The Owner shall not be liable for damages caused between
contractors.

The Contractor shall so conduct his operations and maintain the Work in
such condition that adequate drainage will be in effect at all times. Existing
functioning storm sewers, gutters, ditches, and other run-off facilities shall
not be unnecessarily obstructed.

Heavy equipment shall not be operated close enough to new or previously
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SECTION II.: THE WORK (...CONTINUED)

existing structures to cause damage, disturbance or displacement.

The Contractor shall provide qualified and acceptable personnel to organize,
schedule, manage, layout, and construct the Work as required by the
contract documents and shall assure that all Project executives,
superintendents, and foremen employed by it on this Project are competent,
knowledgeable in the Work, conscientious, attentive to the Project, and
reliable. All workers must have sufficient skills and experience to properly
perform the work assigned them. Welder qualification records will be
furnished by the Contractor at no cost to the Owner. All workers engaged on
specialty work or detailed (highly skilled) work, or in any recognized trade
shall have had sufficient experience in such work to perform it properly and
satisfactorily and to operate the equipment involved, and shall make due
and proper effort to execute the Work in the manner prescribed in the
specifications, or the Owner may take appropriate action as prescribed
below.

The Contractor shall at all times maintain good discipline and order at the
site. Whenever the Project Manager has determined that any person
employed by the Contractor is incompetent, unfaithful, malevolent,
intemperate, disorderly or insubordinate, such person shall, upon notice to
the Contractor's Superintendent, be promptly removed from the Work and
shall not again be employed on it except with the written consent of the
Project Manager. Should the Contractor upon due notice fail to remove such
person or persons, the Owner may withhold all monies which are or may
become due to the Contractor, or may suspend the Work until such orders
to remove said person or persons have been accomplished as set forth in
Article 8(i). The Contractor shall protect, defend, indemnify and hold the
Owner, its agents, officials, and employees harmless from any and all claims,
actions or suits arising from such removal, discharge, or suspension of
unsuitable employees of the Contractor.,

The Contractor shall at all times keep the premises free from accumulation
of waste materials and rubbish caused by the Work, and at the completion
of the Work shall remove all rubbish, waste, salvage and surplus materials
which resulted from the Work. The Contractor shall also remove all tools,
construction equipment and machinery and shall leave the Project "broom
clean”, unless otherwise specified. All surplus and salvage material shall
become the property of the Contractor unless otherwise specified in the
contract documents.

The Owner shall have the authority to suspend the Work wholly, or in part,
for such period or periods as may be deemed necessary due to unsuitable
weather or other conditions which are considered unfavorable for the
prosecution of the Work; to accommodate actions, or for such time as is
necessary due to the failure on the part of the Contractor to carry out orders
given, or to comply with any or all provisions of the contract. Such
suspension shall be ordered in writing by the Project Manager giving the
Contractor, in detail, the reasons for the suspension and under what
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SECTION II.: THE WORK (...CONTINUED)

circumstances or conditions the Work may be permitted to resume.

Whenever the Work is suspended by the Owner for reasons other than the
fault of the Contractor, an extension of time for completion of the Work due
to such suspension may be made as allowed for in other sections of this

contract.

Time extension shall be the Contractor's sole remedy unless otherwise
agreed upon in writing prior to the commencement of work.

The Contractor shall not suspend operations or remove equipment or
materials necessary for the completion of the Work without the prior
permission of the Owner.

Cooperation with Port Operations.

(1)

(2)

&)

(4)

()

The Contractor understands that the Work will be performed on,
or in the near vicinity of an operating marine terminal. The
Contractor acknowledges that ship schedules and terminal
operations take precedence over the Contractor's activities.
Contractor shall provide upon request, manpower and equipment
loading schedule for the project.

The Owner will, insofar as possible, schedule berthing of ships,
and general terminal operations, so as not to interfere with the
Work of the Contractor. The Owner will review the schedule
presented by the Contractor at the Preconstruction Conference
and advise the Contractor of any known conflicts that may exist
with terminal operations. The Contractor shall adjust its schedule
to avoid those conflicts and ensure that its activities will not
interfere or cause interference with terminal operations, at no
cost to the Owner.

Considering that ship schedules are not precise due to weather
and delays at other ports, the Contractor will be notified a
minimum of 24 hours prior to the expected arrival of a ship that
will be berthed in, or affect the area of the Contractor's Work.
The Contractor may be required to curtail its activities in the area
affected to the satisfaction of the Project Manager until the
construction site is available again at no cost to the Owner.

The Contractor's Superintendent, however, during the course of
the Work, shall contact the Terminal Director designee by
telephone or personal contact, twice each day (early morning and
late afternoon) concerning ship traffic schedules and cargo
handling activities so as to minimize Contractor's "downtime" and
improve his scheduling efforts.

When the Work is stopped by the Authority for its convenience, or
vessels are berthed in locations so as to impede the Contractor's
Work, the total number of calendar days of delay shall be added
to the time allowed for the completion of the Project which shall
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SECTION II.: THE WORK (...CONTINUED)

p.

(6)

be the sole remedy available to the Contractor.

When it is necessary that a change or interruption be made in
terminal operations in order to carry out a construction operation,
the Contractor shall submit a request with full details including a
pre-approved schedule at least 72 hours prior to the time the
change or interruption is required. The Owner shall make all
reasonable efforts to comply with the request of the Contractor.
The Contractor shall not proceed with such Work until it has
received written notice from the Owner to so proceed.

Failure of Contractor to Maintain Satisfactory Progress.

(1)

(2)

(@)

(b)

(3

€))
(b)

4

Time is of the essence in this contract, and as delay in the
prosecution of the Work will adversely impact the Owner's
business, it is important that the Work be prosecuted to
completion. Moreover, the cost to the Owner for the
administration of the contract, including engineering, inspection,
and supervision, will be increased as the construction period is
lengthened.

The Contractor may be declared delinquent because of
unsatisfactory progress under this contract when the contract
time allowed has not been entirely consumed, but the
Contractor's progress at any check period does not meet at least
one of the following two tests:

The percentage of dollar value of completed Work with respect
to the total amount of the contract is within 15 percentage
points of the percentage of contract time elapsed.

The percentage of dollar value of completed Work is within 15
percentage points of the dollar value which should have been
performed according to the Contractor's own progress schedule
previously approved by the Owner.

The Contractor will be declared delinquent because of
unsatisfactory progress under this contract should either of the
following circumstances occur:

The contract time allowed has been consumed and the Work has
not been completed.

The contract time allowed has not been entirely consumed, but
the Contractor’s progress at any check period does not meet
either of the two tests described under Sub-article (2) above.

A Contractor determined delinquent will be disqualified from
further bidding by the Manager of Procurement and also will not
be approved as a subcontractor so long as the delinquency status
exists. Also, any individual, firm, partnership or corporation
affiliated with a delinquent Contractor to the extent that it is
dependent upon the delinquent Contractor for either personnel,

R/10/13
MC-1682D

Jacksonville Port Authority Page No.: GC-15
GENERAL CONDITIONS



SECTION II.: THE WORK (...CONTINUED)

equipment, or finances shall likewise be disqualified. The Owner
additionally reserves all rights and options pertaining to available
legal remedies for such delinquency. A Contractor disqualified
under the requirements of this Article will be removed from a
delinquent status upon receipt of satisfactory evidence by the
Owner’s Project Manager and approval of Procurement that its
progress is no longer delinquent, provided the contract time has
not lapsed.

(5) The principal progress verification will occur monthly and will
generally coincide with receipt by the Owner's Project Manager of
the Contractor's monthly Application for Payment and Work
Progress Schedule.

Preliminary notices of delinquency will be sent to the Contractor by
facsimile mail immediately thereafter, and confirmed by certified mail.
The Contractor, once given such a preliminary notice of delinquency,
will not be finally declared delinquent until a period of 10 calendar
days after the preliminary notice has elapsed. During this 10-day
period, the affected Contractor may request an extension of time or
present other considerations that would affect its delinguency to which
it feels it is entitled. Final notification of delinquency will be made by
certified mail after the expiration of this 10-day period provided no
extensions of time or other considerations are deemed proper by the
Owner, and provided the delinquency status has not been corrected.
Contractor shall provide an acceptable recovery schedule to Owner for
approval,

Owner's failure to terminate for delinquency shall not serve as a
waiver by the Owner.

(6) The Owner may grant extensions of time during the prosecution
of the Work, as allowed under the contract provisions regardless
of the Contractor's delinquency status. The contract will be
considered complete when all Work has been completed and
accepted by the Owner, and final payment has been issued to the
Contractor.

Substantial Completion

The Substantial Completion, as defined in the "Definitions" of Section I.1. g, will
be initiated in writing by the Contractor and/or the Owner for the purpose of
making available the stated Work, or a specified part thereof, for its intended use.
The Owner and the Contractor will conduct an inspection of the stated Work for
compliance with the contract documents. The Owner will have prepared a written
Punch List of all items and/or the deficiencies for the Work covered by the
Certificate of Substantial Completion. The Punch List shall become a part of the
Certificate of Substantial Completion and must be completed prior to final
acceptance of the Work., If the Owner agrees that the Work is ready for
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SECTION II.: THE WORK (...CONTINUED)

occupancy, a Certificate of Substantial Completion will be prepared by the Owner
on the form included in the contract documents. The Statement shall be
completed in its entirety and shall be signed by the Engineer, Contractor, Tenant
and Owner, where applicable. Final payment and any retainage may be withheld
until completion of the Punch List items by the Contractor, and accepted by the
Owner. The Owner may supplement the Punch List at any time based on the
disclosure of defective or incomplete work.

Tests and Inspections

Time

Except as specifically stated in writing by the Owner, the Contractor shall
establish and conduct its own quality testing program for materials and
other Work performed therecn under this contract. Testing may include but
not be limited to soils, aggregates, compaction, masonry, concrete, asphait,
painting, metals, pressure tests, welding, coatings, insulation, water quality,
electrical circuitry, machinery, equipment or other applicable items. The
Contractor shall, prior to the Preccnstruction Conference, furnish to the
Owner a listing or schedule of testing it proposes to conduct for
informational purposes. Results of such tests as performed by the
Contractor shall be furnished to the Owner within 48 hours of such testing,
for information. No separate payment will be made by the Owner for any
testing accomplished by the Contractor but the cost thereof will be
considered as included in the overall contract price for the related items of
Work.

The Owner may employ, at its expense, an independent testing laboratory
for the purpose of performing such tests as may be deemed necessary by
the Owner.

If any Work or materials are found to be deficient as a result of such tests,
the Contractor shall promptly correct same, or replace, in accordance with
the specifications, and it may be required to revise and upgrade both
construction and quality control procedures. If the Owner deems it
necessary that additional testing shall be made of such correction or
replacement, the Contractor shall pay the costs thereof.

The Owner reserves the right to inspect any and all parts of the Work
underway for conformance with the contract requirements. The making of
tests by the Contractor, regardless of their indication, shall not relieve the
Contractor of sole responsibility for Work that is defective or not in
accordance with the requirements of the contract.

Should the cost of remediation of deficient work be commercially wasteful,
the Owner at its sole option may retain the nonconforming work for no cost
to the Owner for that work.

All time limits stated in the contract documents shall be consecutive calendar

4.
a.
b.
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days unless otherwise stated.

The contract completion time shall be as shown in the “Special Conditions”.
Timely completion is an essential element of this contract. Prevailing
conditions of weather and environment at the worksite and the Owner's
continuing port operations in the vicinity have been taken into account in
establishing the contract time allowed for the Work.

The Notice to Proceed will not be given until after receipt of evidence of
insurance (in the manner specified) and contract bonds, and following the
Preconstruction Conference. If the Preconstruction Conference is waived by
the Owner, the Notice to Proceed will be issued immediately upon receipt of
the required bonds and certificates by the Owner.

6. Warranties and Guarantees.

The Contractor shall correct any Work that fails to conform to the
requirements of the contract documents where such failure to conform
appears during the progress of the Work, and shall remedy any defects due
to faulty materials, equipment or workmanship which appears within the
warranty period. The Warranty Period is as specified in the “Special
Conditions”, unless the Technical Specifications require a longer warranty
period for all or portions of the Work. The provisions of this condition apply
to work done by subcontractors, as well as to work done by direct employees
of the Contractor, The Contractor shall insure that its
subcontractors/suppliers are bound by this requirement.

The Contractor shall furnish all written warranties/quarantees for any
materials or equipment, which are required under this contract, or
separately warranted by the manufacturers. Final payment shall be withheld
from the Contractor until all warranty documents have been furnished to the
Owner. All warranties shall be issued consistent with the requirements of
these contract documents.
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SECTION III.: CHANGES AND DISPUTES

2'

Changed Conditions.

The Contractor shall promptly and before such conditions are disturbed, notify the
Owner In writing of: a) subsurface or latent physical conditions at the site
differing materially from those indicated in the contract documents, b) previously
unknown physical conditions at the site of an unusual nature, differing materially
from those ordinarily encountered and generally recognized as inherent in Work of
the character provided for in this contract, or ¢) underground utilities or other
obstructions not shown on the plans or reasonably expected to exist in the way of
the Work at such location(s).

Notification shall be within 5 calendar days of discovery by the contractor. The
Owner shall promptly investigate the conditions, and if it finds that such conditions
do so materially differ and cause an increase or decrease in the Contractor's cost
of, or the time required for performance of this contract, an equitable adjustment
may be made, and the contract modified in writing accordingly by Change Order.
Any claim by the Contractor for adjustment under this clause shall not be aliowed
unless timely notification has been made by the Contractor, or unless the Owner
has granted a further period of time for determination of the extent of delay,
magnitude of changed conditions, or determination of corrective action required.

Changes in the Work.

a. Change Orders - General. JAXPORT does not anticipate the issuance of
Change Orders to the contract. The Contractor should not anticipate
Change Orders; nor view any Change Orders that should occur as the
opportunity for windfall profit. The Owner may authorize changes in the
work consisting of additions, deletions or modifications to scope or schedule
and the contract price or time (or both) being adjusted accordingly. All such
changes in the Work shall be authorized by a written Change Order which
shall document the change and specify any contract modifications such as
price or schedule. No changes fo the Work are authorized until the
Contractor and the Owner have executed a formal Change Order. Verbal
instructions do not constitute a Change Order.

(1) Either the Owner or the Contractor may initiate a Change Order
request. In either event, the Contractor shall promptly prepare and
submit to the Owner a detailed justification for the Change Order
request (when initiated by the Contractor) and a detailed quotation for
the changed work, both time and money. The detailed quotation shall
be complete and definitive as to the true costs of the changed work.
The Owner will also require a complete breakdown of all costs that will
be experienced by Contractor and all sub-tier contractors. Single line
statements are not acceptable. The breakdown of costs may include,
but are not limited to:
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Labor Hours (broken down by craft)

Materials (broken down by units)

Equipment (broken down by units)
Transportation (specify)

Supervision (specify)

Taxes (specify)

Permits (specify)

Insurance and Bonding (specify)

Mabilization (show detail of cost)
Demobilization (show detail of cost)

Any other information requested by the Owner
Mark-up for Profit and Overhead (see Section III 2.a.2.)

The breakdown of time shall include a thorough justification for any
extension of the contract completion date which may include a time
impact analysis, if requested by the Owner. Only those items of Work
that directly affect the “critical path” of the Project will be considered
for time extension.

Additional equipment costs on change orders: For any machinery or
special equipment (other than Small tools), including fuel and
lubricant, the Contractor will receive 80% of the “Rental Rate
Equipment Watch or an amount less than” for the actual time that
such equipment is in operation on the work, and 50% of the “Rental
Rate Equipment Watch or an amount less than” for the time the
equipment is directed to standby and remain on the project site, to be
calculated as indicated below. The equipment rates will be based on
the latest edition (as of the date the work to be performed begins) of
the “Rental Rate Equipment Watch for Construction Equipment” or
the “Rental Rate Equipment Watch for Older Construction Equipment
or an amount less than,” whichever is applicable, as published by
Equipment Watch, Penton Media, Inc. (version current at the time of
bid), using all instructions and adjustments contained therein and as
modified below. On all projects, the Engineer will adjust the rates
using regional adjustments and Rate Adjustment Tables according to
the instructions in the Equipment Watch,

Allowable Equipment Rates will be established as set out below:

(I) Aliowable Hourly Equipment Rate = Monthly Rate/176 x
Adjustment Factors x 80% or an amount less than.

(II) Allowable Hourly Operating Cost = Hourly Operating Cost x 80%
or an amount less than.

(IIT) Allowable Rate per Hour = Allowable Hourly Equipment Rate x
80% + Allowable Hourly Operating Cost or an amount less than.

(Iv) Standby Rate = Allowable Hourly Equipment Rate x 40% or an
amount less than.

The Monthly Rate is The Basic Machine Rate plus Any Attachments or
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(2)

3)

(4)

an amount less than.

Standby rates will apply when equipment is not in operation and is
directed by the Engineer to standby at the project site when needed
again to complete work and the cost of moving the equipment will
exceed the accumulated standby cost. Standby rates will not apply on
any day the equipment operates for eight or more hours. Standby
payment will be limited to only that number of hours which, when
added to the operating time for that day equals eight hours. Standby
payment will not be made on days that are not normally considered
work days on the project.

Jaxport will allow for the cost of transporting the equipment to and
from the location at which it will be used. If the equipment requires
assembly or disassembly for transport, Jaxport will pay for the time to
perform this work at the rate for standby equipment or an amount
less than.

Equipment may include vehicles utilized only by Labor, as defined
above.

The percentage mark-up for those items listed in Section III,
Paragraph 2.a.1. shall be limited to 15 percent. All subcontract costs
will be limited to 5 percent mark-up per tier, with a maximum of 10%
regardless of the number of tiers.

All submissions of costs shall be in a form that is acceptable for
verification by the Owner. Vendor quotations or Purchase Orders
shall support material costs. Labor and supervision costs shall be
supported by typical certified payroll documents. Equipment costs
must be within the norm of published equipment rental rates for the
Jacksonville area.

The pricing of Change Orders shall be determined in one of three
ways:

(@) For changes in Work for which unit prices were already
established in the contract, the established unit prices shall also
apply to work performed under the Change Order. Established
contract unit prices are all inclusive of costs, overhead and profit
and shall not incur any additional mark-up.

Force Account: Upon written directive of the Owner, the
Contractor shall perform the work utilizing the “time and
materials” method of pricing, under which all costs are auditable
and payment to the Contractor will be limited to those actual
expenses, plus the mark-ups allowed in Section III. 2.a. (2).
The Change Order will be limited to an estimated cost not-to-
exceed amount for fiscal control. Should this amount be reached
due to unforeseen conditions, an additional Change Order will be
sought.
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SECTION III.: CHANGES AND DISPUTES (...CONTINUED)

(b) By agreement of both parties of a lump sum amount for the
change to the contract. Determination of the lump sum amount
will require submission of a breakdown of costs as detailed in
Section Iil.2.a.(1) and mark-ups applied from Section III.
2.a.(2), and any other information reasonably requested by
Owner.

Change Order Form. All Change Orders shall be executed on the form
approved by JAXPORT. Execution of a Change Order resolves all issues of
time and compensation. No other method of reservation of rights shall be
recognized.

The Contractor shall keep and present in such form as the Owner may
direct, a correct and current account of all direct costs of the Work
performed. All documentation shall be maintained according to generally
accepted accounting practices (GAAP), in such form and detail as to be
audited for accuracy and content. JAXPORT'S Project Manager shall
periodically check and certify the costs., Payments shall be made to the
Contractor based upon the certified costs of the Contractor, with mark-ups,
as set forth in Section II1.2.a.(2).

Bond Liability. Any changes made in the specifications for the work by
Change Order (whether such changes increase or decrease the amount
thereof) or any change in the manner or time of payments made to the
Contractor, or any change in the contract completion date occasioned by
changed Work shall not, in any way, annul, release or affect the liability on
the bond provided by the Contractor. The Contractor is solely responsible
for notification of Surety of any Surety changes.

Notwithstanding the foregoing, it is understood and agreed that the Owner
may, at any time, issue written instructions to the Contractor requiring
changes within the scope of the work or schedule that are consistent with
the general intent of the contract documents, at no extra cost to the Owner.

3. Claims.

Claims for Extra Work. If the Contractor considers that any written
instructions, acts, or omissions of the Owner or any of the Owner's agents,
employees, consultants, contractors, subcontractors or suppliers have
caused or will cause the Contractor to incur extra costs or time not included
in the contract documents, the Contractor shall give written notice to Owner
of such claim within 5 calendar days after the initial date of such acts,
omissions, instructions or occurrence, and shall not proceed with the Work
until receipt of the Owner's written directive to do so. Upon receipt of such
a directive, the Contractor shall proceed in accordance therewith even
though agreement may not have been reached as to whether said
instructions require work that is within or outside of the scope of the
contract documents or, if outside, the amount of the equitable price or time
adjustment to which the Contractor is entitled for the performance thereof.
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No claim for such extra costs or time shall be allowable in the absence of the
written directive of the Owner and the timely written notice by the
Contractor. In the absence of either or both, the Contractor's claim for extra
costs or time on account thereof shall be deemed to have been waived.

a.  Claims for Damages. Should the Contractor suffer injury or damage to any
other party because of any act or omission of the other party or of any of its
employees, agents, or others for whose acts it is legally liable, claim shall be
made in writing to the Owner within 5 calendar days after the first
observance of such injury or damage.

(1) Should the "no damages for delay" clause not be enforced by the
court, the Contractor waives any claim for extended home office
overhead that may result from any delay on the project.

(2) The Contractor specifically waives any right to seek attorney's
fees and construction claim preparation costs from the Owner.

(3) The Contractor shall not present nor recover on any claim from
the Owner based on any formula(s), hypothetical or statistical
methodologies used in damage computation. The Contractor may
only recover if it can provide documented pay records specifically
indicating any alleged damage, loss, or cost.

Completion of Work by Owner

Upon declaration of default, the Owner shall have full power and authority to
appropriate and/or use any or all materials and equipment on the site which are
suitable and acceptable, and may enter into an agreement with others for the
completion of the Work under the contract, or may use other methods which in
the opinion of the Project Manager are required for the completion of the Work in
an acceptable manner. All costs and charges incurred by the Owner because of
the Contractor's default, including the costs of completing the Work under the
contract, shall be charged against the Contractor and its Surety. In case the
expense so incurred by the Owner is less than the sum which would have been
payable under the contract if it had been completed by the defaulting Contractor,
the defaulting Contractor shall be entitled to receive the difference.

Owner reserves their right to supplement, with additional workers and equipment,
the Contractor's forces if Contractor is not reasonably projected to complete the
project in a safe and timely manner. Owner shall give the Contractor 10 day’s
written notice of its intent to utilize supplemental forces. The Contractor shall
have the primary responsibility to coordinate all work on the project and shall fully
cooperate with all other forces.

In case the expense incurred by the Owner pursuant to this Section exceeds the
sum which would otherwise have been payable under the contract, then the
Contractor and its Surety shall be liable and shall pay the Owner the amount of
the excess.
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If, after the 10-day default notification period, and prior to any action by the
Owner to otherwise complete the Work under the contract, the Contractor should
convincingly establish its intent and ability to prosecute the Work in accordance
with the Owner's requirements, the Owner may elect to permit the Contractor to
resume the Work in which case any costs to the Owner incurred by the delay or
from any reason attributable to the delay will be reimbursed by the Contractor or
Surety.

5. Default and Termination

d.

If the Contractor fails to begin the Work under the contract promptly upon
receipt of the Notice to Proceed, or fails to perform the Work with
experienced and effective supervision, sufficient workers, sufficient
equipment, or sufficient materials to assure the prompt completion of the
contract (i.e., the Contractor is declared delinquent), or performs the Work
unsuitably, or neglects or refuses to remove materials or to perform anew
such Work as may be rejected as unacceptable and unsuitable, or
discontinues the prosecution of the Work, or fails to resume Work which has
been discontinued, or becomes insolvent or is declared bankrupt, or files for
reorganization under the bankruptcy code, or commits any act of bankruptcy
or insolvency, either voluntarily or involuntarily, or allows any final judgment
to stand against them unsatisfied for a period of 10 calendar days, or makes
an assignment for the benefit of creditors, or fails to comply with contract
requirements regarding minimum wage payments, E.E.O. or DBE
requirements, or for any other cause whatsoever fails to carry on the Work
in an acceptable manner, or if the Surety executing the bond for any
reasonable cause becomes unsatisfactory in the opinion of the Owner, the
Owner will give notice in writing to the Contractor and its Surety of such
delay, neglect, delinquency or default.

If the Contractor, within a period of 10 calendar days after written notice of
default from the Owner delivered to the Contractor's representative on the
jobsite, or by facsimile transmission and confirmed by certified mail, does
not proceed to correct the conditions of which complaint is made, the Owner
shall, upon written notification from its Project Manager of such delay,
neglect, or default and the Contractor's failure to correct such conditions,
have full power and authority without breaching the contract to take the
prosecution of the Work out of the hands of the Contractor and to declare
the contract in default and make demands upon the Surety consistent with
the rights set forth in the Performance Bond attached herein.

The Owner may, after written notice to the Contractor, terminate the
contract or a portion thereof for just cause such as default or for other
reasons which are determined to be in the interest of the Owner. Such
reasons for termination may include but are not necessarily limited to
national defense or national emergency which creates a serious shortage of
materials, orders from duly constituted authorities relating to energy
conservation, and restraining order or injunctions obtained by third-party

R/10/13
MC-16820

Jacksonville Port Authority Page No.: GC-24
GENERAL CONDITIONS



SECTION III.: CHANGES AND DISPUTES (...CONTINUED)

citizen action resulting from national or local environmental protection
laws or where the issuance of such order or injunction is primarily caused by
acts or omissions of persons or agencies other than the Contractor and
unacceptable interference with Operations.

When a contract or any portion thereof is terminated before completion of
all items of Work in the contract, payment will be made for the actual
number of units or items of Work completed at the contract unit price, or as
mutually agreed for items of Work partially completed or not started. No
claim for loss of anticipated profits shall be allowed and are specifically
waived by Contractor.

Reimbursement for mobilization expenses (when not otherwise included in
the contract) including moving equipment to the job will be considered
where the volume of Work completed is too small to compensate the
Contractor for these expenses under the contract unit prices; the intent
being that an equitable settlement will be made with the Contractor.

Acceptable materials procured by the Contractor for the Work that have
been inspected, tested, and approved by the Owner, and that are not
incorporated in the Work may be purchased from the Contractor at actual
cost as shown by receipted bills and actual cost records at such points of
delivery as may be designated by the Project Manager.

Termination of a contract or a portion thereof under the provisions of this
sub-article shall not relieve the Contractor of its responsibilities for the
completed portion, nor shall it relieve its Surety of its obligation for and
concerning any claims arising out of the Work performed.

JAXPORT shall have the absolute right to terminate in whole or part the
Contract, with or without cause, at any time after Award upon written
notification of such termination.

In the event of termination for convenience, JAXPORT will pay the Company
for all disbursements and expenses that the Company has incurred, or those
for which it becomes obligated prior to receiving JAXPORT's notice of
termination. JAXPORT will also pay the Company costs incurred less the
reasonable resale value, of materials or equipment that the Company has
already ordered, obtained or fabricated in connection with the Contract.

Upon receipt of such notice of termination, the Company shall stop the
performance of the Work hereunder except as may be necessary to carry
out such termination and take any other action toward termination of the
Work that JAXPORT may reasonably request, including all reasonable efforts
to provide for a prompt and efficient transition as directed by JAXPORT.

JAXPORT will have no liability to the Company for any cause whatsoever
arising out of, or in connection with, termination including, but not limited
to, lost profits, lost opportunities, resulting change in business condition,
except as expressly stated within these Contract Documents.
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6.

Delays and Extensions of Time

In the event that the Contractor, in the performance of the Work, encounters
inefficiencies, disruptions, or delays as a result of the partial suspension or
resequencing of work thereof, or incidental interference therewith by the Owner or
its other contractors, or as a result of other unforeseeable causes beyond the
control and without fault or negligence of the Contractor such as, but not limited
to, Acts of God, fire, flood, war, governmental priority controls, railcar shortages,
general strikes, and labor work stoppages, the Contractor shall notify the Owner
in writing within 5 calendar days of the commencement of the delay that he
intends to request additional time for contract completion. Such requests for
additional time shall be decided by the Owner within 5 working days of receipt of
notification and if a time extension is approved, it shall be authorized by Change
Order. In the event of a continuing delay having a single cause, notification as
above is required, however, a determination by the Owner as to time extension
allowed will not be made until the Contractor has submitted complete facts as to
the reason and total extent of the delay, including such documentation as may be
reasonably required by the Owner. No time extension shall be granted for delays
occurring more than 5 calendar days before written notification is made to the
Owner, and no time extension shall be granted for any delay caused or occasioned
by fault, negligence, omission, or failure to timely prosecute the Work, including
procurement delays on the part of the Contractor, its agents, suppliers,
employees, or subcontractors. The Contractor shall also take immediate action
upon incurring such delay to minimize the effects of that delay. The allowability
and length of any such time extension shall be determined in writing. In making
that determination, no extension of time will be allowed the Contractor for delays
encountered in one or more phases of the Work that can be overcome by
reasonable readjustments of the Contractor's planned progress on other phases of
the Work. Only critical path delays will be recognized for an extension of time. All
requests for an equitable time extension shall be accompanied with a time impact
analysis.

a. Time extensions may also be allowed on the same terms and conditions as
set forth above, in the event that the Contractor over the course of the Work
encounters unusually adverse weather in excess of the norm for the locality.
The Contractor expressly agrees that in undertaking to complete the Work
within the time specified, it has made allowance for all hindrances including
adverse weather and delays which might normally be expected to occur in
performing the Work. No claims shall be made for money by the Contractor
for such hindrances and delays.

b.  The Contractor's sole and exclusive remedy for delays and inefficiencies as
described herein shall be an equitable extension of time. The Contractor
shall not be entitled to any additional compensation or payment for extra
costs or damages incurred by them due to hindrances of, or delays to, the
progress of the Work. Any claim related to delay shall be in writing and
include a time impact analysis.

C. No extensions of time will be granted due to Contractor's failure to protect
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the site, materials, or working conditions from adverse weather conditions
including, but not limited to site drainage, storage, and temporary
enclosures as needed.

d.  No extensions of time will be granted due to Contractor's failure to diligently
prosecute the contract, including, but not limited to, procurement delays.

€. Under no circumstances shall any claim for additional costs be accepted
based upon a hypothetical formula, Means or other estimated costs. All
claims shall be presented utilizing discrete data evidencing direct costs to
project.

f.  Contractor waives any claims for attorney fees and claims consultant costs.

Disputes

Except as otherwise provided in this contract, any dispute concerning a question
of fact arising under this contract which is not disposed of by agreement with the
Project Manager shall be decided by appeal to the Chief Executive Officer of
JAXPORT. The Chief Executive Officer shall, within 30 days of receipt of the
written appeal, reduce its decision to writing, and mail or otherwise deliver a copy
to the Contractor. The 30-day period may be extended in 30-day increments by
written order of the Executive Director, or its designee, when and if it determines
that additional studies or investigations are necessary to render a decision. This
decision shall be final and conclusive, unless within 30 days after receipt thereof
by the Contractor, the Contractor mails or otherwise delivers to the Chief
Executive Officer a written appeal addressed to the Chairman of JAXPORT. In
connection with the appeal proceeding under this clause, the Contractor shall be
given an opportunity to be heard and to offer supportive evidence to its appeal.
Pending final decision on the dispute should the project be ongoing, the
Contractor shall proceed diligently with the performance of the contract in
accordance with the Chief Executive Officer’s decision. The decision on the appeal
shall be rendered by JAXPORT's Governing Body and shall be final and conclusive
unless determined by subsequent judicial review to have been fraudulent,
capricious, so grossly erroneous as to imply bad faith, or not supported by any
substantial evidence.

Compliance with this process shall be a condition precedent before any litigation
can be brought to appeal any decision.

Recovery Rights, Subsequent to Final Payment

The Owner reserves the right should an error be discovered in the partial or final
Applications for Payment, or should proof of defective Work or materials used by
or on the part of the Contractor be discovered after the final payment has been
made to claim and recover from the Contractor or its Surety, or both, by process
of law, such sums as may be sufficient to correct the error or make good the
defects, errors, or omissions in the Work and materials.
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All records pertaining to the Project shall be retained by the Contractor for a
period of three years from the date of final acceptance of the Project, unless
additional time for retention is requested in writing by the Owner. Upon request,
all such records shall be made available to the Owner or its representative. For the
purpose of this Section, records shall include all books of account, supporting
documents, both paper and electronic, and papers deemed necessary by the
Owner to assure compliance with the contract provisions, photographs, videos,
video tapes and project pictures stored electronically. Contractor shall reasonably
cooperate with the Owner in obtaining and reviewing all documentation herein.
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SECTION IV.: ADMINISTRATIVE

1. "As-built” Drawings and Equipment Manuals

a.

At the completion of the Work under this contract, the Contractor shall
prepare and deliver to the Owner one complete set of the construction
drawings indicating As-built conditions. Final As-built drawings submissions
shall consist of:

(1) Adobe Acrobat format (.pdf) = 1 complete set
(2) AutoCAD Map 3D 2014 format (.dwg) to include external references

Final payment shall be withheld from the Contractor until acceptable "As-
built" drawings are furnished to the Owner.

The Contractor shall furnish a complete set of operations and maintenance
instructions together with the repair parts lists for all mechanical and
electrical equipment. Those instructions shall be prepared and published by
the manufacturer, and shall be delivered to the Owner prior to the final
inspection. Final payment shall be withheld from the Contractor until such
documents are furnished to the Owner.

2. Conferences

a.

Unless waived by agreement of both parties, a Preconstruction Conference
will be held at a mutually convenient time as soon as is practicable following
award of this contract; normally, within 21 calendar days thereafter. The
Preconstruction Conference shall be attended by responsible representatives
of the Owner, and the Contractor and its subcontractors. The Contractor, its
subcontractors and its suppliers are expected to be fully familiar with the
contract documents and specific Project requirements by the time set for the
Preconstruction Conference and the Owner may reasonably presume such
notwithstanding paragraph “c¢” of the “Contract Documents” Section I of
these General Conditions. The Contractor shall then present for discussion
at the meeting any questions, concerns, discrepancies, need for clarifications
and any other significant issues which may in any manner affect the project
schedule or its performance of the Work for these issues discussed after the
award of contract. Written clarifications and/for interpretations of the
contract documents shall be furnished to the Contractor without
unreasonable delay. Written "Minutes" of the Preconstruction Conference will
be prepared by the Owner, with copies provided to all attendees and which
the "Minutes” shall be retained.

The Contractor shall deliver to the Owner at the Preconstructicn Conference
the specified copies of:

» Schedule of Values (where applicable).
e Quality control program.
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SECTION IV.: ADMINISTRATIVE (... Continued)

b.

List of project subcontractors.
List of Contractor's project management team with
telephone numbers.

o Identification of major suppliers and/or manufacturers to
be used on the project.
Schedule for, and listing of, shop drawing submittals.

s  Other documents as may be required elsewhere in these
specifications.

The Contractor or Owner may request conferences for other useful purposes
at convenient times throughout the contract period. Representatives of all
concerned parties shall receive reasonable notice of any such meeting.

3. Payments

Unless otherwise specified in the section of "Special Conditions” and upon receipt
of the Contractor's Application for Payment (Forms AFP-1 and AFP-2), payment for
this Work will be made as follows:

d.

Payment will be made once each month in the amount of 90 percent of the
value of completed Work, based on contract prices of labor and materials
incorporated in the Work and of materials suitably stored at the site thereof
for incorporation in the Work, as estimated or approved by the Owner's
representative less the aggregate of previous payments. When said value
reaches 50 percent of the total contract amount, the Project Manager will
reduce the percentage rate of retainage to 5 percent for work performed
thereafter. At such time as the Work is substantially complete and is
available for beneficial use/occupancy, the Project Manager may, at its
discretion, release the retainage, except that a sufficient amount may be
withheld to cover the cost of any claims by the Owner, incomplete items,
until final settlement of the contract. Final payment, including retainage will
be made after closeout of the Work has been satisfactorily completed and all
requirements of the contract documents have been fulfilled.

The Contractor shall submit to the Project Manager a proposed Schedule of
Values of the various portions of the Work, including line item guantities
aggregating to the total contract sum, and prior to the Preconstruction
Conference. This schedule, when approved by the Project Manager, shall be
used as a basis for the Contractor's application for payments. The
Contractor shall update this schedule each time a Change Order affecting
the contract total price is approved. The contract price will be adjusted to
provide payment for the actual quantities of unit price items as they are
completed and accepted. The following items are required with each AFP:

(1) Form AFP-1 Application for Payment
(2) Form AFP-2 Schedule of Values

(3) Progress Schedule

(4) DBE Form 5
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SECTION IV.: ADMINISTRATIVE (... Continued)

g.

(5) Narrative Report that addresses:
Work Performed
Work Planned
Problems
Open Issues
(6) Photographs (See Section SC, Item 11 for detailed requirements.)

Payments may be withheld for failure of the Contractor to comply with the
provisions of the contract documents, including but not limited to:

(1) Defective work not remedied.

(2) Failure of the Contractor to make payments properly to
subcontractors or for labor, materials, or equipment.

(3) Any delay or damage to another Contractor, upon certification by
injured Contractor, of the cause and amount of any said damage.

(4) Unsatisfactory prosecution of the Work by the Contractor.

Payments may also be withheld if claims have been filed or there is
reasonable evidence indicating the probable filing thereof, or if Contractor's
Surety for this Project so requests in writing.

Withholding of payments is a remedy in addition to all other remedies
available to the Owner. Where pursuant to condition (2) of this paragraph,
a contractor certifies to the Owner the necessity to withhold progress
payments to another contractor, the certifying contractor shall defend,
indemnify, and hold harmless the Owner from any and all claims or suits
arising from such action, which is discretionary with the Owner.

Whenever Mobilization and Demobilization are a part of the bid items,
Mobilization will account for and be paid out at sixty percent (60%) and
Demobilization will account for and be paid out at forty percent (40%).

Whenever any change or combination of changes in the Work results in an
increase or decrease in the original estimated contract quantities, and the
Work added or eliminated is of the same general character as that shown on
the original plans, the Contractor shall accept payment in full at the original
contract unit prices for the actual quantities of work done, and no allowance
will be made for any loss of anticipated profits because of increases or
decreases in quantities provided, however, that any increased or decreased
work covered by a Change Order shall be paid for as stipulated therein.

Final payment shall not be made until the Contractor has delivered to the
Owner any required submittals, the Certificate of Substantial Completion
(Form SUBCOM); Contractors Affidavit to Owner (Form FCC); Consent of
Surety to Final Payment (Form CONSUR), including valid Power of Attorney,
and DBE Form 5.

No payment by the Owner shall be construed to be acceptance of defective
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SECTION 1V.: ADMINISTRATIVE (... Continued)

4l

Work or improper materials. Contractor warrants and guarantees that title to
all work, materials, and equipment covered by any Application for Payment,
whether incorporated into the Project or not will pass to the Owner at time
of final payment, free and clear of all liens, claims, security interests and
encumbrances.

h.  Payments will be made within 20 business days after receipt of Contractor's
properly documented invoice(s), unless returned for correction of invoice(s),
or submission of additional substantiation.

i The acceptance of final payment shall constitute a waiver of all claims by the
Contractor except those specifically preserved according to the provisions of
these contract documents.

J. The Owner may at any time have access to the Contractor's records for the

purpose of auditing the financial and contractual performance of the
Contractor. The Owner may obtain copies of all financial and scheduling
computer disks at any time from the Contractor, and shall have reasonable
access to all other documents throughout the duration of the project and for
three (3) years following substantial completion except those that would be
privileged under Florida law. The Owner may audit the financial records of
the Contractor at any reasonable time, at its own expense.

Progress Schedule

The Contractor shall prepare for the Owner's approval a progress schedule for the
Project showing the dates for the starting and completion of the various items of
construction. The schedule shall be prepared in Microsoft Project (or equivalent)
format, unless the Technical Specifications provide for a more detailed progress
schedule.

Four (4) copies shall be furnished to the Owner's representative at the
Preconstruction Conference. This schedule, after approval, shall be used by the
Owner as the primary means of determining satisfactory execution of the Work by
the Contractor. No payments will be made to the Contractor until the schedule is
approved. All proposed Change Orders will include a revised schedule.

Should the Contractor fall behind the approved schedule, it shall provide a
recovery schedule and be required to revise methods or operations, increase its
forces (labor and equipment), work extra hours per day, and/or work extra days
per week as necessary until the scheduled progress is acceptable, at no extra
compensation by the Owner. Failure on the part of the Contractor to take
necessary and sufficient actions in this regard and to put the Project back on
schedule within a reasonable time, not to exceed 30 calendar days after
notification by the Owner of such delinquency, shall be considered sufficient
grounds for termination of the contract. The decision by the Owner not to
terminate shall not constitute a waiver or preclude the termination for default as
appropriate.
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Any delays encountered during the construction which may be excusable under
the provisions of these "General Conditions” shall be brought to the Project
Manager's attention in accordance with the provisions. The approved Project

schedule may, depending on the Project Manager's decision, be adjusted
accordingly.
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GENERAL CONDITIONS

SECTION V.:

INSURANCE AND BOND

1. Insurance and Indemnification.

d.

The Contractor shall not commence Work until the Contractor has procured
the insurance required under this Section and such insurance has been
approved by the Owner. The Contractor shall provide evidence of such
insurance in the following manner:

(1) Contractor agrees, at its sole expense, to maintain on a primary,

(2)

3

(4)

(3)

non-contributory basis during the life of this Contract or
performance of Work hereunder, insurance coverages, limits, and
endorsements unless otherwise noted herein. Contractor agrees
to provide evidence of Commercial General Liability, Contractor’s
Professional Errors and Omissions Liability and Commercial
Umbrella/Excess Liability coverages at execution of the Contract.
The other coverages required herein for Business Auto Liability,
Contractor’s Pollution Legal Liability, Inland Marine Builder’s Risk
Insurance, and Workers’ Compensation. In the event the
Contractor performs any site work, other than testing, then all
insurance required herein will need to be evidenced prior to
commencement of said site work.

The Contractor agrees the insurance requirements herein as well
as JAXPORT's review or acknowledgement, is not intended to and
shall not in any manner limit or qualify the liabilities and
obligations assumed by the Contractor under this Contract.

As evidence of compliance with the insurance required by
Paragraph "c.", Subparagraphs 1 (Workers'
Compensation/Employers' Liability), 2 (Commercial General
Liability) and 3 (Business Auto) below, the Contractor shall furnish
the Owner with a Certificate of Insurance Compliance (Form 101-
87) signed by an authorized representative of the insurer(s)
providing the coverage. The specified form must be used; no
substitutions will be permitted.

As evidence of compliance with the insurance required by
Paragraph "c.", Subparagraph 4 (Protection for Owner) below, the
Contractor shall furnish the Owner with either the original of the
Owner's and Contractor's Protection Liability Policy(ies) or a
Certificate of Insurance Compliance (Form 101-87) signed by an
authorized representative of the insurer(s) verifying inclusion of
the Additional Insured endorsement in the Commercial General
Liability Coverage.

If this contract includes construction of, or additions to
aboveground buildings or structures, or the installation of
machinery or equipment into an existing structure as evidence of
compliance with the insurance required by Paragraph "c.",
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SECTION V.:

INSURANCE AND BOND (... Continued)

b.

(6)

)

(8)

Subparagraph 5 (property insurance) below, the Contractor shall
furnish the Owner with the original of the policy or policies of
insurance required and a Certificate of Insurance Compliance
(Form 101-87) signed by an authorized representative of the
insurer(s).

With respect only to the insurance required by Paragraph "c.",
Subparagraph 4 (Protection for Owner) and Subparagraph 5
(property insurance) below, and then only for a maximum of sixty
(60) days from the date of inception of the policy or policies in
lieu of the original of any required policy or policies of insurance,
the Contractor may furnish an original binder or binders of the
insurance signed by an authorized representative of the insurer(s)
and a Certificate of Insurance Compliance (Form 101-87) signed
by an authorized representative of the insurer(s).

Until such time as the insurance is no longer required to be
maintained by the Contractor, the Contractor shall provide the
Owner with renewal or replacement evidence of the insurance in
the manner described by Paragraph "a.", Subparagraphs 1, 2, 3
and 4 below, no less than thirty (30) days before the expiration or
replacement of the insurance for which previous evidence of
insurance has been provided.

Neither approval by the Owner for failure to disapprove the
insurance furnished by the Contractor shall relieve the Contractor
of the Contractor's full responsibility to provide the insurance as
required by this contract.

Insurers providing the insurance required by this contract must meet the
following minimum requirements:

(1)

(2)

©)

Such insurers must be licensed to write insurance of the required
class(es) in the State of Florida, either: a) authorized by
subsisting certificates of authority issued to the companies by the
Department of Insurance of the State of Florida, or b) with
respect only to the coverage required by Paragraph "c.",
Subparagraph 1 (Workers' Compensation/Employers Liability)
authorized as a group self-insurer pursuant to Florida Statutes
440.57.

In addition, such insurers other than those authorized by Florida
Statutes 440.57 shall have and maintain throughout the period for
which coverage is required a Best's Rating of "A-" or better and a
Financial Size Category of "VII" or better according to A. M. Best
Company.

If, during the period when an insurer is providing the insurance
required by this contract, an insurer shall fail to comply with the
foregoing minimum requirements, as soon as the Contractor has
knowledge of any such failure, the Contractor shall immediately
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SECTION V.: INSURANCE AND BOND (... Continued)

notify the Owner and immediately replace the insurance provided
by the insurer, with an insurer meeting the requirements. Until
the Contractor has replaced the unacceptable insurer with an
insurer acceptable to the Owner, the Contractor shall be in default
of this contract.

C.  Without limiting any of the other obligations or liabilities of the Contractor,
the Contractor shall, at the Contractor's sole expense, procure, maintain and
keep in force the amounts and types of insurance conforming to the
minimum requirements set forth in this Paragraph "c." Except as otherwise
specified in this contract, the insurance shall commence prior to the
commencement of work by the Contractor and shall be maintained in force
until the contract completion date.

(1) Workers' Compensation/Employers' Liability:

(a)

(b)

The Contractor's insurance shall cover the Contractor and its
subcontractors of every tier for those sources of liability which
would be covered by the latest edition of the standard Workers'
Compensation Policy, as filed for use in Florida by the National
Council on Compensation Insurance, without restrictive
endorsements. In addition to coverage for the Florida Workers'
Compensation Act, where appropriate, coverage is to be
included for the Longshoremen's and Harbor Workers'
Compensation Act, Maritime, including Jones Act, Federal
Employers' Liability Act and any other applicable Federal or State
laws.

NOTE: If the project is to be accomplished on the face of the
wharf, the concrete area where crane rails are located to the
edge of the wharf and underneath the wharf (piling, deck
repairs, etc.), Longshoremen's and Harbor Workers'
Compensaticn will be required.

Subject to the restrictions of coverage found in the standard
Workers' Compensation Policy, there shall be no maximum limit
on the amount of coverage for liability imposed by the Florida
Workers' Compensation Act, the Longshoremen's and Harbor
Workers' Compensation Act, or any other coverage customarily
insured under Part One of the standard Workers' Compensation
Policy. The minimum amount of coverage for those coverage's
customarily insured under Part Two of the standard Workers'
Compensation (inclusive of any amounts provided by an
umbrella or excess policy) shall be those amounts stated in
Required Limits of Insurance (Form 100-87).

(2) Commercial General Liability:

The Owner shall be named an additional insured on the CGL Policy as
well as Umbrella and or Excess policy or policies. The Owner shall not
be responsible to pay any deductible sum. This is not meant to
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SECTION V.: INSURANCE AND BOND (... Continued)

extend the Owner’s liability beyond Section 768.28, Florida Statutes.

(a) The Contractor's insurance shall cover the Contractor for those
sources of liability which would be covered by the latest
occurrence form edition of the standard Commercial General
Liability Coverage Form (ISC Form CG 2010 07 04 or GC 2010
04 13 Additional Insured — Owners, Lessees, or Contractors-
Schedule Persons or Organization, in combination with the GC
2037 10 01) or similar endorsements providing equal or broader
Additional Insured Coverage. Commercial General Liability must
be filed for use in the State of Florida by the Insurance Services
Office, without the attachment of restrictive endorsements other
than the elimination of Coverage C., Medical Payments and the
elimination of coverage for Fire Damage Legal Liability.

(b) If the contract value of this Project exceeds $100,000, the
Contractor shall maintain separate limits of coverage applicable
only to the work performed under this contract. The minimum
limits to be maintained by the Contractor (inclusive of any
amounts provided by an umbrella or excess policy) shall be
those that would be provided with the attachment of the
Amendment of Limits of Insurance (designated Project or
Premises) endorsement (ISO Form CG 25 01) to a Commercial
General Liability Policy with the minimum amounts stated in the
Required Limits of Insurance (Form 100-87).

(c) The Contractor shall continue to maintain Products/Completed
Operations Coverage for a period of three (3) years after the
contract completion date. The insurance shall cover those
sources of liability which would be covered by the latest
occurrence form edition of Coverage A of the Commercial
General Liability Form (ISO Form CG 00 01) or Coverage A of the
occurrence  form  Products/Completed Operations  Liability
Coverage Form (ISO Form CG 00 37), as filed for use in the
State of Florida by the Insurance Services Office, without
restrictive endorsements. The minimum  limits to  be
maintained by the Contractor (inclusive of any amounts provided
by an umbrella or excess policy) shall be the amounts stated in
the Required Limits of Insurance (Form 100-87).

(d) Contractor agrees it's coverage will not contain any restrictive
endorsement(s) excluding or limiting Products/Completed
Operations, Independent Contractors, Broad Form Property
Damage, X-C-U Coverage, Contractual Liability, Cross Liability or
Separation of Insured’s. The Contractor agrees that any self-
Insured Retention or deductible shall not exceed $25,000.

(3) Business Auto Policy:

(a) The Contractor's insurance shall cover the Contractor for those
sources of liability which would be covered by Part IV of the
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SECTION V.:

INSURANCE AND BOND (... Continued)

(b)

(4)
(2)

(b)

(c)

(d)

latest occurrence edition of the standard Business Auto Policy
(ISO Form CA 00 01), including coverage for liability
contractually assumed, as filed for use in the State of Florida by
the Insurance Services Office, without the attachment of
restrictive endorsements. Coverage shall include owned, non-
owned and hired autos.

The minimum limits to be maintained by the Contractor
(inclusive of any amounts provided by an umbrella or excess
policy) shall be the amounts stated in the Required Limits of
Insurance (Form 100-87).

Protection for Owner Coverage:

The Contractor shall provide the Owner with an Owner's and
Contractor's Protective Liability Policy (OCP Policy). If the
Contractor is unable to procure the minimum amounts of
insurance in a single policy, the Contractor may provide the
minimum limits through a combination of a primary OCP policy
and one or more excess policies. The policy or policies shall
cover the Owner for all sources of liability which would be
covered by the latest occurrence edition of the standard Owner's
and Contractor's Protective Liability Coverage Form, Coverage
for Operations of Designated Contractor (ISO Form CG 00 09),
as filed for use in the State of Florida by the Insurance Services
Office, without the attachment of restrictive endorsements.

The Owner shall also be a named an unconditional insured on
the OCP Policy and, if applicable, the excess policy or policies.
This coverage extends to any act or omission by the Owner, its
employees, directors, and agents related to this project. The
policy or policies shall be endorsed to include the Owner's
officials, officers, agents and employees as insured’s. The policy
or policies shall include the Contractor and the Contractor's
subcontractors of every tier as the contractor designated in the
declarations. The coverage is not meant to waive any limits set
by Section 768.28, Florida Statutes.

The minimum OCP Policy limits per occurrence and if subject to
an aggregate, annual aggregate to be provided by the
Contractor (inclusive of any amounts provided by excess
policies) shall be the same as the amounts shown in the
Required Limits of Insurance (Form 100-87) as the minimum per
occurrence and general policy aggregate limits respectively
required for the Commercial General Liability Coverage. The
limits afforded by the OCP Policy and any excess policies shall
apply only to the Owner and the Owner's officials, officers,
agents and employees and only to claims arising out of, or in
connection with, the Work under this contract.

The OCP Policy and, if applicable, the excess policy or policies,
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INSURANCE AND BOND (... Continued)

(e)

must be specifically endorsed to provide the Owner with 45 days'
written notice of cancellation, non-renewal or restriction.

As an alternative to the OCP policy, the Contractor may include
the Owner and the Owner's officials, officers, agents, consultants
and employees as Additional Insured’s on the Commercial
General Liability Coverage required pursuant to Subparagraph
"c.2". If the Additional Insured alternative is selected, the
coverage afforded such Additional Insured’s shall be no more
restrictive than that which would be afforded by adding the
Owner and the Owner's officials, officers, agents, consultants
and employees as Additional Insured’s using the latest Additional
Insured - Owners, Lessees or Contractors (Form B) endorsement
(ISO Form CG 2010). Certificate of Insurance Compliance shall
be clearly marked to refiect use of this alternative.

(5) Property Insurance:

(a)

(b)

(c)

(d)

If the contract includes construction of, or additions to
aboveground buildings or structures, Contractor shall provide all
risk Builder's Risk Insurance on a form which is no more
restrictive than that afforded by the latest editions of Insurance
Services Office Forms CP 00 20 and CP 10 30. If the contract
does not include construction of, or additions to aboveground
buildings or structures but does involve the installation of
machinery or equipment, Contractor shali provide an all risk
installation Floater including installation and transit.

For Builder's Risk, the amount of insurance is to be 100 percent
of the completed value of such addition(s), building(s) or
structure(s). For Installation Floater, the amount of insurance is
to be 100 percent of the installed replacement cost value. For
Builder's Risk, the recovery shall be based on completed
replacement cost. For Installation Floater, the recovery shall be
based on the installed replacement cost.

The Builder's Risk Policy must be specifically endorsed to
eliminate any “occupancy clause” or similar warranty or
representation that the building(s}), addition(s) or structure(s) in
the course of construction shall not be occupied without specific
endorsement of the policy. The policy must be endorsed to
provide that, subject to the notice of cancellation
requirement, the Builder's Risk coverage wili continue to apply
until final acceptance of the building(s), addition(s) or
structure(s) by the Owner. The Installation Floater Policy must
be specifically endorsed to provide that, subject to the notice of
cancellation requirement, the policy shall remain in force until
final acceptance of the machinery or equipment by the Owner.

The maximum deductible shall be $5,000.00 per occurrence.
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SECTION V.: INSURANCE AND BOND (... Continued)

(e) The Owner must be included as a named insured for any liability
arisen from its acts relating to the project.

(f) The policy must be specifically endorsed to provide the Owner
with 45 days' written notice of cancellation, non-renewal or
restriction.

(@) If the contract includes construction of, or additions to,
aboveground buildings or structures which are located in a
special flood hazard area as defined by the National Flood
Insurance Program, flood insurance must be afforded for the
lesser of the total insurable value of such buildings or structures,
the maximum amount of flood insurance coverage available
under the National Flood Program or, the total compensation
due Contractor under the contract. If the contract does not
include construction of, or additions to, aboveground buildings or
structures but does include the installation of machinery or
equipment in a building or structure which is located in a special
flood hazard area as defined by the National Flood Insurance
Program, flood insurance must be afforded for the lesser of the
total insurable value of the machinery or equipment or the
maximum amount of flood insurance coverage available under
the National Flood Program.

The insurance provided by Contractor pursuant to this contract shall apply
on a primary basis and any other insurance or self-insurance maintained by
the Owner or an Owner's official, officer, agent or employee shall be excess
of and not contributing with the insurance provided by or on behalf of the
Contractor.

Except with respect to the Property Insurance, the coverage maintained by
the Contractor shali apply on a first dollar basis without application of a
deductible or self-insured retention.

Compliance with the insurance requirements of this contract shall not limit
the liability of the Contractor, its subcontractors, employees, or agents to
the Owner or others. Any remedy provided to the Owner or the Owner's
officials, officers, agents and employees by the insurance shall be in addition
to and not in lieu of any other remedy available under this contract or
otherwise.

Indemnification.

(1) The Contractor shall indemnify, defend and hold harmless the
JPA, its employees and elected officials, from all liabilities,
damages, losses, costs and expenses of whatsoever kind or
nature, including, but not limited to, reasonable attorney’s fees,
reasonable expert witness fees and court costs (ali of which are
collectively referred to as “Damages”) to the extent such
Damages are caused by the negligence, recklessness or
intentional wrongful conduct of the Contractor and/or persons
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(2)

3)

(4)

(3)

employed or utilized by the Contractor in the performance of this
Agreement.

In any and all claims against the Owner or its members, directors,
officers, employees, representatives and agents by any employee
of the Contractor, any subcontractor, anyone directly or indirectly
employed by any of them or anyone for whose acts any of them
may be liable, this indemnification under this Sub-article "g." shall
not be limited in any way by any limitation on the amount or type
of damages, compensation or benefits payable by or for the
Contractor or any subcontractor under workers' compensation
acts, disability benefit acts or other employee benefit acts.

In addition to those indemnities previously described, the
obligations of the Contractor under this Sub-article "g." shall
extend to the liability of the Consultant or Consultants, if any, on
this Project, and the Consultant's members, directors, officers,
employees, representatives or agents in the same manner as
applicable to the Owner. Provided, however, the obligations of
the Contractor under this Sub-article "g." shall not extend to the
liability of the Consultant, its members, directors, officers,
employees, representatives or agents arising out of: 1) the
preparation or approval of maps, drawings, opinions, reports,
surveys, change orders, designs or specifications, or 2) the
giving of or the failure to give directions or instructions by the
Consultant, its members, directors, employees, representatives
or agents provided such giving or failure to give is the primary
cause of the injury or damage.

The remedy provided to the Owner and the Consultant and their
respective  members, directors, officers,  employees,
representatives and agents by this indemnification shall be in
addition to and not in lieu of any other remedy available under
this con-tract or otherwise. This indemnification obligation shall
not be diminished or limited in any way to the total limits of
insurance required in this contract or otherwise available to
Contractor or any sub-contractor.

To the fullest extent permitted by law, the Contractor shall
indemnify, defend and hold harmless the Owner its officers,
agents, volunteers, and employees from and against all claims,
damages, losses, and expenses, including but not limited to all
fees and charges of engineer(s), architect(s), attorney(s) and
other professional(s), court costs, or other alternative dispute
resolution costs arising out of, resulting from, or otherwise but for
the performance or furnishing of Proposer's work or services
under this Invitation to Bid; provided that any such claim,
damage, loss or expense is attributable to bodily injury, sickness,
disease, death or personal injury, or property damage, including
the loss of use or diminution in value resulting there from; but
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h.

only to the extent caused in whole or in part by the actual or
alleged negligent acts, errors, or omissions of Contractor,
Contractor's Subcontractor(s) or anyone directly or indirectly
employed or hired by Contractor, or anyone for whose acts
Contractor may be liable. The Owner reserves the right, but not
the obligation, to participate in defense without relieving
Contractor of any obligation hereunder.

Contractor’s Pollution Liability

(1) As evidence of compliance with the insurance required by Paragraph
“c.", Subparagraphs 6 (Contractor’s Pollution Liability), the Contractor
shall furnish the Owner with a Certificate of Insurance Compliance
(Form 101-87) signed by an authorized representative of the insurer(s)
providing the coverage. The Contractor agrees the policy shall include
a minimum three (3) year Discovery (tail) reporting period, and a
retroactive date that equals or precedes the effective date of the
Contract, or the performance if Work hereunder. This coverage can
be provided on a Per-Project basis.

2. Surety Bonds.

a. General. All bonds shall be written through a reputable and responsible
Surety bond agency licensed to do business in the State of Florida and with
a Surety company or corporation meeting both Subparagraphs (1) and (2)
below. All bonds, including bid bonds and contract bonds shall have affixed
to them a certified copy of current Power of Attorney of the Attorney-in-Fact
who executed the bond on behalf of the Surety. Bond requirements in
excess of $500,000, including bid bonds and contract bonds, shall be written
with a Surety company meeting the specifications of both Subparagraphs (1)
and (2). In the event the bond requirement does not exceed $500,000,
bonds written with a Surety company meeting either a) the requirements
of Subparagraphs (1) and (2) or, alternatively, b) the requirements of
Subparagraph (3) shall be acceptable.
(1) Having a minimum rating in the latest revision of Best's Insurance
Reports of:
Contract Amount Policyholder | Financial

Under $250,000 B+ Class III

$250,000.01 to $2,500,000 B+ Class IV

$2,500,000.01 to $5,000,000 A- Class IV

Over $5,000,000.01 A Class V
(2) Holding a current certificate of authority as acceptable Surety on
R/10/13 Jacksonville Port Authority Page No.: GC-42
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SECTION V.: INSURANCE AND BOND (... Continued)

federal bonds in accordance with U. S. Department of Treasury,
Circular 570, current revision. If the amount of the bond exceeds
the underwriting limitations set forth in the Circular, in order to
qualify, the net retention of the Surety Company shall not exceed
the underwriting limitation in the Circular and the excess risk
must be protected by co-insurance, reinsurance, or other
methods. Further, the Surety Company shall provide the Owner
with evidence satisfactory to the Owner that such excess risk has
been protected in an acceptable manner.

(3) In the event the bond requirement does not exceed $500,000,
bonds with a Surety Company in compliance with the following
requirements shall be acceptable:

(a) The Surety Company holds a certificate of authority authorizing
it to write Surety bonds in Florida.

(b) The Surety Company has twice the minimum surplus and capital
required by the Florida Insurance Code at the time the invitation
to bid is issued.

(c) The Surety Company is otherwise in compliance with the
provisions of the Florida Insurance Code.

(d) The Surety Company holds a currently valid certificate of
authority issued by the United States Department of the
Treasury under Section 9304 to 9308 of Title 31 of the United
States Code.

In order to qualify as an acceptable Surety company under this
Subparagraph (3), a Certificate and Affidavit for Surety Bond Insurer
(Form CASBI included in the contract documents) shall be executed
by an officer of the Surety bond insurer as evidence that a Surety
Company is in compliance with the foregoing requirements and shall
be submitted with the bond.

Agent. The name of the agent for the Surety Company shall be listed in the
prescribed space on both the bid bond and the contract bond.

Bid Bonds. Refer to "Supplemental Instructions to Bidders," Article 6 "Bid
Guaranty." Provisions of this Article apply to bid bonds. Surety's standard
bond form for State of Florida is acceptable.

Contract Bonds. The Contractor, at its own expense, shall furnish a
Performance Bond, and a Statutory Payment Bond as security for the faithful
performance under the contract documents. The bonds shall be in an
amount at least equal to the contract price, in the form provided in these
contract documents, and with such Surety as is acceptable to the Owner.
Such bonds shall indemnify the Owner for damages associated with
unexcused late delay of the project.

Additional Bond. It is further mutually agreed between the parties hereto
that if, at any time during the contract period, the Surety or Sureties upon

R/10/13
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SECTION V.: INSURANCE AND BOND (... Continued)

the bonds ceases to meet the specified minimum criteria or otherwise
become financially unsatisfactory, or if for any reason, such bond ceases to
be adequate to cover the performance of the Work, the Contractor shall
immediately, and at its expense, furnish an additional bond or replacement
bond in such form, amount, and with such Surety or Sureties as shall be
satisfactory. In such event, no further payments to the Contractor shall be
deemed to be due under this contract until such new or additional security
for the faithful performance of the Work shall be furnished in manner and
form satisfactory to the Owner.
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SPECIAL CONDITIONS

The “General Conditions,” Section | through Section V, and the articles of this section
shall apply to the Contractor and all Subcontractors. The “Special Conditions”
supplement and/or amend the “General Conditions” and other contract documents as
necessary for this project. Any article, paragraph, or subparagraph in the “General
Conditions” or other contract documents not so supplemented or amended by this
section shall remain in effect.

1. Time for Completion

The Contractor shall totally and finally complete all work not later than FORTY-
EIVE (45) calendar days after receipt of Notice to Proceed.

2. Liquidated Damages

a.

The parties agree that at the time of entering into this Agreement the parties
cannot determine the precise amount of damages that Jaxport will suffer in
the event Contractor is unable to perform its obligations under this
Agreement. The parties agree that the damages suffered by Jaxport under
such circumstances are uncertain and difficult to ascertain. Therefore, the
parties agree that this sum is fair and reasonable and represents liquidated
damages and is not a penalty.

Should the Contractor or, in case of its default, the Surety fail to complete
the work within the time stipulated in the contract, or within such extra time
as may have been granted by the Owner, the Contractor or, in case of its
default, the Surety shall pay to the Owner not as a penalty but as Liquidated
Damages the amount so due as determined below.

For each calendar day that any part of the work remains uncompleted after
the expiration of the contract time, the sum per day specified below shall be
deducted by the Owner from monies due the Contractor, not as a penalty but
as agreed Liquidated Damages representing loss to the Owner for additional
cost of contract administration, inconvenience and additional cost of
operations only due the Owner as a result of the Contractor's late
completion. If no money is due the Contractor, the Owner shall have the
right to recover said sum or sums from the Contractor, from the Contractor's
Surety, or from both. The assessment of Liquidated Damages shall be in
addition to actual damages or claims to the Owner except for inconvenience,
administrative costs, and additional costs of operation.

Liquidated Damages for failure to complete the work within the time specified
for the completion of the work shall be:

$964.00 per calendar day

Permitting the Contractor to continue and to finish the work, or any part of it,
after the expiration of the contract time allowed including extensions of time
granted to the Contractor shall, in no way, act as a waiver on the part of the
Owner, of the Liquidated Damages due under the contract.

R/10/08
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f. In case of default of the contract and the completion of the work by the
Owner, the Contractor and its Surety shall be liable for the Liquidated
Damages and delay under the contract, but no Liquidated Damages shall be
chargeable for any delay in the final completion of the work by the Owner
due to any unreasonable action or delay on the part of the Owner.

3. Warranty

The Contractor agrees to correct or replace any defective materials or
workmanship for a period of ONE (1) YEAR from execution of Certificate of
Contract Completion and Contractor's Affidavit to Owner. The Technical
Specifications may require a longer warranty period for all or portions of the Work.

4, Permits

The Contractor shall secure permits and licenses as specified in paragraph “f” of
the “Contractor’'s Responsibility” section of the “General Conditions”. The Owner
will obtain State and Federal permits for permanent construction, and has applied
for Federal and State dredge and fill permits and other local permits for this
project, if applicable.

The Contractor shall obtain the City Building Permit and any permits required for
the construction of temporary structures, and temporary dredging and filling which
may be necessary to facilitate its construction scheme and operations.

5. Owner's Minimum Project Work Rules
See FORM PWR

6. Existing Soil Conditions

The Owner has, for its own use, made borings at or near the site of the Work.
Any boring data shown in these contract documents is presented only as
information which indicates certain conditions found and limited to the exact
locations and on the dates indicated. Any interpretations or conclusions drawn by
the Contractor from such data shall be its own and the Owner makes no
representation or guarantee concerning the accuracy or completeness of such
data. The Contractor shall be responsible for making its own determination of
subsurface conditions prior to bidding and shall not assume that any of the
aforesaid boring data will necessarily be found or maintained.

7. Site Conditions

The Contractor shall visit the location of the Work and make such investigations of
existing conditions above or below the surface of the ground as it may deem
necessary for the proper and timely performance of its work, including but not
limited to field measurements, soil investigations, laydown areas, interferences
and general logistics. No oral representations by any persons regarding such
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conditions either before or after the execution of this contract, shall affect or
modify any of the terms or obligations herein contained.

8. Structure over Navigable Waters

Where structures are erected in, adjacent to, or over navigable waters, the
Contractor shall observe all regulations and instructions of Federal and other
authorities having control over such waters. The Contractor shall not obstruct
navigation channels without permission from the proper authority and shall
provide and maintain navigation lights and signals in accordance with the Federal
requirements for the protection of the structure, or falsework, and of navigation.

9. Welding, Burning, and Hot-work Regulations

The U. S. Coast Guard requires the JPA to maintain "welding and hot-work"
permits valid for 3-year periods that allow the JPA and its Contractors to complete
any such work on its marine terminal docks. The area of the terminal covered by
this program extends landward from the face of the wharf 150 feet. Beyond 150
feet is covered by rules and regulations of the Jacksonville Fire Marshal's Office,
and does not require permitting.

a. The Contractor must contact the designated JPA terminal representative who
will inspect the project area in accordance with, and issue the JAXPORT
Cutting-Welding-Hot-work Authorization Form.

b.  Once the JPA representative has issued the Authorization Form, he will give
the Contractor a copy of the U. S. Coast Guard permit, which must be
posted by the Contractor in the vicinity of the Contractor's project.

C. After receiving the completed Authorization Form and posting the U. S.
Coast Guard permit in the job area, the Contractor must then contact the U.
S. Coast Guard Marine Safety Office, Jacksonville, FL, supplying the following
information:

(1) U.S. Coast Guard Hot-work permit number

(2) The types of hot-work to be accomplished

(3) The exact location of the hot-work at the facility.

(4) Anticipated duration of the hot-work

(5) Type and location of any dangerous cargo on the facility.
(6) Name/phone number of the point of contact at the facility.
(7) The name of the Contractor.

d. The Marine Safety Office of Jacksonville will issue a reference number
allowing the Contractor to use the JAXPORT Welding and Hot-work Permit”
for up to a period of 7 days.

e.  Steps a. through d. must be repeated each 7-day period thereafter until the
welding and hot-work portions of the contract is complete.
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It is the Contractor's responsibility to comply with all federal, state and local laws.

10. Tax Savings Program, General.

Goods and services purchased directly by the Contractor are subject to all State
and/or local taxes. All items, materials, supplies and/or equipment incorporated and/or
used in the construction of the project and paid for by the Contractor are, consequently,
subject to all applicable taxes.

It is the Contractor's sole responsibility to incorporate any and all applicable
taxes into the bid proposal including all railroad materials and equipment for this project
without regard to the optional purchasing procedures hereinafter defined. JAXPORT is
not a Railroad Company or Railroad Operator, therefore the railroad tax exemption rules
do not apply to JAXPORT.

JAXPORT Tax Exemption

Chapter 212 of the Florida Statutes, however, provides JAXPORT with an
exemption from the payment of sales taxes for all procurements made directly by
JAXPORT.

This section contains the specific administrative and/or purchasing procedures
that the Contractor shall follow for the purpose of facilitating JAXPORT's procurement of
major items to the extent that JAXPORT may so elect and thereby obtain any benefit
that may accrue to JAXPORT from the sales tax exemption permitted by the Florida
Statutes.

Administrative and/or Purchasing Procedures.

The following procedures are hereby established to permit JAXPORT to purchase
in its own name and for its own account some of the items, equipment, materials and
supplies which will form part of the work for which the Contractor is obligated to
construct under this contract.

Within a period of time that will not adversely impact the orderly progression of
the Project, agreed upon by both JAXPORT and Contractor following notice of contract
award, the Contractor shall prepare and submit to the Project Manager an itemization of
all items, materials, supplies and/or equipment that will be incorporated into this Project
for which the Contractor has a firm quotation and as hereinafter specified. If the
Contractor does not have a firm quotation for any items at the time the initial list is
prepared, the Contractor shall update the previously submitted list immediately upon
obtaining the necessary quotation.

This list shall include all items identified on the plans or in the "Products” section
of each Technical Specification that individually or collectively cost $10,000 or more and
would normally be ordered from one supplier under a single Purchase Order. Items that
are purchased on an "as needed" basis over time under multiple Purchase Orders, each
of which are less than $10,000, may be excluded from this list even though the
aggregate total cost of all items in this category exceeds the $10,000 minimum.

a) The list must contain the following:
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1. A description of item, material, supplies and/or equipment to be
procured. This description shall be by common name and be referenced
to the technical specification and CSI code under which it is defined.

2. The quantity of the item, material, supplies and/or equipment to be
procured, the unit cost applicable to each, and the appropriate State of
Florida and local (Duval County) sales tax rate in which the procurement
is delivered.

b) Within five (5) working days following receipt of the proposed purchasing list or
supplemental firm quotation from the Contractor, the Project Manager will notify
Contractor of JAXPORT's decision as to which items will be purchased directly by
JAXPORT.

¢) Purchase Orders for the selected items will be requested from the Purchasing
Department using the Contractor's Letter of Quotation to identify the Vendor
name, Contractor, and Not to Exceed amount of Purchase Order. Each Purchase
Order will be assigned a number based on the project number and sequence
number of Purchase Orders issued.

It shall be understood by the Contractor that these Purchase Order Forms will be
issued for the sole and specific purpose of procuring the selected items for
incorporation in the Work for which the Contractor is obligated to construct
under this contract.

d) Purchase Orders issued with Letter of Quotation attached, will be forwarded by
Project Manager to Contractor with request to complete Purchase Order as to
item(s) ordered, delivery instructions, and signature of Contractor.

The Purchase Order, however, shall omit any Florida State or local sales tax. In
lieu thereof, JAXPORT's Consumer's Certificate of Exemption No. 85-
8012543323C-8 shall be attached to the Purchase Order prior to distribution.

Each Purchase Order shall be completed and countersigned by the Contractor.
The Contractor shall be responsible for assuring that the requirements for the
procurement, as detailed on the plans and in the Technical Specifications, are
satisfied.

e) Contractor will then return the completed Purchase Order(s) to JAXPORT for
countersignature by the Project Manager approving purchase as to conformity to
specifications; and to the Purchasing Department for countersignature by the
Purchasing Manager.

f) After obtaining all signatures, the Project Manager shall simultaneously distribute
the original to the Vendor or supplier with copies to the Purchasing Department,
the Contractor, and the Finance Department.

g) The Contractor and Owner agree that it is to their mutual benefit that
prosecution of the Work proceed with due diligence and without interruption.
Vendors of selected items shall therefore make deliveries as directed by the
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Contractor, when needed, to enable the Contractor to perform his scheduled
obligations.

h) JAXPORT and Contractor agree that the Contractor will receive, receipt for,
inspect, accept and to the extent necessary, unload, store, and protect the
selected items at either the jobsite or other place as the Contractor may deem
appropriate until brought to the worksite by the Contractor.

The Contractor shall accept delivery of selected items from the appropriate
Vendor as conforming to both the terms and conditions of the Purchase Order
and applicable Technical Specifications.

i) Upon receipt of an invoice for selected items delivered, the Contractor will write
on the face of the invoice that it is "okay for payment"”, sign, and date invoice.
The invoice is then submitted in E-Builder to JAXPORT's Project Manager for
authorization for payment.

) Upon receipt of a properly approved invoice, JAXPORT shall pay the Vendor of
the selected items the amount due as defined by the Purchase Order but without
any Florida State or local sales tax.

Where the Contractor has special terms with a Vendor to receive a discount if
paid within a 10, 30 days’ time and if the invoice is received within that time
frame, invoices will be processed and the discount taken of which JAXPORT will
receive the benefit. The Contractor will be advised by mail when an invoice is
forwarded to the Finance Department for payment and the amount to be paid,
showing discounts taken by JAXPORT, if any. Otherwise, invoices will be paid
within 30 days from date on invoice.

k) In preparation of its Monthly Progress Payment request, the Contractor shall
show on Line 3 of the Application for Payment the total amount of purchase
orders issued under this Tax Savings Program. On Line 4 of the Application for
Payment, the Contractor will show the amount of tax savings. Line 5 of the
Application is the total of Lines 3 and 4.

[) An adjustment shall be summarized by reporting at the end of the contract and a
Change Order to the contract will be made to close out any remaining balances
on purchase orders based on the total of payments against each purchase order
made for selected items, plus the total sales tax computed. A final reconciliation
change order will be issued on all tax savings purchase orders remaining
balances based on payments plus sales tax.

m) Notwithstanding JAXPORT's payment for selected items, as provided for above,
the Contractor assumes full responsibility for any change in price and liability
associated with selecting and ordering the proper quantity and type of materials
and equipment for scheduling the appropriate delivery date, selection of the
appropriate Vendor or supplier, the correctness of the Purchase Order and
receipt report and the storage, delivery, and protection of the equipment and/or
material.
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n) The Contractor shall use Owner approved Purchase Orders only for purchasing
goods, equipment, materials and supplies previously designated or selected by
JAXPORT. The Contractor shall immediately notify and consult with JAXPORT
relative to any change or modification to any previously approved selected
item(s). The Contractor shall account for every Purchase Order including those
voided for any reason, and shall return all voided and unused Purchase Order
Forms prior to the final contract payment.

0) If the Contractor enters into one or more subcontracts with respect to any
portion of the Work, the Contractor will require that each subcontractor allow,
under the terms of their respective subcontracts, JAXPORT to purchase selected
item(s) in the same manner as provided above with respect to the Contractor.

The Contractor shall sign all Purchase Orders for selected item(s) required by the
subcontractor to complete the portion of the Work required by the subcontract.

11. Progress Photographs

Monthly Applications for Payment (see Section 1V, Paragraph 3. of the “General
Conditions™) shall be accompanied by not less than 5 color photographs,
approximately 3 inches by 5 inches in size showing current status of various areas
and components of the Project. Photographs are to be mounted in a report form
with descriptive captions, and sequentially numbered and uploaded in E-Builder as
an attachment to each AFP. The Progress Photograph Report shall contain the
following certification on its front cover which requires signature of the
Contractor's responsible official.

THIS IS TO CERTIFY THAT THE ATTACHED PHOTOGRAPHS ACCURATELY
REPRESENT THE ACTUAL STATUS AND CONDITION ON

[DATE] OF THE [CONTRACT
TITLE] BEING CONSTRUCTED FOR THE
JACKSONVILLE PORT AUTHORITY UNDER CONTRACT NO.

[CONTRACT NO.]

FIRM:

SIGNATURE:

NAME TYPED:

TITLE:

DATE:
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REQUIRED LIMITS OF INSURANCE

The minimum amounts of insurance (inclusive of any amounts provided by an umbrella
or excess policy) shall be as follows:

1. WORKERS' COMPENSATION/EMPLOYERS' LIABILITY

Part One - There shall be no maximum limit (other than as limited by the applicable
statute) for liability imposed by the Florida Workers' Compensation Act, the
Longshoremen's and Harbor Workers' Compensations Act or any other coverages
required by the contract documents which are customarily insured under Part One of the
standard Workers' Compensation Policy.

Part Two - The minimum amount of coverage for those coverages required by the
contract documents which are customarily insured under Part Two of the standard
Workers' Compensation Policy shall be:

e $100,000 (Each Accident)
e $500,000 (Disease-Policy Limit)
e $100,000 (Disease-Each Employee)

2. COMMERCIAL GENERAL LIABILITY

The limits are to be applicable only to work performed under this contract and shall be
those that would be provided with the attachment of the Amendment of Limits of
Insurance (Designated Project or Premises) endorsement (ISO Form CG 25 01) to a
Commercial General Liability Policy with the following minimum limits:

General Aggregate $1,000,000
Products/Completed Operations $1,000,000
Aggregate

Personal and Advertising Injury, Each $1,000,000
Occurrence

Bodily injury and Property Damage (each | $1,000,000
occurrence)

Owner shall be included as an additional insured under the CGL policy for both ongoing
and completed operations. 1SO additional insured endorsement CG 20 10 (for ongoing
operations) and CG 20 37 (for completed operations), or substitute endorsements
providing equivalent coverage, will be attached to Contractors CGL.
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3. BUSINESS AUTO POLICY

ISO Form Number CA 00 01 covering any auto (code 1), or contractor has no owned
autos, hired (Code 8) and non-owned autos (Code 9), with limit no less than $1,000,000
per accident for bodily injury and property damage.

Note:

Failure of Owner to demand such certificate or other evidence of full compliance with
these insurance requirements, or failure of Owner to identify a deficiency from evidence
that is provided, shall not be construed as a waiver of Contractor’s obligation to maintain
such insurance.

The contractor's CGL coverage will be primary and non-contributory.

A waiver of subrogation is required for Workers Compensation, GL, and Auto Liability.
Contractor waives all rights against Owner and its agents, officers, directors and
employees for recovery of damages to the extent these damages are covered by any of
the policies of insurance maintained pursuant to this Subcontract.

Prior to commencing Work, Contractor shall furnish Owner with certificates of insurance,
and copies of additional insured endorsements, executed by a duly authorized
representative of each insurer, showing compliance with the insurance requirements set
forth below.

Cross-Liability Coverage If Contractor’s liability policies do not contain the standard 1SO
separation of insured’s provision, or a substantially similar clause, they shall be endorsed
to provide cross-liability coverage.

Subcontractor’s' [nsurance. Contractor shall cause each subcontractor employed by
Contractor to purchase and maintain insurance of the type specified in this agreement.
When requested by Owner, Contractor shall furnish to Owner copies of certificates of
insurance evidencing coverage for each subcontractor.

No Representation of Coverage Adequacy by requiring the insurance as set out in this
Agreement, Owner does not represent that coverage and limits will necessarily be
adequate to protect Contractor, and such coverage and limits shall not be deemed as a
limitation on Contractor’s liability under the indemnities provided to Owner in this
Subcontract.
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CERTIFICATE OF INSURANCE COMPLIANCE

ADDRESSEE NAME INSURED

Jacksonville Port Authority Name and Address of Insured:
Post Office Box 3005
Jacksonville, FL 32206-0005

Attn: Engineering Services

Contract Specialist

By executing this Certificate of Insurance Compliance, the contractor warrants to the
addressee that: (1) the undersigned is an authorized representative of the insurers
identified in the certificate, (2) the policies or binders described in the certificate have
been issued to the above named insured and are in force at this time, (3) the policies or
binders as issued provide coverage in full compliance with the insurance requirements
contained in the contract documents for the above referenced project with the minimum
limits of coverage as specified in the Required Limits of Insurance (Form 100-87) and
the contract documents, and (4) the policies or binders will not be changed, cancelled,
non-renewed, or renewed with more restrictive terms and conditions so as to affect this
certificate until at least thirty (30) days after written notice of such change, cancellation
or nonrenewal has been received by the addressee.

Compliance with these insurance requirements shall not relieve or limit the Contractor’s
liabilities and obligations under this contract. Failure of Addressee to demand such
Certificate of Insurance or other evidence of full compliance with these insurance
requirements or failure of Addressee to identify a deficiency from evidence provided will
not be construed as a waiver of the Contractor’s obligation to maintain such insurance.

DESCRIPTION OF INSURANCE POLICIES SUBJECT TO THIS CERTIFICATE

Complete the following section for each of those coverages for which the contractor is
making the above warranty. The sum of the limits shown for the primary and excess
insurers must equal or exceed the minimum limits required by the contract.

Employer’s Primary Issuer | First Excess | Second Excess
Liability/Workers’ ID: ID: ID:
Compensation Limits

Part One $ $ $

Part Two (Each Accident | $ $ $

Disease-Policy Limit

Disease-Each Employee | $ $ $

Longshoremen’s and | Primary Issuer | First Excess | Second Excess

Harbor Workers’ | ID: ID: ID:
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Compensation

Commercial General

Liability Limits

Primary Issuer
ID:

First Excess
ID:

Second Excess
ID:

General Aggregate $ $ $
Products/Completed $ $ $

Operation Aggregate

Personal and Advertising | $ $ $

Injury, Each Occurrence

Body injury and property | $ $ $

damage

Fire damage (any one |$ $ $

fire)

Medical expense (any |$ $ $

one person)

Business Auto | Primary Issuer | First Excess | Second Excess
Liability Limits ID: 1D: ID:

Each Occurrence $ $ $

Annual Aggregate $ $ $

Protection for | Primary Issuer | First Excess | Second Excess
Oowner’s Liability | 1D- ID: ID:

Limits

Each Occurrence

Annual Aggregate

Or Commercial General Liability Coverage Contains the Described

Additional Insured Endorsement YES NO
Property Insurance | Primary Issuer | First Excess | Second Excess
Risk ID: ID: ID:
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Builder’'s Risk

Installation Floaters

Railroad Protective
Liability Coverage

POLICY AND INSURER INFORMATION

ID Name of Insurer | Policy
Number

Expiration
Date

Best’s
Rating

Authorized
in Florida
(Y/N)?

Authorized Representative’s Name:

(Print and then sign)

Date:

Name of Insurance Company:

Address of Insurance Company:
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PROJECT NAME:

PROJECT LOCATION:

JPA CONTRACT NO: MC-1682D
CONTRACTOR:

APPLICATION PERIOD:

1. ORIGINAL CONTRACT SUM. .. ..ttt ittt e e e e e et e e e e e e e s e e e e e aae e e e eeeaae s

N

MODIFICATION BY CHANGE ORDERS (THRU C.O. #5)..

o s w

LESS: TOTAL PURCHASE ORDERS & TAX SAVINGS....
(Line 3 plus Line 4)

o

~

TOTAL COMPLETED & STORED TO DATE...

@

RETAINAGE WITHHELD:
% of Completed Work
% of line 7)...

10. TOTAL EARNED LESS RETAINAGE WITHHELD.......ccoiiiiiiiii i e e e

11. LESS PREVIOUS PAYMENTS RECEIVED..

12. AMOUNT DUE THIS PAYMENT ..ottt ittt i et e et et e e e e e s e e e e e

LESS: Purchase Orders issued by JPA for material selected for tax savings
LESS: State and Local Tax savings on material purchase orders.

JACKSONVILLE PORT AUTHORITY

SUMMARY AND CERTIFICATION

CURRENT CONTRACT VALUE ...ttt e et e et e e e e e e eee e

"REVISED" APPLICATION FOR PAYMENT NO.

DATE:
AJE PROJECT NO.:

SUMMARY OF APPROVED CHANGE ORDERS
No. Date Appd. Value (+-)
TOTALS: $

SUMMARY TAX SAVING'S PURCHASE ORDERS

Date Appd. Value (+-)
TOTALS: $

BY THE OWNER'S CONSULTANT

| hereby certify that, to the best of my knowledge, and belief,
based in part on actual site observations, the Contractor has
satisfactorily completed the work represented in this
Application for Payment in accordance with requirements of
the contract documents, and payment of the current amount
due to the Contractor is recommended.

Firm:-

By:-,

Title: Date:

JPA APPROVAL FOR PAYMENT

By:

Date:

Project Acct.:

FORM AFP-1

R/08/06

CONTRACTOR'S CERTIFICATION

The undersigned CONTRACTOR certifies that: (1) all items and
amounts shown above are correct; (2) all Work performed and materials
supplied fully comply with the terms and conditions of the Contract
Documents; (3) all previous progress payments received from
JAXPORT on account of Work done under the Contract referred to
above have been applied to discharge in full all obligations of
CONTRACTOR incurred in connection with Work covered by prior,
Applications for Payment; (4) title to all materials and equipment
incorporated in said Work or otherwise listed in or covered by this
Application for Payment will pass to JAXPORT at time of payment free
and clear of all liens, claims, security interests and encumbrances; and
(5) if applicable, the CONTRACTOR has complied with all provisions
of Article V of the Specification documents including the payment of a
pro-rata share to JSEB, MBE, WBE, DBE and/or SBA Firms of all
payments previously received by the CONTRACTOR.

State of Florida, County of Duval
Subscribed and sworn to before me this
day of 20 -

By:. -
Title. Date:

who is/are personally known to me or has/have produced
(type of identification)

as identification.
Notary Signature: -
Commission No.: -

(Name of Notary typed,
Printed or Stamped)

My Commission Expires: -(SEAL ABOVE)

REVISED 09/12/2013




CONTINUATION SHEET

FORM AFP-2| REV 10/2013
CONTRACTOR NAME: APPLICATION NO:
CONTRACTOR'S CONTRACT NO: APPLICATION DATE:
PROJECT NAME: \ DATE OF NOTICE TO PROCEED:
PERIOD FROM / TO: CONTRACT COMPLETION DATE:
PERCENT OF TIME USED TO DATE: % PERCENT COMPLETE TO DATE: %
A B c D E F G H | J K
DELIVERABLES TTEM DESCRIPTION OF WORK SCHEDULED WORK COMPLETED MATERIALS TOTAL % BALANCE RETAINAGE
NO. VALUE FROM PREVIOUS THIS PERIOD PRESENTLY COMPLETED (H=D) TO FINISH
CSI CODES APPLICATION STORED AND STORED (D-H)
E+P (NOTIN TO DATE
EORF) (E+F+G)
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
$0.00 #DIV/0! $0.00 $0.00
CHANGE ORDERS ISSUED TO DATE
N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00
N/A $0.00 #DIV/0! $0.00 $0.00
GRAND TOTALS $0.00 #DIV/0! $0.00 $0.00
SUMMARY LINE ITEM DEDUCTIONS FOR TAX SAVINGS PURCHASE ORDERS ISSUED AND PAID TO DATE REPORT
A B D E F G H | J K L
DATE TOTAL # SUB-TOTAL TOTAL TOTAL VENDORS PAID TO DATE TOTAL TOTAL BALANCE % OF
OF OF TSPO'S MATERIAL TSPO'S ISSUED - ESTIMATED TAX SAVINGS PREV. PERIOD THIS PERIOD SALES MATERIALS & TAXES |  TO FINISH PURCHASED
REPORT ISSUED TO SCHEDULED SALES P.O. TAX RECEIVED AND (F-J) MATERIALS
DATE VALUE TAX DEDUCTION DEDUCTION STORED TO DATE COMPLETED
DEDUCT (D+E) TO DATE (G+H+1) (<P
$
TOTALS (SEE TSPO REPORT) $0.00 $0.00 $0.00 $0.00 $0.00 #DIV/0! $0.00 $0.00
FORM AFP-2| REV 10/2013
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Subject Discipline Category
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Submitted By: Date:
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AGREEMENT BETWEEN OWNER AND CONTRACTOR

This Agreement is entered into as of this day of ,20__ by and
between:
The OWNER: Jacksonville Port Authority

And the CONTRACTOR:

For the following WORK:

Designed by CONSULTANT:

2831 Talleyrand Avenue
Post Office Box 3005
Jacksonville, FL 32206-0005
904/357-3065

ATTN: Procurement Services

Awarded Contractor Name
Awarded Contractor Address
Awarded Contractor Phone
Number

Insert Vendor Number

Contract No.: MC-1682D

Project No.: B2019-05

BIMT ASPHALT BI BLVD AT SSA &
TRAILER BRIDGE AREAS

BLOUNT ISLAND MARINE
TERMINAL

JACKSONVILLE PORT AUTHORITY

The OWNER and CONTRACTOR agree as set forth below:

ARTICLE 1. SCOPE OF WORK

The Contractor agrees to furnish all materials, equipment, supervision and perform all
labor and services for Contract No. MC-1682D as shown on the contract drawings and
described in the project specifications, each document of which is incorporated herein by

reference and listed under Article 2 hereof.

R/08/06
MC-1682D

Jacksonville Port Authority Page No.: AGR-1
AGREEMENT BETWEEN OWNER AND CONTRACTOR



ARTICLE 2. CONTRACT DOCUMENTS

The contract documents, which constitute the entire Agreement between the Owner and
the Contractor, are enumerated below and all are as fully a part of the contract as if
attached to this Agreement Form or repeated herein.

1.  Agreement between Owner and Contractor.

2. Exhibits and Attachments to this Agreement.

3 Contractor's Bid, Performance Bond, and Statutory Payment Bond.

4 Contractor's Bid Form.

5. Invitation to Bidders.

6 Supplemental Instruction to Bidders.

7 Conflict of Interest Certificate.

8 General Conditions of the contract.

9 Supplementary Conditions of the contract.

10. Special Conditions of the contract.

11. Technical Specifications.

12. Drawings entitled:

13. Addenda Nos._  through_ | inclusive.

14. Change Orders, duly authorized and delivered after execution of this Agreement.
15. Notice of Award.

16. Notice to Proceed.

17. Certificate of Contract Completion and Contractors Affidavit to Owner.
18. Certificate of Substantial Completion.

19. Approved Contractor's Construction Schedule for the Work.

20. Contractor's Schedule of Values for the Work.

21. Contractor’'s Request for Information Form.

22.  Owner’'s Minimum Project Work Rules.

23. Required Limits of Insurance.

24. Certificate of Insurance Compliance.

25. Application for Payment Forms.

26. Form of Consent of Surety Company to Final Payment.

27. SEB Participation Goal — (ENCOURAGED)

R/08/06 Jacksonville Port Authority Page No.: AGR-2
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ARTICLE 3. CONTRACT TIME

1. Contract Time. Time is of the essence for all Work in this contract. The
Contractor shall totally and finally complete the Work within EORTY-FIVE (45)
calendar days from Notice to Proceed date.

2. Liguidated Damages. Refer to “Special Conditions”, Item 2.

ARTICLE 4. CONTRACT SUM

For the performance of the Work and in accordance with the terms of the contract
documents, the Owner will pay to the Contractor, subject to additions and deductions by
Change Order, the Contract Sum of:

$

ARTICLE 5. PROGRESS PAYMENTS

See "General Conditions”, Section 1V.3.a.

ARTICLE 6. FINAL PAYMENT

The Owner shall cause to be paid, to the Contractor, a final payment constituting the
entire unpaid balance of the Contract Sum, when the Work has been completed, the
Contract and closeout procedures are fully performed, and the Project Manager has
reviewed and approved the final application.

ARTICLE 7. MISCELLANEOUS PROVISIONS

1. Terms. Terms used in this Agreement which are defined in the Conditions of the
contract shall have the meaning designated therein.

2. Contract Bonds. The Contractor shall furnish a Performance Bond, and Statutory
Payment Bond for 100 percent of the Contract Sum as security for the faithful
performance and payment of all obligations under the contract documents.

3. Indemnity. In addition to the indemnity provisions of General Conditions Section
V.1.g., the Contractor shall hold harmless, indemnify and defend the JPA, its board
of directors, officers, employees, representatives and agents against any claim,
action, loss, damage, injury, liability, cost and expense of whatsoever kind or
nature, including but not limited to attorney’s fees and court costs arising out of
any injury, whether mental or corporeal, to persons, including death, or damage
to property to the extent caused by the negligence, recklessness or intentional
wrongful misconduct of the Contractor, its employees, representatives, or any one
acting on the Contractor’s behalf in the performance of this contract, or any claim
or damage or claim damage related to alleged breach of contract.

4.  Access to Documents. The Owner shall be provided daily reports in possession of
the Contractor. Owner shall also have access to any other documents related to
the project, upon reasonable notice.

5. Subcontracting or Assigning of Contract. The Contractor agrees that it shall not

R/08/06 Jacksonville Port Authority Page No.: AGR-3
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subcontract, assign, delegate, or otherwise dispose of the contract, the duties to
be performed under the contract, or the monies to become due under the contract
without the Owner’s prior written consent.

IN WITNESS WHEREOF, the parties hereto have duly executed this Agreement as of the
day and year first above written.

OWNER CONTRACTOR

JACKSONVILLE PORT AUTHORITY

BY: BY:
TITLE: TITLE:
ATTEST: ATTEST:

Form Approved:

By:

JAXPORT Chief Legal Counsel

R/08/06 Jacksonville Port Authority Page No.: AGR-4
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ACKNOWLEDGEMENT AND ACCEPTANCE OF E-VERIFY
COMPLIANCE

E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION

In accordance with the Governor of Florida, Executive Order Number 11-02 (Verification
of Employment Status), whereas, Federal law requires employers to employ only
individuals eligible to work in the United States; and whereas, the Department of
Homeland Security’s E-Verify system allows employers to quickly verify in an efficient
and cost effective manner;

The Contractor agrees to utilize the U.S. Department of Homeland Security’'s E-Verify
system to verify the employment eligibility of all new employees hired by the Contractor
during the term of the contract. Contractors must include in all subcontracts the
requirement that all subcontractors performing work or providing goods and services
utilize the E-Verify system to verify the employment eligibility of all new employees hired
by the subcontractor during the contract term. The Contractor further agrees to
maintain records of its participation and compliance and its subcontractor’s participation
and compliance with the provisions of the E-Verify program, and to make such records
available to JAXPORT upon request. Failure to comply with this requirement will be
considered a material breach of the contract.

By signing below, I acknowledge that | have reviewed, accept and will
comply with the regulations pertaining to the E-Verify program.

Company Name Name of Official (Please Print)
Signature of Principal Title: Date
R/08/06 Jacksonville Port Authority Page No.: AGR-5
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CERTIFICATE OF CONTRACT COMPLETION
AND CONTRACTOR’S AFFIDAVIT TO OWNER

CONTRACT: MC-1682D

STATE OF ( )

COUNTY OF ( ) Before me, the undersigned authority,
Personally appeared , Who being by me

First duly sworn, depose(s) and say(s):

1. He is (they are) , (a corporation)

(a partnership) (an individual) doing business as
, hereinafter called “Contractor”.

2. Contractor heretofore entered into a contract with the Jacksonville Port Authority,
hereinafter called “Owner”, to furnish material, labor, and services for the construction of a
certain building; or repairs or alterations as more specifically described in said contract, on
the land and property of the Owner, located at , Duval
County, Florida.

3. Contractor has fully completed construction in accordance with the terms of the contract
and all creditors have been paid in full, except:

Name of Creditor Amount Due and Unpaid
$
$

4. All Workers’ Compensation claims have been settled and no liability claims are pending in
connection with, arising out of or resulting from, the contract.

5. Receipt by the Contractor of the final payment, under the aforementioned contract, shall
constitute a full release and discharge by the Contractor to the Owner of any and all claims
of the Contractor against the Owner arising out of, connected with, or resulting from
performance of the obligations of the Contractor pursuant to the contract documents.

6. The term “Creditor” as used in this Affidavit means subcontractors, laborers, material men,
architects, engineers, landscape architects, surveyors, and all other persons, firms,
corporations and activities supplying , performing, or otherwise providing anything of value
used for or in connection with the contract.

7. This Affidavit is given pursuant to the provisions of the contract and applicable law, if any.
Signed and Sealed in the presence of:

Sworn to and subscribed before me this day , 20

Notary Public, State of
My Commission Expires:

R/08/06 Jacksonville Port Authority Page No.: FCC
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CERTIFICATE OF Distribution to:

SUBSTANTIAL OWNER O

COMPLETION ENGINEER O
CONTRACTOR O
FIELD O
OTHER 0

PROJECT: ENGINEER:

ARCHITECT'S PROJECT NO.:

TENANT:
PROJECT NO.: B2019-05
CONTRACT NO.: MC-1682D
TO (Qwner): CONTRACTOR:
JACKSONVILLE PORT AUTHORITY
POST OFFICE BOX 3005 CONTRACTOR FOR:
JACKSONVILLE, FL 32206-0005
ATTN: ENGINEERING SERVICES
DATE OF ISSUANCE: CONTRACT DATE:

PROJECT OR DESIGNATED PORTION SHALL INCLUDE:

The Work performed under this Contract has been reviewed and found to be substantially complete. The Date of Substantial Completion of the Project or
portion thereof designated above is hereby established as , 20 which is also the date of commencement of applicable
warranties required by the Contract Documents, except at stated below.

DEFINITION OF DATE OF SUBSTANTIAL COMPLETION
The Date of Substantial Completion of the Work or designated portion thereof is the Date certified by the Engineer when construction is sufficiently complete, in
accordance with the Contract Documents, so the Owner can occupy or utilize the Work or designated portion thereof for the use for which it is intended, as
expressed in the Contract Documents.

A list of items to be completed or corrected, prepared by the Contractor and verified and amended by the Engineer, is attached hereto. The failure to include
any items on such list does not alter the responsibility of the Contractor to complete all Work in accordance with the Contract Documents. The date of
commencement of warranties for items on the attached list will be the date of final payment unless otherwise agreed to in writing. Attached Punch List
prepared by dated

ENGINEER BY DATE

The Contractor will complete or correct the Work on the list of items attached hereto within ( calendar) days from the Date of Substantial Completion.
CONTRACTOR BY DATE

The Tenant accepts the Work or designated portion thereof as substantially complete and will assume full possession thereof at (time) (date).

TENANT BY DATE

The Owner accepts the Work or designated portion thereof as substantially complete and will assume full possession thereof at (time) (date).

Jacksonville Port Authority
OWNER BY DATE

FORM SUBCOM
R/08/06



CONSENT OF OWNER O
SURETY COMPANY ENGINEER 0
TO FINAL PAYMENT CONTRACTOR O
FIELD O
OTHER O

PROJECT: PROJECT NO. B2019-05

(name, address)
CONTRACT NO.: MC-1682D
TO (Owner)
ARCHITECT'S PROJECT NO.
JACKSONVILLE PORT AUTHORITY
POST OFFICE BOX 3005 CONTRACT FOR:
JACKSONVILLE, FL 32206-0005

ATTN: ENGINEERING SERVICES CONTRACT DATE:

CONTRACTOR:

In accordance with the provisions of the Contract between the Owner and the Contractor as indicated above, the

(here insert name and address of Surety Company)

SURETY COMPANY,

On bond of (here insert name and address of Contractor)

CONTRACTOR,

hereby approves of the final payment to the Contractor, and agrees that final payment to the Contractor shall not
relieve the Surety Company of any of its obligations to (here insert name and address of Owner)

OWNER,
as set for in the said Surety Company's bond.
IN WITNESS WHEREOF,
The Surety Company has hereunto set its hand this day of 20
Surety Company
Signature of Authorized Representative
Attest:
(Seal):
Title
R/08/06 Jacksonville Port Authority Page No.: CONSUR
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OWNER'S MINIMUM PROJECT WORK RULES

Project

Locatio

Name: BIMT Asphalt Bl Blvd at SSA & Trailer Bridge Areas

n: Blount Island Marine Terminal

Contract No(s).: MC-1682D

1. Normal project working hours are as follows:
8:00 A.M. Starting Time
12:00 Noon - 1:00 P.M. Lunch
5:00 P.M. Shift Ends
Other working hours and shift work will be considered by the Owner upon
submission by the Contractor.

2. No employee will enter Port Authority operating areas without a specific work
assignment.

3. Personal vehicles will be parked in the area(s) specified for construction
personnel.

4. No personal vehicles will be permitted inside the security gate controlled area
without the written permission of the Terminal Director.

5. Contractor shall provide its employees with a designated eating, drinking area
subject to approval of the Project Manager. Cleanliness will be maintained in all
areas at all times. The parking lot is not an authorized eating area.

6. The following is a list of violations which are considered unsatisfactory conduct
on JPA property and can result in the employee being denied access to the
jobsite.

a. Refusal to submit to security inspection.

b. Smoking in prohibited areas.

c. Possession and/or use of intoxicants on JPA property.

d. Possession and/or use of narcotics or controlled substance on JPA property.
e. Possession of firearms on JPA property.

f. Contact with any new vehicles on JPA property.

7. Owner's facilities (such as, but not limited to, elevators, washrooms, vending
machines, lunch rooms, etc.) are not to be used by Contractor's employees.

R/708/06 Jacksonville Port Authority Page No.: PWR-1
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8. Employees shall be provided with visible means of identification, showing
Contractor's identification. Employees are required to wear this identification
where plainly visible.

9. The Contractor will be responsible for all its employees, suppliers, vendors, and
all others on-site providing services to the Contractor.

10. All vehicles, persons, packages, lunch pails, and tool boxes entering or leaving
JPA property are subject to security inspection.

11. All vehicles on-site for the Contractor's use must have company identification
clearly visible at a minimum distance of 100 feet.

EMPLOYEE SIGNATURE:

EMPLOYEE NAME:

NAME OF CONTRACTOR:

DATE:

R/05/05 Jacksonville Port Authority Page No.: PWR-2
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PERFORMANCE BOND
BOND NO.:

As to the Contractor/Principal:

Name:

Principal Business Address:

Telephone:

As to the Surety:

Name:

Principal Business Address:

Telephone:

As to the Owner of the Property/Contracting Public Entity:

Name:

Principal Business Address:

Telephone:

Description of project including address and description of improvements:

Contractor and Surety are each held and firmly bound unto the Jacksonville Port Authority,
a body politic and corporate in Duval County, Florida, as Obligee (hereinafter called
"JAXPORT"), inthe

amount of DOLLARS
& ), lawful money of the United States of America, for the payment whereof
Contractor and Surety bind themselves, their respective heirs, executors, administrators,
legal representatives, successors and assigns, jointly and severally, firmly by these
presents.

R/08/06 Jacksonville Port Authority Page No.: PB-1
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BOND NO.:

WHEREAS, Contractor has by written agreement dated the day of
, 20, entered into a contract with the JAXPORT for

all of said work to be done in strict accordance with any advertisement for bids for said
work and done in strict compliance with the drawings and specifications for said work and
requirements of the JAXPORT proposal and award therefore and of the contract and all
documents included as a part of the contract (hereinafter referred to collectively as the
"Contract"), all of which are by reference made a part hereof to the same extent as if fully
set out herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION

is such that, if Contractor shall: (1) Promptly and faithfully perform said Contract; and (2)
perform the guarantee of all work and materials furnished under the Contract for the time
specified in the Contract; and (3) pay the JAXPORT all losses (including delay and
disruption damages), expenses and costs, that the JAXPORT sustains because of a
default by Contractor under the Contract; then this obligation shall be null and void;
otherwise it shall remain in full force and effect.

PROVIDED that, the Surety hereby waives notice of any alteration or extension of
time made by the JAXPORT, and any changes in or under the Contract and compliance or
noncompliance with any formalities connected with the Contract or the changes shall not
affect Surety's obligation under this bond.

PROVIDED further that, whenever Contractor shall be, and declared by the
JAXPORT to be in default under the Contract, the JAXPORT having performed the
JAXPORT's obligations hereunder, the Surety shall, at the JAXPORT's sole option, either:

(1) Within fourteen (14) days of notice of elected option by the JAXPORT, remedy
the default and pay the JAXPORT all losses, actual damages (including delay and
disruption damages), expenses, costs, and statutory attorney's fees, including appellate
proceedings, pursuant to Section 627.756, Florida Statutes, that the JAXPORT sustains
because of a default by Contractor under the Contract and will save the JAXPORT
harmless on account of all claims and damages to persons, property or premises arising
from delay in meeting either milestone dates or the Contract completion date; or

(2) Award a bid contract with a completion contractor and issue notice to proceed
within twenty-one (21) days of notice by the JAXPORT to the Surety of the default of
Contractor and demand by the JAXPORT for Surety to complete the Contract. Surety shall
obtain a bid or bids for completing the Contract in accordance with its terms and conditions,
and upon determination by Surety of the lowest responsible qualified bidder, or, if the
JAXPORT elects, upon determination by the JAXPORT and the Surety jointly of the lowest
bidder and the JAXPORT, and make available as Work progresses (even though there
should be a default or a succession of defaults under the contract or contracts of

R/08/06 Jacksonville Port Authority Page No.: PB-2
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BOND NO.:

completion arranged under this paragraph) sufficient funds to pay the cost of completion
less the responsible qualified bidder, arrange for a contract between such balance of the
contract price, including other losses, actual damages (including delay and disruption
damages), expenses, costs and statutory attorney's fees, including appellate proceedings,
pursuant to Section 627.756, Florida Statutes, for which the Surety may be liable
hereunder. The term balance of the contract price" as used in this paragraph, shall mean
the total amount” payable by the JAXPORT to Contractor under the Contract and any
amendments thereto, less the amount properly paid by the JAXPORT to Contractor; or

3) Within fourteen (14) days of notice of elected option by the JAXPORT, tender
to the JAXPORT the full amount necessary in order for the JAXPORT to completely
perform and carry out completion of the Contract in accordance with its terms and
conditions and in order to save the JAXPORT harmless on account of all claims and
damages to persons or property, and pay the JAXPORT for all losses, actual damages
(including delay and disruption damages), including those arising from delay in meeting
either milestone dates or the Contract completion date, expenses, costs and statutory
attorney's fees, including appellate proceedings, pursuant to Section 627.756, Florida
Statutes.

PROVIDED further that, the Surety shall save the JAXPORT harmless from any
and all damages, including expenses, costs, contractual damages, injury, negligence or
default, patentinfringement and actual damages (including delay and disruption damages)
and assessments which may arise by virtue of any defects in work or materials within a
period of one (1) year from the date on which the JAXPORT makes final payment under
the Contract.

PROVIDED further that, during any interim period after the JAXPORT has
declared Contractor to be in default but Surety has not yet remedied the default in the
manner chosen by the JAXPORT, Surety shall be responsible for securing and protecting
the work site including, but not limited to, the physical premises, structures, fixtures,
materials, and equipment, and shall be responsible for securing and protecting materials
and equipment stored off-site.

R/08/06 Jacksonville Port Authority Page No.: PB-3
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BOND NO.:

PROVIDED further that, no right of action shall accrue on this bond to or for the
use of any person or corporation other than the JAXPORT named herein or the heirs,
executors, administrators or successors of the JAXPORT.

IN WITNESS WHEREOF, the said Principal and the said Surety have duly

executed this bond the day of , 20 .
ATTEST: ATTEST:
By: By:
Its Its
AS PRINCIPAL

SIGNED, SEALED AND DELIVERED
IN THE PRESENCE OF:

ATTEST: ATTEST:
By: By:
Its Its
AS SURETY

NAME OF AGENT:

ADDRESS:

TELEPHONE NO: (__) FACSIMILE NO: (__ )

Countersigned:

By: Bond I.D. No:
State of Florida

Name of Firm:

Address:

NOTE: DATE OF BOND MUST NOT BE PRIOR TO DATE OF CONTRACT.
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MC-1682D PERFORMANCE BOND



CONTRACT NUMBER
PAYMENT BOND
CONTRACT BOND REQUIRED
BY SECTION 255.05, FLORIDA STATUTES

Bond No.

As to the Contractor/Principal:

Name:

Principal Business Address:

Telephone:

As to the Surety:

Name:

Principal Business Address:

Telephone:

As to the Owner of the Property/Contracting Public Entity:

Name:

Principal Business Address:

Telephone:

Description of project including address and description of improvements:

R/08/06 Jacksonville Port Authority Page No.: SPB-1
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Bond No.

Contractor and Surety are each held and firmly bound unto the Jacksonville Port Authority, as a
group, and each member individually, as Obligee (hereinafter called Owner), in the amount of

DOLLARS
€ ), lawful money of the United States of America, for the payment
whereof Contractor and surety bind themselves, their respective heirs, executors,
administrators, legal representatives, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, Contractor and Owner have by written agreement dated the day
of , 20, entered into a contract for MC-1682D BIMT Asphalt Bl Blvd

at SSA & Trailer Bridge Areas, Blount Island Marine Terminal all of said work required
to be done in strict compliance with the drawings, plans and specifications prepared by the
Jacksonville Port Authority Engineering and Construction Department for said work and in strict
compliance with the requirements of the contract and all documents included as a part of the
contract (hereinafter referred to collectively as the Contract), all of which are by reference
made a part hereof to the same extent as if fully set out herein.

Promptly makes payments to all lienors or claimants supplying labor, materials and supplies
used directly or indirectly by Contractor in the prosecution of the work provided for in the
Contract, including any authorized extensions or modifications thereof, then this bond is void;
otherwise, it remains in full force and effect.

PROVIDED, that the Surety hereby waives notice of any alteration or extension of time made
by the Owner, and any changes in or under the Contract and compliance or noncompliance with
any formalities connected with the Contract or with the changes do not affect Surety's
obligation under this bond.

PROVIDED, further, that no action shall be instituted or prosecuted against the Contractor or
the Surety on the bond after one (1) year from the performance of the labor or completion of
delivery of the materials or supplies, or the date the rental equipment was last on the jobsite
available for use.
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Bond No.

IN WITNESS WHEREOF, the said Principal and the said Surety have duly executed

this bond the day of , 20 .
ATTEST: ATTEST:
By: By:
Its Its PRINCIPAL

SIGNED, SEALED AND DELIVERED IN
THE PRESENCE OF:

ATTEST: ATTEST:

By: By:
Its Its SURETY

NAME OF AGENT:

ADDRESS:

TELEPHONE NO. ( ) FACSIMILE NO: ( )

Countersigned:

By: Bond I.D. No:
State of Florida

Name of Firm:

Address:

NOTE: DATE OF BOND MUST NOT BE PRIOR TO DATE OF CONTRACT.
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DBE - FORM 5

JACKSONVILLE PORT AUTHORITY
CONTRACTOR’S “MONTHLY REPORT”

PRIME CONTRACTOR NAME: PROJECT TITLE:
PROFESSIONAL SERVICES NO.: - OR - BID NO:
CURRENT CONTRACT TOTAL AMOUNT $ CONTRACT NO. :

INVOICE INFORMATION

INVOICE NO.: CURRENT INVOICE §:

FOR PERIOD ENDING DATE: CUMULATIVE INVOICED §$:

CONTRACT % COMPLETE:
CONTRACT DBE TRACKING

PRIOR MONTH
CUMULATIVE DBES:
PRIOR MONTH FORMULA FOR CURRENT MONTH %:
CUMULATIVE NON-DBE: CUMULATIVE § / CUMULATIVE $ INVOICED
CUMULATIVE DBES: CUMULATIVE DBE% :
CUMULATIVE NON-DBE$: CUMULATIVE NON-DBE% :
DBE SUBCONTRACTORS TO BE PAID FROM THIS INVOICE
COMPANY NAME FEDERAL 1.D. NO. ZIP CODE DBETYPE ! TYPE OF WORK 2 $ THIS PAYMENT

TOTAL

1 DBE TYPES:
AA: African American; WBE: Woman; HANA: Hispanic, Asian, Native American; OTHER: Economically or Socially;
2TYPE OF WORK: Examples: Catering, Clerical, Consulting, Engineering, Hauling, Janitorial, Masonry, Site Clearing, Technical Support

Notes:
1. THIS MONTHLY FORM MUST BE COMPLETED AND SUBMITTED WITH ALL REQUESTS FOR PAYMENT AND FINAL PAYMENT.

The undersigned hereby affirms and declares that the above listed firm(s) were actually employed in the performance of work
services under this contract, and further that each such firm earned and has been paid the stated amounts for their respective
efforts.

Sworn to and subscribed before me on this Signature
day of 20 Name (printed):

Notary Public

DBE - FORM 5



JACKSONVILLE PORT AUTHORITY

CONTRACT RELATED DOCUMENTS

SCOPE OF WORK

FOR

CONTRACT NO.: MC-1682D

BIMT ASPHALT Bl BLVD AT SSA & TRAILER BRIDGE
AREAS

BLOUNT ISLAND MARINE TERMINAL

PROJECT NO.: B2019-02



JAXPORT Project No: B2019-05 BLOUNT ISLAND MARINE TERMINAL
MC-1682D BIMT Asphalt Bl Blvd at SSA & Trailer Bridge areas

Summary of Work/General Notes and Technical Specifications:

1. Summary of Work

Project work shall be inclusive of yet not limited to all labor, materials and incidentals
necessary for the resurfacing of areas in front of SSA paper warehouse (“Area 1”7, “Area
3”, “Sinkhole 2”, and “Sinkhole 3”) and Trailer Bridge (“Area 2” and “Sinkhole 1”).
Jaxport’s Project Number B2019-05; Jaxport’s Contract No: MC-1682D: BIMT Asphalt BI
Blvd at SSA & Trailer Bridge areas.

Total Base bid amount work for this contract shall be comprised of two parts: Base Bid
Lump Sum and Base Bid Unit Rate over estimated quantities. Work shall be inclusive of
yet not limited to all labor, equipment, materials, testing, incidentals and coincidental
task work as necessary for completion of the resurfacing project.

Area 1 (see drawings): Included shall be milling of existing pavement (2”), furnishing and
installing an asphalt overlay (an average of 2” of thickness FDOT SP-12.5). Work shall
include the adjustment of the elevation of water valves to the finished asphalt surface
level.

Area 2 (see drawings): Included shall be excavation of existing material (8" depth) for
area labeled “Sinkhole 1”, placing and compacting clean well graded lime rock (6” depth
compacted layer) for area labeled “Sinkhole 1”, milling of existing asphalt (2”), and
furnishing and installing an average of 2” of thickness FDOT SP-12.5 asphalt layer. Paved
area shall me broom swept before starting milling operation.

Area 3 (see drawings): Included shall be milling of existing pavement (2”), furnishing and
installing an asphalt overlay (an average of 2” of thickness FDOT SP-12.5).

Sinkhole 2 and Sinkhole 3 (see drawings): Included shall be excavation of existing
material (24” depth), placing and compacting clean well graded lime rock (6” maximum
depth compacted layers), installation of a reinforcement geogrid (equal or similar to
Tensar TriAx TX-130) at the bottom of excavation and at 12” of fill, milling a minimum of
2” depth around the sinkholes (a minimum of 2’ strip) and furnishing and installing a 4”
thick layer of FDOT SP-12.5 asphalt mix.
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JAXPORT Project No: B2019-05 BLOUNT ISLAND MARINE TERMINAL
MC-1682D BIMT Asphalt Bl Blvd at SSA & Trailer Bridge areas

Asphalt milling shall be to project specifications with all applicable asphalt embeds
properly milled about and adjusted/replaced (if necessary) to properly re-establish and
correct the ride-ability of the existing roadway to finish line and grade. Work shall
include furnish and install of asphalt overlay comprised of an FDOT approved SP 12.5
flexible asphalt pavement mix, average depth of overlay shall be 2.0-inches (Areas 1, 2 &
3), and 4.0-inches (Sinkholes 2 & 3). Top elevation of water valves (Area 1) and utilities
embeds (if any) shall be adjusted to the final asphalt surface level.

Work shall be inclusive of yet not limited to meeting all TWIC Security requirements of
the contract and providing all MOT necessary to maintain Jaxport and Jaxport’s tenant’s
operations at all times and the proper disposal of all millings, trash, debris and
deleterious materials as generated and/or related to the project.

Excavation, milling and asphalt placement shall be coordinated and conducted to
maintain Jaxport and Jaxport’s tenant’s operations at all times. Asphalt placements and
cure times are to be provided for with scheduled work and shall be coordinated in
consideration to the Ports Operation schedule.

All work shall be conducted and installed in accordance to the latest edition of the FDOT
Standard Specifications for Road and Bridge Construction.

The completion time for this project shall be 45 calendar days from the day that the
official Notice to Proceed is issued.

Work Hours

The work hours defined for the project shall be confined to the off hours of the standard
Port Operations work week. Approved hours for project work shall be Monday through
Friday and with work hours commencing at 1800 and ending at 0500 of the following
day and /or weekends during normal day hours, unless otherwise directed by the Port
Operations Manager. Contractor may provide written request to conduct work during
regular working hours which will be considered with any authorization provided through
written approval at the discretion of the Blount Island Marine Terminal Operations
Manager. Strict coordination with BIMT Operations Manager and Tenants is required
prior to commencing this project.
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JAXPORT Project No: B2019-05 BLOUNT ISLAND MARINE TERMINAL
MC-1682D BIMT Asphalt Bl Blvd at SSA & Trailer Bridge areas

2. MOT

Prior to mobilization, Contractor shall prepare and deliver to the Owner for their
approval a MOT plan that clearly depicts all items necessary for work sequence and
phasing. It is a paramount requirement that Operations be safely maintained
throughout the entirety of the project work.

Contractor shall incorporate signage/cones and/or barricades in an effort to direct
and maintain any and all on-going operations traffic. Should necessity arise, site is
to be left in an operational condition that will not impede or cause damage to
Owner and/or Tenant operations.

Contractor shall take due care to protect and prevent damage to any and all
JAXPORT and/or tenant adjacent property. This project is located adjacent to
Container transport, vehicle off-loading and staging operations. Contractor shall take
due care to manage and prevent any and all detrimental effect(s) that may result
from application of tack coat overspray and/or dust control during the construction
effort.

3. Excavation (Area 2/Sinkhole 1, Sinkhole 2, Sinkhole 3)

A.

Contractor shall perform a clean and uniform excavation to the minimum depth
specified in the contract drawings.

Contractor shall properly dispose of all removed material as a result of excavation
operations.

Compact grade after excavation in preparation to receive new lime rock base
material. Compaction shall be in accordance to the latest FDOT Standard, Section
200.

4. Base Material (Area 2/Sinkhole 1, Sinkhole 2, Sinkhole 3)

A.

Provide lime rock material meeting the requirements of Sections 200, 901, 902,
911 and 916 of the FDOT Standard Specifications for Road and Bridge
Construction, Latest Edition.

Fill material shall be well graded, and free of debris or any detrimental material.
Spread aggregate over prepared sub-base to a total compacted thickness of 6 inches
as specified in the Contract Drawings.
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JAXPORT Project No: B2019-05

BLOUNT ISLAND MARINE TERMINAL

MC-1682D BIMT Asphalt Bl Blvd at SSA & Trailer Bridge areas

5.

The aggregate base course should have a minimum Lime Rock Bearing Ratio (LBR)
of 75 and be compacted to 100% of the modified Proctor maximum dry density
value as determined by ASTM D 1557.

Maintain optimum moisture content of fill materials to attain required
compaction density.

Use mechanical tamping equipment in areas inaccessible to compaction equipment.
Once base course meets the required acceptance criteria, prime and maintain
in accordance with Section 200 and 300 of FDOT Standard Specifications for
Road and Bridge Construction.

Milling

A.

Contractor shall conduct milling of existing asphalt pavement in agreement to latest
edition of the FDOT Standard Specifications for Road and Bridge Construction,
Section 327. Contractor shall mill existing asphalt pavement as depicted on contract
drawings and as defined within the contract documents and as necessary to improve
the rideability, drainage and cross slope of the finished pavement. Contractor shall
mill to a minimum prescribed depth of 2”.

Milling conducted adjacent to drainage structures and at edges of meet and match
of existing pavement cross slope will be adjusted as necessary to meet the actual
site conditions.

Contractor shall provide a milled surface with a reasonably uniform texture, within
% inch of a true profile grade, and with no deviation in excess of % inch from a
straight edge applied to the pavement in a manner perpendicular to direction of
respective slope.

Ensure that the variation of the longitudinal joint between multiple cut areas does
not exceed % inch.

Discrete milling about embeds shall be conducted with a milling head and machine
intended for this specific use.
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JAXPORT Project No: B2019-05 BLOUNT ISLAND MARINE TERMINAL
MC-1682D BIMT Asphalt Bl Blvd at SSA & Trailer Bridge areas

F. Contractor shall maintain proper housekeeping with dust control methods during all
milling and paving operations. Contractor shall properly collect/stage and dispose of
milled material and all associated debris on a daily basis. Space is limited within the
project area and all debris and deleterious materials shall be transported off-site on
a daily basis. Owner shall retain a first right of refusal over an unspecified quantity
of the millings material to be transported and offloaded to a staging location
determined and in coordination with the BIMT Operations Manager.

6. Prime Coats

A. Asphalt primer shall be applied to compacted base material, prior to application of
the asphalt concrete base course.

B. Surface of the base material shall be clean, dry, and free from frost; and, shall be
maintained in that condition during the application of prime coat.

C. Apply primer in accordance Section 300, and Section 330 of the FDOT Standard
Specifications for Road and Bridge Construction, Latest Edition.

D. Use clean sand to blot excess primer.
7. Tack Coats

A. Contractor shall use PG 52-28 tack coat meeting the requirements of 916-2, and
FDOT Standard Specifications for Road and Bridge Construction, Section 300, heated
to a temperature of 250 to 300°F or undiluted Emulsified Asphalt Grades RS-1h, RS-
2, CRS-1h, or NTSS-1hm meeting the requirements of 916-3, heated to a
temperature of 150 to 180°F, or as recommended by the tack coat manufacturer.
For night paving, use PG 52-28 tack coat.

B. Milled and repaired areas subject to asphalt overlay shall be broom swept clean to
be free of any dirt, dust or debris prior to the application of the Tack Coat.

C. Tack Coat shall be applied through pressure application in a continuous uniform thin
layer.
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JAXPORT Project No: B2019-05 BLOUNT ISLAND MARINE TERMINAL
MC-1682D BIMT Asphalt Bl Blvd at SSA & Trailer Bridge areas

E. Tack coat to be applied in advance of the laying of bituminous mix to permit drying,
tack coat to retain its adhesive properties and be free of dust and debris or other
foreign material. Keep placed tack coat free and clean prior to placement of asphalt
mix.

8. Asphalt Overlay

A. Asphalt shall be an FDOT approved Type SP-12.5 mix design and conform to the
FDOT Standard Specifications for Road and Bridge Construction, latest edition;
Sections 330 & 334 and be suitable for use for Traffic Level C service.

1. Surface Conditions

a. Examine the areas and conditions under which work of
this Section will be performed.

b. Correct all conditions detrimental to timely and proper
completion of the work. Do not proceed until all
unsatisfactory conditions are corrected. Verify surface is
clean and dry with proper tack coat applied and ready to
receive overlay asphalt.

2. Tack Coat
a. Apply tack coat in accordance to the FDOT Standard
Specifications for Road and Bridge Construction, latest
edition; Section 300.
b. Contractor shall plan work such that no more tack coat is

placed than is necessary for the day’s operation. All traffic
not essential to the Work shall be kept off the tack coat.
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JAXPORT Project No: B2019-05 BLOUNT ISLAND MARINE TERMINAL
MC-1682D BIMT Asphalt Bl Blvd at SSA & Trailer Bridge areas

B. Placing and Compacting Asphalt Pavement

1. Install asphalt concrete paving in accordance to FDOT Standard Specifications
for Road and Bridge Construction; Section 330.

2. Pavement course shall be placed to the allowable thickness identified in the
FDOT Standard Specifications for Road and Bridge Construction; Section 334.

3. Compact pavement by rolling to specified density. Do not displace or
extrude pavement from position. Hand compact in areas inaccessible to
rolling equipment.

4. Perform rolling with consecutive passes to achieve even and smooth finish
without roller marks.

5. Top elevation of water valves and utilities embeds (if any) shall be adjusted
to the final asphalt surface level.

6. Area 1: An average of 2” thickness of FDOT SP-12.5 asphalt layer shall be
installed. Final asphalt surface shall be placed in such a way that true
positive drainage is achieved. No water ponding is acceptable. There is an
existing water collection structure located northwest of the SSA mechanic
shop. Asphalt surface shall be sloped to direct runoff to said collection
structure.

7. Area 2: An average of 2” of thickness FDOT SP-12.5 asphalt layer shall be
installed. Final asphalt surface shall be placed in such a way that true
positive drainage is achieved. No water ponding is acceptable. Asphalt
surface shall be sloped to direct runoff to the nearest storm collection
structure.

8. Area 3: An average of 2” of thickness FDOT SP-12.5 shall be installed. Final

asphalt surface shall be placed in such a way that true positive drainage is
achieved. No water ponding is acceptable.
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JAXPORT Project No: B2019-05 BLOUNT ISLAND MARINE TERMINAL
MC-1682D BIMT Asphalt Bl Blvd at SSA & Trailer Bridge areas

9. Sinkholes 2 & 3: An average of 4” of thickness FDOT SP-12.5 shall be
installed. Final asphalt surface shall be placed in such a way that true
positive drainage is achieved. No water ponding is acceptable.

C. Testing

1. Contractor shall provide an independent testing firm to pull samples and
perform tests in accordance with Section 334 of the FDOT Standard
Specifications for Road and Bridge Construction.

2. Pavement determined not acceptable shall be removed and replaced at no
expense to the Owner.

9. Submittals

A. MOT Plan
Work Plan
Hot Asphalt Mix Design
Prime Coat
Tack Coat
Base aggregate material

mmoO®
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JAXPORT Project No: B2019-05 BLOUNT ISLAND MARINE TERMINAL
MC-1682D BIMT Asphalt Bl Blvd at SSA & Trailer Bridge areas

INSURANCE REQUIREMENTS

The minimum amounts of insurance (inclusive of any amounts provided by an umbrella policy) shall be
as follows:

WORKERS' COMPENSATION/EMPLOYERS' LIABILITY

Part One - There shall be no maximum limit (other than as limited by the applicable statute) for liability
imposed by the Florida Workers' Compensation Act, or any other coverage required by the contract
documents, which are customarily insured under Part One of the standard Workers' Compensation
Policy.

Part Two - The minimum amount of coverage required by the contract documents which are customarily
insured under Part Two of the standard Workers' Compensation Policy shall be:

. $100,000 (Each Accident)
. $500,000 (Disease-Policy Limit)

. $100,000 (Disease-Each Employee)

COMMERCIAL GENERAL LIABILITY

The limits are to be applicable only to work performed under this contract and shall be those that would
be provided with the attachment of the Amendment of Limits of Insurance (Designated Project or
Premises) endorsement (ISO Form CG 25 01) to a Commercial General Liability Policy with the following
minimum limits:

General Aggregate $1,000,000

Products/Completed Operations Aggregate $1,000,000

Personal and Advertising Injury, Each $1,000,000
Occurrence
Bodily injury and Property Damage (each $1,000,000
occurrence)
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JAXPORT Project No: B2019-05 BLOUNT ISLAND MARINE TERMINAL
MC-1682D BIMT Asphalt Bl Blvd at SSA & Trailer Bridge areas

Owner shall be included as an additional insured under the CGL policy for both ongoing and completed
operations. ISO additional insured endorsement CG 20 10 (for ongoing operations) and CG 20 37 (for
completed operations), or substitute endorsements providing equivalent coverage, will be attached to
Contractors CGL.

BUSINESS AUTO POLICY

ISO Form Number CA 00 01 covering any auto (code 1), or contractor has no owned autos, hired (Code
8) and non-owned autos (Code 9), with limit no less than $1,000,000 per accident for bodily injury and
property damage.

Note:

Failure of Owner to demand such certificate or other evidence of full compliance with these insurance
requirements, or failure of Owner to identify a deficiency from evidence that is provided, shall not be
construed as a waiver of Contractor’s obligation to maintain such insurance.

The contractor's CGL coverage will be primary and non-contributory.

A waiver of subrogation is required for Workers Compensation, GL, and Auto Liability. Contractor
waives all rights against Owner and its agents, officers, directors and employees for recovery of damages
to the extent these damages are covered by any of the policies of insurance maintained pursuant to this
Subcontract.

Prior to commencing Work, Contractor shall furnish Owner with certificates of insurance, and copies of
additional insured endorsements, executed by a duly authorized representative of each insurer, showing
compliance with the insurance requirements set forth below.

Cross-Liability Coverage If Contractor’s liability policies do not contain the standard ISO separation of

insured’s provision, or a substantially similar clause, they shall be endorsed to provide cross-liability
coverage.

Subcontractor’s' Insurance. Contractor shall cause each subcontractor employed by Contractor to

purchase and maintain insurance of the type specified in this agreement. When requested by Owner,
Contractor shall furnish to Owner copies of certificates of insurance evidencing coverage for each
subcontractor

No Representation of Coverage Adequacy by requiring the insurance as set out in this Agreement,
Owner does not represent that coverage and limits will necessarily be adequate to protect Contractor,
and such coverage and limits shall not be deemed as a limitation on Contractor’s liability under the
indemnities provided to Owner in this Subcontract.
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