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Post Office Box 3005 
2831 Talleyrand Avenue 

Jacksonville, Florida 32206-0005 
www.jaxport.com 

January 13, 2020 

ADDENDUM NO. 01 
TO 

SPECIFICATIONS AND CONTRACT DOCUMENTS 
FOR 

CIVIL AND STRUCTURAL ENGINEERING CONSULTING AND DESIGN SERVICES 
JPA CONTRACT NO. AE-177B 

The item(s) of this Addendum shall modify and become a part of the contractual documents for this project as of this 
date. (Failure to acknowledge this addendum will be grounds for rejection of proposal.)  

PHYSICAL CHANGES TO CONTRACT SPECIFICATIONS 

Item No. 1 
Reference to Specifications, Section 3 Scope of Services, Remove and Replace Page 40, Item 2 Overtime; Page 42 B. 
Cost Plus With an Upset Limit, “Revise” to read, “Cost Plus With an Upset Limit (Not to Exceed)”; & Page 42 Travel 
Procedure.  Changes are highlighted for ease of use.  

ATTACHMENTS TO CONTRACT SPECIFICATIONS 

Attachment No. 1 
Response to Questions submitted via E-Builder & email. 

Attachment No. 2 
Minutes of the Pre-Submission Conference and Site Visit held on Monday, January 6, 2020 at 10:00 AM. 

Attachment No. 3 
Attendance Record for the Pre-Submission Conference and Site Visit held on Monday, January 6, 2020 at 10:00 AM. 

Attachment No. 4 
“Revised” Pages 40 & 42 

Attachment No. 5 
Sub-Consultant List for AE-174 (RS&H), AE-175A (HDR) & AE-175B (RS&H) 

Acknowledgment of the following addenda is hereby made: 

Addendum #1, Dated: ______________________  Initials ________________ 

Company __________________________________ 

NOTE:  THIS ADDENDUM SHALL BE ACKNOWLEDGED ON THE PRICE PROPOSAL  FORM, FAILURE TO 
ACKNOWLEDGE ADDENDUM WILL BE GROUNDS FOR REJECTION OF PROPOSAL. 

PLEASE VISIT HTTP://WWW.JAXPORT.COM/PROCUREMENT/ACTIVE-SOLICITATIONS OR CALL THE 
PROCUREMENT DEPARTMENT AT (904) 357-3017, PRIOR TO THE PRICE PROPOSAL  OPENING TO 
DETERMINE IF ANY ADDENDA HAVE BEEN RELEASED ON THIS CONTRACT. 

http://www.jaxport.com/
http://www.jaxport.com/WORK-WITH-US/PROJECTS-FOR-BID
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Post Office Box 3005 
2831 Talleyrand Avenue 

Jacksonville, Florida 32206-0005 
 

CIVIL AND STRUCTURAL ENGINEERING CONSULTING AND DESIGN SERVICES 
 

JPA CONTRACT NO.: AE-177B 
 

RESPONSE TO QUESTIONS 
ADDENDUM NO. 01 

 
 

1. Jacksonville Port Authority (JPA) has issued two RFQs simultaneously. 1) RFQ No. AE-177A for providing Marine 
Engineering Consulting  and Design Services and; 2) RFQ No. AE-177B for providing Civil and Structural 
Engineering Consulting and Design Services.  

 
Please confirm if a consultant firm is excluded from submitting a BID on both RFQs. If the consultant is allowed to 
submit a bid on both RFQs, please confirm if there is any restriction on JPA selecting the consultant for both 
RFQs, if found suitable and most qualified. 

 
ANSWER:  A consulting firm may submit their qualifications for both AE-177A and AE-177B. The Consultants 
Competitive Negotiation Act mandates that the award be based on qualifications only.  As a result, if the same 
firm was found to be the most qualified for both contracts there is nothing stopping the Authority from awarding 
both contracts to that firm if negotiations were successful. Please note that it is the Authority’s intent to award 
more than one contract for each solicitation.  
 

2.   Can JPA please confirm if current contract holders for both the Marine Engineering and Civil/Structural 
Engineering services are excluded from submitting their qualifications for these contracts? 

 
ANSWER: Both firms are eligible to submit their qualifications for consideration.  
 

3.   Can JPA please provide information on the prime firms as well as sub-consultant firms who have been providing 
both the Marine Engineering and Civil/Structural Engineering services to JPA over past 10 years? Can JPA also 
provide annual revenue / sums paid to each Prime firm during the contract terms? 

 
ANSWER:     2013 – Present 
                      HDR - $7,175,000 
                      RS&H - $2,830,000 
See Attachment No. 5 for Sub-Consultant Listing. 

 
4.   Can JPA please confirm if any project with Capital Cost of more than US$1,000,000, MUST be bid out separately 

and design/engineering services will not be procured under AE-177A and AE-177B? If that is the case, can JPA 
please provide the anticipated projects over next three years which JPA anticipates to bid out separately? 

 
ANSWER:  The Authority reserves the right to solicit professional services for construction projects with a value 
greater than $1,000,000 separately. 
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Container Terminal Upgrades 2020 $ 15,000,000  
Pile, Cap and Beam Rehab TMT (Cleaning, Design and 
Construction) 2021 $    1,000,000  
Roro pier design, permitting at berth 12 2021 $    1,250,000  
Design Berth 31, 32 (phase 3A) and Berth 30 (Phase 3B) 2021 $    1,500,000  
Harbor Deepening Monitoring Fees 2021 $    1,517,110  
TMT South terminal (Bond Street area)-Plan, Design, 
permitting, construct) 2021 $    1,750,000  
New gates at BIMT (access control, RORO truck entrance) 
construction 2021 $    2,000,000  
Berth 18 RORO Expansion and landside connection- 
Construction 2021 $    2,000,000  
Two Acre Concrete Pad for Heavy-Tracked equipment 2021 $    2,500,000  
Warehouse Rehab (Seaonus) 2021 $    3,000,000  
Rehabilitate Berths 33 & 34 2021 $    5,000,000  
Upland Dredge Material Management Area Construction 
Phase II 2021 $    6,000,000  
Container Terminal Upgrades 2021 $ 16,000,000  
Pile, Cap and Beam Rehab TMT (Cleaning, Design and 
Construction) 2022 $    1,000,000  
Roro pier design, permitting at berth 20 2022 $    1,500,000  
Harbor Deepening Monitoring Fees 2022 $    1,517,110  
Upland Dredge Material Mgmt Area-Bartrqam Island-
Construction 2022 $    3,000,000  
Design, permitting, and installation for Sediment fans system 2022 $ 12,000,000  
Berth 36 (JEA Coal berth) and updland development -
Construction  2022 $ 18,500,000  
Roro pier Construction at berth 12 2022 $ 24,200,000  
Pile, Cap and Beam Rehab TMT (Cleaning, Design and 
Construction) 2023 $    1,000,000  
Cruise Terminal Passenger Boarding Bridge (Articulating) 2023 $    1,500,000  
Harbor Deepening Monitoring Fees 2023 $    1,517,110  
August Drive Road widenign and connection to Heckscher 
Drive 2023 $    2,000,000  
Transit Shed #1 (Demo & Pave) -  2023 $    3,000,000  

 
 

5.   Does the font size limitation apply to text in graphics, tabular data and/or footnotes? 
 

ANSWER:  No. Please use your best judgement. All text needs to be legible.  
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MEETING INSTRUCTIONS 

Date:  Monday, January 6, 2020 

Time: at 10:00 AM 

Pre-Submission Meeting: AE-177A “Marine Engineering Consulting and Design Services 
and AE-177B  Civil and Structural Engineering Consulting and Design Services. 

This meeting is subject to Florida Sunshine Laws therefore it’s being recorded 

Sign In: In order to validate your company’s attendance please sign the sign-in sheet. This is not 
a mandatory meeting. The list attendees to this meeting will be distributed to all attendees. 

JAXPORT STAFF IN ATTENDANCE: 
Jackie Glass – Director, Procurement Services 
Sandra Platt – Sr. Contract Specialist 
Brian Williams – SEB, Program Coordinator  

Key Dates: 
• Questions: Any questions after the meeting must be by e-mailed SUBJECT: AE-177A or

AE-177B to my attention at sandra.platt@jaxport.com. Please do not send questions to 
anyone else. The deadline to submit questions by e-mail is: Wednesday, January 8, 2020 
at 12PM (EST) After that time no questions will be answered concerning this RFQ.  

 Qualifications Due: Tuesday, January 21, 2020, at 2:00PM (EST). Your submission
package must be received by 2:00 p.m. in the Port Central Office Building, located at 2831
Talleyrand Avenue, Jacksonville, FL 32206.  You can drop off your package at the security
desk.  The security guard will log in your package with date and time and forward to the
Procurement department. No exceptions due to traffic or weather conditions. Anything
received after 2pm is considered non-conforming and will be returned to sender.  Clearly
label your original and copies “AE-177A MARINE ENGINEERING CONSULTING AND
DESIGN SERVICES” or “AE-177B CIVIL AND STRUCTURAL ENGINEERING
CONSULTING AND DESIGN SERVICES. Please clearly label your package with company
name on the outside of the package, Contract Number and place in a sealed envelope.

 Statement of Qualifications (1.03)
 Submission Process (1.03)
 Requirements for Statement of Qualifications (1.04)
 Schedule of Events (1.05)
 Acknowledgment of Addenda (2.03)
 Term of Agreement (2.10 – three (3) years with two (2) one (1) year renewal

options)
 SEB Participation Goal (2.18 – 6%)
 Scope of Services Overview (3.0)
 Minimum Requirements and Required Documentation (4.01 and 4.02)

Attachment No. 2
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 Evaluation Criteria (5.01) 
 Questions & Answers  

 
Note:  These minutes shall become a part of the bid documents and contract agreement.  Any 
corrections, additions or errors will be brought to the attention of the Project Manager within 5 
days after receipt of the minutes.  It shall be the responsibility of the contractor submitting a 
proposal for this contract to ensure that all Subcontractors, Suppliers, and services that are 
incorporated into his proposal have received benefit of the minutes and any addenda that may 
be issued.       
 
Attendees were advised to submit questions in writing prior to deadline of 12:00 PM (EST), 
Wednesday, January 8, 2020. 
 
Meeting adjourned. 
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A. Cost Plus – Payment for services provided shall be on the basis of salary related costs 
consisting of the sum of salary wages, applicable overhead and payroll burden costs, 
operating margin, direct reimbursable expenses and subcontracting administrative fee (as 
defined below). 

i. Salary Wages – Salary Wages are defined as the sum of all straight time payments and
all overtime payments made for an employee’s services on the project.  The Consultant
Firm will exercise care to limit the overtime charges.  Overtime hours will be charged
at the same rate as straight time hours unless specifically authorized by JPA key staff
or as required by law.

1. Straight Time – Straight time costs shall be the hourly rate paid for an employee based
on forty (40) hour work week.

2. Overtime – Overtime costs shall be the salary costs paid for an employee for work
exceeding a forty (40) hour week.  Overtime costs shall be at JPA’s discretion only and
negotiated on a task work order basis. Overtime costs shall be paid as either Straight
Overtime costs or Premium Overtime costs.

3. Straight Overtime – Straight overtime shall be the portion of overtime compensation
paid for employees at the straight time hourly rate and shall be burdened with
overhead and fringe benefits.

4. Premium Overtime – Premium overtime costs shall be the portion of overtime
compensation paid in excess of straight time hourly rate and shall not be burdened
with overhead and fringe benefits.

5. Consultant Payment and Overtime to Employees – Straight Overtime or Premium
Overtime shall be authorized in accordance with the Consultant’s Overtime policies
and practices, effective on the date of execution of this Agreement.  Persons eligible
for premium overtime shall be paid by the Consultant for work in excess of a forty
(40) hour week at a rate not less than one and one-half the actual basic rate of pay for
all hours worked in excess of 40 hours in such work week.  All such employees must
be approved by the JPA to charge a project.

ii. Principal and Administrative Time – Officer and administrative staff time directly
related to the project’s productive work for the Authority shall be considered salary
wages and shall be compensated as specified in this section. Principal’s must be
approved by JPA prior to charging time.  No time will be allowed for principals in
general administration.

iii. Overhead and Payroll Burden Costs – Overhead and Payroll Burden Costs (Overhead
and Fringe Benefits) are computed as a percentage applied to chargeable salaries and
wages of the Consultant Firm.  Compensation to the Consultant Firm for Overhead
shall be at the rate established in Section 9 of the proposal. Adjustments to

Attachment No. 4
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and management of the subcontract and is in lieu of any direct salary charges.  For 
tasks in excess of $40,000, this administration fee will be negotiated.  For other tasks, 
the amount will be 10% for those agreements up to $2,500, and 5% for sub agreements 
amounts above $2,500.   

This administrative charge will also be deemed to cover all legal and insurance issues 
arising out of the use of the subconsultant.  No direct time will be charged to the JPA 
in the Consultant’s process of contracting with subconsultant unless specifically 
allowed by the JPA’s Senior Director of Engineering & Construction prior to the 
execution of a contract with any subconsultant. However, direct time may be charged 
by the consultant for independent, specific technical review of sub consultant’s work, 
if authorized by JPA staff.  

B. Cost Plus With an Upset Limit (Not to Exceed) – Payment for services will be the 
same as for Cost Plus except that JPA and the CONSULTANT will have agreed to an 
upset limit.  Unless specified differently by JPA, this method will allow the 
CONSULTANT to make charges as incurred until the limit is reached.  The work task 
must still be completed with no further compensation unless JPA agrees there are 
changed conditions.  This method will require the CONSULTANT to manage the 
work production to the cost limit.  

C. Lump Sum – Payment for services shall be based on a lump sum amount for 
specifically described services. 

In certain cases, project assignments may be clearly defined and the JPA may choose to enter into 
a Lump Sum agreement.  However, in many cases, project assignments may not be clearly defined 
and the method of payment will be Cost Plus.  Unless specifically identified otherwise, 
assignments will be compensated with the Cost Plus method. Cost Plus compensation is the sum 
of salary wages and the applicable overhead costs and operating margin plus direct reimbursable 
expenses and subcontracting administrative costs. 

3.11 TRAVEL PROCEDURE 

Should travel expenses apply to the contract, all travel expenses must be in accordance with JPA’s 
Travel Procedures and Guidelines – Attachment “H”.  Where there are combined funds by 
Federal and State agencies, the more restrictive limitations shall apply.  Airline travel reservations 
must be made at the least expensive coach fare.  If travel is allowed reimbursement will be 
represented with a Not to Exceed travel expense line item on the Bid/Proposal Form.  Travel 
allowance is based on receipts for airfare, meals, lodging, rental car, fuel, etc.  No mark-up is 
allowed on this line item.  Any monies remaining at contract completion will belong to the 
JPA.  All requests for expense reimbursement will be submitted with receipts and sufficient detail 
to allow the JPA to determine accuracy of the charges. All travel expenses will be reimbursed in 
accordance with JPA’s per diem allowances, and other expenses will be reimbursed at actual cost. 
Meals will be based on the per diem rate referenced in JPA’s travel policy.  Failure to include 
monthly activity report with an invoice will cause delay of payment of invoice.   At no time will 

Addendum No. 01
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a consultant be reimbursed for local travel or for travel related to an employee brought in from 
an alternate location unless the cost is included in the negotiated task work order. 

(The remainder of this page is intentionally left blank) 
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Response to Question #3 – Sub-Consultants 
 
AE-174 Professional Engineering and Support Services 
 
Prime Consultant:  RS&H 
 
Sub-Consultants (Proposed Team) 
 Bowen Civil Engineering, Inc – JSEB 
 Civil Services, Inc. – JSEB 
 Culwell Engineering, Inc. 
 Aerostar Environmental Services 
 Eisman & Russo 
 Environment Resources Solutions, Inc. – JSEB 
 Ghiotto & Associates, Inc. 
 F.R. Aleman & Associates, Inc. (FRA) – DBE 
 R.E. Holland and Associates, Inc. – JSEB 
 Fugro Consultants, Inc. 
 Kingsnorth & Company, Inc. – WBE 
 Thomas Contracting 
 LG2 Environmental Solutions, Inc. – JSEB 
 Intrametrix Consulting, Inc. (IMC) – SDVOSB 
 M. Victoria Pennington – DBE 
 Presidio Networked Solutions, Inc. 
 Clary Consulting, LLC (CCL) 
 Cape Canaveral Scientific, Inc. – WBE 
 Nancy Leikauf and Associates, LLC – DBE 

 
Sub-Consultants (Added via Amendments) 
 Infrastructure Engineers, Inc. 
 Coastal Cloud 
 Lewis, Longman & Walker P.A. 
 ELYK Innovations, Inc. 
 FIT Engineering, LLC 
 Florida Archeological Services, Inc. 

 
 
 
AE-175A MARINE ENGINEERING SERVICES 
 
Prime Consultant:  HDR Engineering 
 
Sub-Consultants (Proposed Team) 
 Collins Engineers 
 AECOM 
 Ellis & Associates 
 BV Group & Associates – JSEB, MBE, SBE or DBE Firm 
 Hall Engineering Group - JSEB, MBE, SBE or DBE Firm 
 Acuity Design Group 
 C&ES - JSEB, MBE, SBE or DBE Firm 
 Golder Associates 
 Environmental Services 
 SEARCH 
 ARC Surveying & Mapping - JSEB, MBE, SBE or DBE Firm 
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Sub-Consultants (Added via Amendments) 
 Wood Environmental & Infrastructure Solutions, Inc. 
 AMEC Foster Wheeler 
 
 
 

AE-175B CIVIL & STRUCTURAL ENGINEERING SERVICES 
 
Prime Consultant:  HDR Engineering 
 
Sub-Consultants (Proposed Team) 
 Hatch Mott McDonald 
 Eisman & Russo, Inc. 
 Transystems 
 Environmental Resource Solutions, Inc. – JSEB, MBE, SBE or DBE Firm 
 VIA Consulting Services, Inc. - JSEB, WBE, DBE 
 Peters & Yaffee, Inc. - JSEB, WBE, DBE 
 CSI Geo, Inc. - JSEB 
 Ellis & Associates, Inc. - SBE 
 VE Group, LLC 
 Clary & Associates, Inc. 
 Aerostar SES, LLC - DBE 
 Ghiotto & Associates, Inc. - DBE 
 Cape Canaveral Scientific, Inc. – WBE 
 INTERA, Inc. 
 Martin Associates 
 SEARCH – WBE 
 Florida Property Consultants Group (FPCG) 
 Independence Acquisition & Appraisal, LLC (IAA) – MBE, DBE, SBE 
 Clary Consulting, LLC (CCL) 

 
Sub-Consultants (Added via Amendments) 
 Vector Corrosion Services 
 Meskel & Associates Engineering, PLLC (MAE) – JSEB, MBE, SBE or DBE Firm 
 Bermello Ajamil & Partners, Inc. 
 L.D. Bradley Land Surveyors 
 Cargo Velocity, Inc. 
 Irrigation Concepts, Inc. 
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