



Post Office Box 3005  
2831 Talleyrand Avenue  
Jacksonville, Florida 32206-0005  
[www.jaxport.com](http://www.jaxport.com)

November 18, 2021

**ADDENDUM NO. 02**  
**TO**  
**SPECIFICATIONS AND CONTRACT DOCUMENTS**  
**FOR**  
**REQUEST FOR PROPOSAL**  
**DESIGN-BUILD TERMINAL FACILITIES BUILDINGS (RE-BID)**  
**JPA CONTRACT NO. C-1752R**

The item(s) of this Addendum shall modify and become a part of the contractual documents for this project as of this date. *(Failure to acknowledge this addendum will be grounds for rejection of proposal.)*

**PHYSICAL CHANGES TO CONTRACT SPECIFICATIONS**

**Item No. 01**

Extend the deadline for receipt of PRICE PROPOSAL.

Referenced throughout the RFP package and E-Builder Notifications, receipt of the (Price Proposal) is changed to read...**"The RFP package (Price Proposal) will be received by Procurement Services until 2:00 PM (EST), on TUESDAY, DECEMBER 7, 2021,** at which time they shall be opened via "Go to Meeting" at: <https://global.gotomeeting.com/join/183149061>, Access Code: **183-149-061"**

**ATTACHMENTS TO CONTRACT SPECIFICATIONS**

**ATTACHMENT NO. 01**

Response to Question.

**Acknowledgment of the following addenda is hereby made:**

Addendum #2, Dated: \_\_\_\_\_ Initials \_\_\_\_\_

Company \_\_\_\_\_

**NOTE: THIS ADDENDUM SHALL BE ACKNOWLEDGED IN YOUR PROPOSAL SUBMISSION, FAILURE TO ACKNOWLEDGE ADDENDUM WILL BE GROUNDS FOR REJECTION OF PROPOSAL.**

**PLEASE VISIT <http://www.jaxport.com/procurement/active-solicitations> OR CALL THE PROCUREMENT DEPARTMENT AT (904) 357-3017, PRIOR TO THE PROPOSAL OPENING TO DETERMINE IF ANY ADDENDA HAVE BEEN RELEASED ON THIS CONTRACT.**



Post Office Box 3005  
2831 Talleyrand Avenue  
Jacksonville, Florida 32206-0005

## REQUEST FOR PROPOSAL

### JPA CONTRACT NO.: C-1752R DESIGN-BUILD TERMINAL FACILITIES BUILDINGS (RE-BID) RESPONSE TO QUESTIONS

1. We are in receipt of the approval to submit a Price proposal for Project #T2021.07, Contract #C-1752R.

In order to provide an accurate estimate, two weeks is normally provided for quantity takeoffs, to collect estimates from subcontractors and to investigate and answer any questions that may arise during the process. Because of the week of the 23rd being a holiday week, many companies giving staff time off, making the estimating process even more difficult.

With this in mind, we are requesting two weeks in order to prepare an accurate estimate. We are requesting a price proposal date of Friday December 3rd. This allows a 2 week timeframe to prepare an estimate and takes into account the Thanksgiving weekend.

**ANSWER:** Engineering approves the request to allow more time for contractors to prepare the bid for this project. Extend the deadline for receipt of Price Proposals to **Tuesday, December 7, 2021 @ 2:00 PM**. (See Addendum Cover Page)