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Th Section I through Section V, and the articles of this section 

necessary 

section shall remain in effect. 

1. Time for Completion  

The Contractor shall totally and finally complete all work not later than 120 
calendar days after receipt of Notice to Proceed. 

 

2. Liquidated Damages 
 

a. The parties agree that at the time of entering into this Agreement the parties 
cannot determine the precise amount of damages that JAXPORT will suffer in 
the event Contractor is unable to perform its obligations under this 
Agreement.  The parties agree that the damages suffered by JAXPORT under 
such circumstances are uncertain and difficult to ascertain.  Therefore, the 
parties agree that this sum is fair and reasonable and represents liquidated 
damages and is not a penalty. 

b. Should the Contractor or, in case of its default, the Surety fail to complete 
the work within the time stipulated in the contract, or within such extra time 
as may have been granted by the Owner, the Contractor or, in case of its 
default, the Surety shall pay to the Owner not as a penalty but as Liquidated 
Damages the amount so due as determined below. 

c. For each calendar day that any part of the work remains uncompleted after 
the expiration of the contract time, the sum per day specified below shall be 
deducted by the Owner from monies due the Contractor, not as a penalty but 
as agreed Liquidated Damages representing loss to the Owner for additional 
cost of contract administration, inconvenience and additional cost of 

completion. If no money is due the Contractor, the Owner shall have the 
right to recover said sum or sums from the Contractor, from the Contractor's 
Surety, or from both. The assessment of Liquidated Damages shall be in 
addition to actual damages or claims to the Owner except for inconvenience, 
administrative costs, and additional costs of operation. 

d. Liquidated Damages for failure to complete the work within the time specified 
for the completion of the work shall be: 

N/A per calendar day 

e. Permitting the Contractor to continue and to finish the work, or any part of it, 
after the expiration of the contract time allowed including extensions of time 
granted to the Contractor shall, in no way, act as a waiver on the part of the 
Owner, of the Liquidated Damages due under the contract. 
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f. In case of default of the contract and the completion of the work by the 
Owner, the Contractor and its Surety shall be liable for the Liquidated 
Damages and delay under the contract, but no Liquidated Damages shall be 
chargeable for any delay in the final completion of the work by the Owner 
due to any unreasonable action or delay on the part of the Owner. 

3. Warranty 

The Contractor agrees to correct or replace any defective materials or 
workmanship for a period of One (1) Year from execution of Certificate of 

. The Technical 
Specifications may require a longer warranty period for all or portions of the Work. 

4. Permits 

The Contractor shall secure permits and licenses as specified in 
 

will obtain State and Federal permits for permanent construction, and has applied 
for Federal and State dredge and fill permits and other local permits for this 
project, if applicable. 

The Contractor shall obtain the City Building Permit and any permits required for 
the construction of temporary structures, and temporary dredging and filling which 
may be necessary to facilitate its construction scheme and operations. 

5. Owner's Minimum Project Work Rules 

See FORM PWR 

6. Existing Soil Conditions 

The Owner has, for its own use, made borings at or near the site of the Work.  
Any boring data shown in these contract documents is presented only as 
information which indicates certain conditions found and limited to the exact 
locations and on the dates indicated. Any interpretations or conclusions drawn by 
the Contractor from such data shall be its own and the Owner makes no 
representation or guarantee concerning the accuracy or completeness of such 
data.  The Contractor shall be responsible for making its own determination of 
subsurface conditions prior to bidding and shall not assume that any of the 
aforesaid boring data will necessarily be found or maintained. 

7. Site Conditions 

The Contractor shall visit the location of the Work and make such investigations of 
existing conditions above or below the surface of the ground as it may deem 
necessary for the proper and timely performance of its work, including but not 
limited to field measurements, soil investigations, laydown areas, interferences 
and general logistics.  No oral representations by any persons regarding such 
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conditions either before or after the execution of this contract, shall affect or 
modify any of the terms or obligations herein contained. 

8. Structure over Navigable Waters 

Where structures are erected in, adjacent to, or over navigable waters, the 
Contractor shall observe all regulations and instructions of Federal and other 
authorities having control over such waters.  The Contractor shall not obstruct 
navigation channels without permission from the proper authority and shall 
provide and maintain navigation lights and signals in accordance with the Federal 
requirements for the protection of the structure, or falsework, and of navigation. 

9. Welding, Burning, and Hot-work Regulations 

The U. S. Coast Guard requires JAXPORT to maintain "welding and hot-work" 
permits valid for 3-year periods that allow JAXPORT and its Contractors to 
complete any such work on its marine terminal docks. The area of the terminal 
covered by this program extends landward from the face of the wharf 150 feet. 
Beyond 150 feet is covered by rules and regulations of the Jacksonville Fire 
Marshal's Office, and does not require permitting.  

a. The Contractor must contact the designated JAXPORT terminal 
representative who will inspect the project area in accordance with, and 
issue the JAXPORT Cutting-Welding-Hot-work Authorization Form.  

b. Once JAXPORT representative has issued the Authorization Form, he will 
give the Contractor a copy of the U. S. Coast Guard permit, which must be 
posted by the Contractor in the vicinity of the Contractor's project. 

c. After receiving the completed Authorization Form and posting the U. S. 
Coast Guard permit in the job area, the Contractor must then contact the U. 
S. Coast Guard Marine Safety Office, Jacksonville, FL, supplying the following 
information: 

(1) U. S. Coast Guard Hot-work permit number 

(2) The types of hot-work to be accomplished 

(3) The exact location of the hot-work at the facility. 

(4) Anticipated duration of the hot-work 

(5) Type and location of any dangerous cargo on the facility. 

(6) Name/phone number of the point of contact at the facility. 

(7) The name of the Contractor. 

d. The Marine Safety Office of Jacksonville will issue a reference number 
allowing the Contractor to use the JAXPORT Welding and Hot-
for up to a period of 7 days. 

e. Steps a. through d. must be repeated each 7-day period thereafter until the 
welding and hot-work portions of the contract is complete. 
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It is the Contractor's responsibility to comply with all federal, state and local laws. 

10. Tax Savings Program, General. 

Goods and services purchased directly by the Contractor are subject to all State 
and/or local taxes. All items, materials, supplies and/or equipment incorporated and/or 
used in the construction of the project and paid for by the Contractor are, consequently, 
subject to all applicable taxes. 

It is the Contractor's sole responsibility to incorporate any and all applicable 
taxes into the bid proposal including all railroad materials and equipment for this project 
without regard to the optional purchasing procedures hereinafter defined. JAXPORT is 
not a Railroad Company or Railroad Operator, therefore the railroad tax exemption rules 
do not apply to JAXPORT. 

JAXPORT Tax Exemption 

Chapter 212 of the Florida Statutes, however, provides JAXPORT with an 
exemption from the payment of sales taxes for all procurements made directly by 
JAXPORT. 

This section contains the specific administrative and/or purchasing procedures 
that the Contractor shall follow for the purpose of facilitating JAXPORT's procurement of 
major items to the extent that JAXPORT may so elect and thereby obtain any benefit 
that may accrue to JAXPORT from the sales tax exemption permitted by the Florida 
Statutes. 

Administrative and/or Purchasing Procedures.  

The following procedures are hereby established to permit JAXPORT to purchase 
in its own name and for its own account some of the items, equipment, materials and 
supplies which will form part of the work for which the Contractor is obligated to 
construct under this contract. 

Within a period of time that will not adversely impact the orderly progression of 
the Project, agreed upon by both JAXPORT and Contractor following notice of contract 
award, the Contractor shall prepare and submit to the Project Manager an itemization of 
all items, materials, supplies and/or equipment that will be incorporated into this Project 
for which the Contractor has a firm quotation and as hereinafter specified. If the 
Contractor does not have a firm quotation for any items at the time the initial list is 
prepared, the Contractor shall update the previously submitted list immediately upon 
obtaining the necessary quotation. 

This list shall include all items identified on the plans or in the "Products" section 
of each Technical Specification that individually or collectively cost $10,000 or more and 
would normally be ordered from one supplier under a single Purchase Order. Items that 
are purchased on an "as needed" basis over time under multiple Purchase Orders, each 
of which are less than $10,000, may be excluded from this list even though the 
aggregate total cost of all items in this category exceeds the $10,000 minimum. 

a) The list must contain the following: 
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1. A description of item, material, supplies and/or equipment to be 
procured. This description shall be by common name and be referenced 
to the technical specification and CSI code under which it is defined. 

2. The quantity of the item, material, supplies and/or equipment to be 
procured, the unit cost applicable to each, and the appropriate State of 
Florida and local (Duval County) sales tax rate in which the procurement 
is delivered. 

b) Within five (5) working days following receipt of the proposed purchasing list or 
supplemental firm quotation from the Contractor, the Project Manager will notify 
Contractor of JAXPORT's decision as to which items will be purchased directly by 
JAXPORT. 

c) Purchase Orders for the selected items will be requested from the Purchasing 
Department using the Contractor's Letter of Quotation to identify the Vendor 
name, Contractor, and Not to Exceed amount of Purchase Order. Each Purchase 
Order will be assigned a number based on the project number and sequence 
number of Purchase Orders issued. 

It shall be understood by the Contractor that these Purchase Order Forms will be 
issued for the sole and specific purpose of procuring the selected items for 
incorporation in the Work for which the Contractor is obligated to construct 
under this contract. 

d) Purchase Orders issued with Letter of Quotation attached, will be forwarded by 
Project Manager to Contractor with request to complete Purchase Order as to 
item(s) ordered, delivery instructions, and signature of Contractor. 

The Purchase Order, however, shall omit any Florida State or local sales tax. In 
lieu thereof, JAXPORT's Consumer's Certificate of Exemption No. 85-
8012543323C-8 shall be attached to the Purchase Order prior to distribution. 

Each Purchase Order shall be completed and countersigned by the Contractor. 
The Contractor shall be responsible for assuring that the requirements for the 
procurement, as detailed on the plans and in the Technical Specifications, are 
satisfied. 

e) Contractor will then return the completed Purchase Order(s) to JAXPORT for 
countersignature by the Project Manager approving purchase as to conformity to 
specifications; and to the Purchasing Department for countersignature by the 
Purchasing Manager. 

f) After obtaining all signatures, the Project Manager shall simultaneously distribute 
the original to the Vendor or supplier with copies to the Purchasing Department, 
the Contractor, and the Finance Department. 

g) The Contractor and Owner agree that it is to their mutual benefit that 
prosecution of the Work proceed with due diligence and without interruption. 
Vendors of selected items shall therefore make deliveries as directed by the 
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Contractor, when needed, to enable the Contractor to perform his scheduled 
obligations. 

h) JAXPORT and Contractor agree that the Contractor will receive, receipt for, 
inspect, accept and to the extent necessary, unload, store, and protect the 
selected items at either the jobsite or other place as the Contractor may deem 
appropriate until brought to the worksite by the Contractor. 

The Contractor shall accept delivery of selected items from the appropriate 
Vendor as conforming to both the terms and conditions of the Purchase Order 
and applicable Technical Specifications. 

i) Upon receipt of an invoice for selected items delivered, the Contractor will write 
on the face of the invoice that it is "okay for payment", sign, and date invoice. 
The invoice is then submitted in E-Builder to JAXPORT's Project Manager for 
authorization for payment. 

j) Upon receipt of a properly approved invoice, JAXPORT shall pay the Vendor of 
the selected items the amount due as defined by the Purchase Order but without 
any Florida State or local sales tax. 

Where the Contractor has special terms with a Vendor to receive a discount if 

frame, invoices will be processed and the discount taken of which JAXPORT will 
receive the benefit. The Contractor will be advised by mail when an invoice is 
forwarded to the Finance Department for payment and the amount to be paid, 
showing discounts taken by JAXPORT, if any. Otherwise, invoices will be paid 
within 30 days from date on invoice. 

k) In preparation of its Monthly Progress Payment request, the Contractor shall 
show on Line 3 of the Application for Payment the total amount of purchase 
orders issued under this Tax Savings Program. On Line 4 of the Application for 
Payment, the Contractor will show the amount of tax savings. Line 5 of the 
Application is the total of Lines 3 and 4. 

l) An adjustment shall be summarized by reporting at the end of the contract and a 
Change Order to the contract will be made to close out any remaining balances 
on purchase orders based on the total of payments against each purchase order 
made for selected items, plus the total sales tax computed.  A final reconciliation 
change order will be issued on all tax savings purchase orders remaining 
balances based on payments plus sales tax. 

m) Notwithstanding JAXPORT's payment for selected items, as provided for above, 
the Contractor assumes full responsibility for any change in price and liability 
associated with selecting and ordering the proper quantity and type of materials 
and equipment for scheduling the appropriate delivery date, selection of the 
appropriate Vendor or supplier, the correctness of the Purchase Order and 
receipt report and the storage, delivery, and protection of the equipment and/or 
material. 
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n) The Contractor shall use Owner approved Purchase Orders only for purchasing 
goods, equipment, materials and supplies previously designated or selected by 
JAXPORT. The Contractor shall immediately notify and consult with JAXPORT 
relative to any change or modification to any previously approved selected 
item(s). The Contractor shall account for every Purchase Order including those 
voided for any reason, and shall return all voided and unused Purchase Order 
Forms prior to the final contract payment. 

o) If the Contractor enters into one or more subcontracts with respect to any 
portion of the Work, the Contractor will require that each subcontractor allow, 
under the terms of their respective subcontracts, JAXPORT to purchase selected 
item(s) in the same manner as provided above with respect to the Contractor. 

The Contractor shall sign all Purchase Orders for selected item(s) required by the 
subcontractor to complete the portion of the Work required by the subcontract. 

11. Progress Photographs 

Monthly Applications for Payment (see Section IV, Paragraph 3. 
e accompanied by not less than 5 color photographs, 

approximately 3 inches by 5 inches in size showing current status of various areas 
and components of the Project. Photographs are to be mounted in a report form 
with descriptive captions, and sequentially numbered and uploaded in E-Builder as 
an attachment to each AFP.  The Progress Photograph Report shall contain the 
following certification on its front cover which requires signature of the 
Contractor's responsible official. 
 

THIS IS TO CERTIFY THAT THE ATTACHED PHOTOGRAPHS ACCURATELY 
REPRESENT THE ACTUAL STATUS AND CONDITION ON 
___[DATE]________ OF THE ________[CONTRACT 
TITLE]_______________ BEING CONSTRUCTED FOR THE 
JACKSONVILLE PORT AUTHORITY UNDER CONTRACT NO. 
___[CONTRACT NO.]_________. 

 

FIRM: _________________________ 

 

SIGNATURE: _________________________ 

 

NAME TYPED: _________________________ 

 

TITLE: __________________________________ 

 

DATE:________________________ 
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The minimum amounts of insurance (inclusive of any amounts provided by an umbrella 
or excess policy) shall be as follows: 

1. WORKERS' COMPENSATION/EMPLOYERS' LIABILITY 

Part One - There shall be no maximum limit (other than as limited by the applicable 
statute) for liability imposed by the Florida Workers' Compensation Act, the 
Longshoremen's and Harbor Workers' Compensations Act or any other coverages 
required by the contract documents which are customarily insured under Part One of the 
standard Workers' Compensation Policy. 

Part Two - The minimum amount of coverage for those coverages required by the 
contract documents which are customarily insured under Part Two of the standard 
Workers' Compensation Policy shall be: 

 $1,000,000 (Each Accident) 

 $1,000,000 (Disease-Policy Limit) 

 $1,000,000 (Disease-Each Employee) 

NOTE:  If the project is to be accomplished on the face of the wharf, the 
concrete area where crane rails are located to the edge of the wharf and 
underneath the wharf (piling, deck repairs, etc.) the Longshoremen's and 
Harbor Workers' Compensation will be required. 

2. COMMERCIAL GENERAL LIABILITY 

The limits are to be applicable only to work performed under this contract and shall be 
those that would be provided with the attachment of the Amendment of Limits of 
Insurance (Designated Project or Premises) endorsement (ISO Form CG 25 01) to a 
Commercial General Liability Policy with the following minimum limits: 

 

General Aggregate Three Times the Each 
Occurrence Limit 

Products/Completed Operations 
Aggregate 

$1,000,000 

Personal and Advertising Injury, Each 
Occurrence 

$1,000,000 

Fire Damage (any one fire) Nil 

Medical Expense (any one Person) Nil 
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3. BUSINESS AUTO POLICY 
 

Each Occurrence - Bodily Injury and 
Property Damage Liability Combined 

$1,000,000 

Annual Aggregate (applicable only if 
Contractor's form of insurance is subject 
thereto) 

Three Times the Each 
Occurrence Limit 

4. OWNERS PROTECTIVE LIABILITY COVERAGE 

The  minimum  OCP  Policy limits per occurrence and, if subject to an aggregate, annual 
aggregate to be provided by the Contractor shall be the same as the amounts shown 
above as the minimum per occurrence and general policy aggregate limits respectively 
required for the Commercial General Liability Coverage.  The limits afforded by the OCP 
Policy and any excess policies shall apply only to the Owner and the Owner's officials, 
officers, agents and employees and only to claims arising out of or in connection with 
the work under this contract. 

5. PROPERTY INSURANCE 

If this contract includes construction of or additions to above ground buildings or 
structures, Contractor shall provide Builder's Risk insurance with the minimum amount 
of insurance to be 100 percent of the completed value of such addition(s), building(s) or 
structure(s).  If the contract does not include construction of or additions to above 
ground buildings or structures but does involve the installation of machinery or 
equipment, Contractor shall provide an Installation Floater with the minimum amount of 
insurance to be 100 percent of the completed value of such addition(s), building(s), or 
structure(s). 

6. RAILROAD PROTECTIVE LIABILITY COVERAGE 

The minimum Railroad Protective Liability Policy limits per occurrence and, if 
subject to an aggregate, annual aggregate to be provided by the Contractor 
shall be a minimum of $1,000,000 per occurrence.  The limits afforded by the 
Railroad Protective Liability Policy and any excess policies shall apply only to 
the Owner and the Owner's officials, officers, agents and employees and only 
to claims arising out of or in connection with the work under this contract. 
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 ADDRESSEE NAME INSURED 

 Jacksonville Port Authority Name and Address of Insured: 

 Post Office Box 3005 ____________________________ 

 Jacksonville, FL 32206-0005 ____________________________ 

 Attn: Engineering Services ____________________________ 

 Contract Specialist ____________________________ 

 

By executing this Certificate of Insurance Compliance, the contractor warrants to the 
addressee that: (1) the undersigned is an authorized representative of the insurers 
identified in the certificate, (2) the policies or binders described in the certificate have 
been issued to the above named insured and are in force at this time, (3) the policies or 
binders as issued provide coverage in full compliance with the insurance requirements 
contained in the contract documents for the above referenced project with the minimum 
limits of coverage as specified in the Required Limits of Insurance (Form 100-87) and 
the contract documents, and (4) the policies or binders will not be changed, cancelled, 
non-renewed, or renewed with more restrictive terms and conditions so as to affect this 
certificate until at least thirty  (30) days after written notice of such change, cancellation 
or nonrenewal has been received by the addressee. 

Compliance with these ins
liabilities and obligations under this contract.  Failure of Addressee to demand such 
Certificate of Insurance or other evidence of full compliance with these insurance 
requirements or failure of Addressee to identify a deficiency from evidence provided will 

 

DESCRIPTION OF INSURANCE POLICIES SUBJECT TO THIS CERTIFICATE 

Complete the following section for each of those coverages for which the contractor is 
making the above warranty.  The sum of the limits shown for the primary and excess 
insurers must equal or exceed the minimum limits required by the contract. 

Compensation Limits 

Primary Issuer 
ID: 

______ 

First Excess 
ID: 

______ 

Second Excess 
ID: 

______ 

Part One $ $ $ 

Part Two (Each Accident $ $ $ 

Disease-Policy Limit    

Disease-Each Employee $ $ $ 

 

 


