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Post Office Box 3005 
2831 Talleyrand Avenue 

Jacksonville, Florida 32206-0005 
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February 5, 2026 

ADDENDUM NO. 03 
TO 

SPECIFICATIONS AND CONTRACT DOCUMENTS 
FOR 

INVITATION TO BID 
TMT BODY SHOP EPOXY FLOOR 
JPA CONTRACT NO.: MC-2108C 

The item(s) of this Addendum shall modify and become a part of the contractual documents for this project as of this date. 
(Failure to acknowledge this addendum will be grounds for rejection of proposal) 

ATTACHMENTS TO CONTRACT SPECIFICATIONS 

Attachment No. 01       
Pre-Bid Meeting Minutes and Site Visit Roster held on Wednesday, February 4, 2026, at 10:00 AM & 2:00 PM 
(ET) 

Attachment No. 02 
Response to Questions submitted by Email and in Trimble Unity Construct (e-Builder) 

Acknowledgment of the following addenda is hereby made: 

Addendum #1, Dated:  Initials  

Company 

NOTE: THIS ADDENDUM SHALL BE ACKNOWLEDGED IN YOUR BID SUBMISSION, 
FAILURE TO ACKNOWLEDGE ADDENDUM MAY BE GROUNDS FOR REJECTION OF BID. 
PLEASE VISIT HTTP://WWW.JAXPORT.COM/PROCUREMENT/ACTIVE-SOLICITATIONS PRIOR TO 
THE BID OPENING TO DETERMINE IF ANY ADDENDA HAVE BEEN RELEASED ON THIS CONTRACT. 

http://www.jaxport.com/
http://www.jaxport.com/procurement/active-solicitations


Attachment No. 01 

Pre-Bid Meeting Minutes 
ITB MC-2108C TMT BODY SHOP EPOXY FLOOR 

PRE-BID MEETING 
JAXPORT CONTRACT NO.: MC-2108C 

TMT BODY SHOP EPOXY FLOOR 

Date:  WEDNSEDAY, FEBRUARY 4, 2026 
Time: 10:00 AM 

Good morning!  It is now 10:00 AM on Wednesday, February 4, 2026 and the Pre-Bid Meeting for JPA 
Contract No. ITB MC-2108C TMT BODY SHOP EPOXY FLOOR will now begin.  My name is Elijah Wright, I am 
the Sr. Contract Specialist for this project. 

This meeting is being held via ZOOM teleconference which allows interested persons to view and 
participate remotely.  

This meeting is subject to Florida Sunshine Laws and therefore, is being recorded. 

Please type your name and the company you represent in the “Chat Box”. 

We will begin the meeting by introducing JAXPORT Staff Members: 

JAXPORT STAFF IN ATTENDANCE: 
Name:  Elijah Wright Title:  Sr. Contract Specialist 
Name:  Chris Good Title:  Director, Procurement Services  
Name:  Raynesha Jones Title:  Manager, Procurement Services 
Name:  Jerrie Gunder Title:  Sr. Contract Specialist 
Name:  Michael McCoy Title:  Coordinator, Vendor Management & SEB Programs 
Name:  Jack Taylor Title:  Project Manager  
Name:  Jose Vazquez Title:  Director, Engineering 

 Instructions for all participants/members of the public – 

To avoid any microphones transmitting sounds that causes feedback, echoes or sounds what will 
otherwise cause a disruption to this meeting, participants (regardless of how they are accessing this 
meeting) are asked to keep their microphones on “mute” at all times when not speaking. PLEASE TAKE 
A MOMENT AND “MUTE” YOUR MICs FOR THIS MEETING.   

i. Any individual who wishes to speak, should “unmute” their microphones and wait to be recognized by
the host before speaking.

ii. When called upon, please announce your name and the company you are representing.

iii. Each person speaking should do so clearly and slowly to ensure they are heard and understood for
recording purposes and by other participants and attendees.

IDENTIFY MEMBERS OF PUBLIC ATTENDEES 
Please clearly state your name and the company you are representing.  (Allow time for each person to speak, 
add their name to the Attendance list, and ask again at the conclusion of the meeting for verification). 
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Pre-Bid Meeting Minutes 
ITB MC-2108C TMT BODY SHOP EPOXY FLOOR 

COMPANIES’ ATTENDANCE RECORD OF PRE-BID MEETING
REPRESENTING AGENT COMPANY’S NAME

1. Scott Whitehurst Founders 
2. Steven (Chris) Duren Advanced Industrial Coatings 
3. Jose Pineda ELETCOL 
4. Rich Roberts Performance Coatings & Linings 
5. Yara Banks BNXBA/ Double EE 
6. Jo Rogers Cubix, Inc. 

Key Dates: 

• Questions: Any questions after the meeting must be e-mailed with the SUBJECT: ITB_MC-2108C 
to my attention at elijah.wright@jaxport.com or through Trimble Unity Construct (E-Builder) by the 
deadline of 4:00 PM (ET), WEDNESDAY, FEBRUARY 4, 2026.   After that time, no questions will 
be answered concerning this ITB. Responses to all submitted questions/inquiries will be issued by an 
Addendum.

• Bids Due: THURSDAY, FEBRUARY 12, 2026, before 2:00 PM (ET).  Invitation to Bids and all 
required supplemental material listed in the bid documents, must be submitted in PDF Format Only 
through E-Builder.  The PDF file name should read “MC-2108C” JAXPORT is not accepting any 
bid packages submitted by Email, Fax, Mail or Hand-Deliveries. Bids and supplemental 
documents submitted other than through E-Builder will not be accepted or considered.  Please visit 
JAXPORT’s website at www.jaxport.com for more information and updates.

• Site Visit: A Mandatory Site Visit will be held today at 2:00 PM, WEDNESDAY, FEBRUARY 4, 2026. 
Attendees at the initial Mandatory Site Visit held January 29, 2026, are welcome, but not 
required to attend this additional session. Attendees will meet out front of the Enstructure 
Warehouse at 1732 Talleyrand Avenue, Jacksonville, FL  32206. ALL ATTENDEES MUST HAVE A 
HARD HAT, SAFETY BOOTS AND VEST.

If you have not done so already and plan to attend the MANDATORY SITE VISIT at 2:00 PM today, immediately 
following this meeting please contact me by email at elijah.wright@jaxport.com or call at (904)357-3065 to 
have your name added to the attendance list please. NO QUESTIONS WILL BE ANSWERED DURING THE 
SITE VISIT.  ATTENDANCE BY A REPRESENTATIVE OF EACH PROSPECTIVE BIDDER IS MANDATORY 
Attendees at the initial Mandatory Site Visit held January 29, 2026, are welcome, but not required to 
attend this additional session. 

SEB Requirements: now I am going to turn the meeting over to Dr. Michael McCoy, Coordinator, Vendor 
Management and SEB Programs to give an overview of The SEB Participation Goal established for this project.  

Scope of Services:  now I am going to turn the meeting over to Jack Taylor, Project Manager, to give an 
overview of the Scope of Work as outlined in the specification documents. 

mailto:elijah.wright@jaxport.com
http://www.jaxport.com/
mailto:elijah.wright@jaxport.com
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Pre-Bid Meeting Minutes 
ITB MC-2108C TMT BODY SHOP EPOXY FLOOR 

INVITATION TO BID DOCUMENTS 
The Invitation to Bid document can be reviewed from our website: 
https://www.jaxport.com/procurement/active-solicitations/ 

• Bidder Requirements:  Page BCF-1 (list of documents required to be submitted with bid. It is mandatory that
all required documents be uploaded in a PDF format and submitted in e-Builder)

If you should have any questions regarding the solicitation package, please submit them by e-mail to Elijah 
Wright, Sr. Contract Specialist at: elijah.wright@jaxport.com or through E-Builder. All submitted 
questions will addressed by an Addendum and released to all known prospective bidders in E-
Builder and posted on the JAXPORT website.  

• Question & Answers:  4:00 PM (ET), WEDNESDAY, FEBRUARY 4, 2026.

• Acknowledgment of Addenda (It is mandatory that the bidder acknowledge all addenda, the system will not 
allow you to submit your proposal until the addenda is acknowledged).

• Transportation Workers Identification Credential (aka=TWIC) Requirements:  Please refer to bid 
documents for TWIC / ESCORT Requirements for working on the port.

• Bids Due: THURSDAY, FEBRUARY 12, 2026, before 2:00 PM (ET).

• Site Visit: A Mandatory Site Visit will be held today at 2:00 PM, WEDNESDAY, FEBRUARY 4, 
2026. Attendees at the initial Mandatory Site Visit held January 29, 2026, are welcome, 
but not required to attend this additional session.

Note:  These minutes shall become a part of the solicitation documents and contract agreement.  Any 
corrections, additions or errors will be brought to the attention of the Project Manager within 5 days after 
receipt of the minutes.  It shall be the responsibility of the contractor submitting a proposal for this contract to 
ensure that all Subcontractors, Suppliers, and services that are incorporated into his proposal have received 
benefit of the minutes and any addenda that may be issued.       

Thank you for your participation and we look forward to your bid submission. 

Meeting adjourned at 10:18 AM,  

Prepared By Elijah Wright, Sr. Contract Specialist 

https://www.jaxport.com/procurement/active-solicitations/
mailto:elijah.wright@jaxport.com
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JAXPORT CONTRACT NO.: ITB_MC-2108C 
TMT BODY SHOP EPOXY FLOOR 

2nd Mandatory Site Visit Attendance List 
Wednesday, February 4, 2026 at 2:00 PM 

Attended Indiv. Name FL ID / TWIC Company 

 Jose Pineda/ Brian Rujano/ Matthew 
Robinson/ Adrian Robles  ELETCOL 

 Jo Rogers   Cubix, Inc.  

 Quan Reed   BNXBA/Double EE 

 Brian Corlazzoli/ Zhanylle Grant/ Tony 
Grant  Pars Construction Services, LLC  

 Steven Duren  AI Coating 

 Jordan McDonnell/ Chris Nagel  Founders  

 Rich Roberts  Performance Coating 
 

   
 

   
 

   
 

   
 

   
    

JAXPORT STAFF 

 Elijah Wright TWIC JAXPORT 

 Jack Taylor TWIC JAXPORT 

 Michael McCoy TWIC JAXPORT 
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Post Office Box 3005 

2831 Talleyrand Avenue 
Jacksonville, Florida 32206-0005 

  
ADDENDUM NO. 03 

 
 INVITATION TO BID  

TMT BODY SHOP EPOXY FLOOR  
JPA CONTRACT NO.: MC-2108C 

 
 

RESPONSE TO QUESTION(S) 
 

 
1. What documentation will be required for the manufacturer's installation? certificate, 

license number? 
 

ANSWER: Any documentation showing the installer is certified by the manufacturer 
is sufficient. The Owner may also confirm the selected contractor is certified by 
contacting the manufacturer. 
 
 

2. How will we know if the owner will accept an equivalent for the materials that is equal 
to Sherwin Williams.  It was stated "subject to owner's approval"? 
 
ANSWER: Alternate products must meet the specified Sherwin Williams epoxy 
system’s performance characteristics and be appropriate for an automotive 
processing facility. The Contractor must submit the alternate product for Owner 
review. 
 
 

3. When will a decision be made on this project and how soon after the decision will 
the project get started? 

 
ANSWER: Approximately March 2026. 
 
 

4. As a follow-up to the latest addendum issuing a revised flooring system, please 
confirm if the updated Plexi-Chemie Two-Part Epoxy Flooring system by Plexi-
Chemie, Inc. is an approved substitute system for the epoxy flooring installation? 

 
ANSWER: Products equivalent to the specified Sherwin Williams epoxy system 
performance characteristics and intended for automotive processing facilities shall 
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be acceptable. Prior to construction, the awarded contractor shall submit the epoxy 
system to the Owner for a thorough review and final approval.  
 
 

5. Please confirm whether concrete crack repair expectations, Full covered or Level it 
up? 
 
ANSWER: The Contractor must perform all necessary repairs as required by the 
manufacturer for surface preparation. Repair methods/material shall comply with all 
applicable codes/standards. Crack repairs are included in surface preparation. 
 
  

6. If ASTM F1869/F2170 moisture results exceed manufacturer limits, please confirm 
whether mitigation systems, extended cure time, or contract adjustments will be 
permitted. 

 
ANSWER: If moisture mitigation is required, contract adjustments will be permitted. 
 
 

7. Please confirm the number, locations, and type of required moisture tests, and 
whether a formal written test report is required as a submittal or closeout document 

 
ANSWER: Perform moisture testing in accordance with ASTM F1869 and/or F2170 
as required by the manufacturer. The test report shall be submitted prior to 
installation. 
 

 
8. Please confirm standard Owner review durations for submittals and whether these 

durations are included within the 30-day contract period. 
 
ANSWER: The Owner shall review submittals within 7 calendar days. If needed, an 
Administrative Notice to Proceed (NTP) will be issued for preconstruction submittals 
and procurement of materials. This time will not count towards the 30-day contract 
period. The contract period shall begin after issuance of construction NTP. 
 
 

9. Will the Contractor have continuous, unrestricted access to the full 26,598 SF 
slab,  will work require phased execution due to facility operations? 
 
ANSWER: Work will not require phased execution. The contractor shall perform work 
during approved hours (7 a.m. to 7 p.m.), unless otherwise approved by the Owner. 
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10.  If required for schedule recovery, will after-hours or weekend work be permitted, 
and under what conditions? 

 
ANSWER: If necessary, weekend work will be acceptable and coordinated with the 
Owner. If owner approved overnight work will take place, the Contractor shall 
familiarize and work in compliance with all applicable local, state, and federal noise 
restriction ordinances. 
 
 

11.  Are epoxy systems manufacturer-specific, or will equivalent systems meeting ACI, 
ASTM, and performance criteria be accepted upon approval? 
 
ANSWER: See answer to question 2.  
 
 

12.  Please confirm the approval process and timeframe for SBE subcontractor                                    
substitution if an approved firm becomes unavailable. 
 
ANSWER: Please refer to Article V-13, “Request for Substitution,” in the contract 
specifications. A Request for Substitution must be submitted immediately upon 
notice of the firm’s unavailability. 
 

13.  Please confirm whether both a bond and a cashier’s check are required, or if only 
one is needed, and clarify whether this applies at bid submission or upon award, 
including any deadlines 

 
ANSWER: A Bid Bond or Cashier’s Check in an amount not less than five percent 
(5%) of the total bid must be submitted with the bid. All Cashier’s Checks must be 
hand-delivered to, and received by, JAXPORT Procurement prior to the stated bid 
opening date and time. 
 
 

14.  Are there any known embedded utilities, prior coatings, sealers, contaminants, or 
floor drains that may impact surface preparation or epoxy adhesion? 
 
ANSWER: It is the Contractor’s responsibility to determine existing conditions prior 
to bid and construction. Embedded utilities, if any, shall be located by the Contractor 
prior to construction. 
 
 

15.  Please confirm whether JAXPORT has an established target budget or cost range 
for this project for bidder reference. 

 
ANSWER: A budget or cost range will not be provided to bidders. 
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16.  Please confirm whether the project duration may be extended from 30 calendar days 
to 30 business days without impacting contract compliance. 
 
ANSWER: The project duration will not be extended. 
 
 

17.  Please confirm the current condition of the roof over the work area and whether any 
known leaks or water intrusion exist that could affect surface preparation, 
installation, or curing of the epoxy system during rain events. 
 
ANSWER: The Owner will perform roof repairs, if required, to prevent water intrusion 
during epoxy installation. 
 
 

18.  Please confirm whether any portions of the floor are planned for future demolition, 
ducting, trenching, or modifications so those areas may be excluded or deferred to 
avoid unnecessary installation. 
 
ANSWER: The Owner will confirm a final floor plan for epoxy installation during the 
preconstruction walkthrough with the Contractor. Minor adjustments to the total 
area may be made by the Owner. Bid form quantities are only an estimate and 
furnish/install of the epoxy system will be unit price work. 
 
 

19.  Please confirm whether the building ventilation system is fully operational during 
construction, including air exchange rates sufficient to support epoxy installation 
and curing in accordance with manufacturer requirements. 
 
ANSWER: Operational capability of the ventilation system cannot be confirmed at 
this time. It is the Contractor’s responsibility to ensure the installed epoxy is properly 
cured per the manufacturer’s requirements. 

 
 

20.  Any custom finishing? Is color grey ok? 
 

ANSWER: Color to be determined by Owner prior to project start. 
 
 

21.  The 3 drains are staying? 
 
ANSWER: Yes 
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22.  The settling structural cracks, offsets, unlevel concrete existing areas: are those 
being asked to be leveled out or just professionally patched and repaired? If yes, 
leveled, repaired- what is the expected warranty? 

 
ANSWER: The Contractor shall repair the crack(s) per manufacturer requirements 
for surface preparation. The crack will be evaluated prior to construction to 
determine if any additional repairs are required. 
 
 

23.  What is the called for overall desired warranty?  
 

ANSWER: The Contractor shall provide a minimum warranty of 24 months for all 
labor, materials, and equipment provided/furnished under this work/contract. See 
JAXPORT bid documents for additional information. 
 
 

24.  Is the vct break room kitchen being asked for removal and coating or is that not in 
the scope?  

 
ANSWER: VCT removal is not included in the project scope. 
 
 

25.  What is the expected timeframe for Start after Award?  
 

ANSWER: See answer to question 3.  
 
 

26.  Does the scope call for all one pigmented application? Or will there need to be 
yellow designated safety/ production stamps/labels/signage included?  
 
ANSWER: The color shall be uniform throughout. 
 
 

27.  What is the estimated project budget? 
 
ANSWER: See answer to question 15. 
 
 

28.  Can the contractor perform this work with only one mobilization? 
 
ANSWER: Yes, upon issuance of the construction Notice to Proceed, the Contractor 
shall have the contract period to complete the project. 
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29.  Addendum 2, RFI Response #9 states to slope epoxy floor to drains.  You will not 
be able to slope the epoxy floor to the drains.  The BOD is a liquid-applied system 
that will follow the contour of the existing concrete substrate.  Only way to provide 
pitch to the drains is to install a "grout" system to create the pitch.   Please clarify. 
 
ANSWER: The epoxy system shall follow the contour of the existing concrete 
substrate. 
 
 

30.  In 1st warehouse there are 3 pits in bay floor, are those going to remain, get filled in 
and by who? 

 
ANSWER: The drains will remain. 
 
 

31.  A lot of material in the warehouse, will this all be removed or is it the responsibility 
of flooring contractor 
 
ANSWER: Material will be removed by the Owner prior to the start of the project. 
 
 

32.  Office spaces, do they remain? If so what about the floors should they have epoxy 
as well. Carpet and VCT to be removed? 
 
ANSWER: The Owner will confirm a final floor plan for epoxy installation during the 
preconstruction walkthrough with the Contractor. Minor adjustments to the total 
area may be made by the Owner. Bid form quantities are only an estimate and 
furnish/install of the epoxy system will be unit price work. Removal of carpet and 
VCT is not included in the scope of work. 
 
 

33.  There is a large settlement crack It is sizable level differential, what will be done with 
this? 
 
ANSWER: See answer to question 22. 

 
 

34.  Cubicles, will they be removed 
 

ANSWER: See answer to question 18. 
 
 

35.  There are open areas in walls, will they be addressed? 
 
ANSWER: Metal buildings repairs, if required for epoxy install, shall be performed 
by the Owner. 
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36.  If the buildings remain there are spaces between offices and building, Is this area 

expected to have epoxy applied? Who will remove items being stored there? 
 
ANSWER: The Owner will confirm a final floor plan for epoxy installation during the 
preconstruction walkthrough with the Contractor. Minor adjustments to the total 
area may be made by the Owner. Bid form quantities are only an estimate and 
furnish/install of the epoxy system will be unit price work. The Owner will remove 
items in areas where epoxy is to be applied. 
  
 

37.  Cabinets/Shelving: Will existing cabinets and shelving in the warehouse be 
removed by the Owner prior to work, or is removal and reinstallation the 
responsibility of the Contractor? 

 
ANSWER: See answer to question 31. 
 
 

38.  We observed existing self-leveling compound on portions of the floor. Please 
clarify: 

• Is complete removal of the existing self-leveling compound required as part 
of surface preparation?  
 
ANSWER: The Contractor shall prepare the substrate as required per 
manufacturer requirements.  The condition of the existing compound is 
unknown. Contractor shall not install epoxy over unsound or incompatible 
underlayments. Prior to construction, the existing compound shall be 
evaluated for epoxy application and further steps will be determined for this 
portion of floor. 
 

• Is installation of new self-leveling compound required as part of the epoxy 
flooring system? 
 
ANSWER: See answer to previous question. 
 

 
 

39.  What's the budget? 
 
ANSWER: See the answer to question 15. 
 
 

40.  Please confirm that the installers will have full access to the entire building during 
the installation. 
 
ANSWER: See answer to question 9. 
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41.  Who is responsible for removal of all equipment, racks, material, etc?  

 
ANSWER: See answer to question 31. 
 
 

42.  Please confirm if the building has the following power: 
  A. 480V/3 phase/30 amp       B. 240V Single Phase/60 amp 
 
 ANSWER: This information cannot be confirmed at this time. 

 
 
43.  The building currently has office space on both sides, are these office spaces to 

receive “epoxy”?  If so, who’s responsible for removal of the existing tile, carpet, 
and VCT?   If the VCT is to be removed, who is responsible for removal if the VCT is 
confirmed to have asbestos?  

 
ANSWER: See answer to question 24. 
 
 

44.  There are areas on the North side of the building were an overlayment was installed 
to create slope from the higher portion of the concrete substrate to the lower portion.  
Is this overlayment to be removed regardless of if it is bonded well?  If removed, an 
additional overlayment (troweled epoxy or grout) will need to be installed to 
eliminate the elevation difference. 
 
ANSWER: See answer to question 38. 
 
 

45.  Basis of design is a liquid-applied system with little to no ability to hide 
imperfections in the concrete substrate.  What are the expectations for the 
installation of the new “epoxy”?  Is the expectation to have a new smooth surface 
with no imperfections?  If so, a troweled epoxy mortar system needs to be the BOD. 
 
ANSWER: The Contractor shall prepare/repair the concrete substrate as required by 
manufacturer requirements and applicable codes/standards. The basis of design 
shall remain the same. 
 
 

46.  RFI Response #9 states to slope epoxy floor to drains.  You will not be able to slope 
the epoxy floor to the drains.  The BOD is a liquid-applied system that will follow the 
contour of the existing concrete substrate.  Only way to provide pitch to the drains 
is to install a "grout" system to create the pitch.  
 
ANSWER: See answer to question 29. 
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