



Post Office Box 3005
2831 Talleyrand Avenue
Jacksonville, Florida 32206-0005
www.jaxport.com

October 17, 2025

ADDENDUM NO. 02
TO
SPECIFICATIONS AND CONTRACT DOCUMENTS FOR
REQUEST FOR
QUALIFICATIONS
TMT-TERMINAL EXPANSION-AGGREGATE
TERMINAL DESIGN
JPA CONTRACT NO. RFQ AE-2098

The item(s) of this Addendum shall modify and become a part of the contractual documents for this project as of this date.
(Failure to acknowledge this addendum will be grounds for rejection of proposal.)

PHYSICAL CHANGES TO CONTRACT SPECIFICATIONS

Item No. 01

Bid Opening Date is extended to **TUESDAY, NOVEMBER 04, 2025 AT 2:00 PM (ET)**. Sealed bids will be received by JAXPORT up to **2:00 PM (ET), TUESDAY, NOVEMBER 04, 2025**, at which time they shall be opened via ZOOM Meeting at:

<https://us02web.zoom.us/j/89245935873?pwd=8bFFMXqCbth3FPSjWZzv9PIkaVR9qf.1>

Meeting ID: 892 4593 5873

Passcode: 117152

Item No. 02

Reference to 5.02 SELECTION CRITERIA, B. PROJECT UNDERSTANDING, TECHNICAL APPROACH, AND METHODOLOGY- (MAXIMUM SCORE: 25 POINTS) **DELETE** and **REPLACE** with **5.02 SELECTION CRITERIA, B. PROJECT UNDERSTANDING, TECHNICAL APPROACH, AND METHODOLOGY- (MAXIMUM SCORE: 25 POINTS) "Revised"** (See Attachment No. 02)

ATTACHMENTS TO CONTRACT SPECIFICATIONS

Attachment No. 01

Response to Questions

Attachment No. 02

5.02 SELECTION CRITERIA, B. PROJECT UNDERSTANDING, TECHNICAL APPROACH, AND METHODOLOGY- (MAXIMUM SCORE: 25 POINTS) **"Revised"**

Acknowledgment of the following addenda is hereby made:

Addendum #1, Dated: _____ Initials _____

Company _____

NOTE: THIS ADDENDUM SHALL BE ACKNOWLEDGED IN YOUR SOQ SUBMISSION, FAILURE TO ACKNOWLEDGE ADDENDUM WILL BE GROUNDS FOR REJECTION OF PROPOSAL.

PLEASE VISIT <http://www.jaxport.com/procurement/active-solicitations> PRIOR TO THE PROPOSAL OPENING TO DETERMINE IF ANY ADDENDA HAVE BEEN RELEASED ON THIS CONTRACT.



Post Office Box 3005
2831 Talleyrand Avenue
Jacksonville, Florida 32206-0005

ADDENDUM NO. 02

REQUEST FOR QUALIFICATIONS

TMT-TERMINAL EXPANSION-AGGEGATE TERMINAL DESIGN JPA CONTRACT NO.: AE-2098

RESPONSE TO QUESTION(S)

1. Ref: 5.02.A – The RFQ does not mention wharf and pier design in the scope of work or elsewhere. Should the relevant experience requested be bulk terminal design?

ANSWER: No, wharf and pier design experience remain as required.

2. Ref: 5.02.A – Does the limit of ten (10) resumes include or exclude key staff of Subconsultant Firms?

ANSWER: Yes, the limit of ten (10) resumes include Subconsultant Firms.

3. Ref: 5.02.B - 'Project Understanding, Technical Approach, and Methodology'. – The text in this section is similar to the requirements of 5.02.C 'Past Performance on Similar Projects' and does not appear to provide information needed by JAXPORT that is relevant to the title of Section 5.02.B. Please provide relevant guidance.

ANSWER: See Addendum No. 02, Attachment No. 02 with revised Section 5.02.B.

4. Please can the deadline of Monday, October 20, 2025 be extended to allow time to collate SOQ?

ANSWER: Deadline is extended to Tuesday, November 4, 2025 2:00 PM (ET).

**B. PROJECT UNDERSTANDING, TECHNICAL APPROACH, AND METHODOLOGY-
(MAXIMUM SCORE: 25 POINTS) "Revised"**

Proposer shall describe its understanding of the scope of services and provide a detailed approach to delivering each required task. The narrative should specifically address:

1. Integration of concept planning with environmental constraints (e.g., Kerr-McGee site- Greenfield Trust)
2. Coordination with JAXPORT, JAXPORT's Tenant, Greenfield Trust, EPA
3. Utility conflict resolution and operational access planning
4. Approach to phased design submittals (PE, 30%, 60%, 90%, 100%)
5. Quality control procedures
6. Permitting strategy

A proposed project schedule shall be included, identifying key milestones and confirming the firm's ability to meet the required timeframes outlined in the Scope of Services.