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ADDENDUM NO. 01

TO
SPECIFICATIONS AND CONTRACT DOCUMENTS
FOR
INVITATION TO BID
BIMT ZPMC CRANES #10776, #10777 & #10778
CRANE RAIL BRAKE SYSTEM INSTALLATION & REFURBISHMENT
JPA CONTRACT NO.: MC-2042

The item(s) of this Addendum shall modify and become a part of the contractual documents for this project as of this date.
(Failure to acknowledge this addendum will be grounds for rejection of proposal)

PHYSICAL CHANGES TO CONTRACT SPECIFICATIONS
*Changes have been highlighted for ease of review

Item No. 1

Reference to “How to Submit Your Bid Response in Trimble Unity Construct (E-Builder)”, Pages EBSG-1 to
EBSG-3 DELETE in its entirety and REPLACE with “How to Submit Your Bid Response in Trimble Unity
Construct (EBuilder) — TID” (See Attachment No. 03).

ATTACHMENTS TO CONTRACT SPECIFICATIONS

Attachment No. 01 - Pre-Bid Meeting Minutes held on Thursday, May 28, 2026, at 10:00 AM (ET) and Site
Visit Roster held on Friday, May 29, 2026, at 9:00 AM (ET)

Attachment No. 02 - Response to Questions submitted by Email and in Trimble Unity Construct (e-Builder)

Attachment No. 03 - “How to Submit Your Bid Unity Construct (E-Builder) — TID”, Pages EBSG-1 to EBSG-3

Attachment No. 04 - Bid Portal Trimble ID (TID) Transition

Attachment No. 05 - Wind Tunnel Test

Attachment No. 06 - Stability and Wheel Load Calculation

Attachment No. 07 - BIMT Wharf Reconstruction — Phase 2, Structural Notes

Attachment No. 08 - ZPMC Manual & Gantry Power Unit Photos

Acknowledgment of the following addenda is hereby made:

Addendum #1, Dated: Initials

ITB MC-2042 ADDENDUM NO. 01


http://www.jaxport.com/

Company

NOTE: THIS ADDENDUM SHALL BE ACKNOWLEDGED IN YOUR BID SUBMISSION,
FAILURE TO ACKNOWLEDGE ADDENDUM MAY BE GROUNDS FOR REJECTION OF BID.

PLEASE VISIT HTTP://WWW.JAXPORT.COM/PROCUREMENT/ACTIVE-SOLICITATIONS PRIOR TO
THE BID OPENING TO DETERMINE IF ANY ADDENDA HAVE BEEN RELEASED ON THIS CONTRACT.

ITB MC-2042 ADDENDUM NO. 01
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Attachment No. 01

PRE-BID MEETING
JAXPORT CONTRACT NO.: MC-2042
BIMT ZPMC CRANES #10776, #10777 & #10778 CRANE RAIL BRAKE SYSTEM
INSTALLATION & REFURBISHMENT

Date: THURSDAY, MAY 28, 2026
Time: 10:00 AM

Good morning! It is now 10:00 AM on THURSDAY, MAY 28, 2026, and the Pre-Bid Meeting for JPA Contract
No. ITB MC-2042 BIMT ZPMC CRANES #10776, #10777 & #10778 CRANE RAIL BRAKE SYSTEM
INSTALLATION & REFURBISHMENT will now begin. My name is Elijah Wright, | am the Sr. Contract Specialist
for this project.

This meeting is being held via ZOOM teleconference which allows interested persons to view and
participate remotely.

This meeting is subject to Florida Sunshine Laws and therefore, is being recorded.

Please type your name and the company you represent in the “"Chat Box".
We will begin the meeting by introducing JAXPORT Staff Members:

JAXPORT STAFF IN ATTENDANCE:

VIName: Elijah Wright Title: Sr. Contract Specialist

VIName: Angelia Wilson Title: Director, Procurement Services

¥IName: Raynesha Jones Title: Manager, Procurement Services

VIName: Jerrie Gunder Title: Sr. Contract Specialist

¥IName: Michael Johnson Title: Director, Engineering & Construction Support
¥IName: Michael McCoy Title: Coord. Vendor Mgmt. & SEB Programs

Instructions for all participants/members of the public —

To avoid any microphones transmitting sounds that may cause a disruption to this meeting,
participants (regardless of how they are accessing this meeting) are asked to keep their microphones
on “mute” at all times when not speaking. PLEASE TAKE A MOMENT AND “MUTE” YOUR MICs FOR
THIS MEETING.

i.  Any individual who wishes to speak, should “unmutée’ their microphones and wait to be recognized by
the host before speaking.

ii.  When called upon, please announce your name and the company you are representing.

iii.  Each person speaking should do so clearly and slowly to ensure they are heard and understood for
recording purposes and by other participants and attendees.

Pre-Bid Meeting Minutes
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IDENTIFY MEMBERS OF PUBLIC ATTENDEES
Please clearly state your name and the company you are representing. (Allow time for each person to speak,
add their name to the Attendance list, and ask again at the conclusion of the meeting for verification).

COMPANIES’ ATTENDANCE RECORD OF PRE-BID MEETING

1. Jimmy Reeve Global Rigging & Transport

2. Jeff Wolff Sibre Brakes

3. Matthew Smith Konecranes

4. Bart Ciambella 1°* Choice Eng. Const, & Dev, LLC.

5. Tod Williams Industrial Crane Services

6. Sean Sheridan Dellner Bubenzer
Key Dates:

¢ Questions: Any questions after the meeting must be e-mailed with the SUBJECT: ITB_MC-2095B
to my attention at elijah.wright@jaxport.com or through Trimble Unity Construct (E-Builder) by the
deadline of 4:00 PM (ET), FRIDAY, MAY 29, 2026. After that time, no questions will be answered
concerning this ITB. Responses to all submitted questions/inquiries will be issued by an Addendum.

e Bids Due: TUESDAY, JUNE 23, 2026, before 2:00 PM (ET). Invitation to Bids and all required
supplemental material listed in the bid documents, must be submitted in PDF Format Only through E-
Builder. The PDF file name should read “"MC-2095B” JAXPORT is not accepting any bid
packages submitted by Email, Fax, Mail or Hand-Deliveries. Bids and supplemental documents
submitted other than through E-Builder will not be accepted or considered. Please visit JAXPORT's
website at www.JAXPORT.com for more information and updates.

o Site Visit: A Site Visit will be held FRIDAY at 9:00 AM FRIDAY, MAY 29, 2026. Attendees will meet
out front of the Blount Island Marine Terminal Access Control Center at 9620 Dave Rawls Blvd,
Jacksonville, FL 32226. Due to the area of the project, attendees will be transported by bus to the site
location. Contact Person will be Michael Johnson, Director, Engineering & Construction Support. ALL
ATTENDEES MUST HAVE A HARD HAT, SAFETY BOOTS AND VEST.

SEB Requirements are encouraged. Please feel free to reach out to Michael McCoy, JAXPORT's
Coordinator for Vendor Management and SEB Programs, with any questions.

Scope of Services: now I am going to turn the meeting over to Michael Johnson, Director, Engineering &

Construction Support, to give an overview of the Scope of Work as outlined in the specification documents.

INVITATION TO BID DOCUMENTS

Pre-Bid Meeting Minutes
ITB MC-2042 BIMT ZPMC CRANES #10776, #10777 & #10778 CRANE RAIL BRAKE SYSTEM INSTALLATION &
REFURBISHMENT
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The Invitation to Bid document can be reviewed from our website:
https://www.jaxport.com/procurement/active-solicitations/

e Bidder Requirements: Page BCF-1 (list of documents required to be submitted with bid. It is mandatory that
all required documents be uploaded in a PDF format and submitted in e-Builder)

If you should have any questions regarding the solicitation package, please submit them by e-mail to Elijah

Wright, Sr. Contract Specialist at: Elijah.Wright@JAXPORT.com or through E-Builder. All

submitted questions will be addressed by an Addendum and released to all known prospective
bidders in E-Builder and posted on the JAXPORT website.

o Question & Answers: 4:00 PM (ET), FRIDAY, MAY 29, 2026.

¢ Acknowledgment of Addenda (It is mandatory that the bidder acknowledge all addenda, the system will not
allow you to submit your proposal until the addenda is acknowledged).

e Transportation Workers Identification Credential (aka=TWIC) Requirements: Please refer to bid
documents for TWIC / ESCORT Requirements for working on the port.

o Bids Due: TUESDAY, JUNE 23, 2026, before 2:00 PM (ET).
Note: These minutes shall become a part of the solicitation documents and contract agreement. Any
corrections, additions or errors will be brought to the attention of the Project Manager within 5 days after
receipt of the minutes. It shall be the responsibility of the contractor submitting a proposal for this contract to
ensure that all Subcontractors, Suppliers, and services that are incorporated into his proposal have received
benefit of the minutes and any addenda that may be issued.
Thank you for your participation and we look forward to your bid submission.
Meeting adjourned at 10:14 AM (ET)

Prepared By Elijah Wright, Sr. Contract Specialist

Pre-Bid Meeting Minutes
ITB MC-2042 BIMT ZPMC CRANES #10776, #10777 & #10778 CRANE RAIL BRAKE SYSTEM INSTALLATION &
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JAXPORT CONTRACT NO.: ITB_MC-2042
BIMT ZPMC CRANE #10776, # 10777 & 10778
CRANE RAIL BRAKE SYSTEM INSTALLATION & REFURBISHMENT
Optional Site Visit Attendance List
Friday, May 29, 2026, at 9:00 AM

Attended Indiv. Name FLID / TWIC Company
%] Brad Hall TWIC GLOBAL RIGGING & TRANSPORT
%] Matthew Smith TWIC KONECRANES
%] Michael Lanaris TWIC Sky Limit Crane & Rigging
%] Jeff Culwell TWIC Culwell Engineering
JAXPORT STAFF
4] Elijah Wright TWIC JAXPORT
4] Michael Johnson TWIC JAXPORT
%} Jacob Casey TWIC JAXPORT
4] Brandon Blanton TWIC JAXPORT
4] Jamie Corona TWIC JAXPORT
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CKSONVILLE PORT AUTHORITY

Post Office Box 3005
2831 Talleyrand Avenue
Jacksonville, Florida 32206-0005

ADDENDUM NO. 01

INVITATION TO BID
BIMT ZPMC CRANES #10776, #10777 & #10778
CRANE RAIL BRAKE SYSTEM INSTALLATION & REFURBISHMENT
JPA CONTRACT NO.: MC-2042

RESPONSE TO QUESTION(S)

1. Who is responsible for calculating the load on the rail?
ANSWER: The brake manufacturer is responsible for sizing the load on the rail.
2. Who is responsible for calculating the load and effect on the crane?

ANSWER: Usually, the brake manufacturer is responsible for sizing the load and
brakes.

3. Who is to determine the required brake force, and what is Safety Factor for
Hurricanes?

ANSWER: The brake manufacturer is responsible for determining the brake force,
these brakes are usually NOT designed for hurricanes as the normal uplift

experienced in a hurricane makes them ineffective under hurricane
conditions. That's what the storm pins and tie downs are for.

4. Is JAXPORT aware that there is a 5 month lead time to get new brakes manufactured
and shipped, and will the Notice to Proceed be issued in such?

ANSWER: Yes

5. Given the limited time between the site visit and the question deadline, we would like
to request an extension on the question deadline of at least two (2) weeks.

ANSWER: No, the timeline is critical to get this project accomplished in this FY.

MC-2042 Addendum No. 01
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6. What is max wind rating of structure?

ANSWER: See Addendum No. 1 Attachment No. 05.

7. What is max wind port will see?
ANSWER: Wind speed of 54 m/sec. (120 mph) The wind force shall be considered to
be acting in the least favorable direction, including diagonal wind and the basic
pressure to be acting in accordance with F.E.M. 1.001. Stowed wind load shall use
the specified 54 m/s (120 mph) wind beginning at ground level and prorated upward
as per FEM (2.2.4.1.2.2).

8. Mechanical drawings of crane to make sure rail brake will not damage structure?
ANSWER: Please refer to the Drawings located in the Contract Specifications.

9. Weight of crane?
ANSWER: See Addendum No. 1 Attachment No. 06.

10. Ratings of Quay?
ANSWER: See Addendum No. 1 Attachment No. 07.

11. Gantry rail information?

ANSWER: See Addendum No. 1 Attachment No. 07.

MC-2042 Addendum No. 01
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How to Submit Your Bid Response in
Trimble Unity Construct (e-Builder) - TID

Access the Bid Package

To access the bid package, ensure that you Create a Trimble ID. After creating you Trimble ID (TID), you will be
able to login to the bidder portal and access the bid package.

If you do not see the bid package you are expecting, enter the invitation key from the bid invitation email
into the field at the top of the page. The invitation key is case sensitive and specific to your email address
(DO NOT SHARE).

To access the bid package

1. Click the link in the bid request email.
e The Trimble Unity Construct Bid Portal login page is displayed.

2. Enter your created Trimble ID.
3. Click the name of the bid package you want to access.
e The bid package details page is displayed.
To accept / decline the invitation to bid

1. Access the bid package to display the Invitation tab.
2. Click Accept or Decline the Invitation to update the Bidding field to either Will Bid or Will Not Bid.

Review Package Invitation

The Bid Package view contains key package information at the top of the screen.
o Title: Displays project/package name.
e Status: Displays Open or Closed and whether you have accepted, declined or have not response yet.
e Timeframe: Displays how much time is left before the bid due date / time.
e Summary: Displays the current financial total of your bid response.
o Bid Info: Displays Bid package description, contact person, pre-bid meeting details and bid instructions.
¢ Invitation Documents: Drawings, specifications and other documents for the bid are published on this tab.

° Addenda: If addenda are published, you will be required to acknowledge your receipt of every addendum
with a check mark on the Additional Information tab. If addenda are published after you have
submitted a bid response, your bid will be set back to Draft status and you will need to resubmit
your response.

To download a file or folder, click é’ﬂ beside the file name. To download all the files and sub-folders in a folder,

click ™= heside the folder name. A folder containing multiple sub-folders or files will be automatically
downloaded as a .zip file. A confirmation message will be displayed if the download is successful.

MC-2042 Page EBSG-1
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Submit Your Bid Response

After reviewing the bid package invitation, use the Response Form tab to submit your bid response.

To submit your bid

1.

Access the bid package.

2. Click the Response Form tab.

3. On the Step 1: Bid Form tab, enter your pricing on the bid form line items.

Ensure that you provide pricing at the level of detail required by the bid. Some line items may be lump sum,
and others may require quantities and unit prices.

- If there are areas that do not pertain to your trade, enter a zero (0) value in that line.

- The Summary box at the top of the page maintains a running total of your entries for reference.

4. Click = (Save) and ensure that your work is saved periodically.

(Optional) To export the bid items to a spreadsheet that you can customize or that you can share
with your team, click i (Download). After updating the spreadsheet, click :D(Upload) to re-
import it.

5. Onthe STEP 2: Response Documents tab, click Attach Documents, and upload any supporting document
needed to support your bid. Any Bid Submission custom fields that have been setup for your account will
also be displayed here. All uploaded documents will be displayed in a table at the bottom of the tab for you
to review.

6. Onthe STEP 3: Additional Required Info tab, complete any additional questions or qualification statements
that have been established by the bid manager. When available, the custom fields set up for your account
will be displayed on this tab. If any addenda have been issued, you are required to acknowledge receipt of
the addenda on this page before submitting your bid.

7. Review the entire Response Form and click Submit.

8. Confirmation Modal: A window will appear asking you to confirm your intent to submit.

9. Verification Step: You will see your Total Bid Value highlighted

10. Action: Enter the exact numerical value shown in the highlight into the confirmation box.

11. Click Confirm and Submit
The date and time that you submitted your bid is stamped on your Response Form. You will also receive an
email confirmation.

Additional Notes

After the bid due date/time has passed, the Submit button will be disabled. It is critical that you
complete the entire process prior to the cut-off time. The system will not permit you to submit your
proposal or bid after the deadline regardless of where you are in the process. As stated, the Submit
button is systematically disabled promptly at the deadline and JAXPORT is unable to see anything
you have uploaded prior to the bid due date/time. No late submissions will be permitted or accepted.
Please plan accordingly.

If the bid manager adds or changes a bid item, or publishes an addendum, your bid will be set back to a
Draft status. You will receive an email notification and will be required to reconfirm your bid and resubmit.

MC-2042 Page EBSG-2
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]
° When you need to step away from entering the quote, click ‘(Save). It is recommended that you save
every 15 minutes. This will ensure that your changes are saved.

° If there are areas that do not pertain to your trade, enter a zero (0) value in that line item.

° If you have your qualifications in Word® or another program, copy and paste them into the qualifications.

° It is required that you acknowledge all the addenda, even if they do not pertain to your trade.

. It is recommended that you submit your quote at least 60 minutes before the due time so that you can
rectify any errors. To submit the proposal, you must complete all the fields and acknowledge the addenda
items.

o Failure to submit all information requested documents will result in a proposal or bid being

considered “non-responsive,” and therefore will be rejected.

ReCa” yOUI’ Bld ReSpOHSG (only if necessary)

If you failed to submit all documents or see an error on a page after submitting your bid, you can make changes to
your bid before the due date/time without any interaction from the bid manager. The bid manager has no record of
your bid response until you click Confirm and Submit again.

To recall your bid response

1. On the Response Form tab, click Recall Bid.

2. Optionally provide a reason for your recall and then click Yes, | am sure.

e Your previous submission information is displayed on the Response Form tab.

3. Click Confirm and Submit to resubmit your bid prior to the bid due date/time.

MC-2042 Page EBSG-3
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Bid Portal Trimble ID (TID) Transition

The Trimble Unity Construct Bid Portal is transitioning to Trimble ID (TID). This upgrade enhances
security and provides a single login across the Trimble ecosystem.

What is Changing?

¢ New Login Method: Bidders will no longer use legacy usernames and passwords. They will sign
in using their professional email address via Trimble ID.

o Self-Service Migration: Bidders need to create a TID with the exact same email used previously
in the Bid Portal, their history and active bids will link automatically.

e New "No-Password" Submission: Bidders will no longer enter a password for submission;
instead, they will type the highlighted Total Bid Value into a confirmation box to verify the entry.

USER PROCESS TO SETUP TRIMBLE ID

For general Trimble ID guidance, see the Getting Started with Trimble ID page.

Each user must use the link provided in the invitation email to complete signing up with TID. Note that
users must set a Two-Step Verification (2SV) at account creation.

CREATE A TRIMBLE ID

If you need to set up your credentials for the first time, see Create a Trimble ID.

SIGN IN WITH TRIMBLE ID

To sign in to any Trimble application, start from within the given application, and then follow the steps to
Sign in with Trimble ID.

CHANGE YOUR TRIMBLE ID CREDENTIALS

If you need to change your credentials, go to myprofile.trimble.com
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WIND TUNNEL TEST

FOR

BIMT ZPMC CRANES #10776, #10777 & #10778

CRANE RAIL BRAKE SYSTEM INSTALLATION &
REFURBISHMENT

Project No.: C2025.01/02/09
Contract No.: MC-2042

BLOUNT ISLAND MARINE TERMINAL

*ABOVE DOCUMENTS CAN BE
ACCESSED VIA E-BUILDER ONLY
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STABILITY & WHEEL LOAD CALCULATION

FOR
BIMT ZPMC CRANES #10776, #10777 & #10778
CRANE RAIL BRAKE SYSTEM INSTALLATION &
REFURBISHMENT
Project No.: C2025.01/02/09

Contract No.: MC-2042

BLOUNT ISLAND MARINE TERMINAL

*ABOVE DOCUMENTS CAN BE
ACCESSED VIA E-BUILDER ONLY
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BIMT WHARF RECONSTRUCTION - PHASE
2, STRUCTURAL NOTES

FOR

BIMT ZPMC CRANES #10776, #10777 & #10778

CRANE RAIL BRAKE SYSTEM INSTALLATION &
REFURBISHMENT

Project No.: C2025.01/02/09
Contract No.: MC-2042

BLOUNT ISLAND MARINE TERMINAL

*ABOVE DOCUMENTS CAN BE
ACCESSED VIA E-BUILDER ONLY
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APORT

JACKSONVILLE PORT AUTHORITY

o)

ZPMC MANUAL & GANTRY POWER
UNIT PHOTOS

FOR
BIMT ZPMC CRANES #10776, #10777 & #10778
CRANE RAIL BRAKE SYSTEM INSTALLATION &
REFURBISHMENT
Project No.: C2025.01/02/09

Contract No.: MC-2042

BLOUNT ISLAND MARINE TERMINAL
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