

Post Office Box 3005 2831 Talleyrand Avenue Jacksonville, Florida 32206-0005 www.jaxport.com

October 16, 2019

#### ADDENDUM NO. 06

TO

## SPECIFICATIONS AND CONTRACT DOCUMENTS FOR

# REPAIR & REPOSITION ELASTOMERIC BEARING PADS – DAVE RAWLS FLYOVER BRIDGE JPA CONTRACT NO. C-1694

The item(s) of this Addendum shall modify and become a part of the contractual documents for this project as of this date. (Failure to acknowledge this addendum will be grounds for rejection of proposal.)

#### PHYSICAL CHANGES TO CONTRACT SPECIFICATIONS

#### Item No. 1

"EXTEND PRICE PROPOSAL OPENING" Price Proposals will be opened Thursday, October 31, 2019 at 2:00 PM (EST). (See attachment No. 1)

#### ATTACHMENTS TO CONTRACT SPECIFICATIONS

Attachment No. 1
"REVISED" Schedule of Events

#### Acknowledgment of the following addenda is hereby made:

Addendum #6, Dated:	Initials
Company	

NOTE: THIS ADDENDUM SHALL BE ACKNOWLEDGED ON THE PRICE PROPOSAL FORM, FAILURE TO ACKNOWLEDGE ADDENDUM WILL BE GROUNDS FOR REJECTION OF PROPOSAL.

PLEASE VISIT <u>HTTP://WWW.JAXPORT.COM/PROCUREMENT/ACTIVE-SOLICITATIONS</u> OR CALL THE PROCUREMENT DEPARTMENT AT (904) 357-3017, PRIOR TO THE PRICE PROPOSAL OPENING TO DETERMINE IF ANY ADDENDA HAVE BEEN RELEASED ON THIS CONTRACT.

JPA Contract No. C-1694 Page 1 of 1 Addendum No. 06

## "REVISED"

## October 14, 2019

## **C-1694 DAVE RAWLS FLYOVER BRIDGE**

## G. REQUEST FOR PROPOSAL - SCHEDULE OF EVENTS

It is anticipated that the following schedule will remain but is subject to changes:

1.	Release RFP to general public	August 2, 2019
<del>2.</del>	Mandatory Pre-Proposal Meeting & Site Visit, 10:00 AM (EST)	August 8, 2019
3.	Deadline for Questions, 5:00 PM (EST)	August 16, 2019
4.	Receipt of RFP Packages (Qualifications, Technical and Price	
	Proposals, 2:00 PM EST)	September 11, 2019
5.	Evaluation Committee Meeting	October 24, 2019
6.	Oral Presentation (if necessary)	October 29, 2019
7.	Price Proposal Opening Date, 2:00 PM (EST)	October 31, 2019
8.	Recommendation for Award Notification	October 31, 2019
9.	Awards Committee Review	November, 2019
10.	Issue and Execute Contract	November, 2019
11.	Issue Notice to Proceed	TBD