

ROUTING REQUEST
ADDENDUM NO. 05
FOR
DESIGN-BUILD FOR NEW
JFRD FIRE STATION 48 AT BIMT
(Price Proposal)
JPA CONTRACT NO. AE-1935A

August 1, 2024

“Ex-Parte Communication is prohibited from May 16, 2024 through award of contract.”

1

Kelsey Cox, Sr. Director, Engineering & Construction

Brandon Braziel, Project Manager

Notes:

2

Retta Rogers, Director, Procurement Services

Sandra Platt, Manager, Procurement Services

James Conoly, Risk Specialist, Risk Management

Notes:

3

RETURN ALL DOCUMENTS TO: Jerrie Gunder, Procurement Services



Post Office Box 3005
2831 Talleyrand Avenue
Jacksonville, Florida 32206-0005
www.jaxport.com

August 1, 2024

ADDENDUM NO. 05

**SPECIFICATIONS AND CONTRACT DOCUMENTS FOR
REQUEST FOR PROPOSAL
DESIGN-BUILD JFRD FIRE STATION 48
AT BLOUNT ISLAND MARINE TERMINAL
(Price Proposal)
JPA CONTRACT NO. RFP AE-1935A**

The item(s) of this Addendum shall modify and become a part of the contractual documents for this project as of this date.
(Failure to acknowledge this addendum will be grounds for rejection of proposal.)

PHYSICAL CHANGES TO RFP SPECIFICATIONS

Item No. 01

Reference to "SUBMISSION OF PRICE PROPOSAL", the Price Proposal Due Date is extended to **THURSDAY, AUGUST 8, 2024 at 2:00 PM (ET)**, at which time they shall be opened via "ZOOM"

ZOOM MEETING LINK

<https://us02web.zoom.us/j/89910101219?pwd=OThZTENsWWRJZUdIM0VDVhZRUfUT09>

MEETING ID: 899 1010 1219 -- PASSCODE: 573598

ATTACHMENTS TO CONTRACT SPECIFICATIONS

Attachment No. 1

Response to Request for Clarifications

Acknowledgment of the following addenda is hereby made:

Addendum #5, Dated: _____ Initials _____

Company _____

NOTE: THIS ADDENDUM SHALL BE ACKNOWLEDGED IN YOUR SOQ SUBMISSION, FAILURE TO ACKNOWLEDGE ADDENDUM WILL BE GROUNDS FOR REJECTION OF PROPOSAL.

PLEASE VISIT [HTTP://WWW.JAXPORT.COM/PROCUREMENT/ACTIVE-SOLICITATIONS](http://www.jaxport.com/procurement/active-solicitations) PRIOR TO THE PROPOSAL OPENING TO DETERMINE IF ANY ADDENDA HAVE BEEN RELEASED ON THIS CONTRACT.



Post Office Box 3005
2831 Talleyrand Avenue
Jacksonville, Florida 32206-0005

**REQUEST FOR PROPOSAL
DESIGN-BUILD JFRD FIRE STATION 48
AT BLOUNT ISLAND MARINE TERMINAL
(Price Proposal)**

JPA CONTRACT NO. RFP AE-1935A

**ADDENDUM NO. 05
RESPONSE TO REQUEST FOR CLARIFICATION**

1. Page 30 of the RFP indicates each subcontractor is to maintain insurances specified in the Agreement. However, there are different insurance limits listed within the RFP. Are subcontractors' insurance required to comply with page 27 / Section III-S or RLI? The limits indicated in the Required Limits of Insurance RLI pages are well above industry standards and many subcontractors may be unable to attain that level of coverage.

ANSWER: RFP-AE-1935A pages RLI-2 & RLI-3 list the insurance requirements for General Contractor.

It also states on page RLI-4: "Subcontractors' Insurance. Contractor shall cause each subcontractor employed by Contractor to purchase and maintain insurance of the type specified in this agreement. When requested by Owner, Contractor shall furnish to Owner copies of certificates of insurance evidencing coverage for each subcontractor".

2. The Wetland Assessment and Biological Survey report indicates the presence of Wetland A and Wetland B within the project limits. Is the design builder responsible for including costs associated with possible purchase of wetland credits? The final survey and wetland determination will not be known until after design has been developed?

ANSWER: The design builder is not responsible for including costs associated with purchase of wetland credits.